

STATE OF CALIFORNIA
 BID OPENING DATE 05/19/22
 CONTRACT NUMBER 07-4P9904
 LOCATION 07-VEN-101-14.5/14.5

B I D S U M M A R Y
 IN VENTURA COUNTY NEAR CARMEN
 DRIVE, CAMARILLO

DEPARTMENT OF TRANSPORTATION

BID211
 PAGE 1
 05/20/22
 CONTRACT CODE 'D'
 55 CONTRACT ITEMS

REPAIR ERODED SLOPE

FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%					
PROPOSALS ISSUED	14	FUND TOTAL	0	TOTAL NUMBER OF WORKING DAYS	80
NUMBER OF BIDDERS	4	ENGINEERS EST	1,037,832.95	AMOUNT OVER	473,480.05
				PERCENT OVER EST	45.62
BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
-----	-----	-----	-----		
1	1,511,313.00	3	BOSCO CONSTRUCTORS, INC. 818 700-0304 SB PREF CLAIMED 00972065 21353 MAYALL ST.; FAX 818 280-3444 COMPARISON AMT: CHATSWORTH CA 91311 1,461,313.00		
2	1,655,300.00	1	BEADOR CONSTRUCTION COMPANY, 951 674-7352 NSB PREF CLAIMED INC. 00720483 26320 LESTER CIRCLE; FAX 951 674-7495 BID IS OVER NSBP CORONA CA 92883 PREFERENCE LIMITS		
3	1,740,047.00	2	SECURITY PAVING COMPANY INC 818 362-9200 CC PREF CLAIMED 00116307 3075 TOWNSGATE ROAD, SUITE 200 FAX 818 362-9300 WESTLAKE VILLAGE CA 91361		
4	1,878,421.71	4	FEC FUTURE CONTRACTORS AND 949 328-9758 SB PREF CLAIMED ENGINEERS, INC. 00959988 184 TECHNOLOGY DRIVE SUITE 205 FAX 949 328-9768 BID IS OVER SBP IRVINE CA 92618 PREFERENCE LIMITS		

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

07-4P9904
07-VEN-101
05/19/22

BID211
PAGE 2
05/20/22

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ARROW SIGNS HC, INC. TEMECULA CA	1022809	CONSTRUCTION AREA SIGNS
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 3 (98.5%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 45 (62.5%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 46 (42.9%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 47 (73.8%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 48 (36.7%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 49 (63.9%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 50 (100%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 6 (40.8%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 7 (33.5%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ARROW SIGNS HC, INC. TEMECULA CA	1022809	OBJECT MARKER (TYPE L-1)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	PORTABLE CHANGEABLE MESSAGE SIGN (EA)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	REMOVE MARKER
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	REMOVE ROADSIDE SIGN (WOOD POST)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	RESET MILEPOST MARKER
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ROADSIDE SIGN - TWO POST
	C W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	256795	ALTERNATIVE IN-LINE TERMINAL SYSTEM
	C W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	256795	END ANCHOR ASSEMBLY (TYPE SFT)
	C W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	256795	GUARD RAILING DELINEATOR
	C W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	256795	ITEM 44 (86.6%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	C W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	256795	ITEM 51 (94.8%)
	C W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	256795	ITEM 52 (78.9%)
	C W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	256795	ITEM 53 (95.7%)
	C W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	256795	ITEM 54 (83.6%)
	C W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	256795	MIDWEST GUARDRAIL SYSTEM (WOOD POST)
	C W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	256795	VEGETATION CONTROL (MINOR CONCRETE)
	DRS REBAR INC CORONA CA	981885	(F) - BAR REINFORCING STEEL (BOX CULVERT)
	DRS REBAR INC CORONA CA	981885	ITEM 37 (91.9%)
	DRS REBAR INC CORONA CA	981885	ITEM 41 (9.2%)
	DRS REBAR INC CORONA CA	981885	RECONSTRUCT INLET
	GLOBAL ENVIRONMENTAL NETWORK, INC. FOUNTAIN VALLEY CA	878478	ITEM 1 (98.3%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	GLOBAL ENVIRONMENTAL NETWORK, INC. FOUNTAIN VALLEY CA	878478	ITEM 11 (7.5%)
	GLOBAL ENVIRONMENTAL NETWORK, INC. FOUNTAIN VALLEY CA	878478	ITEM 12 (36.3%)
	GLOBAL ENVIRONMENTAL NETWORK, INC. FOUNTAIN VALLEY CA	878478	ITEM 18 (51.9%)
	GLOBAL ENVIRONMENTAL NETWORK, INC. FOUNTAIN VALLEY CA	878478	ITEM 22 (0.9%)
	GLOBAL ENVIRONMENTAL NETWORK, INC. FOUNTAIN VALLEY CA	878478	JOB SITE MANAGEMENT
	GLOBAL ENVIRONMENTAL NETWORK, INC. FOUNTAIN VALLEY CA	878478	LEAD COMPLIANCE PLAN
	GLOBAL ENVIRONMENTAL NETWORK, INC. FOUNTAIN VALLEY CA	878478	PREPARE WATER POLLUTION CONTROL PROGRAM
	GLOBAL ENVIRONMENTAL NETWORK, INC. FOUNTAIN VALLEY CA	878478	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)
	GLOBAL ENVIRONMENTAL NETWORK, INC. FOUNTAIN VALLEY CA	878478	TREATED WOOD WASTE
	GREENCOAST LANDSCAPES INC. CAMARILLO CA	1009658	ITEM 25 (66.1%)
	GREENCOAST LANDSCAPES INC. CAMARILLO CA	1009658	ITEM 26 (31.3%)

CONTINUED ON NEXT PAGE

07-4P9904
07-VEN-101
05/19/22

BID211
PAGE 6
05/20/22

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	GREENCOAST LANDSCAPES INC. CAMARILLO CA	1009658	ITEM 27 (83.3%)
	GREENCOAST LANDSCAPES INC. CAMARILLO CA	1009658	ITEM 28 (87.9%)
	GREENCOAST LANDSCAPES INC. CAMARILLO CA	1009658	PLANT (GROUP H)
	GREENCOAST LANDSCAPES INC. CAMARILLO CA	1009658	PLANT ESTABLISHMENT WORK
	GREENCOAST LANDSCAPES INC. CAMARILLO CA	1009658	ROADSIDE CLEARING
	GREENCOAST LANDSCAPES INC. CAMARILLO CA	1009658	SLOW-RELEASE FERTILIZER

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	C&W CONSTRUCTION SPECIALTIES, INC VENTURA CA	256795	ITEM 18 (100%)
	C&W CONSTRUCTION SPECIALTIES, INC VENTURA CA	256795	ITEM 44 (100%)
	C&W CONSTRUCTION SPECIALTIES, INC VENTURA CA	256795	ITEM 51 (100%)
	C&W CONSTRUCTION SPECIALTIES, INC VENTURA CA	256795	ITEM 52 (71.43%)
	C&W CONSTRUCTION SPECIALTIES, INC VENTURA CA	256795	ITEM 53 (100%)
	C&W CONSTRUCTION SPECIALTIES, INC VENTURA CA	256795	ITEM 54 (100%)
	C&W CONSTRUCTION SPECIALTIES, INC VENTURA CA	256795	VEGETATION CONTROL FOR THEIR SCOPE OF WORK PER THEIR QUOTE
	DRS REBAR, INC. CORONA CA	981885	FURNISH & INSTALL REINFORCING STEEL PER THEIR QUOTE
	DRS REBAR, INC. CORONA CA	981885	ITEM 37 (100%)
	DRS REBAR, INC. CORONA CA	981885	ITEM 41 (11.27%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 10 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 3 (100%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 4 (8.30%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 45 (100%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 46 (100%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 47 (100%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 48 (100%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 49 (100%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 5 (100%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 50 (100%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 6 (100%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 8 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 9 (100%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	PARTIAL TRAFFIC CONTROL SHIFTS PER THEIR QUOTE
	GREENCOAST LANDSCAPES, INC. CAMARILLO CA	1009658	ITEM 13 (100%)
	GREENCOAST LANDSCAPES, INC. CAMARILLO CA	1009658	ITEM 25 (100%)
	GREENCOAST LANDSCAPES, INC. CAMARILLO CA	1009658	ITEM 26 (100%)
	GREENCOAST LANDSCAPES, INC. CAMARILLO CA	1009658	ITEM 27 (100%)
	GREENCOAST LANDSCAPES, INC. CAMARILLO CA	1009658	ITEM 28 (100%)
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 3 (100%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 45 (100%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 46 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 47 (100%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 48 (100%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 49 (100%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 50 (100%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 6 (100%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 7 (100%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	256795	ITEM 18 (100%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	256795	ITEM 44 (100%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	256795	ITEM 51 (100%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	256795	ITEM 53 (100%)
	C&W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	256795	ITEM 54 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	DRS REBAR INC CORONA CA	981885	ITEM 37 (100%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 4 (25.4%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	8 SHIFTS - OPERATED RENTED TRAFFIC CONTROL
	GREENCOAST LANDSCAPES INC. CAMARILLO CA	1009658	ITEM 13 (100%)
	GREENCOAST LANDSCAPES INC. CAMARILLO CA	1009658	ITEM 25 (100%)
	GREENCOAST LANDSCAPES INC. CAMARILLO CA	1009658	ITEM 26 (100%)
	GREENCOAST LANDSCAPES INC. CAMARILLO CA	1009658	ITEM 27 (100%)
	GREENCOAST LANDSCAPES INC. CAMARILLO CA	1009658	ITEM 28 (100%)
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 44 (100%)
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 51 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 53 (100%)
	ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 54 (100%)
	AMBER STEEL CO. RIALTO CA	268566	ITEM 37 (100%)
	AMBER STEEL CO. RIALTO CA	268566	ITEM 42 (100%)
	E & L GONZALEZ ENGINEERING CORP RIVERSIDE CA	1081023	FURNISH AND INSTALL IMPORTED BURROW
	E & L GONZALEZ ENGINEERING CORP RIVERSIDE CA	1081023	ITEM 24 (90%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	CHANNELIZER (SURFACE MOUNTED)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	CONSTRUCTION AREA SIGNS
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" FRAMED)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 18 (95%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 3 (95%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 45 (95%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 46 (95%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 47 (95%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 48 (95%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 49 (95%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 5 (95%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 50 (95%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 9 (95%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	OBJECT MARKER (TYPE L-1)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	REMOVE MARKER
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	REMOVE ROADSIDE SIGN (WOOD POST)

CONTINUED ON NEXT PAGE

07-4P9904
07-VEN-101
05/19/22

BID211
PAGE 14
05/20/22

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	RESET MILEPOST MARKER
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ROADSIDE SIGN TWO-POST
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	TEMPORARY CRASH CUSHION MODULE
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	TREATED WOOD WASTE

C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	3,500.00	3,500.00
2	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	80	900.00	72,000.00
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	7,000.00	7,000.00
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	75,000.00	75,000.00
5	120165	CHANNELIZER (SURFACE MOUNTED)	EA	10	32.00	320.00
6	120204	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY	EA	80	200.00	16,000.00
7	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	2	8,500.00	17,000.00
8	129000	TEMPORARY RAILING (TYPE K)	LF	780	40.00	31,200.00
9	129100	TEMPORARY CRASH CUSHION MODULE	EA	14	220.00	3,080.00
10	129152	TEMPORARY RADAR SPEED FEEDBACK SIGN SYSTEM	EA	2	8,500.00	17,000.00
11	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	10,000.00	10,000.00
12	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	2,000.00	2,000.00
13	130550	TEMPORARY HYDROSEED	SQYD	600	8.50	5,100.00
14	130570	TEMPORARY COVER	SQYD	500	3.00	1,500.00
15	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	1	300.00	300.00
16	130650	TEMPORARY GRAVEL BAG BERM	LF	1,200	14.00	16,800.00
17	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	7,500.00	7,500.00
18	141120	TREATED WOOD WASTE	LB	130	10.00	1,300.00
19	153121	REMOVE CONCRETE (CY)	CY	20	350.00	7,000.00
20	170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	30,000.00	30,000.00
21	190101	ROADWAY EXCAVATION	CY	350	150.00	52,500.00
22	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	CY	500	250.00	125,000.00
23	192053	STRUCTURE EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	CY	650	280.00	182,000.00
24	198010	IMPORTED BORROW (CY)	CY	850	60.00	51,000.00
25	200002	ROADSIDE CLEARING	LS	LUMP SUM	9,000.00	9,000.00
26	202039	SLOW-RELEASE FERTILIZER	LB	15	12.00	180.00
27	204008	PLANT (GROUP H)	EA	5,510	1.50	8,265.00
28	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	7,000.00	7,000.00
29	390132	HOT MIX ASPHALT (TYPE A)	TON	10	700.00	7,000.00
30	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	6	50.00	300.00
31	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	75	30.00	2,250.00
32	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	25	400.00	10,000.00
33	398100	REMOVE ASPHALT CONCRETE DIKE	LF	81	15.00	1,215.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
34	480600	TEMPORARY SHORING	LS	LUMP SUM	40,000.00	40,000.00
35 (F)	510090	STRUCTURAL CONCRETE, BOX CULVERT	CY	421	800.00	336,800.00
36 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	21.1	1,500.00	31,650.00
37 (F)	520107	BAR REINFORCING STEEL (BOX CULVERT)	LB	90,921	2.00	181,842.00
38	650014	18" REINFORCED CONCRETE PIPE	LF	6.4	400.00	2,560.00
39	650026	36" REINFORCED CONCRETE PIPE	LF	12	500.00	6,000.00
40	013597	4" PLASTIC PIPE (WALL DRAIN)	LF	10.5	100.00	1,050.00
41	710184	RECONSTRUCT INLET	EA	2	4,500.00	9,000.00
42 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	968	5.00	4,840.00
43 (F)	750500	MISCELLANEOUS METAL	LB	1,035	12.00	12,420.00
44	810190	GUARD RAILING DELINEATOR	EA	13	22.00	286.00
45	820151	OBJECT MARKER (TYPE L-1)	EA	6	60.00	360.00
46	820220	REMOVE MARKER	EA	7	25.00	175.00
47	820270	REMOVE ROADSIDE SIGN (WOOD POST)	EA	1	400.00	400.00
48	820470	RESET MILEPOST MARKER	EA	1	300.00	300.00
49	820790	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	32	50.00	1,600.00
50	820850	ROADSIDE SIGN - TWO POST	EA	1	1,200.00	1,200.00
51	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	280	54.00	15,120.00
52	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	100	95.00	9,500.00
53	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	1,400.00	1,400.00
54	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	5,500.00	5,500.00
55	999990	MOBILIZATION	LS	LUMP SUM	70,000.00	70,000.00
					TOTAL	1,511,313.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND		THIRD		FOURTH	
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT
1	7,500.00	7500.00	6,560.00	6560.00	2,625.00	2625.00
2	1,000.00	80000.00	760.00	60800.00	682.50	54600.00
3	7,500.00	7500.00	7,290.00	7290.00	7,770.00	7770.00
4	50,000.00	50000.00	115,550.00	115550.00	78,750.00	78750.00
5	50.00	500.00	106.00	1060.00	31.50	315.00
6	30.00	2400.00	91.00	7280.00	84.00	6720.00
7	7,500.00	15000.00	5,570.00	11140.00	5,250.00	10500.00
8	37.00	28860.00	37.00	28860.00	33.60	26208.00
9	600.00	8400.00	385.00	5390.00	168.00	2352.00
10	2,100.00	4200.00	4,790.00	9580.00	2,625.00	5250.00
11	20,000.00	20000.00	12,940.00	12940.00	5,250.00	5250.00
12	1,500.00	1500.00	1,060.00	1060.00	2,625.00	2625.00
13	9.50	5700.00	9.00	5400.00	4.20	2520.00
14	5.00	2500.00	5.00	2500.00	5.25	2625.00
15	250.00	250.00	473.00	473.00	288.75	288.75
16	10.00	12000.00	16.00	19200.00	10.50	12600.00
17	8,500.00	8500.00	16,900.00	16900.00	2,625.00	2625.00
18	5.00	650.00	13.50	1755.00	5.25	682.50
19	500.00	10000.00	345.00	6900.00	315.00	6300.00
20	35,000.00	35000.00	19,710.00	19710.00	26,250.00	26250.00
21	55.00	19250.00	66.00	23100.00	105.00	36750.00
22	230.00	115000.00	217.00	108500.00	315.00	157500.00
23	285.00	185250.00	211.00	137150.00	288.75	187687.50
24	40.00	34000.00	94.00	79900.00	57.75	49087.50
25	6,300.00	6300.00	7,340.00	7340.00	6,300.00	6300.00
26	7.00	105.00	4.30	64.50	78.75	1181.25
27	1.30	7163.00	1.30	7163.00	2.10	11571.00
28	6,800.00	6800.00	6,640.00	6640.00	26,250.00	26250.00
29	525.00	5250.00	167.00	1670.00	945.00	9450.00
30	170.00	1020.00	68.00	408.00	68.25	409.50
31	77.00	5775.00	68.00	5100.00	68.25	5118.75
32	125.00	3125.00	100.00	2500.00	367.50	9187.50
33	38.00	3078.00	26.50	2146.50	52.50	4252.50
34	32,000.00	32000.00	129,200.00	129200.00	105,000.00	105000.00
35	1,070.00	450470.00	1,090.00	458890.00	1,155.00	486255.00
36	3,200.00	67520.00	925.00	19517.50	2,100.00	44310.00
37	2.00	181842.00	1.90	172749.90	3.26	296402.46
38	820.00	5248.00	890.00	5696.00	420.00	2688.00
39	875.00	10500.00	613.00	7356.00	420.00	5040.00

07-4P9904
07-VEN-101
05/19/22

S U M M A R Y O F R E M A I N I N G B I D D E R S

BID211
PAGE 18
05/20/22

ITEM	SECOND		THIRD		FOURTH	
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT
40	200.00	2100.00	291.00	3055.50	105.00	1102.50
41	3,675.00	7350.00	9,520.00	19040.00	10,500.00	21000.00
42	11.00	10648.00	12.50	12100.00	8.40	8131.20
43	6.00	6210.00	10.50	10867.50	10.50	10867.50
44	24.00	312.00	31.00	403.00	15.75	204.75
45	235.00	1410.00	238.00	1428.00	105.00	630.00
46	77.00	539.00	79.50	556.50	26.25	183.75
47	300.00	300.00	312.00	312.00	210.00	210.00
48	115.00	115.00	116.00	116.00	52.50	52.50
49	33.00	1056.00	34.00	1088.00	29.40	940.80
50	1,250.00	1250.00	1,270.00	1270.00	787.50	787.50
51	55.00	15400.00	72.50	20300.00	48.30	13524.00
52	105.00	10500.00	125.00	12500.00	78.75	7875.00
53	1,460.00	1460.00	1,280.00	1280.00	1,260.00	1260.00
54	5,250.00	5250.00	5,310.00	5310.00	5,355.00	5355.00
55	151,244.00	151244.00	134,981.10	134981.10	105,000.00	105000.00
TOT		1,655,300.00		1,740,047.00		1,878,421.71