BID OPENING DATE 05/24/22 IN VENTURA COUNTY ON ROUTES 23,33, 05/25/22
CONTRACT NUMBER 07-0W2604 101,118 AT VARIOUS LOCATIONS CONTRACT CODE 'G '
LOCATION 07-VEN-101-6.9/27.2 46 CONTRACT ITEMS

METH DECK, OVERLAY POLYESTER AND FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%
PROPOSALS ISSUED 7 FUND TOTAL HM3 0 TOTAL NUMBER OF WORKING DAYS 100

NUMBER OF BIDDERS 4 ENGINEERS EST 978,612.90 AMOUNT UNDER 27,271.92 PERCENT UNDER EST 2.79

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1	951,340.98	2	VELARDE CONCRETE CONSTRUCTION, INC. 523 S. BRAND BLVD.; SAN FERNANDO CA 91340	818 898-2300 00662355 FAX 818 898-2330	SB PREF CLAIMED COMPARISON AMT: 903,773.94
2	1,121,121.00	3	TRUESDELL CORPORATION OF CALIFORNIA, INC. 1310 W 23RD STREET; TEMPE AZ 85282	602 437-1711 00615058 FAX 602 437-1821	CC PREF CLAIMED
3	1,137,776.30	4	J. FRANCIS COMPANY 16197 KRAMERIA AVE.; RIVERSIDE CA 92504	951 776-9100 00585103 FAX 951 776-9174	SB PREF CLAIMED BID IS OVER SBP PREFERENCE LIMITS
4	1,140,910.55	1	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION, INC. 16351 CONSTRUCTION CIR W; IRVINE CA 92606	949 252-0441 00615876 FAX 949 252-0266	CC PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 3 (100%)
	HEIR & SON CONSTRUCTION INC YUBA CITY CA	920906	ITEM 24 (100%)
	HEIR & SON CONSTRUCTION INC YUBA CITY CA	920906	ITEM 46 (5.4%)
	HEIR & SON CONSTRUCTION INC YUBA CITY CA	920906	MOBILIZATION
	PAVEMENT RECYCLING SYSTEMS, INC. JURUPA VALLEY CA	569352	ITEM 13 (100%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 1 (75%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 12 (100%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 31 (100%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 32 (100%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 34 (100%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 35 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 36 (100%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 37 (100%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 38 (100%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 39 (100%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 4 (34.6%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 40 (100%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 41 (100%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 42 (100%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 43 (100%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 44 (100%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 45 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	ITEM 46 (19.8%)
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	LEAD COMPLIANCE PLAN
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	MOBILIZATION
	WGJ ENTERPRISE, INC. DBA PCI AZUSA CA	415490	TRAFFIC CONTROL SYSTEM

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ABSL CONSTRUCTION HAYWARD CA	621781	GRIND EXISITNG BRIDGE DECK
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 13 (100%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	CONSTRUCTION AREA SIGNS
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 3 (100%)
	MANERI TRAFFIC CONTROL FALLBROOK CA	1017741	ITEM 4 (62%)
	MANERI TRAFFIC CONTROL FALLBROOK CA	1017741	TRAFFIC CONTROL SYSTEM
	PCI AZUSA CA	415490	CONTRAST STRIPE PAINT (1 COAT)
	PCI AZUSA CA	415490	ITEM 32 (100%)
	PCI AZUSA CA	415490	ITEM 34 (100%)
	PCI AZUSA CA	415490	ITEM 38 (100%)
	PCI AZUSA CA	415490	ITEM 39 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	PCI AZUSA CA	415490	ITEM 4 (13%)
	PCI AZUSA CA	415490	ITEM 40 (100%)
	PCI AZUSA CA	415490	ITEM 41 (100%)
	PCI AZUSA CA	415490	ITEM 42 (100%)
	PCI AZUSA CA	415490	ITEM 43 (100%)
	PCI AZUSA CA	415490	ITEM 44 (100%)
	PCI AZUSA CA	415490	ITEM 45 (100%)
	PCI AZUSA CA	415490	PAVEMENT MARKER (RETROREFLECTIVE)
	PCI AZUSA CA	415490	PREFORMED THERMOPLASTIC PAVEMENT MARKING
	PCI AZUSA CA	415490	TRAFFIC CONTROL SYSTEM
	PCI AZUSA CA	415490	12" TRAFFIC STRIPE TAPE

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	PCI AZUSA CA	415490	6" TRAFFIC STRIPE TAPE
	PCI AZUSA CA	415490	6" TRAFFIC STRIPE TAPE (BROKEN 17-7)
	PCI AZUSA CA	415490	6" TRAFFIC STRIPE TAPE (BROKEN 36-12)
	PCI AZUSA CA	415490	6" TRAFFIC STRIPE TAPE WITH CONTRAST (BROKEN 36-12) (WARRAN
	PCI AZUSA CA	415490	8" TRAFFIC STRIPE TAPE
	PCI AZUSA CA	415490	8" TRAFFIC STRIPE TAPE WITH CONTRAST (BROKEN 12-3) (WARRANT
	RV CONCRETE, INC. ANAHEIM CA	924742	(F) - BAR REINFORCING STEEL (BRIDGE)
	RV CONCRETE, INC. ANAHEIM CA	924742	(F) - STRUCTURAL CONCRETE, BRIDGE (RSC)
	RV CONCRETE, INC. ANAHEIM CA	924742	BRIDGE REMOVAL (PORTION), LOCATION A
	RV CONCRETE, INC. ANAHEIM CA	924742	BRIDGE REMOVAL (PORTION), LOCATION B
	RV CONCRETE, INC. ANAHEIM CA	924742	CONCRETE BARRIER (TYPE 12, PORTION)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	RV CONCRETE, INC. ANAHEIM CA	924742	DRILL AND BOND DOWEL
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 10 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 14 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 15 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 16 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 20 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 29 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 30 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 33 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 4 (25%)
	RV CONCRETE, INC. ANAHEIM CA	924742	TEMPORARY CONCRETE WASHOUT

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	RV CONCRETE, INC. ANAHEIM CA	924742	TEMPORARY DECKING
	RV CONCRETE, INC. ANAHEIM CA	924742	TRAFFIC CONTROL SYSTEM

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	EXTREME PRESSURE SYSTEMS CAMARILLO CA	940062	ITEM 24 (90%)
	EXTREME PRESSURE SYSTEMS CAMARILLO CA	940062	ITEM 46 (3%)
	EXTREME PRESSURE SYSTEMS CAMARILLO CA	940062	MOBILIZATION (PARTIAL)
	EXTREME PRESSURE SYSTEMS CAMARILLO CA	940062	PREPARE CONCRETE BRIDGE DECK SURFACE
	PAVEMENT RECYCLING SYSTEMS JURUPA VALLEY CA	569352	GRIND EXISTING BRIDGE DECK
	PAVEMENT RECYCLING SYSTEMS JURUPA VALLEY CA	569352	ITEM 13 (95%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEM 1 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEM 12313537 (90%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEM 32343845 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEM 4 (20%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEM 46 (10%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	LEAD COMPLIANCE PLAN
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	MOBILIZATION (PARTIAL)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	REMOVE TRAFFIC STRIPES, MARKINGS AND MARKERS (PARTIAL)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	TRAFFIC CONTROL (PARTIAL)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	TRAFFIC STRIPES, STRIPE TAPE, MARKINGS AND MARKERS,
	SYNERGY TRAFFIC CONTROL GARDENA CA	931953	CONSTRUCTION AREA SIGNS
	SYNERGY TRAFFIC CONTROL GARDENA CA	931953	ITEM 3 (90%)
	SYNERGY TRAFFIC CONTROL GARDENA CA	931953	ITEM 4 (33%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	SYNERGY TRAFFIC CONTROL GARDENA CA	931953	TRAFFIC CONTROL SYSTEM (PARTIAL)
	VELARDE CONCRETE SAN FERNANDO CA	662355	ITEM 26 (50%)
	VELARDE CONCRETE SAN FERNANDO CA	662355	PLACE POLYESTER CONCRETE OVERLAY

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	PAVEMENT RECYCLING SYSTEMS, INC. JURUPA VALLEY CA	569352	GRIND EXISTING BRIDGE DECK
	PAVEMENT RECYCLING SYSTEMS, INC. JURUPA VALLEY CA	569352	ITEM 13 (62%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEM 12 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEM 31 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEM 32 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEM 34 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEM 35 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	4218231	ITEM 36 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	4218231	ITEM 37 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	4218231	ITEM 38 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	4218231	ITEM 39 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	4218231	ITEM 40 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	4218231	ITEM 41 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	4218231	ITEM 42 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	4218231	ITEM 43 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	4218231	ITEM 44 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	4218231	ITEM 45 (100%)
	SYNERGY TRAFFIC CONTROL GARDENA CA	931953	ITEM 4 (12%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	SYNERGY TRAFFIC CONTROL GARDENA CA	931953	6 SHIFTS OF TRAFFIC CONTROL

ITEM NO.		ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1		070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	3,491.25	3,491.25
2		090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	100	150.00	15,000.00
3		120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	44,100.00	44,100.00
4		120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	56,305.44	56,305.44
5		120103	STATIONARY IMPACT ATTENUATOR VEHICLE	DAY	20	345.00	6,900.00
6		120204	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY	EA	40	150.00	6,000.00
7		129015	MOBILE BARRIER SYSTEM	DAY	6	5,019.17	30,115.02
8		130100	JOB SITE MANAGEMENT	LS	LUMP SUM	2,800.00	2,800.00
9		130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,006.25	1,006.25
10		130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	900.00	900.00
11		140003	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM	9,589.80	9,589.80
12		141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	1,660	4.20	6,972.00
13		420203	GRIND EXISTING BRIDGE DECK	SQYD	420	43.55	18,291.00
14		480400	TEMPORARY DECKING	LS	LUMP SUM	25,702.90	25,702.90
15	(F)	048213	STRUCTURAL CONCRETE, BRIDGE (RSC)	CY	9	2,654.67	23,892.03
16		511106	DRILL AND BOND DOWEL	LF	303	24.87	7,535.61
17		511118	CLEAN EXPANSION JOINT	LF	1,194	12.00	14,328.00
18		519081	JOINT SEAL (MR 1/2")	LF	1,005	34.29	34,461.45
19		048214	BONDED JOINT SEAL (MR 1")	LF	189	97.19	18,368.91
20	(F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	1,420	3.02	4,288.40
21		600001	PUBLIC SAFETY PLAN	LS	LUMP SUM	6,166.60	6,166.60
22		600011	RAPID SETTING CONCRETE (PATCH)	CF	101	69.30	6,999.30
23		600033	REMOVE UNSOUND CONCRETE	CF	80	69.30	5,544.00
24		600037	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	85,105	.27	22,978.35
25		600041	FURNISH POLYESTER CONCRETE OVERLAY	CF	2,300	95.92	220,616.00
26	(F)	600043	PLACE POLYESTER CONCRETE OVERLAY	SQFT	22,600	2.21	49,946.00
27	(F)	600045	TREAT BRIDGE DECK	SQFT	62,505	.34	21,251.70
28		600047	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	784	73.12	57,326.08
29		600115	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	31,542.38	31,542.38
30		600116	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	32,525.00	32,525.00
31		810120	REMOVE PAVEMENT MARKER	EA	160	2.10	336.00
32		810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	140	15.75	2,205.00
33		048215	CONCRETE BARRIER (TYPE 12, PORTION)	LS	LUMP SUM	11,202.01	11,202.01
34		840517	PREFORMED THERMOPLASTIC PAVEMENT MARKING	SQFT	530	26.25	13,912.50
35		846020	REMOVE PAINTED TRAFFIC STRIPE	LF	3,960	1.58	6,256.80

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	3,990	1.58	6,304.20
37	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	220	4.20	924.00
38	847060	6" TRAFFIC STRIPE TAPE	LF	3,270	7.14	23,347.80
39	847068	6" TRAFFIC STRIPE TAPE (BROKEN 17-7)	LF	940	3.15	2,961.00
40	847070	6" TRAFFIC STRIPE TAPE (BROKEN 36-12)	LF	930	3.68	3,422.40
41	847074	8" TRAFFIC STRIPE TAPE	LF	320	11.92	3,814.40
42	847077	8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 12-3)	LF	230	12.97	2,983.10
43	847079	12" TRAFFIC STRIPE TAPE	LF	510	14.28	7,282.80
44	847194	CONTRAST STRIPE PAINT (1-COAT)	LF	3,250	.63	2,047.50
45	847222	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 36-12)	LF	350	4.20	1,470.00
46	999990	MOBILIZATION	LS	LUMP SUM	77,928.00	77,928.00
					TOTAL	951,340.98

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	7,500.00	7500.00	2,000.00	2000.00	3,500.00	3500.00
2	750.00	75000.00	650.00	65000.00	620.00	62000.00
3	42,000.00	42000.00	30,000.00	30000.00	24,000.00	24000.00
4	85,000.00	85000.00	110,000.00	110000.00	144,000.00	144000.00
5	1,200.00	24000.00	200.00	4000.00	570.00	11400.00
6	89.00	3560.00	100.00	4000.00	240.00	9600.00
7	1.00	6.00	1,000.00	6000.00	4,900.00	29400.00
8	5,000.00	5000.00	5,000.00	5000.00	2,500.00	2500.00
9	7,500.00	7500.00	3,600.00	3600.00	870.00	870.00
10	1,050.00	1050.00	2,000.00	2000.00	2,000.00	2000.00
11	9,500.00	9500.00	18,000.00	18000.00	10,100.00	10100.00
12	1.00	1660.00	4.00	6640.00	2.75	4565.00
13	39.00	16380.00	37.00	15540.00	57.00	23940.00
14	10,500.00	10500.00	2,000.00	2000.00	3,200.00	3200.00
15	4,200.00	37800.00	2,900.00	26100.00	6,200.00	55800.00
16	52.00	15756.00	40.00	12120.00	57.00	17271.00
17	20.50	24477.00	20.00	23880.00	25.60	30566.40
18	33.00	33165.00	40.00	40200.00	42.00	42210.00
19	45.00	8505.00	85.00	16065.00	66.00	12474.00
20	5.25	7455.00	15.00	21300.00	2.50	3550.00
21	11,000.00	11000.00	3,500.00	3500.00	940.00	940.00
22	80.00	8080.00	200.00	20200.00	53.00	5353.00
23	200.00	16000.00	100.00	8000.00	41.00	3280.00
24	.30	25531.50	.35	29786.75	.20	17021.00
25	87.00	200100.00	92.00	211600.00	117.00	269100.00
26	4.00	90400.00	5.00	113000.00	2.50	56500.00
27	.30	18751.50	.35	21876.75	.23	14376.15
28	75.00	58800.00	62.00	48608.00	53.00	41552.00
29	25,500.00	25500.00	30,000.00	30000.00	18,300.00	18300.00
30	52,000.00	52000.00	40,000.00	40000.00	43,000.00	43000.00
31	4.50	720.00	2.00	320.00	5.50	880.00
32	16.00	2240.00	15.00	2100.00	11.00	1540.00
33	24,000.00	24000.00	19,200.00	19200.00	10,700.00	10700.00
34	26.00	13780.00	25.00	13250.00	33.00	17490.00
35	1.00	3960.00	1.50	5940.00	1.10	4356.00
36	1.00	3990.00	1.50	5985.00	1.10	4389.00
37	7.00	1540.00	4.00	880.00	11.00	2420.00
38	7.00	22890.00	6.80	22236.00	11.00	35970.00
39	3.25	3055.00	3.00	2820.00	6.60	6204.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
40	3.75	3487.50	3.50	3255.00	6.60	6138.00
41	12.00	3840.00	11.35	3632.00	16.50	5280.00
42	13.00	2990.00	12.35	2840.50	11.00	2530.00
43	14.50	7395.00	13.63	6951.30	22.00	11220.00
44	.75	2437.50	.60	1950.00	1.10	3575.00
45	4.50	1575.00	4.00	1400.00	11.00	3850.00
46	101,244.00	101244.00	105,000.00	105000.00	62,000.00	62000.00
TOT		1,121,121.00		1,137,776.30		1,140,910.55