STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 05/ 25/ 22 I'N MARI N COUNTY | N SAUSALI TO AT 05/ 26/ 22
CONTRACT NUMBER 04- 2404 RI CHARDSON BAY BRI DGE CONTRACT CCDE 'C'
LOCATI ON 04- MRN-101-4.0/ 4.0 42 CONTRACT | TEMS
REMOVE AC SURFACI NG AND PLACE FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 0.0%
PROPCSALS | SSUED 6 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 180
NUMBER OF BI DDERS 4 ENG NEERS EST 16, 462, 240. 20 AMOUNT OVER 6, 382, 726. 50 PERCENT OVER EST 38. 77
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 22,844,966. 70 1 GOLDEN STATE BRI DCGE, | NC. 925 372-8000 CC PREF CLAI MED
00851187
3701 MALLARD DRI VE; FAX 925 372-8001
BENI CI A CA 94510
2 22,887,477.50 4 MYERS & SONS CONSTRUCTI ON, LLC 916 283-9950 CC PREF CLAlI MED
01033752
45 MORRI SON AVENUE; FAX 916 614-9520
SACRAMENTO CA 95838
3 23, 303, 000. 00 3 AMERI CAN CI VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
VEST COAST LLC 01011546
2990 BAY VI STA COURT, SUI TE D FAX 707 747-0593
BENI CI A CA 94510
4 23,642, 642. 00 2 BAY LI NE CUTTI NG & CORI NG | NC. 415 508- 1800 SB PREF CLAI MED
00809660
501 CESAR CHAVEZ, SUI TE 101B; FAX 415 508-1811 BID I S OVER SBP
SAN FRANCI SCO CA 94124 PREFERENCE LI M TS

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVMS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



04- 2\W6404
04- MRN- 101
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 2

05/ 26/ 22
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANRAK CORP.
SACRAMENTO CA

ANRAK CORP.
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

FARWEST SAFETY
LODI CA

CONTI NUED ON NEXT PAGE

256390

256390

403896

403896

403896

403896

403896

403896

403896

403896

523187

| TEM 23 (65%

MACHI NE CUT, LOAD, SWEEP AND HAUL ONLY -

I TEM 1 (37%

| TEM 17 (100%

| TEM 30 (100%

| TEM 42 (1%

| TEM 9 (100%

| TEVS 30-41 (ALL 100%

LEAD PLAN FOR SUB' S WORK SCOPE

MOBE FCOR SUB' S SCOPE

| TEM 6 (100%



04- 2\W6404
04- MRN- 101
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 3
05/ 26/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 FARWEST SAFETY
LODI CA

523187

| TEM 7 (100%



04- 2\W6404 Bl D211

04- MRN- 101 PAGE 4

05/ 25/ 22 05/ 26/ 22

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ABSL CONSTRUCTI ON GRI ND AND REMOVE AC SURFACI NG
HAYWARD CA 621781
ABSL CONSTRUCTI ON | TEM 23 (42%
HAYWARD CA 621781
CENTRAL STRI PI NG SERVI CE | NC ITEM 1 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC | TEM 30 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC | TEM 42 (1%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC ITEMS 1, 9, 17
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC | TEM5S 30-41
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC MOBI LI ZATI ON FOR THEI R WORK
RANCHO CORDOVA CA 403896
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL STRI PI NG SERVI CE | NC. I TEM 1 (50.0%

RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. | TEM 17 (100%
RANCHO CORDOVA CA 403896

CONTI NUED

ON NEXT PACE



04- 2\W6404
04- MRN- 101
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 5
05/ 26/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

403896

403896

403896

403896

403896

403896

403896

403896

403896

403896

403896

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

| TEM 40

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



04- 2\W6404
04- MRN- 101
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 6

05/ 26/ 22
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL STRI PI NG SERVI CE | NC. | TEM 41 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. | TEM 42 (1.0%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. LEAD COWPLI ANCE PLAN ( FOR CENTRAL STRI PI NG S OPERATI ONS)
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. MOBI LI ZATI ON ( FOR CENTRAL STRI PI NG S OPERATI ONS)
RANCHO CORDOVA CA 403896
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANRAK CORPORATI ON | TEM 24 (100%
SACRAMENTO CA 256390
ANRAK CORPORATI ON REMOVE ASPHALT CONCRETE SURFACE
SACRAMENTO CA 256390
CENTRAL STRI PI NG SERVI CES | NC. I NSTALL STRI PI NG
SACRAMENTI CA 403896
CENTRAL STRI PI NG SERVI CES | NC. ITEM 1 (100%
SACRAMENTI CA 403896
CENTRAL STRI PI NG SERVI CES | NC. | TEM 17 (100%
SACRAMENTI CA 403896
CENTRAL STRI PI NG SERVI CES | NC. | TEM 3034 (100%
SACRAMENTI CA 403896

CONTI NUED ON NEXT PAGE



04- 2\W6404 Bl D211

04- MRN- 101 PAGE 7

05/ 25/ 22 05/ 26/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CES | NC. | TEM 3441 (100%
SACRAMENTI CA 403896
CENTRAL STRI PI NG SERVI CES | NC. | TEM 9 (100%
SACRAMENTI CA 403896
CENTRAL STRI PI NG SERVI CES | NC. LEAD COWVPLI ANCE PLAN
SACRAMENTI CA 403896
CENTRAL STRI PI NG SERVI CES | NC. REMOVE STRI Pl NG
SACRAMENTI CA 403896
CENTRAL STRI PI NG SERVI CES | NC. REMOVE YELLOW THERMO TRAFFI C STRI PI NG ( HAZ)
SACRAMENTI CA 403896
CENTRAL STRI PI NG SERVI CES | NC. TEMPORARY TRAFFI C STRI PE ( PAI N)
SACRAMENTI CA 403896
EXTRI ME PRESSURE SYSTEM | NC | TEM 25 (100%
CAVARI LLA CA 840062
EXTRI ME PRESSURE SYSTEM | NC PREPARE CONCRETE BRI DGE DECK
CAVARI LLA CA 840062
STATEW DE SAFETY SYSTEMS CONSTRUCTI ON AREA SI G\S
FAI RFI ELD CA 975518
STATEW DE SAFETY SYSTEMS | TEM 10 (0%
FAI RFI ELD CA 975518
STATEW DE SAFETY SYSTEMS | TEM 11 (0%
FAI RFI ELD CA 975518

CONTI NUED ON NEXT PAGE



04- 2\W6404 Bl D211

04- MRN- 101 PAGE 8

05/ 25/ 22 05/ 26/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STATEW DE SAFETY SYSTEMS | TEM 6 (100%
FAI RFI ELD CA 975518
STATEW DE SAFETY SYSTEMS | TEM 7 (100%
FAI RFI ELD CA 975518
STATEW DE SAFETY SYSTEMS PORTABLE CHANGEABLE MESSAGE SI GN
FAI RFI ELD CA 975518
STATEW DE SAFETY SYSTEMS PORTABLE RADAR SPEED FEEDBACK SI GN SYSTEM
FAI RFI ELD CA 975518
STATEW DE SAFETY SYSTEMS TAFFI C CONTROL SYSTEM

FAI RFI ELD CA 975518



04- 2\W6404 Bl D211

04- MRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/ 25/ 22 05/ 26/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 4, 000. 00 4, 000. 00
2 080050 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 15, 000. 00 15, 000. 00
3 090100 TI ME- RELATED OVERHEAD ( \ADAY) VDAY 180 4. 400. 00 792, 000. 00
4 090205 DI SPUTE RESOLUTI ON BOARD ON- SI TE EA 5 6, 000. 00 30, 000. 00
MEETI NG
5 090210 HOURLY OFF- SI TE HR 20 200. 00 4,000. 00
DI SPUTE- RESOLUTI ON- BOARD- RELATED TASKS
6 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 23, 000. 00 23, 000. 00
7 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 400, 000. 00 400, 000. 00
8 120103 STATI ONARY | MPACT ATTENUATOR VEHI CLE DAY 180 400. 00 72, 000. 00
9 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 32, 400 .25 8, 100. 00
10 120204 PORTABLE RADAR SPEED FEEDBACK SI GN EA 720 70. 00 50, 400. 00
SYSTEM DAY
11 128651 PORTABLE CHANGEABLE MESSAGE S| GN ( EA) EA 4 15, 000. 00 60, 000. 00
12 130100 JOB SI TE MANAGENENT LS LUVP SUM 45, 000. 00 45, 000. 00
13 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 3, 000. 00 3, 000. 00
14 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 400. 00 400. 00
15 130730 STREET SWEEPI NG LS LUMP SUM 20, 000. 00 20, 000. 00
16 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 10, 000. 00 10, 000. 00
17 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 1, 220 .55 671. 00
STRI PE ( HAZARDOUS WASTE)
18 148005 NO SE MONI TORI NG LS LUVP SUM 10, 000. 00 10, 000. 00
19 511118 CLEAN EXPANSI ON JO NT LF 1, 256 45. 00 56, 520. 00
20 519088 JONT SEAL (MR 1") LF 1, 256 99. 00 124, 344. 00
21 600001 PUBLI C SAFETY PLAN LS LUMP SUM 15, 000. 00 15, 000. 00
22 600011 RAPI D SETTI NG CONCRETE ( PATCH) CF 1,022 175. 00 178, 850. 00
23 600029 REMOVE ASPHALT CONCRETE SURFAC! NG SQFT 394, 264 3.00 1,182, 792. 00
24 600033 REMOVE UNSOUND CONCRETE CF 1,022 130. 00 132, 860. 00
25 600037 PREPARE CONCRETE BRI DGE DECK SURFACE SQFT 408, 822 .35 143, 087. 70
26 600041 FURNI SH POLYESTER CONCRETE OVERLAY CF 180, 847 81. 00 14, 648, 607. 00
27 (F) 600043 PLACE POLYESTER CONCRETE OVERLAY SQFT 394, 264 6. 00 2,365, 584. 00
28 (F) 600045 TREAT BRI DGE DECK SGFT 14, 558 1. 00 14, 558. 00
29 600047 FURNI SH BRI DGE DECK TREATMENT MATERI AL GAL 178 60. 00 10, 680. 00
30 810120 REMOVE PAVEMENT MARKER EA 40 1. 00 40. 00
31 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 750 4.50 3, 375. 00
32 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 100 12. 00 1, 200. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
33 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 1, 360 .55 748. 00



04- 2\W6404 Bl D211

04- MRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 25/ 22 05/ 26/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
34 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 40 2.00 80. 00
35 847077 8" TRAFFI C STRI PE TAPE W TH CONTRAST LF 2, 650 6. 00 15, 900. 00
(WARRANTY) ( BROKEN 12-3)
36 847105 12" TRAFFI C STRI PE TAPE W TH CONTRAST LF 520 12. 00 6, 240. 00
( WARRANTY)
37 847210 6" TRAFFI C STRI PE TAPE (WARRANTY) LF 7,100 6. 00 42, 600. 00
38 847218 6" TRAFFI C STRI PE TAPE W TH CONTRAST LF 6, 480 8. 00 51, 840. 00
( WARRANTY)
39 847221 6" TRAFFI C STRI PE TAPE W TH CONTRAST LF 120 4.50 540. 00
(WARRANTY) ( BROKEN 17-7)
40 847222 6" TRAFFI C STRI PE TAPE W TH CONTRAST LF 17, 700 4.50 79, 650. 00
(WARRANTY) ( BROKEN 36- 12)
41 847224 8" TRAFFI C STRI PE TAPE W TH CONTRAST LF 230 10. 00 2,300. 00
( WARRANTY)
42 999990 MOBI LI ZATI ON LS LUMP SUM 2, 220, 000. 00 2, 220, 000. 00

TOTAL 22,844,966. 70



04- 2\W6404 Bl D211

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
05/ 25/ 22 05/ 26/ 22
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 1, 500. 00 1500. 00 3, 000. 00 3000. 00 1, 860. 00 1860. 00

2 30, 000. 00 30000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00

3 10, 000. 00 1800000. 00 6, 000. 00 1080000. 00 4,000. 00 720000. 00

4 6, 000. 00 30000. 00 6, 000. 00 30000. 00 6, 000. 00 30000. 00

5 200. 00 4000. 00 200. 00 4000. 00 200. 00 4000. 00

6 22,900. 00 22900. 00 37, 000. 00 37000. 00 20, 000. 00 20000. 00

7 1, 100, 000. 00 1100000. 00 550, 000. 00 550000. 00 400, 000. 00 400000. 00

8 400. 00 72000. 00 200. 00 36000. 00 950. 00 171000. 00

9 .22 7128. 00 . 25 8100. 00 1.00 32400. 00
10 75. 00 54000. 00 25.00 18000. 00 120. 00 86400. 00
11 20, 000. 00 80000. 00 9, 000. 00 36000. 00 4, 000. 00 16000. 00
12 15, 000. 00 15000. 00 10, 000. 00 10000. 00 3, 000. 00 3000. 00
13 2,500. 00 2500. 00 2,500. 00 2500. 00 6, 000. 00 6000. 00
14 250. 00 250. 00 250. 00 250. 00 500. 00 500. 00
15 75, 000. 00 75000. 00 40, 000. 00 40000. 00 5, 000. 00 5000. 00
16 10, 000. 00 10000. 00 15, 000. 00 15000. 00 2, 000. 00 2000. 00
17 .55 671. 00 .55 671. 00 .55 671.00
18 2,500. 00 2500. 00 4,601. 40 4601. 40 3, 000. 00 3000. 00
19 50. 00 62800. 00 27.00 33912. 00 90. 00 113040. 00
20 90. 00 113040. 00 38. 00 47728. 00 95. 00 119320. 00
21 5, 000. 00 5000. 00 20, 000. 00 20000. 00 12, 000. 00 12000. 00
22 150. 00 153300. 00 24.00 24528. 00 30. 00 30660. 00
23 3.00 1182792. 00 3.15 1241931. 60 3.00 1182792. 00
24 200. 00 204400. 00 40. 00 40880. 00 100. 00 102200. 00
25 1.50 613233. 00 1.00 408822. 00 1.00 408822. 00
26 59. 50 10760396. 50 78. 00 14106066. 00 82. 00 14829454. 00
27 10. 00 3942640. 00 7.50 2956980. 00 7.00 2759848. 00
28 3.00 43674. 00 1.50 21837. 00 4.00 58232. 00
29 80. 00 14240. 00 60. 00 10680. 00 60. 00 10680. 00
30 1.00 40. 00 1.00 40. 00 1.00 40. 00
31 4.50 3375. 00 4.50 3375. 00 4.50 3375. 00
32 12. 00 1200. 00 12. 00 1200. 00 4.50 450. 00
33 .55 748. 00 .55 748. 00 .55 748. 00
34 2.00 80. 00 2.00 80. 00 2.00 80. 00
35 6. 00 15900. 00 6. 00 15900. 00 6. 00 15900. 00
36 12. 00 6240. 00 12. 00 6240. 00 12. 00 6240. 00
37 6. 00 42600. 00 6. 00 42600. 00 6. 00 42600. 00
38 8. 00 51840. 00 8. 00 51840. 00 8. 00 51840. 00
39 4.50 540. 00 4.50 540. 00 4.50 540. 00




04- 2\6404
04- MRN- 101 SUMMARY OF REMAI NI NG BIDDERS
05/ 25/ 22
_______________________________ |_______________________________|_______________________________
| TEM SECOND | THI RD FOURTH
| Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
40 | 4.50 79650. 00| 4.50 79650. 00| 4.50 79650. 00
a1 | 10. 00 2300. 00| 10. 00 2300. 00| 10. 00 2300. 00
42 | 2,280,000.00  2280000. 00| 2,300,000.00  2300000. 00| 2,300,000.00  2300000. 00

TOT 22,887,477.50 23, 303, 000. 00 23,642,642.00

Bl D211
PAGE 12
05/ 26/ 22



