STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 05/ 25/ 22 ON RTE 105 IN THE COWUNI TY OF 05/ 26/ 22
CONTRACT NUMBER 07- 385604 W LLOABROOK FROM PM R9. 0 TO PM 9. 4 CONTRACT CCDE 'E '
LOCATI ON 07-LA-105-R9.0/9. 4 59 CONTRACT | TEM5
CLEAN CA BEAUTI FI CATI ON FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPCSALS | SSUED 21 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 500
NUMBER OF BI DDERS 7 ENG NEERS EST 2,093, 146. 90 AMOUNT UNDER 170, 128. 90 PERCENT UNDER EST 8. 13
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,923, 018. 00 2 JFL ELECTRIC, INC 323 581-4400 SB PREF CLAI MED
00578969
8257 COVPTON AVENUE; FAX 323 581-4404
LOS ANGELES CA 90001
2 1, 993, 269. 70 4 WESTCOAST PUBLI C WORK, | NC. 888 646- 6411 SB PREF CLAlI MED
00949582
20058 VENTURA BLVD., #318; FAX 818 206-4423
WOODLAND HI LLS CA 91364
3 2,036, 910. 80 6 CALPROVAX ENG NEERI NG | NC. 714 573-4599 CC PREF CLAI MED
00995933
650 N. ROSE DR #186; FAX 714 459-7088
PLACENTI A CA 92870
4 2,061, 627. 00 5 YAKAR 909 599-1612 SB PREF CLAI MED
00909978
689 EAST SAN BERNARDI NO RD; FAX 800 750-9094
COVINA CA 91703
5 2,322, 946. 90 3 COMET ELECTRIC, | NC. 818 340- 0965 CC PREF CLAI MED
00347207
21625 PRAI Rl E STREET,; FAX 818 340-4033
CHATSWORTH CA 91311
6 2,325, 826. 65 1 DI VERSI FI ED LANDSCAPE CO. 951 245-1686 SB PREF CLAI MED
00576183
21730 BUNDY CANYON ROAD; FAX 800 783-4197

W LDOVAR CA 92595



07- 385604 Bl D211

07-LA-105-R PAGE 2
05/ 25/ 22 05/ 26/ 22
7 2,695, 482. 26 7 FEC FUTURE CONTRACTORS AND 949 328-9758 SB PREF CLAI MED
ENG NEERS, | NC. 00959988

184 TECHNOLOGY DRI VE SU TE 205 FAX 949 328-9768
IRVINE CA 92618

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



07- 385604
07-LA-105-R
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 3

05/ 26/ 22
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

B C TRAFFI C SPECI ALI ST
GARDEN GROVE CA

B C TRAFFI C SPECI ALI ST
GARDEN GROVE CA

B C TRAFFI C SPECI ALI ST
GARDEN GROVE CA

B C TRAFFI C SPECI ALI ST
GARDEN GROVE CA

B C TRAFFI C SPECI ALI ST
GARDEN GROVE CA

B C TRAFFI C SPECI ALI ST
GARDEN GROVE CA

FERREI RA
RANCHO CUCAMONGA CA

FERREI RA
RANCHO CUCAMONGA CA

FERREI RA
RANCHO CUCAMONGA CA

FERREI RA
RANCHO CUCAMONGA CA

FERREI RA
RANCHO CUCAMONGA CA

CONTI NUED ON NEXT PAGE

877686

877686

877686

877686

877686

877686

985180

985180

985180

985180

985180

| TEM 47 (90%

| TEM 54 (70%

| TEM 55 (100%)

PAI NT CURB ( 2- COAT)

PAI NT PAVEMENT MARKI NG ( 2- COAT)

PAI NT TRAFFI C STRI PE ( 2- COAT)

CHAI'N LI NK FENCE ( TYPE CL- 6)

| TEM 48 (97%

| TEM 49 (98%

| TEM 50 (97%

| TEM 51 (94%



07- 385604
07-LA-105-R
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 4
05/ 26/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 FERREI RA
RANCHO CUCAMONGA CA

FERREI RA
RANCHO CUCAMONGA CA

FERREI RA
RANCHO CUCAMONGA CA

FERREI RA
RANCHO CUCAMONGA CA

FERREI RA
RANCHO CUCAMONGA CA

FRYMAN MANAGEMENT
I RVI NE CA

FRYMAN NMANAGEMENT
I RVI NE CA

I VET ENVI RONMENTAL, | NC

SAN DI EGO CA

I VET ENVI RONMENTAL, | NC

SAN DI EGO CA

I VET ENVI RONMVENTAL, | NC

SAN DI EGO CA

I VET ENVI RONMENTAL, | NC

SAN DI EGO CA
CONTI NUED ON NEXT PAGE

985180

985180

985180

985180

985180

1007017

1007017

1046197

1046197

1046197

1046197

| TEM 52 (94%

REMOVE CHAI'N LI NK FENCE

VWAS FENCE

WAS 12" GATE

WAS 4' GATE

CONSTRUCTI ON AREA SI G\S

| TEM 3 (100%

| TEM 1 (100%

| TEM 6 (100%

| TEM 7 (100%

JOB SI TE MANAGEMENT



07- 385604 Bl D211

07-LA-105-R PAGE 5

05/ 25/ 22 05/ 26/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 I VET ENVI RONMENTAL, | NC. LEAD COVPLI ANCE PLAN
SAN DI EGO CA 1046197
I VET ENVI RONMENTAL, | NC. PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
SAN DI EGO CA 1046197
I VET ENVI RONMENTAL, | NC. STORM WATER ANNUAL REPCRT
SAN DI EGO CA 1046197
MARI NA LANDSCAPE, | NC. (F) - 1 1/4" PLASTIC PI PE (SCHEDULE 40) (SUPPLY LI NE)
ANAHEI M CA 492862
MARI NA LANDSCAPE, | NC. (F) - 2" PLASTIC PIPE (CLASS 315) (SUPPLY LI NE)
ANAHEI M CA 492862
MARI NA LANDSCAPE, | NC. BALL VALVE
ANAHEI M CA 492862
MARI NA LANDSCAPE, | NC. CHECK AND TEST EXI STI NG | RRI GATI ON FACI LI TI ES
ANAHEI M CA 492862
MARI NA LANDSCAPE, | NC. CLASS 2 AGGREGATE BASE ( CY)
ANAHEI M CA 492862
MARI NA LANDSCAPE, | NC. CONTROL AND NEUTRAL CONDUCTORS
ANAHEI M CA 492862
MARI NA LANDSCAPE, | NC. DECOVPOSED GRANI TE
ANAHEI M CA 492862
MARI NA LANDSCAPE, | NC. EDG NG
ANAHEI M CA 492862

CONTI NUED ON NEXT PAGE



07- 385604
07-LA-105-R
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 6
05/ 26/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

CONTI NUED ON NEXT PAGE

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

| RON SULFATE (LB)

| TEM 10 (88.5%

| TEM 16 (77.5%

| TEM 17 (91%

| TEM 18 (26%

| TEM 19 (77.5%

| TEM 20 (98.5%

| TEM 21 (93. 3%

| TEM 22 (93%

| TEM 23 (97%

| TEM 24 (99%



07- 385604
07-LA-105-R
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 7
05/ 26/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

CONTI NUED ON NEXT PAGE

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

| TEM 25

| TEM 27

| TEM 28

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

(98%

(93%

(92%

(91%

(100%

(94%

(100%

(100%

(93%

(93%

(91%



07- 385604
07-LA-105-R
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 8
05/ 26/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

CONTI NUED ON NEXT PAGE

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

| TEM 37 (98%

| TEM 38 (95%

| TEM 39 (58%

| TEM 40 (100%

| TEM 41 (98%

MAI NTAI N EXI STI NG PLANTED AREAS

OPERATE EXI STI NG | RRI GATI ON FACI LI TI ES

PACKET FERTI LI ZER

PLANT (GROUP A)

PLANT ( GROUP K)

PLANT ESTABLI SHVENT WORK



07- 385604
07-LA-105-R
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 9

05/ 26/ 22
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

RI SER SPRI NKLER ASSEMBLY

SALVAGE | RRI GATI ON FACI LI TY

SLOW RELEASE FERTI LI ZER

SO L AMENDMENT

TEMPORARY FI BER ROLL

TREE WELL SPRI NKLER ASSEMBLY

WOOD MULCH

1 1/2" REMOTE CONTROL VALVE

1" REMOTE CONTRCOL VALVE

30-42 STATI ON | RRI GATI ON CONTROLLER ( PEDESTAL MOUNTED)



07- 385604
07-LA-105-R
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 10
05/ 26/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACE FENCE COVPANY
727 GLENDORA AVE, LA CAENTE

ACE FENCE COVPANY
727 GLENDORA AVE, LA CAENTE

ACE FENCE COVPANY
727 GLENDORA AVE, LA CAENTE

ACE FENCE COVPANY
727 GLENDORA AVE, LA CAENTE

ACE FENCE COVPANY
727 GLENDORA AVE, LA CAENTE

FORTTE CONSTRUCTI ON
8251 LA PALMA AVE #37CA BUE

FRYMAN NMANAGEMENT
18 GOCDYEAR #105. | RVINE CA

FRYMAN NMANAGEMENT
18 GOCDYEAR #105. | RVINE CA

FRYMAN MANAGEMENT
18 GOCDYEAR #105. | RVINE CA

GLOBAL ENVI RONVENTAL NETWORK,
BOX 8068, FOUNTAI N VALLEY CA

GLOBAL ENVI RONVENTAL NETWORK,
BOX 8068, FOUNTAI N VALLEY CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

996577

996577

996577

996577

996577

1032550

1007017

1007017

1007017

000000

000000

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%

| TEM 52 (100%

| TEM 56 (100%

| TEM 3 (100%

| TEM 4 (57%

35 TC SH FTS X 1, 650. 00

Bl WEEKLY | NSPECTI ONS 25 X 450. 00

| TEM 6 (14%

11, 250. 00



07- 385604 Bl D211

07-LA-105-R PAGE 11

05/ 25/ 22 05/ 26/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 GLOBAL ENVI RONVENTAL NETWORK, | NC. | TEM 7 (100%
BOX 8068, FOUNTAI N VALLEY CA 000000
GLOBAL ENVI RONVENTAL NETWORK, | NC. | TEM 8 (100%
BOX 8068, FOUNTAIN VALLEY CA 000000
MULCH MASTERS | TEM 25 (100%)
32158 CAM NO CAPI STRACA, SA 903055
SUMM T ENVI RONVENTAL CONTRACTORS | TEM 14 (100%)
33CAl CAM NO CAPI STRANO, SU 929061

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 ACE FENCE COMPANY | TEM 48 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 49 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 50 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 51 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 52 (100%)
LA PUENTE CA 996577
MARI NA LANDSCAPE, | NC. | TEM 10 (100%)
ANAHEI M CA 492862

CONTI NUED ON NEXT PAGE



07- 385604
07-LA-105-R
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 12
05/ 26/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

CONTI NUED ON NEXT PAGE

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

| TEM 16

| TEM 17

| TEM 18

| TEM 19

| TEM 20

| TEM 21

| TEM 22

| TEM 23

| TEM 24

| TEM 25

| TEM 27

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07- 385604
07-LA-105-R
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 13
05/ 26/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

MARI NA LANDSCAPE, | NC.

ANAHEI M CA

CONTI NUED ON NEXT PAGE

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

| TEM 28

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 38

| TEM 39

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07- 385604 Bl D211
07-LA-105-R PAGE 14
05/ 25/ 22 05/ 26/ 22
ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 MARI NA LANDSCAPE, | NC. | TEM 40 (100%
ANAHEI M CA 492862
SUPERI OR PAVEMENT MARKI NGS | TEM 47 (100%
BEAUMONT CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 53 (100%
BEAUMONT CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 54 (100%
BEAUMONT CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 55 (100%
BEAUMONT CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 59 (2.5%
BEAUMONT CA 776306
SUPERI OR PAVEMENT MARKI NGS MOBI LI ZATI ON ( PARTI AL)
BEAUMONT CA 776306
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 FRYMAN MANAGEMENT | TEM 3 (100%

CONTI NUED

I RVI NE CA

FRYMAN MANAGEMENT
I RVI NE CA

| ZURI ETA FENCE CO
LOS ANCELES CA

ON NEXT PACE

1007017

1007017

925951

| TEM 4 (100%

| TEM 48 (100%



07- 385604 Bl D211
07- LA-105-R PAGE 15
05/ 25/ 22 05/ 26/ 22
LI ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 | ZURI ETA FENCE CO | TEM 49 (100%

LOS ANGELES CA 925951

| ZURI ETA FENCE CO | TEM 50 (100%

LOS ANGELES CA 925951

| ZURI ETA FENCE CO | TEM 51 (100%

LOS ANGELES CA 925951

TURBOSCAPE | NC | TEM 25 (100%

LAKE ELSI NORE CA 851931

WH TMAN ELECTRI C | TEM 56 (100%

WALNUT CA 712068

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 FERREI RA | TEM 48 (82%

RANCHO CUCAMONGA CA 985180

FERREI RA | TEM 49 (82%

RANCHO CUCAMONGA CA 985180

FERREI RA | TEM 50 (82%

RANCHO CUCAMONGA CA 985180

FERREI RA | TEM 51 (82%

RANCHO CUCAMONGA CA 985180

FERREI RA | TEM 52 (82%

RANCHO CUCAMONGA CA 985180

CONTI NUED

ON NEXT PACE



07- 385604
07-LA-105-R
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 16
05/ 26/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

FERREI RA
RANCHO CUCAMONGA CA

HER- CON CONSTRUCTI ON SERVI CES
COVI NA CA

HER- CON CONSTRUCTI ON SERVI CES
COVI NA CA

HER- CON CONSTRUCTI ON SERVI CES
COVI NA CA

HER- CON CONSTRUCTI ON SERVI CES
COVI NA CA

HER- CON CONSTRUCTI ON SERVI CES
COVI NA CA

LOPEZ CONSTRUCTI ON
CORONA CA

LOPEZ CONSTRUCTI ON
CORONA CA

S| ERRA LANDSCAPE DEVELOPMENT
ARCADI A CA

S| ERRA LANDSCAPE DEVELOPMENT
ARCADI A CA

S| ERRA LANDSCAPE DEVELOPMENT
ARCADI A CA

CONTI NUED ON NEXT PAGE

985180

945955

945955

945955

945955

945955

890389

890389

514938

514938

514938

SENSI NG

ClVIL

| TEM 42 (82%

| TEM 43 (82%

| TEM 46 (82%

I TEM 5 (82%

ClviL

| TEM 45 (82%

| TEM 15 (82%

| TEM 16 (82%

| TEM 17 (82%



07- 385604
07-LA-105-R
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 17
05/ 26/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

CONTI NUED ON NEXT PAGE

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

| TEM 18 (82%

| TEM 19 (82%

| TEM 20 (82%

| TEM 21 (82%

| TEM 22 (82%

| TEM 23 (82%

| TEM 24 (82%

| TEM 25 (82%

| TEM 27 (82%

| TEM 28 (82%

| TEM 29 (82%



07- 385604
07-LA-105-R
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 18
05/ 26/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

CONTI NUED ON NEXT PAGE

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

| TEM 30 (82%

| TEM 31 (82%

| TEM 32 (82%

| TEM 33 (82%

| TEM 34 (82%

| TEM 35 (82%

| TEM 36 (82%

| TEM 37 (82%

| TEM 38 (82%

| TEM 39 (82%

| TEM 40 (82%
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07-LA-105-R PAGE 19

05/ 25/ 22 05/ 26/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 S| ERRA LANDSCAPE DEVELOPMENT | TEM 41 (82%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT LANDSCAPI NG
ARCADI A CA 514938
SUPERI OR PAVEMENT MARKI NGS | TEM 47 (82%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 53 (82%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 54 (82%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 55 (82%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS S| GNI NG AND STRI PI NG
CYPRESS CA 776306

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 FERREI RA COASTAL CONSTRUCTI ON | TEM 48 (100%
RANCHO CUCAMONGA CA 985180
FERREI RA COASTAL CONSTRUCTI ON | TEM 49 (100%
RANCHO CUCAMONGA CA 985180
FERREI RA COASTAL CONSTRUCTI ON | TEM 50 (100%
RANCHO CUCAMONGA CA 985180

CONTI NUED ON NEXT PAGE
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07-LA-105-R
05/ 25/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 20
05/ 26/ 22
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

FERREI RA COASTAL CONSTRUCTI ON
RANCHO CUCAMONGA CA

FERREI RA COASTAL CONSTRUCTI ON
RANCHO CUCAMONGA CA

FRYMAN NMANAGEMENT
I RVI NE CA

FRYMAN NMANAGEMENT
I RVI NE CA

FRYMAN MANAGEMENT
I RVI NE CA

I VET ENVI RONMVENTAL, | NC
SAN DI EGO CA

I VET ENVI RONMENTAL, | NC
SAN DI EGO CA

I VET ENVI RONMENTAL, | NC
SAN DI EGO CA

I VET ENVI RONMENTAL, | NC
SAN DI EGO CA

I VET ENVI RONMVENTAL, | NC
SAN DI EGO CA

JFL ELECTRIC, | NC
LOS ANGELES CA

985180

985180

1007017

1007017

1007017

1046197

1046197

1046197

1046197

1046197

578969

| TEM 51 (100%

| TEM 52 (100%

| TEM 3 (100%

| TEM 4 (46%

TRAFFI C CONTROL LANE CLOSURE

| TEM 1 (100%

| TEM 6 (26%

| TEM 7 (100%

| TEM 8 (100%

JOB SI TE MANAGEMENT (WPC NMANACER)

| TEM 56 (100%)
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 21
05/ 26/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

E & L GONZALEZ ENG NEERI NG CORP
Rl VERSI DE CA

E & L GONZALEZ ENG NEERI NG CORP
Rl VERSI DE CA

E & L GONZALEZ ENG NEERI NG CORP
Rl VERSI DE CA

E & L GONZALEZ ENG NEERI NG CORP
Rl VERSI DE CA

FRYMAN MANAGEMENT, | NC
I RVI NE CA

FRYMAN MANAGEMENT, | NC
I RVI NE CA

CONTI NUED ON NEXT PAGE

996577

996577

996577

996577

996577

1081023

1081023

1081023

1081023

1007017

1007017

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%

| TEM 52 (100%

DECOVPOSED GRANI TE

| TEM 11 (96%

| TEM 24 (98%

TEMPORARY CONSTRUCTI ON ENTRANCE

CONSTRUCTI ON AREA SI G\S

| TEM 3 (95. 24%
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Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 22
05/ 26/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 VWH TMAN ELECTRI C
WALNUT CA

712068

| TEM 56 (100%
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05/ 25/ 22 05/ 26/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 9, 000. 00 9, 000. 00
2 090100 TI ME- RELATED OVERHEAD ( V\DAY) VDAY 250 100. 00 25, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 9, 550. 00 9, 550. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 80, 000. 00 80, 000. 00
5 013598 BOLLARD EA 5 2, 000. 00 10, 000. 00
6 130100 JOB SI TE MANAGEMENT LS LUWP SUM 10, 750. 00 10, 750. 00
7 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUWP SUM 2,200. 00 2,200. 00
PLAN
8 130330 STORM WATER ANNUAL REPORT EA 1 2, 000. 00 2, 000. 00
9 130570 TEMPORARY COVER SQYD 240 6. 00 1, 440. 00
10 130640 TEMPORARY FI BER ROLL LF 3, 000 4.00 12, 000. 00
11 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 8 4, 000. 00 32, 000. 00
12 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 3, 000. 00 3, 000. 00
13 190101 ROADWAY EXCAVATI ON CY 7 500. 00 3, 500. 00
14 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) (14 800 300. 00 240, 000. 00
(AERI ALLY DEPCSI TED LEAD)
15 200002 ROADSI DE CLEARI NG LS LUWP SUM 60, 000. 00 60, 000. 00
16 202004 | RON SULFATE (LB) LB 47 2.00 94. 00
17 202006 SO L AVENDMENT CY 9 90. 00 810. 00
18 202038 PACKET FERTI LI ZER EA 680 1.00 680. 00
19 202039 SLOW RELEASE FERTI LI ZER LB 47 2.00 94. 00
20 204011 PLANT ( GROUP K) EA 38 550. 00 20, 900. 00
21 204035 PLANT ( GROUP A) EA 230 30. 00 6, 900. 00
22 204096 MAI NTAI'N EXI STI NG PLANTED AREAS LS LUMP SUM 15, 000. 00 15, 000. 00
23 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 21, 000. 00 21, 000. 00
24 205034 DECOVPOSED GRANI TE SQFT 12, 900 3.00 38, 700. 00
25 205035 WOOD MULCH CY 650 60. 00 39, 000. 00
26 013599 PARKLET EA 1 10, 000. 00 10, 000. 00
27 206005 EDG NG LF 8, 500 5.00 42, 500. 00
28 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUWP SUM 2, 000. 00 2, 000. 00
FACI LI TI ES
29 206402 OPERATE EXI STI NG | RRI GATI ON FACI LI TI ES LS LUWP SUM 6, 000. 00 6, 000. 00
30 206410 SALVAGE | RRI GATI ON FACI LI TY LS LUWP SUM 600. 00 600. 00
31 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 18, 000. 00 18, 000. 00
32 206562 1" REMOTE CONTROL VALVE EA 3 1, 000. 00 3, 000. 00
33 206564 1 1/2" REMOTE CONTRCL VALVE EA 3 1, 100. 00 3, 300. 00
34 206762 30-42 STATI ON | RRI GATI ON CONTRCOLLER EA 1 20, 000. 00 20, 000. 00

( PEDESTAL MOUNTED)
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07- LA-105- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 24
05/ 25/ 22 05/ 26/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 208445 TREE WELL SPRI NKLER ASSENMBLY EA 76 30. 00 2,280. 00
36 208448 RI SER SPRI NKLER ASSEMBLY EA 230 20. 00 4, 600. 00
37 (F) 208595 1" P;_ASTI C PI PE ( SCHEDULE 40) (SUPPLY LF 4,750 5. 00 23, 750. 00
LI NE
38 (F) 208596 1 1/ 4" PLASTI C Pl PE ( SCHEDULE 40) LF 120 7.00 840. 00
(SUPPLY LI NE)
39 (F) 208605 2" PLASTI C Pl PE (CLASS 315) LF 300 17. 00 5, 100. 00
(SUPPLY LI NE)
40 208683 BALL VALVE EA 3 1, 000. 00 3, 000. 00
41 260203 CLASS 2 AGGREGATE BASE ( CY) cY 160 150. 00 24, 000. 00
42 377501 SLURRY SEAL TON 2.8 5, 000. 00 14, 000. 00
43 398001 REMOVE ASPHALT CONCRETE PAVEMENT ( SQFT) SQFT 430 7.00 3, 010. 00
44 013600 WOOD DECK EA 1 10, 000. 00 10, 000. 00
45 731510 M NOR CONCRETE (CURB, GUTTER, S| DEWALK cY 10 1, 200. 00 12, 000. 00
AND DRI VEWAY)
46 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
47 780433 PAINT CURB ( 2- COAT) SQFT 3 100. 00 300. 00
48 800360 CHAI'N LI NK FENCE (TYPE CL-6) LF 2, 600 34. 00 88, 400. 00
49 013601 VWS FENCE LF 1, 140 310. 00 353, 400. 00
50 013602 VWAS 4' GATE EA 2 10, 000. 00 20, 000. 00
51 013603 WA 12' GATE EA 4 17, 000. 00 68, 000. 00
52 803050 REMOVE CHAI N LI NK FENCE LF 3, 410 10. 00 34, 100. 00
53 820620 RELOCATE ROADSI DE S| GN ( METAL POST) EA 1 500. 00 500. 00
54 840656 PAINT TRAFFI C STRI PE ( 2- COAT) LF 160 10. 00 1, 600. 00
55 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) SQFT 23 30. 00 690. 00
56 870200 LI GHTI NG SYSTEM LS LUMP SUM 434, 000. 00 434, 000. 00
57 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
58 731840 REMOVE CONCRETE (CURB AND GUTTER) LF 43 10. 00 430. 00
59 999990 MOBI LI ZATI ON LS LUMP SUM 70, 000. 00 70, 000. 00

TOTAL 1,923, 018. 00



© 00 N o o M~ W N PP

e e o e =
o U A W N B O

=
0~

N D NN NN
ga A W N BB O ©

07- 385604 Bl D211
07- LA-105-R SUMMARY OF REMAINING BIDDERS PAGE 25
05/ 25/ 22 05/ 26/ 22

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2,500. 00 2500. 00 2, 400. 00 2400. 00 1, 800. 00 1800. 00| 39, 482. 00 39482. 00

800. 00 200000. 00 120. 00 30000. 00| 250. 00 62500. 00| 192. 00 48000. 00

9, 550. 00 9550. 00| 14, 000. 00 14000. 00| 14, 500. 00 14500. 00| 7, 958. 00 7958. 00

100, 000. 00 100000. 00 16, 500. 00 16500. 00| 57, 750. 00 57750. 00| 94, 550. 00 94550. 00

1, 000. 00 5000. 00| 1, 400. 00 7000. 00| 465. 00 2325. 00 3,931.00 19655. 00

65, 000. 00 65000. 00| 3, 500. 00 3500. 00| 4,000. 00 4000. 00 18, 841. 00 18841. 00

2,500. 00 2500. 00 2, 400. 00 2400. 00 2, 800. 00 2800. 00 1,714.00 1714. 00

2,000. 00 2000. 00 2,000. 00 2000. 00| 2,000. 00 2000. 00 2,000. 00 2000. 00

5. 00 1200. 00| 34.00 8160. 00| 1.00 240. 00| 30. 00 7200. 00

2.50 7500. 00| 4.00 12000. 00| 4.00 12000. 00| 7.00 21000. 00

1, 200. 00 9600. 00| 600. 00 4800. 00 1, 500. 00 12000. 00| 8, 817. 00 70536. 00

1, 500. 00 1500. 00| 2, 400. 00 2400. 00 500. 00 500. 00| 5,510. 00 5510. 00

125. 00 875. 00| 350. 00 2450. 00 150. 00 1050. 00| 1, 690. 00 11830. 00

150. 00 120000. 00 440. 00 352000. 00 215. 00 172000. 00 173. 00 138400. 00

35, 000. 00 35000. 00| 24, 000. 00 24000. 00| 55, 000. 00 55000. 00| 35, 498. 00 35498. 00

1.50 70. 50] 2.00 94. 00| 10. 00 470. 00| 35.00 1645. 00

90. 00 810. 00| 100. 00 900. 00| 120. 00 1080. 00| 139. 00 1251. 00

.30 204. 00| .31 210. 80| .50 340. 00| .90 612. 00

1.60 75. 20| 2.00 94. 00| 10. 00 470. 00| 6. 00 282. 00

250. 00 9500. 00 640. 00 24320. 00| 400. 00 15200. 00| 643. 00 24434.00

15. 00 3450. 00| 33.00 7590. 00| 18. 00 4140. 00| 26.00 5980. 00

2, 500. 00 2500. 00| 16, 500. 00 16500. 00| 500. 00 500. 00| 18, 364. 00 18364. 00

25, 000. 00 25000. 00| 24, 000. 00 24000. 00| 30, 000. 00 30000. 00| 67, 333. 00 67333. 00

5. 50 70950. 00| 2.80 36120. 00| 4.50 58050. 00| 4.80 61920. 00

55. 00 35750. 00| 69. 00 44850. 00| 52. 00 33800. 00| 95. 50 62075. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

35, 000.
5.

1, 500.
2, 000.
1, 000.
7, 000.
450.
500.
10, 000.
45.

40.

5.

5.

10.

00
00
00
00
00
00
00
00
00
00
00
00
50
00

35000.
42500.
1500.
2000.
1000.
7000.
1350.
1500.
10000.
3420.
9200.
23750.
660.
3000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

84, 000.
11.

2, 200.
6, 500.
708.
20, 000.
1, 200.
1, 300.
22, 000.
33.

22.

6.

8.

19.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

84000.
93500.
2200.
6500.
708.
20000.
3600.
3900.
22000.
2508.
5060.
28500.
960.
5700.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

30, 000.
8.

2, 000.
500.
500.

4, 000.
750.
900.
18, 500.
72.

59.

5.

8.

10.

00
00
00
00
00
00
00
00
00
00
00
50
00
00

30000.
68000.
2000.
500.
500.
4000.
2250.
2700.
18500.
5472.
13570.
26125.
960.
3000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

4, 553.
14.

5, 987.
2, 755.
3, 061.
20, 369.
612.
698.
21, 730.
80.

43.

6.

6.

20.

00
60
00
00
00
00
00
00
00
00
00
00
70
00

4553.
124100.
5987.
2755.
3061.
20369.
1836.
2094.
21730.
6080.
9890.
28500.
804.
6000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |

TOT
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07- LA-105-R SUMMARY OF REMAINING BIDDERS PAGE 26
05/ 25/ 22 05/ 26/ 22
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
400. 00 1200. 00| 1, 200. 00 3600. 00 560. 00 1680. 00| 428.00 1284. 00
120. 00 19200. 00| 160. 00 25600. 00| 100. 00 16000. 00| 202. 00 32320. 00
1, 200. 00 3360. 00| 6, 300. 00 17640. 00| 2, 500. 00 7000. 00| 3,673.00 10284. 40
5. 00 2150. 00| 8. 00 3440. 00| 13.00 5590. 00| 28.00 12040. 00
2,500. 00 2500. 00| 10, 500. 00 10500. 00| 19, 750. 00 19750. 00| 16, 314. 00 16314. 00
1, 500. 00 15000. 00| 1, 200. 00 12000. 00| 1, 500. 00 15000. 00| 1, 470. 00 14700. 00
.00 0. 00| .00 0. 00| .00 0. 00| .00 0. 00
100. 00 300. 00| 8. 00 24. 00| 50. 00 150. 00 9. 00 27.00
36.00 93600. 00| 42.00 109200. 00 47.50 123500. 00 40.50 105300. 00
202. 00 230280. 00| 238. 00 271320. 00| 324. 50 369930. 00| 375. 00 427500. 00
4, 600. 00 9200. 00 5, 400. 00 10800. 00| 9, 050. 00 18100. 00| 11, 936. 00 23872. 00
9, 500. 00 38000. 00| 11, 200. 00 44800. 00| 16, 970. 00 67880. 00| 19, 650. 00 78600. 00
7.00 23870. 00| 8. 00 27280. 00| 11.00 37510. 00| 11.50 39215. 00
320. 00 320. 00| 354. 00 354. 00| 1, 250. 00 1250. 00| 367. 00 367. 00
8. 00 1280. 00 4.00 640. 00| 15. 00 2400. 00| 4.30 688. 00
35.00 805. 00| 6. 00 138. 00| 50. 00 1150. 00| 6. 00 138. 00
498, 500. 00 498500. 00| 430, 000. 00 430000. 00| 527, 000. 00 527000. 00| 368, 595. 00 368595. 00
.00 0. 00| .00 0. 00| .00 0. 00| .00 0. 00
30. 00 1290. 00| 50. 00 2150. 00 15. 00 645. 00| 45. 50 1956. 50
200, 000. 00 200000. 00 150, 000. 00 150000. 00| 125, 000. 00 125000. 00 185, 917. 00 185917. 00
1,993, 269. 70 2,036, 910. 80 2,061, 627. 00 2,322, 946. 90
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07-LA-105-R SUMMARY OF REMAI NI NG BI DDERS PAGE 27
05/ 25/ 22 05/ 26/ 22
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 16, 300. 00 16300. 00 2, 650. 00 2650. 00
2 750. 00 187500. 00 795. 00 198750. 00
3 10, 700. 00 10700. 00 10, 123. 00 10123. 00
4 110, 000. 00 110000. 00 318, 000. 00 318000. 00
5 3, 120. 00 15600. 00 1, 060. 00 5300. 00
6 23, 100. 00 23100. 00 11, 395. 00 11395. 00
7 2,410. 00 2410. 00 2, 650. 00 2650. 00
8 2, 000. 00 2000. 00 2, 000. 00 2000. 00
9 10. 60 2544. 00 10. 60 2544.00
10 4.25 12750. 00 4. 24 12720. 00
11 3, 100. 00 24800. 00 5, 830. 00 46640. 00
12 740. 00 740. 00 5, 300. 00 5300. 00
13 190. 00 1330. 00 302. 10 2114.70
14 330. 00 264000. 00 371. 00 296800. 00
15 45, 500. 00 45500. 00 190, 800. 00 190800. 00
16 12. 30 578. 10 1.06 49. 82
17 64. 00 576. 00 79. 50 715. 50
18 . 95 646. 00 . 53 360. 40
19 13.50 634. 50 2.12 99. 64
20 270. 00 10260. 00 530. 00 20140. 00
21 9. 80 2254.00 26. 50 6095. 00
22 18, 400. 00 18400. 00 10, 600. 00 10600. 00
23 34, 500. 00 34500. 00 26, 500. 00 26500. 00
24 2.00 25800. 00 2.12 27348. 00
25 57. 40 37310. 00 62. 54 40651. 00
26 8, 860. 00 8860. 00 5, 300. 00 5300. 00
27 7.80 66300. 00 10. 60 90100. 00
28 1, 670. 00 1670. 00 1, 590. 00 1590. 00
29 9, 830. 00 9830. 00 5, 830. 00 5830. 00
30 580. 00 580. 00 636. 00 636. 00
31 5, 530. 00 5530. 00 21, 200. 00 21200. 00
32 330. 00 990. 00 901. 00 2703. 00
33 430. 00 1290. 00 1,378.00 4134. 00
34 16, 500. 00 16500. 00 11, 342. 00 11342.00
35 39. 80 3024. 80 31. 80 2416. 80
36 21.40 4922. 00 18. 02 4144. 60
37 5.55 26362. 50 4.24 20140. 00
38 5.95 714. 00 6. 36 763. 20
39 16. 70 5010. 00 15. 90 4770. 00
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07-LA-105-R SUMMARY OF REMAI NI NG BI DDERS PAGE 28
05/ 25/ 22 05/ 26/ 22
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT

40 330. 00 990. 00 636. 00 1908. 00

41 140. 00 22400. 00 159. 00 25440. 00

42 490. 00 1372. 00 2, 650. 00 7420. 00

43 1.95 838. 50 26. 50 11395. 00

44 29, 500. 00 29500. 00 21, 200. 00 21200. 00

45 660. 00 6600. 00 3, 180. 00 31800. 00

46 .00 0. 00 .00 0. 00

47 5. 45 16. 35 10. 60 31. 80

48 36. 10 93860. 00 38. 16 99216. 00

49 330. 00 376200. 00 214.12 244096. 80

50 10, 700. 00 21400. 00 4,876. 00 9752. 00

51 17, 600. 00 70400. 00 10, 070. 00 40280. 00

52 10. 30 35123. 00 7.42 25302. 20

53 880. 00 880. 00 530. 00 530. 00

54 16. 40 2624. 00 3.18 508. 80

55 27.40 630. 20 106. 00 2438. 00

56 525, 300. 00 525300. 00 489, 190. 00 489190. 00

57 .00 0. 00 .00 0.00

58 66. 90 2876.70 106. 00 4558. 00

59 133, 000. 00 133000. 00 265, 000. 00 265000. 00

TOT 2,325, 826. 65 2,695, 482. 26




