STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DVBE GOALS: DI SABLED VETERANS
FUND TOTAL

PROPCSALS | SSUED 11
NUMBER OF BI DDERS 8
Bl D RANK

06/ 01/ 22
04- 18504
04- SOL- 12- R15. 0/ 20. 6

ENG NEERS EST

Bl D TOTAL

942, 513. 30

999, 881. 50

1, 033, 633. 60

1, 045, 593. 80

1,099, 984. 50

1,271, 563. 00

B I

D SUMMARY DEPARTMENT
I'N SOLANO COUNTY NEAR RI O VI STA

FROM VESTERN RAI LWAY MUSEUM TO
CURRI E ROAD.

COLD PLANE FAI LED AC PAVEMENT AND

BUSI NESS ENTERPRI SES - 3. 0%

OF TRANSPORTATI ON Bl D211
PAGE 1
06/ 02/ 22
CONTRACT CCDE 'G'
32 CONTRACT | TEM5

FEDERAL Al D NONE

0 TOTAL NUMBER OF WORKI NG DAYS 30
1,008, 751. 50 AMOUNT UNDER 66, 238. 20 PERCENT UNDER EST 6. 57
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
7 O C. JONES & SONS, |INC 510 526- 3424 CC PREF CLAI MED
00759729
1520 FOURTH STREET, FAX 510 526-0990
BERKELEY CA 94710
3 VI NTAGE PAVI NG CO 530 795-0132 SB PREF CLAlI MED
00709237
119 MAIN ST.; BID I S OVER SBP
W NTERS CA 95694 PREFERENCE LI M TS
8 ALL- AVERI CAN CONSTRUCTI ON, 530 617-5111 SB PREF CLAI MED
I NC. 00948762
2048 PASEO RD. ; FAX 530 267-5236 BID I S OVER SBP
LI VE OAK CA 95953 PREFERENCE LIM TS
5 GRANI TE ROCK COVPANY 408 574-1400 NSB PREF CLAI MED
00000022
5225 HELLYER AVENUE; FAX 408 365-9548 BID I S OVER NSBP
SAN JOSE CA 95138 PREFERENCE LI M TS
6 GHI LOTTI BRGCS., | NC 415 454-7011 CC PREF CLAI MED
00132128
525 JACOBY STREET; FAX 415 454-8376
SAN RAFAEL CA 94901
1 GRANI TE CONSTRUCT! ON  COMPANY 916 855-4400 CC PREF CLAlI MED

4001 BRADSHAW ROAD;
SACRAMENTO CA 95827

00000089
FAX 916 369-0429



04- 18504 Bl D211

04-SOL-12-R PAGE 2
06/ 01/ 22 06/ 02/ 22
7 1,277,010. 00 2 GECRGE REED, | NC. 209 523-0734 NSB PREF CLAI MED
00211337
P. O BOX 4760; FAX 209 523-4313 BID | S OVER NSBP
MODESTO CA 95352 PREFERENCE LI M TS
8 1, 303, 751. 50 4 MARTI N BROTHERS CONSTRUCTI ON 916 381-0911 CC PREF CLAlI MED
00726454
8801 FOLSOM BLVD SUI TE 260; FAX 916 381-1447

SACRAMENTO CA 95826

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



04- 18504 Bl D211

04-SOL-12-R PAGE 3

06/ 01/ 22 06/ 02/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ABSL CONSTRUCTI ON | TEM 15 (38.2%

HAYWARD CA 621781
ABSL CONSTRUCTI ON COPERATED GRI NDER
HAYWARD CA 621781
CHRI SP COVPANY ITEM 1 (100%
WOODLAND CA 374600
CHRI SP COVPANY | TEM 11 (100%
WOODLAND CA 374600
CHRI SP COVPANY | TEM 16 (100%
WOCDLAND CA 374600
CHRI SP COVPANY | TEM 19 (100%
WOODLAND CA 374600
CHRI SP COVPANY | TEM 2732 (100%
WOODLAND CA 374600
PACI FI C NORTHWEST O L | TEM 14 (95%
STOCKTON CA 705296
PACI FI C NORTHWEST O L TACK FOR GRIND AND PAVE
STOCKTON CA 705296
T & S DVBE | TEM 2026 (100%
REDDI NG CA 983087
T & S DVBE | TEM 3 (100%
REDDI NG CA 983087

CONTI NUED ON NEXT PAGE



04- 18504
04-SOL-12-R
06/ 01/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 4
06/ 02/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 TEAM EES
ALAMEDA CA

386026

I TEM 9 (100%



Bl DDER | D NAME AND ADDRESS

04- 18504
04-SOL-12-R
06/ 01/ 22

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 5
06/ 02/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANRAK CORPCRATI ON

SACRAMENTO CA

ANRAK CORPCORATI ON

SACRAMENTO CA

AUSTI N ENTERPRI SE

BAKERSFI ELD CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CONTI NUED ON NEXT PAGE

256390

256390

764893

374600

374600

374600

374600

374600

374600

374600

374600

COLD PLANE GRI NDI NG

| TEM 15 (32.5%

| TEM 12 (100%

| TEM 01 (100%

| TEM 04 (12.2%

| TEM 11 (100%

| TEM 16 (100%

| TEM 17 (100%

| TEM 18 (100%

| TEM 19 (100%

| TEM 27 (100%



Bl DDER | D NAME AND ADDRESS

04- 18504
04-SOL-12-R
06/ 01/ 22

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 6

06/ 02/ 22
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

FARWEST SAFETY
LODI CA

FARWEST SAFETY
LODI CA

FARWEST SAFETY
LODI CA

FARWEST SAFETY
LODI CA

FARWEST SAFETY
LODI CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

374600

374600

374600

374600

374600

374600

523187

523187

523187

523187

523187

| TEM 28 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

PORTI ON OF TRAFFI C CONTRCL FOR THEI R WORK

| TEM 20 (100%)

| TEM 21 (100%

| TEM 22 (100%

| TEM 23 (100%

| TEM 24 (100%



04- 18504
04-SOL-12-R
06/ 01/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 7
06/ 02/ 22

I ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

FARWEST SAFETY, | NC

LODI CA

FARWEST SAFETY, | NC.

LODI CA

FARWEST SAFETY, | NC.

LODI CA

FARWEST SAFETY, | NC.

LODI CA

FARWEST SAFETY, | NC

LODI CA

TEAM EES
ALAVEDA CA

Bl DDER | D NAME AND ADDRESS

523187

523187

523187

523187

523187

386026

LI CENSE NUMBER

| TEM 25 (100%

| TEM 26 (100%

| TEM 3 (100%

| TEM 4 (23%

TRAFFI C CONTROL FOR GRIND AND PAVI NG

I TEM 9 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ANRAK CORPORATI ON
SACRAMENTO CA

ANRAK CORPCORATI ON
SACRAMENTO CA

ANRAK CORPORATI ON
SACRAMENTO CA

CHRI SP COVPANY
WOODLAND CA

CONTI NUED ON NEXT PAGE

256390

256390

256390

374600

GRIND AC ONLY

| TEM 10 (100%

| TEM 15 (16%

I TEM 1 (67%



04- 18504 Bl D211

04-SOL-12-R PAGE 8

06/ 01/ 22 06/ 02/ 22
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 CHRI SP COVPANY | TEM 11 (100%
WOODLAND CA 374600
CHRI SP COVPANY | TEM 1619 (100%
WOODLAND CA 374600
CHRI SP COVPANY | TEM 2732 (100%)
WOODLAND CA 374600
CHRI SP COVPANY | TEM 4 (26%
WOODLAND CA 374600
CHRI SP COVPANY LCP FOR STRI PI NG ONLY
WOODLAND CA 374600
CHRI SP COVPANY TRAFFI C CONTROL FOR STRI PI NG ONLY
WOODLAND CA 374600
PAVEMENT COATI NG CO. | TEM 12 (100%
SACRAMENTO CA 303609
T & S DVBE INC | TEM 2026 (100%
REDDI NG CA 983087
T & S DVBE I NC | TEM 3 (100%
REDDI NG CA 983087
T & S DVBE INC | TEM 4 (41%
REDDI NG CA 983087
T & S DVBE I NC | TEM 56 (100%
REDDI NG CA 983087

CONTI NUED ON NEXT PAGE



04- 18504 Bl D211
04- SOL- 12-R PAGE 9
06/ 01/ 22 06/ 02/ 22
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 T & S DVBE INC TRAFFI C CONTROL, FLAGG NG FOR PAVI NG

REDDI NG CA 983087

TEAM EES I TEM 9 (100%

ALAVEDA CA 386026

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AUSTI N ENTERPRI SE | TEM 12 (100%

BAKERSFI ELD CA 764893

CHRI SP COVPANY | TEM 1 (100%

WOODLAND CA 374600

CHRI SP COVPANY | TEM 11 (100%

WOODLAND CA 374600

CHRI SP COVPANY | TEM 16 (100%)

WOODLAND CA 374600

CHRI SP COVPANY | TEM 19 (100%

WOODLAND CA 374600

CHRI SP COVPANY | TEM 27 (100%

WOODLAND CA 374600

CHRI SP COVPANY | TEM 28 (100%

WOODLAND CA 374600

CHRI SP COVPANY | TEM 29 (100%)

WOODLAND CA 374600

CONTI NUED ON NEXT PAGE



04- 18504 Bl D211

04-SOL-12-R PAGE 10

06/ 01/ 22 06/ 02/ 22
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CHRI SP COVPANY | TEM 30 (100%
WOODLAND CA 374600
CHRI SP COVPANY | TEM 31 (100%
WOODLAND CA 374600
CHRI SP COVPANY | TEM 32 (100%
WOODLAND CA 374600
CHRI SP COVPANY | TEM 4 (9%
WOODLAND CA 374600
CHRI SP COVPANY TRAFFI C CONTROL FOR STRI PI NG
WOODLAND CA 374600
FARVEST SAFETY, |NC. | TEM 17 (100%
LODI CA 523187
FARWEST SAFETY, |NC. | TEM 18 (100%
LODI CA 523187
FARVEST SAFETY, |NC. | TEM 20 (100%
LoDl CA 523187
FARVEST SAFETY, |NC. | TEM 21 (100%
LODI CA 523187
FARVEST SAFETY, |NC. | TEM 22 (100%
LODI CA 523187
FARWEST SAFETY, |NC. | TEM 23 (100%
LODI CA 523187

CONTI NUED ON NEXT PAGE



04- 18504
04-SOL-12-R
06/ 01/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 11
06/ 02/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

FARWEST SAFETY, | NC
LODI CA

FARWEST SAFETY, | NC
LODI CA

FARWEST SAFETY, | NC
LODI CA

FARWEST SAFETY, | NC
LODI CA

ROLL ' N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

TEAM EES
ALAMEDA CA

523187

523187

523187

523187

971838

971838

971838

971838

386026

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 3 (100%

| TEM 4 (68%

I TEM 5 (100%

| TEM 6 (100%

LANE CLOSURES

I TEM 9 (100%



Bl DDER | D NAME AND ADDRESS

04- 18504
04-SOL-12-R
06/ 01/ 22

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 12
06/ 02/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CALI FORNI A GRI NDI NG SPECI ALTI ES | NC

BAKERSFI ELD CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

FARWEST SAFETY | NC

LODI CA

FARWEST SAFETY | NC

LODI CA

FARWEST SAFETY | NC

LODI CA

TEAM EES | NC
ALAMVEDA CA

764893

374600

374600

374600

374600

374600

374600

523187

523187

523187

386026

| TEM 12 (100%

BID | TEM5 16-19 ALL AT 100%

BID | TEMS 27-32 ALL AT 100%

| TEM 1 (100%

| TEM 11 (100%

| TEM 16 (100%

| TEM 27 (100%

BID | TEMS 20-26 ALL AT 100%

| TEM 20 (100%

| TEM 3 (100%

I TEM 9 (100%



04- 18504
04-SOL-12-R
06/ 01/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 13
06/ 02/ 22
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CENTRAL STRI PI NG SERVI CE, | NC.
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE, | NC.
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE, | NC.
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE, | NC.
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE, | NC.
RANCHO CORDOVA CA

PACI FI C NORTHWEST O L
SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS, | NC.

SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS, | NC.

SACRAMENTO CA

STATEW DE SAFETY SYSTEMS
FAI RFI ELD CA

STATEW DE SAFETY SYSTEMS
FAI RFI ELD CA

CONTI NUED ON NEXT PAGE

764893

403896

403896

403896

403896

403896

705296

569352

569352

975518

975518

| TEM 12 (100%

BID I TEM5 11, 16, 19

BID | TEMS 27-32

| TEM 1 (100%

| TEM 11 (100%

| TEM 27 (100%

| TEM 14 (100%

| TEM 15 (30. 2%

CPERATED M LLI NG MACHI NE

BID | TEM5 17-18

BID | TEMS 20- 26



04- 18504
04-SOL-12-R
06/ 01/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 14
06/ 02/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

STATEW DE SAFETY SYSTEMS
FAI RFI ELD CA

STATEW DE SAFETY SYSTEMS
FAI RFI ELD CA

STATEW DE SAFETY SYSTEMS
FAI RFI ELD CA

T AND S, I NC
REDDI NG CA

T AND S, | NC
REDDI NG CA

T AND S, | NC
REDDI NG CA

T AND S, I NC
REDDI NG CA

T AND S, I NC
REDDI NG CA

T AND S, | NC
REDDI NG CA

975518

975518

975518

983087

983087

983087

983087

983087

983087

| TEM 17 (100%

| TEM 20 (100%

| TEM 3 (100%

FLAGG NG, SETUP, TAKEDOWN, MAI NTAI N TRAFFI C CONTROL

| TEM 4 (89. 8%

I TEM 5 (32.5%

| TEM 6 (60. 0%

PCM5 RENTAL

RADAR TRAI LER RENTAL



Bl DDER | D NAME AND ADDRESS

04- 18504
04-SOL-12-R
06/ 01/ 22

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 15
06/ 02/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 1 (100%

| TEM 11 (100%

| TEM 16 (100%

| TEM 19 (100%

| TEM 27 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 4 (10%



04- 18504
04-SOL-12-R
06/ 01/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 16
06/ 02/ 22
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CHRI SP COVPANY
WOCDLAND CA

FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

374600

523187

523187

523187

523187

523187

523187

523187

523187

523187

523187

TRAFFI C CONTROL FOR SUBS PORTI ON OF WORK

| TEM 17 (100%

| TEM 18 (100%

| TEM 20 (100%

| TEM 21 (100%

| TEM 22 (100%

| TEM 23 (100%

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 3 (100%



04- 18504
04-SOL-12-R
06/ 01/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 17
06/ 02/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

GLOBAL ROAD SEALING | NC.
GARDEN GROVE CA

PAVEMENT RECYCLI NG SYSTEMS, | NC

SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS, | NC

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

757584

569352

569352

LI CENSE NUMBER

| TEM 12 (100%

GRI NDER RENTAL

| TEM 15 (20%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AUSTI N ENTERPRSE
BAKERSFI ELD CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CONTI NUED ON NEXT PAGE

764893

374600

374600

374600

374600

374600

374600

| TEM 12 (100%

( PARTI AL) TRAFFI C CONTROL FOR OMN SCOPE

| TEM 1 (100%

| TEM 11 (100%

| TEM 16 (100%

| TEM 17 (100%

| TEM 18 (100%



04- 18504
04-SOL-12-R
06/ 01/ 22

Bl DDER | D NAME AND ADDRESS

L

ST OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 18
06/ 02/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

FARWEST SAFETY | NC
LODI CA

FARWEST SAFETY | NC
LODI CA

FARWEST SAFETY | NC
LODI CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

523187

523187

523187

| TEM 19 (100%

| TEM 27 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 4 (10. 3%

| TEM 20 (100%

| TEM 21 (100%

| TEM 22 (100%



04- 18504 Bl D211

04-SOL-12-R PAGE 19

06/ 01/ 22 06/ 02/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 FARWEST SAFETY | NC | TEM 23 (100%
LODI CA 523187
FARWEST SAFETY | NC | TEM 24 (100%
LODI CA 523187
FARWEST SAFETY | NC | TEM 25 (100%
LODI CA 523187
FARWEST SAFETY | NC | TEM 26 (100%
LODI CA 523187
FARWEST SAFETY | NC | TEM 3 (100%
LODI CA 523187
PACI FI C NORTHWEST O L | TEM 14 (100%
STOCKTON CA 705296
PAVEMENT RECYCLI NG SYSTEMS (PARTI AL) - OPERATED EQUI PMENT RENTAL
SACRAMENTO CA 569352
PAVEMENT RECYCLI NG SYSTEMS (PARTI AL) - OPERATED PROFI LE GRI NDER RENTAL
SACRAMENTO CA 569352
PAVEMENT RECYCLI NG SYSTEMS I TEM 13 (1.1%
SACRAMENTO CA 569352
PAVEMENT RECYCLI NG SYSTEMS | TEM 15 (35.3%
SACRAMENTO CA 569352
ROLL ' N ROCK CONSTRUCTI ON ( PARTI AL) TRAFFI C CONTROL
MOUNT SHASTA CA 971838

CONTI NUED ON NEXT PAGE



Bl D211

04- 18504

04-SOL-12-R PAGE 20

06/ 01/ 22 06/ 02/ 22

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ROLL ' N ROCK CONSTRUCTI ON | TEM 4 (88.8%

MOUNT SHASTA CA 971838
TEAM EES | TEM 9 (100%
ALAVEDA CA 386026



04- 18504 Bl D211

04- SOL- 12- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 21
06/ 01/ 22 06/ 02/ 22
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COWPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
2 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 30 925. 00 27, 750. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 500. 00 4. 500. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 91, 400. 00 91, 400. 00
5 120204 PORTABLE RADAR SPEED FEEDBACK SI GN EA 3 250. 00 750. 00
SYSTEM DAY
6 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 8, 000. 00 8, 000. 00
7 130100 JOB SI TE MANAGEMENT LS LUMP SUM 4, 000. 00 4. 000. 00
8 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 300. 00 1, 300. 00
9 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 70 170. 00 11, 900. 00
10 130730 STREET SWEEPI NG LS LUMP SUM 15, 000. 00 15, 000. 00
11 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 23, 960 . 65 15, 574. 00
STRI PE ( HAZARDOUS \\ASTE)
12 374207 CRACK TREATMENT LNM 12 3, 700. 00 44, 400. 00
13 390132 HOT M X ASPHALT (TYPE A) TON 2,900 147.00 426, 300. 00
14 397005 TACK COAT TON 3.5 3, 000. 00 10, 500. 00
15 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 8, 500 6. 40 54, 400. 00
16 810120 REMOVE PAVEMENT MARKER EA 580 2.00 1, 160. 00
17 810130 REMOVE DEL| NEATOR EA 500 4.00 2, 000. 00
18 810170 DELI NEATOR ( CLASS 1) EA 1, 200 40. 00 48, 000. 00
19 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 772 6. 00 4. 632.00
20 820250 REMOVE ROADSI DE S| GN EA 47 200. 00 9, 400. 00
21 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 290 20. 90 6, 061. 00
(0. 063" - UNFRAVED)
22 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 280 18. 50 5, 180. 00
(0. 080" - UNFRAVED)
23 820780 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 42 35.15 1, 476. 30
(0. 063" - FRAMED)
24 820790 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 180 32.00 5, 760. 00
(0. 080" - FRAMED)
25 820840 ROADSI DE SI GN - ONE POST EA 39 375. 00 14, 625. 00
26 820850 ROADSI DE SI GN - TWD POST EA 8 750. 00 6, 000. 00
27 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 850 12. 00 10, 200. 00
( ENHANCED WET NI GHT VI SIBI LI TY)
28 840623 6" THERMOPLASTI C TRAFFI C STRI PE LF 14, 000 . 80 11, 200. 00
( ENHANCED WET NI GHT VI SIBI LI TY)
( BROKEN 36- 12)
29 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 58, 600 1.05 61, 530. 00

(ENHANCED VET NI GHT VI SI Bl LI TY)



04- 18504 Bl D211

04-SOL-12-R CONTRACT PROPOSAL OF LOwW BI DDER PACE 22
06/ 01/ 22 06/ 02/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
30 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 38, 100 .65 24,765. 00
31 846035 REMOVE THERMOPLASTI C PAVEMENT NMARKI NG SQFT 850 3.00 2,550. 00
32 847082 6" TRAFFI C STRI PE TAPE W TH CONTRAST LF 600 12. 00 7, 200. 00

TOTAL 942, 513. 30
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04- 18504 Bl D211
04- SOL- 12-R SUMMARY OF REMAINING BIDDERS PAGE 23
06/ 01/ 22 06/ 02/ 22

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

5, 000. 00 5000. 00| 7, 450. 00 7450. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00

200. 00 6000. 00| 1, 100. 00 33000. 00| 2,000. 00 60000. 00| 1, 430. 00 42900. 00

2, 300. 00 2300. 00| 4,225. 00 4225. 00| 2, 300. 00 2300. 00| 2, 300. 00 2300. 00

85, 000. 00 85000. 00| 40, 000. 00 40000. 00 120, 000. 00 120000. 00 66, 000. 00 66000. 00

1, 700. 00 5100. 00| 1, 950. 00 5850. 00| 1, 500. 00 4500. 00 1, 800. 00 5400. 00

5, 500. 00 5500. 00| 3, 000. 00 3000. 00 9, 600. 00 9600. 00| 13, 000. 00 13000. 00

7,500. 00 7500. 00 4,500. 00 4500. 00 6, 500. 00 6500. 00| 5, 900. 00 5900. 00

900. 00 900. 00| 695. 00 695. 00| 1, 500. 00 1500. 00| 1, 000. 00 1000. 00

152. 90 10703. 00| 166. 29 11640. 30| 166. 29 11640. 30| 167. 00 11690. 00

23, 000. 00 23000. 00| 9, 000. 00 9000. 00| 8, 000. 00 8000. 00| 4,500. 00 4500. 00

65 15574. 00| 65 15574. 00| .65 15574. 00| 65 15574. 00

5, 682. 00 68184. 00| 11, 830. 00 141960. 00 5, 682. 00 68184. 00| 5, 600. 00 67200. 00

160. 00 464000. 00| 150. 00 435000. 00| 141. 00 408900. 00| 190. 00 551000. 00

900. 00 3150. 00 1, 250. 00 4375. 00 1, 800. 00 6300. 00 1, 800. 00 6300. 00

10. 50 89250. 00| 11.25 95625. 00| 12.75 108375. 00 11. 00 93500. 00

2.00 1160. 00| 2.00 1160. 00| 2.00 1160. 00| 2.00 1160. 00

4.00 2000. 00| 4.00 2000. 00| 5. 00 2500. 00| 4.00 2000. 00

40. 00 48000. 00| 40. 00 48000. 00| 40. 00 48000. 00| 40. 00 48000. 00

6. 00 4632. 00 6. 00 4632. 00 6. 00 4632. 00 6. 00 4632. 00

100. 00 4700. 00 200. 00 9400. 00 100. 00 4700. 00 100. 00 4700. 00

18. 50 5365. 00| 20. 90 6061. 00| 18. 50 5365. 00| 18. 50 5365. 00

16. 25 4550. 00| 18. 50 5180. 00| 16. 25 4550. 00| 16. 25 4550. 00

31.75 1333. 50| 35.15 1476. 30| 31.75 1333. 50| 31.75 1333. 50

29.00 5220. 00 32.00 5760. 00 29. 00 5220. 00 29. 00 5220. 00

285. 00 11115. 00| 375. 00 14625. 00| 285. 00 11115. 00| 285. 00 11115. 00
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TOT
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3200.
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12.
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00
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.05
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6000.
10200.
11200.
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2550.

7200.

1, 033, 633. 60

00|
00|
00|
00|
00|
00|
00|

400.
12.

12.

00 3200.
00 10200.
. 80 11200.
.05 61530.
.65 24765.
.00 2550.
00 7200.

1, 045, 593. 80

00|
00|
00|
00|
00|
00|
00|

400.
12.

12.

00 3200.
00 10200.
. 80 11200.
.05 61530.
.65 24765.
.00 2550.
00 7200.
1,099, 984. 50

00
00
00
00
00
00
00



04- 18504 Bl D211

04-SOL-12-R SUMMARY OF REMAI NI NG BI DDERS PAGE 24
06/ 01/ 22 06/ 02/ 22
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 1, 500. 00 1500. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00
2 1, 000. 00 30000. 00 750. 00 22500. 00 2,813.00 84390. 00
3 3, 000. 00 3000. 00 2, 300. 00 2300. 00 2, 300. 00 2300. 00
4 152, 095. 70 152095. 70 110, 000. 00 110000. 00 100, 750. 00 100750. 00
5 2, 000. 00 6000. 00 3, 500. 00 10500. 00 4,600. 00 13800. 00
6 10, 000. 00 10000. 00 14, 300. 00 14300. 00 6, 200. 00 6200. 00
7 2,540. 00 2540. 00 5, 000. 00 5000. 00 5, 050. 00 5050. 00
8 1, 400. 00 1400. 00 650. 00 650. 00 4, 335. 00 4335. 00
9 210. 00 14700. 00 250. 00 17500. 00 168. 00 11760. 00
10 28, 350. 00 28350. 00 50, 000. 00 50000. 00 32, 063. 00 32063. 00
11 1.52 36419. 20 . 65 15574. 00 . 65 15574. 00
12 5, 682. 00 68184. 00 6, 000. 00 72000. 00 5, 682. 00 68184. 00
13 192. 00 556800. 00 210. 00 609000. 00 208. 50 604650. 00
14 4, 600. 00 16100. 00 130. 00 455. 00 3, 000. 00 10500. 00
15 11. 50 97750. 00 16. 00 136000. 00 15. 35 130475. 00
16 1.00 580. 00 2.00 1160. 00 2.00 1160. 00
17 10. 00 5000. 00 5.00 2500. 00 4.00 2000. 00
18 50. 50 60600. 00 40. 00 48000. 00 40. 00 48000. 00
19 6. 30 4863. 60 6. 00 4632. 00 6. 00 4632. 00
20 101. 00 4747. 00 100. 00 4700. 00 100. 00 4700. 00
21 19. 00 5510. 00 18. 50 5365. 00 18. 50 5365. 00
22 19. 00 5320. 00 16. 00 4480. 00 16. 25 4550. 00
23 25.25 1060. 50 32.00 1344. 00 31.75 1333. 50
24 20. 20 3636. 00 29.00 5220. 00 29.00 5220. 00
25 333. 00 12987. 00 285. 00 11115. 00 285. 00 11115. 00
26 671. 00 5368. 00 400. 00 3200. 00 400. 00 3200. 00
27 8. 00 6800. 00 12. 00 10200. 00 12. 00 10200. 00
28 .91 12740. 00 . 80 11200. 00 . 80 11200. 00
29 1.21 70906. 00 1.00 58600. 00 1.05 61530. 00
30 1.01 38481. 00 . 65 24765. 00 . 65 24765. 00
31 2.50 2125. 00 3.00 2550. 00 3.00 2550. 00
32 10. 00 6000. 00 12. 00 7200. 00 12. 00 7200. 00
TOT 1,271, 563. 00 1,277,010. 00 1, 303, 751. 50





