STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 20

NUMBER OF BI DDERS 10
Bl D RANK

06/ 02/ 22
06- 0V1204
06- MAD- 99- 6. 9/ R7. 6

ENG NEERS EST

Bl D TOTAL

22,171, 328. 94

23,940, 496. 30

25,155, 022. 98

25, 946, 946. 00

26, 297, 346. 40

26, 615, 313. 25

HA21
22,885,379.98 AMOUNT UNDER
Bl DDER | D

D SUMMARY DEPARTMENT
I'N MADERA COUNTY ABCOUT 2 M. SOUTH

OF MADERA FROM 0.3 M SQUTH OF
COTTONWOOD CREEK TO AVENUE 12
OVERCROSSI NG,

REPLACE 3 BRI DGES; BR NO 41-0065

DI SADVANTACGED BUSI NESS ENTERPRI SE - 27. 0%
FUND TOTAL

OF TRANSPORTATI ON Bl D211
PAGE 1
06/ 03/ 22
CONTRACT CCDE 'B
163 CONTRACT | TEMS

FEDERAL Al D ACNH- P099-(671)E

0 TOTAL NUMBER OF WORKI NG DAYS 420

714, 051. 04

PERCENT UNDER EST 3.12

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

SECURI TY PAVI NG COVPANY, | NC.

3075 TOMNSGATE ROAD;
WESTLAKE VI LLAGE CA 91361

AGEE CONSTRUCTI ON CORPORATI ON

1039 HOBLI TT AVE.
CLOVIS CA 93612

WALSH CONSTRUCTI ON COVPANY | I,
LLC

1390 WLLOW PASS RD., SU TE 95

CONCCORD CA 94520

BAY CI TI ES PAVI NG & GRADI NG,
I NC.

1450 Cl VI C CT;

CONCORD CA 94520

GRANI TE CONSTRUCTI ON' COVPANY

2716 GRANI TE COURT;
FRESNO CA 93706

VI KI NG CONSTRUCTI ON COVPANY

1135 SUNRI SE GOLD ClI RCLE STE A
RANCHO CORDOVA CA 95742

818 362-9200
00116307
FAX 818 362-9300

559 299-3290
00631980
FAX 559 299- 3503

925 627-1700
00982816
FAX 924 944-9860

925 687-6666
00238650
FAX 925 687-2122

559 441-5700
00000089
FAX 559 441-5791

916 852-5530
00745029
FAX 916 852-5533



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

10

27, 158, 588. 30

27,591, 814. 62

28, 215, 348. 00

29, 283, 121. 25

10

CAL VALLEY CONSTRUCTI ON, | NC

5125 N. GATES AVENUE, SUI TE 10
FRESNO CA 93722

FLATI RON WEST | NC.

2100 GOODYEAR RD;
BENI CI A CA 94510

TEICHERT / MCM A JO NT
VENTURE

400 SUNRI SE AVENUE, SUI TE 300
ROSEVI LLE CA 95661

MYERS & SONS CONSTRUCTI ON, LLC

45 MORRI SON AVE;
SACRAMENTO CA 95838

FAX

FAX

FAX

FAX

559 274-0300
00873800
559 274-0311

707 742-6000
00772589
707 746-0849

916 757-6400
00966895
916 757-6499

916 283-9950
01033752
916 614-9520

Bl D211
PAGE 2
06/ 03/ 22



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 3

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 A M CONCRETE, | NC. | TEM 113 (100%
THOUSAND OAKS CA 446850
A M CONCRETE, | NC. | TEM 114 (100%
THOUSAND QAKS CA 446850
A M CONCRETE, | NC. | TEM 115 (100%
THOUSAND QAKS CA 446850
A M CONCRETE, | NC. | TEM 128 (100%
THOUSAND QAKS CA 446850
ADVANTAGE DEMCLI TI ON AND GRADI NG | NC | TEM 142 (100%
TEMECULA CA 754795
ADVANTAGE DEMCLI TI ON AND GRADI NG | NC | TEM 29 (100%
TEMECULA CA 754795
ADVANTAGE DEMCLI TI ON AND GRADI NG | NC | TEM 35 (100%
TEMECULA CA 754795
ADVANTACGE DEMCLI TI ON AND GRADI NG | NC | TEM 88 (100%
TEMECULA CA 754795
ADVANTAGE DEMCLI TI ON AND GRADI NG | NC | TEM 90 (100%
TEMECULA CA 754795
ADVANTAGE DEMCLI TI ON AND GRADI NG | NC | TEM 91 (100%
TEMECULA CA 754795
ADVANTAGE DEMCLI TI ON AND GRADI NG | NC | TEM 92 (100%
TEMECULA CA 754795

CONTI NUED ON NEXT PAGE



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 4
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 AZ

AZ CONSTRUCTI ON,

AZ CONSTRUCTI ON,

AZ CONSTRUCTI ON,

AZ CONSTRUCTI ON,

AZ CONSTRUCTI ON,

AZ CONSTRUCTI ON,

LA

AZ
LA

AZ
LA

AZ
LA

CONTI NUED ON

CONSTRUCTI ON,

PUENTE CA

PUENTE CA

PUENTE CA

PUENTE CA

PUENTE CA

PUENTE CA

PUENTE CA

CONSTRUCTI ON,

PUENTE CA

CONSTRUCTI ON,

PUENTE CA

CONSTRUCTI ON,

PUENTE CA

CONSTRUCTI ON,

PUENTE CA
NEXT PACE

DBA

DBA

DBA

DBA

DBA

DBA

DBA

DBA

DBA

DBA

DBA

ACE

ACE

ACE

ACE

ACE

ACE

ACE

ACE

ACE

ACE

ACE

FENCE

FENCE

FENCE

FENCE

FENCE

FENCE

FENCE

FENCE

FENCE

FENCE

FENCE

COVPANY
996577

COVPANY
996577

COVPANY
996577

COVPANY
996577

COVPANY
996577

COVPANY
996577

COVPANY
996577

COVPANY
996577

COVPANY
996577

COVPANY
996577

COVPANY
996577

| TEM 127

| TEM 129

| TEM 130

| TEM 131

| TEM 132

| TEM 133

| TEM 134

| TEM 141

| TEM 144

(100%

(100%

(100%

(1009

(100%

(100%

(100%

(1009

(100%

| TEM 31 (79. 6%

THEI R SHARE



Bl DDER | D NAME AND ADDRESS

06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 5
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

C&N REI NFORCI NG,
MANTECA CA

C&N REI NFORCI NG,
MANTECA CA

C&N REI NFORCI NG,
MANTECA CA

C&N REI NFORCI NG,
MANTECA CA

C&N REI NFORCI NG,
MANTECA CA

C&N REI NFORCI NG,
MANTECA CA

C&N REI NFORCI NG,
MANTECA CA

C&N REI NFORCI NG,
MANTECA CA

C&N REI NFORCI NG,
MANTECA CA

C&N REI NFORCI NG,
MANTECA CA

C&N REI NFORCI NG,
MANTECA CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

1052018

1052018

1052018

1052018

1052018

1052018

1052018

1052018

1052018

1052018

1052018

| TEM 135 (10.6%

| TEM 136 (8. 1%

| TEM 137 (18.6%

| TEM 138 (18.5%

| TEM 139 (16.7%

| TEM 140 (9. 2%

| TEM 74 (42.5%

| TEM 75 (23. 7%

| TEM 82 (100%

| TEM 83 (100%

REI NFORCI NG STEEL



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22
L

Bl DDER | D NAME AND ADDRESS

ST

Bl D211
PAGE 6
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CALI FORNI' A GRI NDI NG SPECI ALTI ES, I NC
BAKERSFI ELD CA

CALI FORNI' A GRI NDI NG SPECI ALTI ES, I NC
BAKERSFI ELD CA

CALI FORNI A GRI NDI NG SPECI ALTI ES, | NC
BAKERSFI ELD CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

CONTI NUED ON NEXT PAGE

764893

764893

764893

878017

878017

878017

878017

878017

878017

878017

878017

| TEM 62 (100%

| TEM 80 (100%

| TEM 81 (100%

| TEM 163 (0. 2%

| TEM 23 (100%

| TEM 34 (100%

| TEM 46 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

THEI R SHARE



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 7
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

JARRETT FOUNDATI ONS, | NC
MCCLELLAN CA

JARRETT FOUNDATI ONS, | NC
MCCLELLAN CA

JARRETT FOUNDATI ONS, | NC
MCCLELLAN CA

JARRETT FOUNDATI ONS, | NC
MCCLELLAN CA

JARRETT FOUNDATI ONS, | NC
MCCLELLAN CA

JARRETT FOUNDATI ONS, | NC
MCCLELLAN CA

Kl E- CON | NC.
OVAHA NE

Kl E- CON | NC.
OVAHA NE

KI E- CON | NC.
OVAHA NE

Kl E- CON | NC.
OVAHA NE

MENDCQZA BUSI NESS ENTERPRI SE | NC
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

999006

999006

999006

999006

999006

999006

953357

953357

953357

953357

657808

| TEM 63

| TEM 64

| TEM 65

| TEM 66

| TEM 67

| TEM 68

| TEM 76

| TEM 77

| TEM 78

| TEM 79

| TEM 159 (100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 8

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 MVENDOZA BUSI NESS ENTERPRI SE | NC | TEM 160 (100%
RI VERSI DE CA 657808
VENDOZA BUSI NESS ENTERPRI SE | NC | TEM 161 (100%
Rl VERSI DE CA 657808
MENDCOZA BUSI NESS ENTERPRI SE | NC | TEM 162 (100%
Rl VERSI DE CA 657808
MENDOZA BUSI NESS ENTERPRI SE | NC | TEM 163 (1.1%
Rl VERSI DE CA 657808
VENDOZA BUSI NESS ENTERPRI SE | NC THEI R SHARE

Rl VERSI DE CA 657808



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 9
06/ 03/ 22
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 APEX FENCE CO,
ANDERSON CA

APEX FENCE CO,
ANDERSON CA

APEX FENCE CO
ANDERSON CA

APEX FENCE CO
ANDERSON CA

APEX FENCE CO,
ANDERSON CA

APEX FENCE CO,
ANDERSON CA

APEX FENCE CO
ANDERSON CA

APEX FENCE CO
ANDERSON CA

APEX FENCE CO,
ANDERSON CA

APEX FENCE CO,
ANDERSON CA

APEX FENCE CO
ANDERSON CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

022365

022365

022365

022365

022365

022365

022365

022365

022365

022365

022365

ALT CRASH CUSHI ON SYSTEM

ALT | NLI NE TERM NAL SYSTEM

DOUBLE M DWEST GUARD RAIL (STEEL POST)

END ANCHOR ASSEMBLY ( CA)

END ANCHOR ASSEMBLY ( SFT)

| TEM 127 (100%

| TEM 129 (100%

| TEM 130 (100%

| TEM 131 (100%

| TEM 132 (100%

| TEM 133 (100%



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 10

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE CO, |INC | TEM 134 (100%
ANDERSON CA 022365
APEX FENCE CO, |INC | TEM 141 (100%
ANDERSON CA 022365
APEX FENCE CO, I NC | TEM 144 (100%
ANDERSON CA 022365
APEX FENCE CO, INC | TEM 31 (100%
ANDERSON CA 022365
APEX FENCE CO, |INC M DWEST GUARD RAI L ( STEEL POST)
ANDERSON CA 022365
APEX FENCE CO, |INC REMOVE CRASH CUSHI ON
ANDERSON CA 022365
APEX FENCE CO, | NC REMOVE GUARD RAI L
ANDERSON CA 022365
APEX FENCE CO, |INC TRANSI TI ON RAI LI NG
ANDERSON CA 022365
APEX FENCE CO, INC TREATED WOOD WASTE
ANDERSON CA 022365
CORAL CONSTRUCTI ON CO FURNI SH LAM NATED PANEL SI GN
WATSONVI LLE CA 332441
CORAL CONSTRUCTI ON CO FURNI SH SI GN STRUCTURE
WATSONVI LLE CA 332441

CONTI NUED ON NEXT PAGE



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 11
06/ 03/ 22
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CORAL CONSTRUCTI ON
WATSONVI LLE CA

CORAL CONSTRUCTI ON
WATSONVI LLE CA

CORAL CONSTRUCTI ON
WATSONVI LLE CA

CORAL CONSTRUCTI ON
WATSONVI LLE CA

CORAL CONSTRUCTI ON
WATSONVI LLE CA

CORAL CONSTRUCTI ON
WATSONVI LLE CA

CORAL CONSTRUCTI ON
WATSONVI LLE CA

CORAL CONSTRUCTI ON
WATSONVI LLE CA

CORAL CONSTRUCTI ON
WATSONVI LLE CA

CORAL CONSTRUCTI ON
WATSONVI LLE CA

C3 ELECTRIC
CLOvVI S CA

CONTI NUED ON NEXT PAGE

8 8 8 8 8 8 8 8 8 8

332441

332441

332441

332441

332441

332441

332441

332441

332441

332441

1076101

I NSTALL SI GN STRUCTURE

| TEM 121 (100%

| TEM 69 (100%

| TEM 85 (100%

| TEM 86 (100%

| TEM 87 (100%

REMOVE SI GN STRUCTURE

60" CIDH PILE

| TEM 163 (17%

MOBI LI ZATI ON - SI GN STRUCTURE

| TEM 160 (100%



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 12

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 C3 ELECTRIC | TEM 161 (100%
CLOVI S CA 1076101
C3 ELECTRIC | TEM 162 (100%
CLOvVIS CA 1076101
C3 ELECTRIC MODI FY LI GHTI NG SYSTEMS
CLOvVI S CA 1076101
C3 ELECTRIC MODI TY SIGNAL & LI GHTI NG SYSTEMS
CLOVI S CA 1076101
C3 ELECTRIC REMOVE SI GNAL & LI GHTI NG SYSTEMS
CLOVI S CA 1076101
FARWEST SAFETY | NC CONSTRUCTI ON AREA SI G\S
LODI CA 523187
FARWEST SAFETY | NC FURNI SH SI NGLE SHEET ALUM SIGN 0. 063 " FRAMED
LODI CA 523187
FARWEST SAFETY | NC FURNI SH SI NGLE SHEET ALUM SIGN 0.080 " FRAMED
LODI CA 523187
FARWEST SAFETY | NC FURNI SH SI NGLE SHEET ALUM SIGN 0.080 " UNFRAMED
LODI CA 523187
FARWEST SAFETY | NC | TEM 119 (100%
LODI CA 523187
FARWEST SAFETY | NC | TEM 12 (100%
LODI CA 523187

CONTI NUED ON NEXT PAGE



06- 0V1204
06- VAD- 99
06/ 02/ 22

-6

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 13
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 FARWEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARVEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARVEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

CONTI NUED ON NEXT

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

523187

523187

523187

523187

523187

523187

523187

523187

523187

523187

523187

| TEM 120 (100%

| TEM 122 (100%

| TEM 123 (100%

| TEM 124 (100%

| TEM 125 (100%

| TEM 126 (100%

| TEM 18 (100%

| TEM 6 (100%

I TEM 7 (59. 3%

| TEM 8 (100%

OBJECT MARKER - TYPE P



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 14

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 FARWEST SAFETY | NC PORTABLE RADAR SPEED FEEDBACK S| GN SYSTEM
LODI CA 523187
FARWEST SAFETY | NC REMOVE ROADSI DE SI GN
LODI CA 523187
FARWEST SAFETY | NC ROADSI DE SI GN ONE POST
LODI CA 523187
FARWEST SAFETY | NC ROADSI DE SI GN TWD PGST
LODI CA 523187
FARWEST SAFETY | NC TEMPORARY RADAR SPEED FEEDBACK SI GN SYSTEM
LODI CA 523187
FARWEST SAFETY | NC TRAFFI C CONTROL SUPERVI SOR
LODI CA 523187
FARWEST SAFETY | NC TRAFFI C CONTROL SYSTEM
LODI CA 523187
JARRETT FOUNDATI ONS | NC. DRI VE PI LI NG CLASS 140
NORTH HI GHLANDS CA 999006
JARRETT FOUNDATI ONS | NC. DRI VE PI LI NG CLASS 200
NORTH HI GHLANDS CA 999006
JARRETT FOUNDATI ONS | NC. DRI VE 36" CI SS PI LI NG
NORTH HI GHLANDS CA 999006
JARRETT FOUNDATI ONS | NC. FURNI SH PI LI NG - CLASS 140
NORTH HI GHLANDS CA 999006

CONTI NUED ON NEXT PAGE



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 15

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 JARRETT FOUNDATI ONS | NC. FURNI SH PI LI NG CLASS 200
NORTH HI GHLANDS CA 999006
JARRETT FOUNDATI ONS | NC. FURNI SH 36" CI SS PI LI NG
NORTH HI GHLANDS CA 999006
JARRETT FOUNDATI ONS | NC. | TEM 63 (90. 55%
NORTH HI GHLANDS CA 999006
JARRETT FOUNDATI ONS | NC. | TEM 64 (75.22%
NORTH HI GHLANDS CA 999006
JARRETT FOUNDATI ONS | NC. | TEM 65 (88.27%
NORTH HI GHLANDS CA 999006
JARRETT FOUNDATI ONS | NC. | TEM 66 (75.22%
NORTH HI GHLANDS CA 999006
JARRETT FOUNDATI ONS | NC. | TEM 67 (100%
NORTH HI GHLANDS CA 999006
JARRETT FOUNDATI ONS | NC. | TEM 68 (86.03%
NORTH HI GHLANDS CA 999006
KI E- CON | NC ERECT PC/ PS G RDERS
OVAHA NE 953357
KI E- CON | NC FURNI SH PRECAST G RDERS (130'-140")
OVAHA NE 953357
KI E- CON | NC FURNI SH PRECAST d RDERS (70' -80")
OVAHA NE 953357

CONTI NUED ON NEXT PAGE



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 16

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 KI E- CON | NC FURNI SH PRECAST G RDERS (90' - 100')
OVAHA NE 953357
KI E- CON | NC | TEM 76 (100%
OVAHA NE 953357
KI E- CON | NC | TEM 77 (100%
OVAHA NE 953357
KI E- CON | NC | TEM 78 (100%
OVAHA NE 953357
KI E- CON | NC | TEM 79 (80. 8%
OVAHA NE 953357
MADERA CONCRETE COMPANY, | NC | TEM 113 (58. 5%
MADERA CA 983821
MADERA CONCRETE COVPANY, | NC | TEM 114 (70. 2%
MADERA CA 983821
MADERA CONCRETE COMPANY, | NC | TEM 115 (72. 6%
MADERA CA 983821
MADERA CONCRETE COMPANY, | NC | TEM 128 (65. 8%
MADERA CA 983821
MADERA CONCRETE COMPANY, | NC M NOR CONCRETE M SCELLANEQUS
MADERA CA 983821
MADERA CONCRETE COVPANY, | NC M NOR CONCRETE TEXTURED PAVI NG
MADERA CA 983821

CONTI NUED ON NEXT PAGE



06- 0V1204
06- VAD- 99- 6

06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 17

06/ 03/ 22
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 MADERA
MADERA

MADERA
MADERA

MARI NA
ORANGE

VAR NA

CONCRETE COWVPANY,

CA

CONCRETE COVPANY,

CA

LANDSCAPE
CA

LANDSCAPE

ORANGE CA

MARI NA

LANDSCAPE

ORANGE CA

MARI NA

LANDSCAPE

ORANGE CA

MARI NA

LANDSCAPE

ORANGE CA

MARI NA

LANDSCAPE

ORANGE CA

MARI NA
ORANGE

MARI NA
ORANGE

MARI NA
ORANGE

LANDSCAPE
CA

LANDSCAPE
CA

LANDSCAPE
CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

983821

983821

492862

492862

492862

492862

492862

492862

492862

492862

492862

M NOR CONCRETE- CURB

VEGETATI ON CONTROL

BONDED FI BER MATRI X

| TEM 22 (100%

| TEM 23 (100%

| TEM 34 (100%

| TEM 46 (100%

| TEM 47 (100%

ROLLED ERCSI ON CONTRCL NET

TEMPORARY DRAI NAGE | NLET PROTECTI ON

TEMPORARY FI BER ROLL



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 18
06/ 03/ 22
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MARI NA LANDSCAPE
ORANGE CA

MARI NA LANDSCAPE
ORANGE CA

MARI NA LANDSCAPE
ORANGE CA

MARI NA LANDSCAPE
ORANGE CA

MARI NA LANDSCAPE
ORANGE CA

M DSTATE BARRI ER,
STOCKTON CA

M DSTATE BARRI ER,
STOCKTON CA

M DSTATE BARRI ER,
STOCKTON CA

M DSTATE BARRI ER,
STOCKTON CA

M DSTATE BARRI ER,
STOCKTON CA

M DSTATE BARRI ER,
STOCKTON CA

CONTI NUED ON NEXT PAGE

I NC

I NC.

I NC.

I NC.

I NC.

492862

492862

492862

492862

492862

529261

529261

529261

529261

529261

529261

TEMPORARY HI - VI SI BI LI TY FENCE

COVPCST

FI BER ROLLS

| TEM 48 (100%

| TEM 49 (100%

| TEM 135 (100%

| TEM 136 (100%

| TEM 137 (37.9%

| TEM 138 (38.9%

| TEM 139 (16.9%

| TEM 140 (56.8%



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 19

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 M DSTATE BARRI ER, | NC. TYPE CONCRETE BARRI ER
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. TYPE 60 CONCRETE BARRI ER
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. TYPE 60MA CONCRETE BARRI ER
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. TYPE 836 CONCRETE BARRI ER
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. TYPE 836A CONCRETE BARRI ER
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. TYPE 836B CONCRETE BARRI ER
STOCKTON CA 529261
PACI FI C STEEL GROUP | TEM 137 (24.4%
FRESNO CA 997880
PACI FI C STEEL GROUP | TEM 138 (22.4%
FRESNO CA 997880
PACI FI C STEEL GROUP | TEM 139 (15.2%
FRESNO CA 997880
PACI FI C STEEL GROUP | TEM 140 (15.2%
FRESNO CA 997880
PACI FI C STEEL GROUP | TEM 74 (37.8%
FRESNO CA 997880

CONTI NUED ON NEXT PAGE



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 20
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 PACI FI C STEEL GROUP
FRESNO CA

PACI FI C STEEL GROUP
FRESNO CA

PACI FI C STEEL GROUP
FRESNO CA

PACI FI C STEEL GROUP
FRESNO CA

PACI FI C STEEL GROUP
FRESNO CA

PACI FI C STEEL GROUP
FRESNO CA

PACI FI C STEEL GROUP
FRESNO CA

PACI FI C STEEL GROUP
FRESNO CA

PACI FI C STEEL GROUP
FRESNO CA

SAFETY STRI PI NG SERVI CE | N
GOSHEN CA

SAFETY STRI PI NG SERVI CE | N
GOSHEN CA

CONTI NUED ON NEXT PAGE

997880

997880

997880

997880

997880

997880

997880

997880

997880

308669

308669

| TEM 82 (100%

| TEM 83 (100%

REBAR- APPROACH SLAB

REBAR- BRI DGE

REBAR- CONCRETE BARRI ER - TYPE 836B

REBAR- CONCRETE BARRI ER TRANSI Tl ON

REBAR- CONCRETE BARRI ER- TYPE 836

REBAR- CONCRETE BARRI ER- TYPE 836A

REBAR- RETAI NI NG WALL

| TEM 156 (1000%

| TEM 157 (100%



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

Bl D211
PAGE 21
06/ 03/ 22

ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SAFETY STRI PI NG SERVI CE | N

GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

CONTI NUED ON NEXT PAGE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

I'N

I'N

I NC

I NC

I NC

I NC

I NC

308669

308669

308669

308669

308669

308669

308669

308669

308669

308669

308669

| TEM 158 (100%

6" TRAFFI C STRI PE TAPE (WARRANTY)

8" TRAFFI C STRI PE TAPE ( WARRANTY)

| TEM 1 (60%

| TEM 10 (100%

| TEM 117 (100%

| TEM 13 (100%

| TEM 150 (100%

| TEM 151 (100%

| TEM 152 (100%

| TEM 153 (100%



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 22

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SAFETY STRI PI NG SERVI CE | NC | TEM 155 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC | TEM 30 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC LEAD COWVPLI ANCE PLAN
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC REMOVE PAVEMENT MARKER
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC REMOVE THERMO PAVEMENT NMARKI NG
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC REMOVE THERMO STRI PE
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC REMOVE YELLOW THERMO STRI PE
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC TEMPORARY PAVEMENT MARKER
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC TEMPORARY TRAFFI C STRI PE
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC THERMO CROSSWALK & PAVEMENT MARKI NG
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC 12" THERMO TRAFFI C STRI PE
GOSHEN CA 308669

CONTI NUED ON NEXT PAGE



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 23

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SAFETY STRI PI NG SERVI CE | NC 6" TRAFFI C STRI PE TAPE ( WARRANTY)
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC | TEM 118 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVICE, |INC | TEM 146 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVICE, INC | TEM 147 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC | TEM 148 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC | TEM 149 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC PAVEMENT MARKER ( RETROREFLECTI VE)
GOSHEN CA 308669
SAFETY STRI PI NG SERVICE, INC 6" THERMO STRI PE
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC 8" THERMO STRI PE
GOSHEN CA 308669
SPECI ALTY PAVI NG | NC. DBA AC DI KE CO AC DI KE (TYPE Q)
LI NCOLN CA 407417
SPECI ALTY PAVING | NC. DBA AC DI KE CO. AC DI KE (TYPE E)
LI NCOLN CA 407417

CONTI NUED ON NEXT PAGE



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 24
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SPECI ALTY PAVI NG | NC.

LI NCOLN CA

SPECI ALTY PAVI NG | NC.

LI NCOLN CA

SPECI ALTY PAVI NG | NC

LI NCOLN CA

SPECI ALTY PAVI NG | NC

LI NCOLN CA

W C. MALONEY
STOCKTON CA

W C. MALONEY
STOCKTON CA

WC. MALONEY
STOCKTON CA

WC. MALONEY
STOCKTON CA

W C. MALONEY
STOCKTON CA

W C. MALONEY
STOCKTON CA

WC. MALONEY
STOCKTON CA

CONTI NUED ON NEXT PAGE

LLC

LLC

LLC

LLC

LLC

LLC

LLC

DBA AC DI KE CO

DBA AC DI KE CO

DBA AC DI KE CO

DBA AC DI KE CO

407417

407417

407417

407417

718243

718243

718243

718243

718243

718243

718243

AC DI KE (TYPE F)

| TEM 54 (100%

| TEM 55 (100%)

| TEM 56 (100%

ABESTOS COVPLI ANCE PLAN

BRI DGE REMOVAL - LOC B

BRI DGE REMOVAL - LOC. A

BRI DGE REMOVAL - PORTI ON

| TEM 142 (100%

| TEM 143 (100%

| TEM 29 (100%



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

LI CENSE NUMBER

ST OF SUBCONTRACTORS

Bl D211
PAGE 25
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 W C. MALONEY, LLC
STOCKTON CA

W C. MALONEY, LLC
STOCKTON CA

WC. MALONEY, LLC
STOCKTON CA

WC. MALONEY, LLC
STOCKTON CA

W C. MALONEY, LLC
STOCKTON CA

W C. MALONEY, LLC
STOCKTON CA

WC. MALONEY, LLC
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

718243

718243

718243

718243

718243

718243

718243

LI CENSE NUMBER

| TEM 88 (100%

| TEM 90 (100%

| TEM 91 (100%

| TEM 92 (100%

REMOVE CONCRETE BARRI ER

REMOVE RETAI NI NG WALL

SALVAGE METAL BRI DGE RAI LI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 ACACI A ENVI RONVENTAL
SANTA BARBARA CA

ACACI A ENVI RONMENTAL
SANTA BARBARA CA

APEX FENCE COWPANY, | NC.

ANDERSON CA
CONTI NUED ON NEXT PAGE

813236

813236

269127

BID | TEM5 46 THROUGH 49 ALL AT 100%

| TEM 4649 (100%

BID | TEMS 137-134 ALL AT 100%



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 26

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 APEX FENCE COWVPANY, | NC. | TEM 127134 (100%

ANDERSON CA 269127
APEX FENCE COWVPANY, | NC. | TEM 141 (100%
ANDERSON CA 269127
APEX FENCE COWPANY, | NC. | TEM 144 (100%
ANDERSON CA 269127
APEX FENCE COWPANY, | NC. | TEM 31 (80%
ANDERSON CA 269127
APEX FENCE COWVPANY, | NC. REMOVE CRASH CUSHI ON
ANDERSON CA 269127
APEX FENCE COWVPANY, | NC. REMOVE GUARDRAI L
ANDERSON CA 269127
APEX FENCE COWPANY, | NC. TREATED WOOD WASTE - PARTI AL EXI STI NG MBGR POSTS ONLY
ANDERSON CA 269127
C&N REI NFORCI NG APPROACH SLAB - PARTI AL FURNI SH & | NSTALL ONLY
MANTECA CA 1052018
C&N REI NFORCI NG BAR REI NFORCI NG STEEL ( BRI DCE)
MANTECA CA 1052018
C&N REI NFORCI NG BAR REI NFORCI NG STEEL ( RETAI NI NG WALL)
MANTECA CA 1052018
C&N REI NFORCI NG CONC BARRI ER (TYPE 836) - PARTIAL FURNI SH & | NSTALL REBAR O
MANTECA CA 1052018

CONTI NUED ON NEXT PAGE



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 27

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 C&N REI NFORCI NG CONC BARRI ER ( TYPE 836A) - PARTIAL FURNI SH & | NSTALL REBAR
MANTECA CA 1052018
C&N REI NFORCI NG CONC BARRI ER ( TYPE 836B) - PARTIAL FURNI SH & | NSTALL REBAR
MANTECA CA 1052018
C&N REI NFORCI NG | TEM 0 (0%
MANTECA CA 1052018
C&N REI NFORCI NG | TEM 137 (16%
MANTECA CA 1052018
C&N REI NFORCI NG | TEM 138 (16%
MANTECA CA 1052018
C&N REI NFORCI NG | TEM 139 (16%
MANTECA CA 1052018
C&N REI NFORCI NG | TEM 74 (40%
MANTECA CA 1052018
C&N REI NFORCI NG | TEM 82 (100%
MANTECA CA 1052018
C&N REI NFORCI NG | TEM 83 (100%
MANTECA CA 1052018
C&N REI NFORCI NG NOT USED
MANTECA CA 1052018
FERREI RA CONSTRUCTI ON CO., | NC FURNI SH LAM NATED SI GN PANEL SI GN
RANCHO CUCAMONGA CA 985180

CONTI NUED ON NEXT PAGE



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 28
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

FERREI RA CONSTRUCTI ON
RANCHO CUCAMONGA CA

FERREI RA CONSTRUCTI ON
RANCHO CUCAMONGA CA

FERREI RA CONSTRUCTI ON
RANCHO CUCAMONGA CA

FERREI RA CONSTRUCTI ON
RANCHO CUCAMONGA CA

FERREI RA CONSTRUCTI ON
RANCHO CUCAMONGA CA

FERREI RA CONSTRUCTI ON
RANCHO CUCAMONGA CA

FERREI RA CONSTRUCTI ON
RANCHO CUCAMONGA CA

FERREI RA CONSTRUCTI ON
RANCHO CUCAMONGA CA

FERREI RA CONSTRUCTI ON
RANCHO CUCAMONGA CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

F % 8 8 8 8 8 8 8 8 8

JARRETT FOUNDATI ONS,
MCCLELLAN CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

985180

985180

985180

985180

985180

985180

985180

985180

985180

999006

999006

FURNI SH SI GN STRUCTURE ( TRUSS)

I NSTALL SI GN STRUCTURE ( TRUSS)

| TEM 121 (100%

| TEM 69 (100%

| TEM 85 (100%

| TEM 86 (100%

| TEM 87 (95%

REMOVE SI GN STRUCTURE -

60" CI DH

DRI VE PI LE (CLASS 140)

DRI VE PI LI NG (CLASS 200)

PARTI AL REMOVE SI GN STRUCTURE ONLY



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 29
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

Kl E- CON | NC.
OVAHA NE

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

999006

999006

999006

999006

999006

999006

999006

999006

999006

999006

953357

DRI VE 36" CI SS PI LI NG

FURNI SH

FURNI SH

FURNI SH

| TEM 63

| TEM 64

| TEM 65

| TEM 66

| TEM 67

| TEM 68

FURNI SH

Pl LI NG (CLASS 140)

PI LI NG (CLASS 200)

36" CI'SS PILING

(100%

(100%

(100%

(100%

(100%

(100%

PRECAST G RDER (130' - 140")



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 30

06/ 03/ 22
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 KI E- CON | NC.
OVAHA NE

KI E- CON | NC.
OVAHA NE

KI E- CON | NC
OVAHA NE

KI E- CON | NC
OVAHA NE

KI E- CON | NC.
OVAHA NE

KI E- CON | NC.
OVAHA NE

KI E- CON | NC
OVAHA NE

M DSTATE BARRI ER
STOCKTON CA

M DSTATE BARRI ER,
STOCKTON CA

M DSTATE BARRI ER
STOCKTON CA

M DSTATE BARRI ER
STOCKTON CA

CONTI NUED ON NEXT PAGE

953357

953357

953357

953357

953357

953357

953357

529261

529261

529261

529261

FURNI SH PRECAST G RDER (70' -80")

FURNI SH PRECAST G RDER (90' -100")

| TEM 76 (100%

| TEM 77 (100%

| TEM 78 (100%

| TEM 79 (90%

PARTI AL - ERECT PRECAST G RDER ONLY

| TEM 135136 (100%

| TEM 137 (52%

| TEM 138 (52%

| TEM 139 (52%



Bl DDER | D NAME AND ADDRESS

06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 31
06/ 03/ 22

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

M DSTATE BARRI ER,

STOCKTON CA

M DSTATE BARRI ER,

STOCKTON CA

QA CONSTRUCTORS
LOS GATCS CA

QA CONSTRUCTORS
LOS GATCS CA

QA CONSTRUCTORS
LOS GATCs CA

QA CONSTRUCTORS
LOS GATCS CA

QA CONSTRUCTORS
LOS GATCS CA

QA CONSTRUCTORS
LOS GATCS CA

QA CONSTRUCTORS
LOS GATCs CA

QA CONSTRUCTORS
LOS GATCS CA

QA CONSTRUCTORS
LOS GATCS CA

CONTI NUED ON NEXT PAGE

529261

529261

1013265

1013265

1013265

1013265

1013265

1013265

1013265

1013265

1013265

| TEM 140 (100%

PARTI AL

HOT M X

HOT M X

| TEM 51

| TEM 52

| TEM 53

| TEM 54

| TEM 55

| TEM 56

| TEM 57

FORM PLACE CONCRETE, STRI P BARRI ER ONLY

ASPHALT ( OPEN GRADED FRI CTI ON COURSE) (BRI DGE)

ASPHALT (TYPE A)

(100%

(100%

(100%

(100%

(100%

(100%

(100%



Bl DDER | D NAME AND ADDRESS

06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 32
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

QA CONSTRUCTORS
LOS GATCs CA

QA CONSTRUCTORS
LOS GATCS CA

QA CONSTRUCTORS
LOS GATCS CA

QA CONSTRUCTORS
LOS GATCS CA

QA CONSTRUCTORS
LOS GATCs CA

QA CONSTRUCTORS
LOS GATCS CA

QA CONSTRUCTORS
LOS GATCS CA

TENNYSON ELECTRI C,

LI VERMORE CA

TENNYSON ELECTRI C,

LI VERMORE CA

TENNYSON ELECTRI C,

LI VERMORE CA

TENNYSON ELECTRI C,

LI VERMORE CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

1013265

1013265

1013265

1013265

1013265

1013265

1013265

717998

717998

717998

717998

| TEM 58 (100%

PLACE HVA (M SCELLANEQUS AREA)

PLACE HVA DI KE (TYPE O

PLACE HVA DI KE (TYPE E)

PLACE HVA DI KE (TYPE F)

RUBBERI ZED HVA ( GAP GRADED)

TACK COAT

| TEM 159 (100%

| TEM 160 (100%

| TEM 161 (100%

| TEM 162 (100%



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 33
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 TENNYSON ELECTRI C, | NC.

LI VERMORE CA

TENNYSON ELECTRI C, | NC.

LI VERMORE CA

TENNYSON ELECTRI C, | NC.

LI VERMORE CA

TENNYSON ELECTRI C, | NC.

LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

717998

717998

717998

717998

LI CENSE NUMBER

MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT SYSTEM ELEMENTS DUR

MODI FYI NG LI GHTI NG SYSTEM

MODI FYI NG SI GNAL & LI GHTI NG SYSTEM

REMOVI NG SI GNAL & LI GHTI NG SYSTEMS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 APEX FENCE CO., INC
ANDERSON CA

APEX FENCE CO., INC
ANDERSON CA

APEX FENCE CO., INC
ANDERSON CA

APEX FENCE CO., |INC
ANDERSON CA

APEX FENCE CO., INC
ANDERSON CA

APEX FENCE CO., INC
ANDERSON CA

CONTI NUED ON NEXT PAGE

269127

269127

269127

269127

269127

269127

BID | TEMS 127-134

| TEM 127 (100%

| TEM 141 (100%

| TEM 144 (100%

| TEM 31 (92%

TREATED WOOD WASTE MBGR ONLY



06- 0V1204

06- VAD- 99- 6

06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 34
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

Cl VI L CONSTRUCTCRS
CA

Cl VI L CONSTRUCTCRS
CA

Cl VI L CONSTRUCTORS
CA

Cl VI L CONSTRUCTORS
CA

Cl VI L CONSTRUCTCRS
CA

Cl VI L CONSTRUCTCRS
CA

Cl VI L CONSTRUCTORS
CA

Cl VI L CONSTRUCTORS,
CA

Cl VI L CONSTRUCTCRS
CA

Cl VI L CONSTRUCTCRS
CA

Cl VIL CONSTRUCTORS
CA

CONTI NUED ON NEXT PAGE

1011836

1011836

1011836

1011836

1011836

1011836

1011836

1011836

1011836

1011836

1011836

BI D | TEMS

BI D | TEMS

BI D | TEMS

BI D | TEMS

BI D | TEMS

BI D | TEMS

BI D | TEMS

BI D | TEMS

113-115

137-139

28-29

38-39

63-68

70-74

79- 84

90-92

| TEM 100 (100%

| TEM 113 (100%

| TEM 137 (100%



06- 0V1204

06- VAD- 99- 6

06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 35
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

BRI DGEVWAY
VACAVI LLE

FBD VANGUARD CONSTRUCTI ON

LI VERMORE

Cl VI L CONSTRUCTCRS
CA

Cl VI L CONSTRUCTCRS
CA

Cl VI L CONSTRUCTORS
CA

Cl VI L CONSTRUCTORS
CA

Cl VI L CONSTRUCTCRS
CA

Cl VI L CONSTRUCTCRS
CA

Cl VI L CONSTRUCTORS
CA

Cl VI L CONSTRUCTORS,
CA

Cl VI L CONSTRUCTCRS
CA

Cl VI L CONSTRUCTCRS
CA

CA

CONTI NUED ON NEXT PAGE

I NC.

1011836

1011836

1011836

1011836

1011836

1011836

1011836

1011836

1011836

1011836

833032

| TEM 26 (20%

| TEM 28 (100%

| TEM 33 (100%

| TEM 38 (100%

| TEM 41 (100%

| TEM 63 (100%

| TEM 70 (100%

| TEM 79 (100%

| TEM 90 (100%

TEMP CONCRETE WASHOUT STRCURES SUB ONLY

| TEM 61 (100%



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 36
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

FERREI RA
RANCHO CUCAMONGA

FERREI RA
RANCHO CUCAMONGA

FERREI RA
RANCHO CUCAMONGA

FERREI RA
RANCHO CUCAMONGA

MARI NA LANDSCAPE,
LATHRCP CA

MARI NA LANDSCAPE,
LATHROP CA

MARI NA LANDSCAPE,
LATHROP CA

MARI NA LANDSCAPE,
LATHROP CA

MARI NA LANDSCAPE,
LATHRCOP CA

M DSTATE BARRI ER
STOCKTON CA

M DSTATE BARRI ER
STOCKTON CA

CONTI NUED ON NEXT PAGE

985180

985180

985180

985180

492862

492862

492862

492862

492862

529261

529261

BID | TEM5S 85 - 87

| TEM 121 (100%

| TEM 69 (100%

| TEM 85 (100%

BID | TEM5 22-23

BI D | TEM5 46-49

| TEM 22 (100%

| TEM 34 (100%

| TEM 46 (100%

BID | TEM5S 135-136

| TEM 135 (100%



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 37
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

M DSTATE BARRI ER, | NC.
STOCKTON CA

TENNYSON ELECTRI C | NC.
LI VERMORE CA

TENNYSON ELECTRI C | NC.
LI VERMORE CA

TYRRELL RESOURCES, | NC.

TRUCKEE CA

TYRRELL RESOURCES, | NC.

TRUCKEE CA

Bl DDER | D NAME AND ADDRESS

529261

717998

717998

938998

938998

LI CENSE NUMBER

| TEM 140 (100%

BID | TEMS 159-162

| TEM 159 (100%

| TEM 35 (100%

| TEM 45 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

CONTI NUED ON NEXT PAGE

621781

621781

621781

621781

621781

| TEM 36 (5%

| TEM 59 (97%

| TEM 60 (36%

| TEM 72 (7%

OPERATED GRI NDER RENTAL



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 38

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ADVANTAGE DEMCLI TI ON | TEM 29 (100%
TEMECULA CA 754795
ADVANTAGE DEMCLI TI ON | TEMS 29, 88, 90-92, 142-143
TEMECULA CA 754795
AUSTI N ENTERPRI SE | TEM 61 (2%
BAKERSFI ELD CA 764893
AUSTI N ENTERPRI SE | TEM 62 (100%
BAKERSFI ELD CA 764893
AUSTI N ENTERPRI SE | TEMS 62, 80-81
BAKERSFI ELD CA 764893
AUSTI N ENTERPRI SE SAWCUT FOR JPCP
BAKERSFI ELD CA 764893
COOPER ENG NEERI NG, | NC | TEM 135 (100%
CORONA CA 12214
COOPER ENG NEERI NG, | NC | TEM5 135-136, 140
CORONA CA 12214
JARRETT FOUNDATI ONS | NC. | TEM 63 (100%
MCCLELLAN CA 999006
JARRETT FOUNDATI ONS | NC. | TEMS 63-68
MCCLELLAN CA 999006
Kl E- CON | NC. | TEM 76 (100%
ANTI OCH CA 953357

CONTI NUED ON NEXT PAGE



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211

01

KI E- CON | NC.
ANTI OCH CA

KRC SAFETY CO | NC.
VI SALI A CA

KRC SAFETY CO. | NC
VI SALI A CA

MADERA CONCRETE COVPANY, | NC
MADERA CA

MADERA CONCRETE COVPANY, | NC
MADERA CA

MARI NA LANDSCAPE | NC.
LATHROP CA

MARI NA LANDSCAPE | NC.
LATHROP CA

MENDCOZA BUSI NESS ENTERPRI SE | NC.

COLTON CA

VENDOZA BUSI NESS ENTERPRI SE | NC.

COLTON CA

VENDOZA BUSI NESS ENTERPRI SE | NC.

COLTON CA

MENDCOZA BUSI NESS ENTERPRI SE | NC.

COLTON CA

CONTI NUED ON NEXT PAGE

PAGE 39
06/ 03/ 22
LI ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
| TEMB 76- 79
953357
| TEM 7 (13%
507950
LANE CLOSURES
507950
| TEM 113 (100%
983821
| TEMS 113-115, 128
983821
| TEM 22 (100%
492862
| TEMB 22-23, 34, 46-49
492862
| TEM 159 (100%
657808
| TEM 163 (2%
657808
| TEMB 159- 162
657808
MOBI LI ZATI ON FOR ELECTRI CAL
657808



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 40
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PACI FI C STEEL GROUP
SAN DI EGO CA

PACI FI C STEEL GROUP
SAN DI EGO CA

PACI FI C STEEL GROUP
SAN DI EGO CA

PACI FI C STEEL GROUP
SAN DI EGO CA

PACI FI C STEEL GROUP
SAN DI EGO CA

PACI FI C STEEL GROUP
SAN DI EGO CA

PACI FI C STEEL GROUP
SAN DI EGO CA

PACI FI C STEEL GROUP
SAN DI EGO CA

PACI FI C STEEL GROUP
SAN DI EGO CA

PACI FI C STEEL GROUP
SAN DI EGO CA

PC&N CONSTRUCTI ON | NC.

BYRON CA
CONTI NUED ON NEXT PAGE

997880

997880

997880

997880

997880

997880

997880

997880

997880

997880

771652

| TEM 137 (24%

| TEM 138 (21%

| TEM 139 (21%

| TEM 69 (22%

| TEM 74 (32%

| TEM 82 (100%

| TEM5S 82-83

REBAR FOR APPROACH SLAB

REBAR FOR ClI DH

REBAR FOR CONCRETE BARRI ER

| TEM 31 (100%



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 41

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PC&N CONSTRUCTI ON | NC. | TEMS 31, 127, 129-134, 141
BYRON CA 771652
SAFETY STRI PI NG SERVI CE | NC. I TEM 1 (50%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC. | TEM 10 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC. | TEM5 10, 13, 30, 117-118, 146-153, 155-158
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC. LEAD COVPLI ANCE PLAN FOR PAVENMENT DELI NEATI ON
GOSHEN CA 308669
SYNERGY TRAFFI C CONTROL | NC. | TEM 6 (100%
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL | NC. | TEMS 6, 119-126
GARDENA CA 931953
TYRRELL RESOURCES | NC. | TEM 35 (100%
TRUCKEE CA 938998
TYRRELL RESOURCES | NC. | TEMS 35, 45

TRUCKEE CA 938998



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 42
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

C&N REI NFORCI NG
SAN FRANCI SCO CA

C&N REI NFORCI NG
SAN FRANCI SCO CA

C&N REI NFORCI NG
SAN FRANCI SCO CA

C&N REI NFORCI NG
SAN FRANCI SCO CA

C&N REI NFORCI NG
SAN FRANCI SCO CA

C&N REI NFORCI NG
SAN FRANCI SCO CA

C&N REI NFORCI NG
SAN FRANCI SCO CA

DEES BURKE
PASADENA CA

CONTI NUED ON NEXT PAGE

764893

764893

764893

1052018

1052018

1052018

1052018

1052018

1052018

1052018

1012305

| TEM 62 (100%

| TEM 80 (100%

| TEM 81 (100%

| TEM 137 (19%

| TEM 138 (19%

| TEM 139 (9%

| TEM 74 (43%

| TEM 82 (100%

| TEM 83 (100%

RElI NFORCI NG STEEL

FORM POUR AND STRI P



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 43
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 DEES BURKE
PASADENA CA

DEES BURKE
PASADENA CA

DEES BURKE
PASADENA CA

FBD VANGUARD CONSTRUCTI ON, | NC
LI VERMORE CA

FBD VANGUARD CONSTRUCTI ON, | NC
LI VERMORE CA

FBD VANGUARD CONSTRUCTI ON, | NC
LI VERMORE CA

FBD VANGUARD CONSTRUCTI ON, | NC
LI VERMORE CA

FERREI RA COASTAL CONSTRUCTI ON
RANCHO CUCAMONGA CA

FERREI RA COASTAL CONSTRUCTI ON
RANCHO CUCAMONGA CA

FERREI RA COASTAL CONSTRUCTI ON
RANCHO CUCAMONGA CA

FERREI RA COASTAL CONSTRUCTI ON
RANCHO CUCAMONGA CA

CONTI NUED ON NEXT PAGE

1012305

1012305

1012305

833032

833032

833032

833032

985180

985180

985180

985180

| TEM 137 (50%

| TEM 138 (54%

| TEM 139 (23%

| TEM 113 (100%

| TEM 114 (100%

| TEM 115 (100%

| TEM 61 (100%

| TEM 121 (100%

| TEM 69 (100%

| TEM 85 (100%

| TEM 86 (100%)



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 44

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 FERREI RA COASTAL CONSTRUCTI ON | TEM 87 (100%
RANCHO CUCAMONGA CA 985180
GREEN VI STA LANDSCAPE | TEM 23 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE | TEM 34 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE | TEM 46 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE | TEM 47 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE | TEM 48 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE | TEM 49 (100%
ROCKLI N CA 878017
H GAWAY SPECI ALTY COVPANY, | NC. | TEM 119 (100%
NORTH HI GHLANDS CA 1003147
H GHWAY SPECI ALTY COVPANY, | NC. | TEM 120 (100%
NORTH HI GHLANDS CA 1003147
H GHWAY SPECI ALTY COVPANY, | NC. | TEM 122 (100%
NORTH HI GHLANDS CA 1003147
H GAWAY SPECI ALTY COMPANY, | NC. | TEM 123 (100%
NORTH HI GHLANDS CA 1003147

CONTI NUED ON NEXT PAGE



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 45
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

H GHWAY SPECI ALTY COVPANY, | NC.

NORTH HI GHLANDS CA

H GHWAY SPECI ALTY COVPANY, | NC.

NORTH HI GHLANDS CA

H GAWAY SPECI ALTY COVPANY, | NC.

NORTH HI GHLANDS CA

H GAWAY SPECI ALTY COMPANY, | NC.

NORTH HI GHLANDS CA

H GHWAY SPECI ALTY COVPANY, | NC.

NORTH HI GHLANDS CA

H GHWAY SPECI ALTY COVPANY, | NC.

NORTH HI GHLANDS CA

H GAWAY SPECI ALTY COMPANY, | NC.

NORTH HI GHLANDS CA

H GAWAY SPECI ALTY COVPANY, | NC.

NORTH HI GHLANDS CA

H GHWAY SPECI ALTY COVPANY, | NC.

NORTH HI GHLANDS CA

H GHWAY SPECI ALTY COVPANY, | NC.

NORTH HI GHLANDS CA

H GAWAY SPECI ALTY COMPANY, | NC.

NORTH HI GHLANDS CA

CONTI NUED ON NEXT PAGE

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

| TEM 124 (100%

| TEM 125 (100%

| TEM 126 (100%

| TEM 127 (100%

| TEM 128 (100%

| TEM 129 (100%

| TEM 130 (100%

| TEM 131 (100%

| TEM 132 (100%

| TEM 133 (100%

| TEM 134 (100%



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 46

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 H GHWAY SPECI ALTY COVPANY, | NC. | TEM 141 (100%

NORTH HI GHLANDS CA 1003147
H GHWAY SPECI ALTY COVPANY, | NC. | TEM 144 (100%
NORTH HI GHLANDS CA 1003147
H GAWAY SPECI ALTY COVPANY, | NC. | TEM 31 (100%
NORTH HI GHLANDS CA 1003147
H GAWAY SPECI ALTY COMPANY, | NC. | TEM 6 (100%
NORTH HI GHLANDS CA 1003147
JARRETT FOUNDATI ONS | TEM 63 (100%
MCCLELLAN CA 999006
JARRETT FOUNDATI ONS | TEM 64 (100%
MCCLELLAN CA 999006
JARRETT FOUNDATI ONS | TEM 65 (100%
MCCLELLAN CA 999006
JARRETT FOUNDATI ONS | TEM 66 (100%
MCCLELLAN CA 999006
JARRETT FOUNDATI ONS | TEM 67 (100%
MCCLELLAN CA 999006
JARRETT FOUNDATI ONS | TEM 68 (100%
MCCLELLAN CA 999006
Kl E- CON | TEM 76 (100%
ANTI OCH CA 953357

CONTI NUED ON NEXT PAGE



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 47
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

Kl E- CON
ANTI OCH CA

Kl E- CON
ANTI OCH CA

Kl E- CON
ANTI OCH CA

KRC SAFTEY CO., |NC.
VI SALI A CA

KRC SAFTEY CO., |INC
VI SALI A CA

KRC SAFTEY CO, |NC
VI SALI A CA

MENDCOZA BUSI NESS ENTERPRI SE
COLTON CA

MENDCOZA BUSI NESS ENTERPRI SE
COLTON CA

VENDOZA BUSI NESS ENTERPRI SE
COLTON CA

VENDOZA BUSI NESS ENTERPRI SE
COLTON CA

M DSTATE BARRI ER, | NC.
STOCKTON CA

CONTI NUED ON NEXT PAGE

| TEM 77 (100%

953357

| TEM 78 (100%
953357

| TEM 79 (100%
953357

| TEM 15 (100%
507950

| TEM 16 (100%
507950

| TEM 17 (100%
507950

| TEM 159 (100%
717998657808

| TEM 160 (100%
717998657808

| TEM 161 (100%
717998657808

| TEM 162 (100%
717998657808

| TEM 135 (100%
529261



Bl DDER | D NAME AND ADDRESS

06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 48
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

M DSTATE BARRI ER,

STOCKTON CA

M DSTATE BARRI ER,

STOCKTON CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

529261

529261

406402

406402

406402

406402

406402

406402

406402

406402

406402

| TEM 136 (100%

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

140

101

102

103

104

105

106

107

108

109

(100%

(100%

(1009

(100%

(100%

(100%

(1009

(100%

(100%

(100%



Bl DDER | D NAME AND ADDRESS

06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 49
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

406402

406402

406402

406402

406402

406402

406402

406402

406402

406402

406402

| TEM 110 (100%

| TEM 111 (100%

| TEM 112 (100%

| TEM 116 (100%

| TEM 75 (100%

| TEM 93 (100%

| TEM 94 (100%

| TEM 95 (100%

| TEM 96 (100%

| TEM 97 (100%

| TEM 99 (100%



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 50
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

CONTI NUED ON NEXT PAGE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

308669

308669

308669

308669

308669

308669

308669

308669

308669

308669

308669

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

10 (100%

117 (100%

118 (100%

13 (100%

146 (100%

147 (100%

148 (100%

149 (100%

150 (100%

151 (100%

152 (100%



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 51
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SAFETY STRI PI NG SERVI CE

GOSHEN CA

SAFETY STRI PI NG SERVI CE

GOSHEN CA

SAFETY STRI PI NG SERVI CE

GOSHEN CA

SAFETY STRI PI NG SERVI CE

GOSHEN CA

SAFETY STRI PI NG SERVI CE

GOSHEN CA

SAFETY STRI PI NG SERVI CE

GOSHEN CA

WC. MALONEY
STOCKTON CA

WC. MALONEY
STOCKTON CA

W C. MALONEY
STOCKTON CA

W C. MALONEY
STOCKTON CA

WC. MALONEY
STOCKTON CA

CONTI NUED ON NEXT PAGE

LLC

LLC

LLC

LLC

LLC

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

308669

308669

308669

308669

308669

308669

718243

718243

718243

718243

718243

| TEM 153 (100%

| TEM 155 (100%

| TEM 156 (100%

| TEM 157 (100%

| TEM 158 (100%

| TEM 30 (100%

| TEM 142 (100%

| TEM 143 (100%

| TEM 29 (100%

| TEM 88 (100%

| TEM 90 (100%



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 52

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 W C. MALONEY, LLC | TEM 91 (100%
STOCKTON CA 718243
W C. MALONEY, LLC | TEM 92 (100%
STOCKTON CA 718243
YARBS GRADI NG & PAVI NG | TEM 35 (100%
FOALER CA 964071
YARBS GRADI NG & PAVI NG | TEM 36 (100%
FONLER CA 964071
YARBS GRADI NG & PAVI NG | TEM 37 (100%
FOALER CA 964071
YARBS GRADI NG & PAVI NG | TEM 44 (100%
FOALER CA 964071
YARBS GRADI NG & PAVI NG | TEM 50 (100%
FOALER CA 964071
YARBS GRADI NG & PAVI NG | TEM 51 (100%
FOALER CA 964071
YARBS GRADI NG & PAVI NG | TEM 52 (100%
FOALER CA 964071
YARBS GRADI NG & PAVI NG | TEM 53 (100%
FOALER CA 964071
YARBS GRADI NG & PAVI NG | TEM 54 (100%
FOALER CA 964071

CONTI NUED ON NEXT PAGE



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D

NAVE AND ADDRESS

L

ST

Bl D211
PAGE 53
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 YARBS GRADI NG & PAVI NG | TEM 55 (100%
FOALER CA 964071
YARBS GRADI NG & PAVI NG | TEM 56 (100%
FOALER CA 964071
YARBS GRADI NG & PAVI NG | TEM 57 (100%
FOWLER CA 964071
YARBS GRADI NG & PAVI NG | TEM 58 (100%
FOALER CA 964071
YARBS GRADI NG & PAVI NG | TEM 59 (100%
FOALER CA 964071
YARBS GRADI NG & PAVI NG | TEM 60 (100%
FOALER CA 964071
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 AGEE CONSTRUCTI ON | TEM 61 (100%

CONTI NUED

CLOVI S CA

631980

Bl LL NELSON GENERAL ENG NEERI NG CONSTRUCTI ON | NC.

FRESNO CA

692068

Bl LL NELSON GENERAL ENG NEERI NG CONSTRUCTI ON | NC.

FRESNO CA

692068

Bl LL NELSON GENERAL ENG NEERI NG CONSTRUCTI ON | NC.

FRESNO CA
ON NEXT PACE

692068

| TEM 101 (100%

| TEM 102 (100%

| TEM 103 (100%



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 54
06/ 03/ 22

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 Bl LL NELSON
FRESNO CA

Bl LL NELSON
FRESNO CA

Bl LL NELSON
FRESNO CA

Bl LL NELSON
FRESNO CA

Bl LL NELSON
FRESNO CA

Bl LL NELSON
FRESNO CA

Bl LL NELSON
FRESNO CA

Bl LL NELSON
FRESNO CA

Bl LL NELSON
FRESNO CA

Bl LL NELSON
FRESNO CA

Bl LL NELSON
FRESNO CA

CONTI NUED ON NEXT PAGE

GENERAL

GENERAL

GENERAL

GENERAL

GENERAL

GENERAL

GENERAL

GENERAL

GENERAL

GENERAL

GENERAL

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

CONSTRUCTI ON | NC.
692068

CONSTRUCTI ON | NC.
692068

CONSTRUCTI ON | NC.
692068

CONSTRUCTI ON | NC.
692068

CONSTRUCTI ON | NC.
692068

CONSTRUCTI ON | NC.
692068

CONSTRUCTI ON | NC.
692068

CONSTRUCTI ON | NC.
692068

CONSTRUCTI ON | NC.
692068

CONSTRUCTI ON | NC.
692068

CONSTRUCTI ON | NC.
692068

| TEM 105 (100%

| TEM 107 (100%
| TEM 108 (100%
| TEM 109 (100%
| TEM 110 (100%
| TEM 111 (100%
| TEM 112 (100%
| TEM 116 (100%
| TEM 75 (100%

| TEM 93 (100%

| TEM 94 (100%



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 55

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 Bl LL NELSON GENERAL ENG NEERI NG CONSTRUCTI ON | NC. | TEM 95 (100%
FRESNO CA 692068
Bl LL NELSON GENERAL ENG NEERI NG CONSTRUCTI ON | NC. | TEM 96 (100%
FRESNO CA 692068
Bl LL NELSON GENERAL ENG NEERI NG CONSTRUCTI ON | NC. | TEM 97 (100%
FRESNO CA 692068
Bl LL NELSON GENERAL ENG NEERI NG CONSTRUCTI ON | NC. | TEM 98 (100%
FRESNO CA 692068
Bl LL NELSON GENERAL ENG NEERI NG CONSTRUCTI ON | NC. | TEM 99 (100%
FRESNO CA 692068
CORAL CONSTRUCTI ON COVPANY | TEM 69 (100%
W LSONVI LLE OR 332441
CORAL CONSTRUCTI ON COVPANY | TEM 85 (100%
W LSONVI LLE OR 332441
CORAL CONSTRUCTI ON COVPANY | TEM 86 (100%
W LSONVI LLE OR 332441
CORAL CONSTRUCTI ON COVPANY | TEM 87 (100%
W LSONVI LLE OR 332441
DEES BURKE ENG NEERI NG CONSTRUCTORS LLC | TEM 135 (100%
PASADENA CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS LLC | TEM 136 (100%
PASADENA CA 1012305

CONTI NUED ON NEXT PAGE



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 56
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

DEES BURKE ENG NEERI NG CONSTRUCTORS LLC

PASADENA CA

KRC SAFETY CO | NC.
VI SALI A CA

KRC SAFETY CO. | NC
VI SALI A CA

KRC SAFETY CO. | NC
VI SALI A CA

MARI NA LANDSCAPE | NC.
LATHRCP CA

MARI NA LANDSCAPE | NC.
LATHROP CA

MARI NA LANDSCAPE | NC.
LATHROP CA

PC&N CONSTRUCTI ON | NC
BYRON CA

PC&N CONSTRUCTI ON | NC
BYRON CA

PC&N CONSTRUCTI ON | NC
BYRON CA

PC&N CONSTRUCTI ON | NC
BYRON CA

CONTI NUED ON NEXT PAGE

1012305

507950

507950

507950

492862

492862

492862

771652

771652

771652

771652

| TEM 140 (100%

| TEM 15 (100%

| TEM 16 (100%

| TEM 17 (100%

| TEM 46 (100%

| TEM 47 (100%

| TEM 49 (100%

| TEM 127 (100%

| TEM 129 (100%

| TEM 130 (100%

| TEM 131 (100%



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 57
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

PC&N CONSTRUCTI ON | NC
BYRON CA

PC&N CONSTRUCTI ON | NC
BYRON CA

PC&N CONSTRUCTI ON | NC
BYRON CA

PC&N CONSTRUCTI ON | NC
BYRON CA

PC&N CONSTRUCTI ON | NC
BYRON CA

RNR CONSTRUCTI ON | NC
SACRAMENTO CA

RNR CONSTRUCTI ON | NC
SACRAMENTO CA

RNR CONSTRUCTI ON | NC
SACRAMENTO CA

RNR CONSTRUCTI ON | NC
SACRAMENTO CA

RNR CONSTRUCTI ON | NC
SACRAMENTO CA

RNR CONSTRUCTI ON | NC,
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

771652

771652

771652

771652

771652

845205

845205

845205

845205

845205

845205

| TEM 132 (100%

| TEM 133 (100%

| TEM 134 (100%

| TEM 141 (100%

| TEM 31 (100%

| TEM 70 (100%

| TEM 71 (100%

| TEM 72 (100%

| TEM 73 (100%

| TEM 74 (100%

| TEM 100 (100%



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 58
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

845205

845205

845205

845205

845205

845205

845205

845205

845205

845205

845205

| TEM 137 (100%

| TEM 138 (100%

| TEM 139 (100%

| TEM 142 (100%

| TEM 163 (40%

| TEM 28 (100%

| TEM 29 (100%

| TEM 33 (100%

| TEM 38 (100%

| TEM 39 (100%

| TEM 40 (100%



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 59
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

845205

845205

845205

845205

845205

845205

845205

845205

845205

845205

845205

| TEM 41

| TEM 42

| TEM 43

| TEM 62

| TEM 63

| TEM 64

| TEM 65

| TEM 66

| TEM 67

| TEM 68

| TEM 76

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 60
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

RNR CONSTRUCTI ON
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

845205

845205

845205

845205

845205

845205

845205

845205

845205

845205

845205

| TEM 77

| TEM 78

| TEM 79

| TEM 80

| TEM 81

| TEM 82

| TEM 83

| TEM 84

| TEM 88

| TEM 90

| TEM 91

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



06- 0V1204
06- VAD- 99- 6

06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 61
06/ 03/ 22
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 RNR CONSTRUCTI ON | NC
SACRAMENTO CA

RNR CONSTRUCTI ON | NC
SACRAMENTO CA

SAFETY
GOSHEN

SAFETY

STRI PI NG SERVI CES
CA

STRI PI NG SERVI CES

GOSHEN CA

SAFETY

STRI PI NG SERVI CES

GOSHEN CA

SAFETY

STRI PI NG SERVI CES

GOSHEN CA

SAFETY

STRI PI NG SERVI CES

GOSHEN CA

SAFETY

STRI PI NG SERVI CES

GOSHEN CA

SAFETY
GOSHEN

SAFETY
GOSHEN

SAFETY
GOSHEN

STRI PI NG SERVI CES
CA

STRI PI NG SERVI CES
CA

STRI PI NG SERVI CES
CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

845205

845205

308669

308669

308669

308669

308669

308669

308669

308669

308669

| TEM 92 (100%

PARTI AL - STRUCTURES ONLY

I TEM 1 (51%

| TEM 10 (100%

| TEM 117 (100%

| TEM 118 (100%

| TEM 13 (100%

| TEM 146 (100%

| TEM 147 (100%

| TEM 148 (100%

| TEM 149 (100%



06- 0V120
06- VAD- 9
06/ 02/ 22

4
9-6

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 62
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 SAFETY
GOSHEN

SAFETY
GOSHEN

SAFETY
GOSHEN

SAFETY

STRI PI NG
CA

STRI PI NG
CA

STRI PI NG
CA

STRI PI NG

GOSHEN CA

SAFETY

STRI PI NG

GOSHEN CA

SAFETY

STRI PI NG

GOSHEN CA

SAFETY

STRI PI NG

GOSHEN CA

SAFETY

STRI PI NG

GOSHEN CA

SAFETY
GOSHEN

SAFETY
GOSHEN

STRI PI NG
CA

STRI PI NG
CA

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

STATEW DE SAFETY SYSTEMS

FRESNO

CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

308669

308669

308669

308669

308669

308669

308669

308669

308669

308669

975518

| TEM 150 (100%

| TEM 151 (100%

| TEM 152 (100%

| TEM 153 (100%

| TEM 155 (100%

| TEM 156 (100%

| TEM 157 (100%

| TEM 158 (100%

| TEM 30 (100%

PAVEMENT DELI NEATI ON ONLY

| TEM 11 (100%



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 63
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

CONTI NUED ON NEXT PAGE

SYSTEMB

SYSTEMS

SYSTEMS

SYSTEMS

SYSTEMB

SYSTEMS

SYSTEMS

SYSTEMS

SYSTEMB

SYSTEMS

SYSTEMS

975518

975518

975518

975518

975518

975518

975518

975518

975518

975518

975518

| TEM 119 (100%

| TEM 120 (100%

| TEM 121 (100%

| TEM 122 (100%

| TEM 123 (100%

| TEM 124 (100%

| TEM 125 (100%

| TEM 126 (100%

| TEM 6 (100%

I TEM 7 (5%

PARTI AL - LANE AND RAMP CLOSURES



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 64
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 TENNYSON ELECTRI C | NC.
LI VERMORE CA

TENNYSON ELECTRI C | NC.
LI VERMORE CA

TENNYSON ELECTRI C | NC.
LI VERMORE CA

TENNYSON ELECTRI C | NC.
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

717998

717998

717998

717998

LI CENSE NUMBER

| TEM 159 (100%

| TEM 160 (100%

| TEM 161 (100%

| TEM 162 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APEX FENCE
ANDERSON CA

APEX FENCE
ANDERSON CA

APEX FENCE
ANDERSON CA

C&N REI NFORCI NG
MANTECA CA

C&N REI NFORCI NG
MANTECA CA

C&N REI NFORCI NG
MANTECA CA

CONTI NUED ON NEXT PAGE

269127

269127

269127

1052018

1052018

1052018

BID | TEMS 127-134, 141, 144 ALL 100%

| TEM 127 (100%

| TEM 31 (100%

BID | TEM5 82,83 ALL 100%

FURNI SH AND PLACE REBAR ONLY

| TEM 137 (12%



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 65

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 C&N REI NFORCI NG | TEM 138 (12%
MANTECA CA 1052018
C&N REI NFORCI NG | TEM 139 (7%
MANTECA CA 1052018
C&N REI NFORCI NG | TEM 74 (45%
MANTECA CA 1052018
C&N REI NFORCI NG | TEM 82 (100%)
MANTECA CA 1052018
C&N REI NFORCI NG REBAR ONLY
MANTECA CA 1052018
CORAL CONSTRUCTI ON BI D | TEMS 69, 85-87, 121 ALL 100%
W LSONVI LLE CA 332441
CORAL CONSTRUCTI ON | TEM 163 (0. 8%
W LSONVI LLE CA 332441
CORAL CONSTRUCTI ON | TEM 69 (100%)
W LSONWVI LLE CA 332441
CORAL CONSTRUCTI ON MOBE FOR SUB WORK
W LSOWVI LLE CA 332441
DEES BURKE ENG NEERI NG BI D | TEVS 135, 136, 140 ALL 100%
PASADENA CA 1012305
DEES BURKE ENG NEERI NG F/ P/ F CONCRETE BARRI ER
PASADENA CA 1012305

CONTI NUED ON NEXT PAGE



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 66

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DEES BURKE ENG NEERI NG | TEM 135 (100%
PASADENA CA 1012305
DEES BURKE ENG NEERI NG | TEM 137 (32%
PASADENA CA 1012305
DEES BURKE ENG NEERI NG | TEM 138 (36%
PASADENA CA 1012305
DEES BURKE ENG NEERI NG | TEM 139 (19%
PASADENA CA 1012305
HI GHWAY SPECI ALTY CO BID | TEMS 6, 11, 12, 16, 19, 120, 122- 126 ALL 100%
PALO ALTO CA 1003147
HI GHWAY SPECI ALTY CO | TEM 6 (100%
PALO ALTO CA 1003147
KI E- CON | NC BID | TEMS 76-78 ALL 100%
ANTI OCH CA 953357
KI E- CON | NC | TEM 76 (100%
ANTI OCH CA 953357
KI E- CON | NC | TEM 79 (67%
ANTI OCH CA 953357
KI E- CON | NC PRECASTE G RDER ERECTI ON ONLY
ANTI OCH CA 953357
MENDOZA BUSI NESS ENTERPRI SE BID | TEMS 159- 162 ALL 100%
COLTON CA 657808

CONTI NUED ON NEXT PAGE



06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 67
06/ 03/ 22

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

VENDOZA BUSI NESS
COLTON CA

VENDOZA BUSI NESS
COLTON CA

MENDOZA BUSI NESS
COLTON CA

QA CONSTRUCTORS
SAN FRANCI SCO CA

QA CONSTRUCTORS
SAN FRANCI SCO CA

QA CONSTRUCTORS
SAN FRANCI SCO CA

QA CONSTRUCTORS
SAN FRANCI SCO CA

QA CONSTRUCTORS
SAN FRANCI SCO CA

QA CONSTRUCTORS
SAN FRANCI SCO CA

TI PCO
GARDENA CA

TI PCO
GARDENA CA

CONTI NUED ON NEXT PAGE

ENTERPRI SE

ENTERPRI SE

ENTERPRI SE

657808

657808

657808

1013265

1013265

1013265

1013265

1013265

1013265

928364

928364

| TEM 159 (100%

| TEM 163 (2%

MOBE FCR SUB WORK

BID | TEMS 37,51-60,89 ALL 100%

| TEM 163 (7%

| TEM 37 (100%

| TEM 7 (51%

MOBE FCR SUB

TRAFFI C CONTROL FOR SUB WORK

BID | TEM5 63-68 ALL 100%

| TEM 63 (100%



06- 0V1204 Bl D211
06- VAD- 99- 6 PAGE 68
06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 W C. MALONEY, LLC BID | TEM5 29, 88, 90-92, 142, 143 ALL 100%
STOCKTON CA 718243
W C. MALONEY, LLC | TEM 88 (100%
STOCKTON CA 718243
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 C&N REI NFORCI NG | NC BID | TEMS 82-83
SAN FRANCI SCO CA 1052018
C&N REI NFORCI NG | NC FURNI SH AND | NSTALL REBAR
SAN FRANCI SCO CA 1052018
C&N REI NFORCI NG | NC | TEM 137 (16.5%
SAN FRANCI SCO CA 1052018
C&N REI NFORCI NG | NC | TEM 138 (15.9%
SAN FRANCI SCO CA 1052018
C&N REI NFORCI NG | NC | TEM 139 (5.3%
SAN FRANCI SCO CA 1052018
C&N REI NFORCI NG | NC | TEM 74 (36.5%
SAN FRANCI SCO CA 1052018
C&N REI NFORCI NG | NC | TEM 82 (100%
SAN FRANCI SCO CA 1052018
CORAL CONSTRUCTI ON COVPANY BID | TEMS 69, 85-87, 121
W LSONVI LLE OR 332441

CONTI NUED ON NEXT PAGE



06- 0V1204 Bl D211
06- VAD- 99- 6 PAGE 69
06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CORAL CONSTRUCTI ON COVPANY | TEM 69 (100%
W LSONVI LLE OR 332441
DEES BURKE ENG NEERI NG CONSTRUCTORS LLC BID | TEM5 135-136, 140
LOOM S CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS LLC FORM AND POUR CONCRETE FOR TYPE 836 CONCRETE BARRI ER
LOOM S CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS LLC FORM AND POUR CONCRETE FOR TYPE 836A CONCRETE BARRI ER
LOOM S CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS LLC FORM AND POUR CONCRETE FOR TYPE 836B CONCRETE BARRI ER
LOOM S CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS LLC | TEM 135 (100%
LOOM S CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS LLC | TEM 137 (43%
LOOM S CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS LLC | TEM 138 (46.9%
LOOM S CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS LLC | TEM 139 (13.9%
LOOM S CA 1012305
FOREFRONT DEEP FOUNDATI ONS | NC BID | TEM5 63-66
NEWPORT BEACH CA 1010819
FOREFRONT DEEP FOUNDATI ONS | NC | TEM 63 (100%
NEWPORT BEACH CA 1010819

CONTI NUED ON NEXT PAGE



06- 0V1204 Bl D211

06- VAD- 99- 6 PAGE 70

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 GREEN VI STA LANDSCAPE | TEM 46 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE 46- 49
ROCKLI N CA 878017
K & G CONCRETE | NC FURNI SH PUMP AND PLACE CONCRETE
ROSEVI LLE CA 982137
K & G CONCRETE I NC I TEM 72 (19.2%
ROSEVI LLE CA 982137
KI E- CON | NC BID | TEM5S 76-79
OVAHA NE 953357
KI E- CON | NC | TEM 76 (100%
OVAHA NE 953357
KRC SAFETY CO I NC BID | TEMS 9, 11, 15-17
VI SALI A CA 507950
KRC SAFETY CO I NC ITEM 7 (24.7%
VI SALI A CA 507950
KRC SAFETY CO I NC I TEM 9 (100%
VI SALI A CA 507950
KRC SAFETY CO I NC SET UP, MAINTAIN, AND TAKE DOWN LANE CLOSURES
VI SALI A CA 507950
MENDCZA BUSI NESS ENTERPRI SES | NC BID | TEMS 159-162
Rl VERSI DE CA 657808

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 71
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 VENDOZA BUSI NESS ENTERPRI SES | NC

RI VERSI DE CA

VENDOZA BUSI NESS ENTERPRI SES | NC

Rl VERSI DE CA

MENDCZA BUSI NESS ENTERPRI SES | NC

Rl VERSI DE CA

P C & N CONSTRUCTI ON | NC

BYRON CA

P C & N CONSTRUCTI ON | NC

BYRON CA

P C & N CONSTRUCTI ON | NC

BYRON CA

P C & N CONSTRUCTI ON | NC

BYRON CA

Bl DDER | D NAME AND ADDRESS

657808

657808

657808

771652

771652

771652

771652

LI CENSE NUMBER

| TEM 159 (100%

| TEM 163 (1. 9%

MOBI LI ZATI ON FOR ELECTRI CAL SUBCONTRACTOR

BID | TEMS 127, 129- 134, 141

| TEM 127 (100%

| TEM 31 (71.4%

TREATED WOOD WASTE FOR GUARDRAI L WORK

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 C&N
SAN

C&N
SAN

C&N
SAN

REI NFORCI NG
FRANCI SCO CA

REI NFORCI NG
FRANCI SCO CA

REI NFORCI NG
FRANCI SCO CA

CONTI NUED ON NEXT PAGE

1052018

1052018

1052018

| TEM 137 (15%

| TEM 138 (15%

| TEM 139 (14%
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06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 C&N REI NFORCI NG | TEM 74 (26%

SAN FRANCI SCO CA 1052018
C&N REI NFORCI NG | TEM 82 (100%
SAN FRANCI SCO CA 1052018
C&N REI NFORCI NG | TEM5S 82-83
SAN FRANCI SCO CA 1052018
C&N REI NFORCI NG REBAR
SAN FRANCI SCO CA 1052018
FERREI RA | TEM 121 (100%
RANCHO CUCAMONGA CA 985180
FERREI RA | TEM 163 (1%
RANCHO CUCAMONGA CA 985180
FERREI RA | TEM 69 (100%
RANCHO CUCAMONGA CA 985180
FERREI RA | TEM 85 (100%
RANCHO CUCAMONGA CA 985180
FERREI RA | TEMS 85-87
RANCHO CUCAMONGA CA 985180
FERREI RA MOBE FOR THEI R WORK ONLY
RANCHO CUCAMONGA CA 985180
J&M LAND RESTORATI ON | TEM 23 (100%
BAKERSFI ELD CA 508089

CONTI NUED ON NEXT PAGE
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L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 73
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

J&M LAND RESTORATI ON
BAKERSFI ELD CA

J&M LAND RESTORATI ON
BAKERSFI ELD CA

J&M LAND RESTORATI ON
BAKERSFI ELD CA

JARRETT FOUNDATI ONS
MCCLELLAN CA

JARRETT FOUNDATI ONS
MCCLELLAN CA

Kl E- CON
ANTI OCH CA

Kl E- CON
ANTI OCH CA

KRC SAFETY
VI SALI A CA

KRC SAFETY
VI SALI A CA

MAHAFFE DRI LLI NG
COVPTON CA

MAHAFFE DRI LLI NG
COWPTON CA

CONTI NUED ON NEXT PAGE

508089

508089

508089

999006

999006

953357

953357

507950

507950

139513

139513

| TEM 34 (100%

| TEM 46 (100%

| TEMS 46-49

| TEM 63 (100%

| TEMS 63-66

| TEM 76 (100%

| TEM5S 76-79

| TEM 15 (100%

| TEMS 15-17

DRI LL QUT, OUR C SS

| TEM 163 (2%
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Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 74

06/ 03/ 22
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

MAHAFFE DRI LLI NG
COVPTON CA

MAHAFFE DRI LLI NG
COVPTON CA

MAHAFFE DRI LLI NG
COWPTON CA

MENDOZA DBA MEX ELECTRI C
COLTON CA

VENDOZA DBA MEX ELECTRI C
COLTON CA

VENDOZA DBA MEX ELECTRI C
COLTON CA

MENDOZA DBA MEX ELECTRI C
COLTON CA

M DSTATE BARRI ER
STOCKTON CA

M DSTATE BARRI ER
STOCKTON CA

M DSTATE BARRI ER
STOCKTON CA

MID ENG NEERI NG
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

139513

139513

139513

657808

657808

657808

657808

529261

529261

529261

406402

| TEM 67 (100%

| TEM 68 (65%

MOBE FOR THEI R WORK ONLY

| TEM 159 (100%

| TEM 163 (2%

| TEMS 159-162

MOBE FOR THEI R WORK ONLY

| TEM 135 (100%

| TEM 140 (100%

| TEMS 135-136

| TEM 101 (100%
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 75
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

PC & N CONSRUCTI ON
BYRON CA

PC & N CONSRUCTI ON
BYRON CA

PC & N CONSRUCTI ON
BYRON CA

CONTI NUED ON NEXT PAGE

406402

406402

406402

406402

406402

406402

406402

406402

21507

21507

21507

| TEM 116 (100%

| TEM 163 (5%

| TEM 75 (100%

| TEM 93 (100%

| TEM 99 (100%

| TEMS 101-112

| TEM5S 93-97

MOBE FOR THEI R WORK ONLY

| TEM 127 (100%

| TEM 129 (100%

| TEM 141 (100%
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L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 76
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 PC & N CONSRUCTI ON
BYRON CA

PC & N CONSRUCTI ON
BYRON CA

W C. MALONEY
STOCKETON CA

WC. MALONEY
STOCKETON CA

W C. MALONEY
STOCKETON CA

W C. MALONEY
STOCKETON CA

WC. MALONEY
STOCKETON CA

WC. MALONEY
STOCKETON CA

YARBS GRADI NG AND PAVI NG
FOALER CA

YARBS GRADI NG AND PAVI NG
FOALER CA

YARBS GRADI NG AND PAVI NG
FOALER CA

CONTI NUED ON NEXT PAGE

21507

21507

718243

718243

718243

718243

718243

718243

964071

964071

964071

| TEM 31 (100%

| TEMS 129-134

| TEM 142 (100%

| TEM 29 (100%

| TEM 88 (100%

| TEM 90 (100%

| TEMS 142-143

| TEMS 90-92

| TEM 163 (10%

| TEM 35 (100%

| TEM 44 (100%
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L

ST
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PAGE 77
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

YARBS GRADI NG AND PAVI NG
FOALER CA

YARBS GRADI NG AND PAVI NG
FOALER CA

YARBS GRADI NG AND PAVI NG
FOALER CA

YARBS GRADI NG AND PAVI NG
FONLER CA

964071

964071

964071

964071

| TEM 50 (100%

| TEMS 35-37

| TEM5 50-60

MOBE FOR THEI R WORK ONLY
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06/ 02/ 22 06/ 03/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
2 080050 PROGRESS SCHEDULE ( CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00 10, 000. 00
3 090100 Tl ME- RELATED OVERHEAD ( WDAY) VDAY 420 2,500. 00 1, 050, 000. 00
4 090205 DI SPUTE RESCOLUTI ON BOARD ON- SI TE EA 9 6, 000. 00 54, 000. 00
MEETI NG
5 090210 HOURLY OFF- SI TE HR 20 200. 00 4, 000. 00
DI SPUTE- RESOLUTI ON- BOARD- RELATED TASKS
6 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 39, 000. 00 39, 000. 00
7 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 250, 000. 00 250, 000. 00
8 120101 TRAFFI C CONTROL SUPERVI SOR DAY 130 1, 240. 00 161, 200. 00
9 120103 STATI ONARY | MPACT ATTENUATOR VEHI CLE DAY 130 1, 165. 00 151, 450. 00
10 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 37, 400 .55 20, 570. 00
11 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 170 40. 00 6, 800. 00
12 120204 PORTABLE RADAR SPEED FEEDBACK S| GN EA 800 55. 00 44,000. 00
SYSTEM DAY
13 120300 TEMPORARY PAVEMENT MARKER EA 560 5.30 2,968. 00
14 128652 PORTABLE CHANGEABLE MESSACGE SI GN (LS) LS LUWP SUM 20, 000. 00 20, 000. 00
15 129000 TEMPORARY RAI LI NG ( TYPE K) LF 23, 100 13. 25 306, 075. 00
16 129100 TEMPORARY CRASH CUSHI ON MODULE EA 150 230. 00 34, 500. 00
17 129150 TEMPORARY TRAFFI C SCREEN LF 4,040 5.70 23, 028. 00
18 129152 TEMPORARY RADAR SPEED FEEDBACK EA 3 1, 500. 00 4, 500. 00
SI GN SYSTEM
19 130100 JOB SI TE MANAGEMENT LS LUMP SUM 43, 200. 00 43, 200. 00
20 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 2,500. 00 2,500. 00
PLAN
21 130330 STORM WATER ANNUAL REPORT EA 4 2, 000. 00 8, 000. 00
22 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 1, 000. 00 1, 000. 00
23 130640 TEMPORARY FI BER ROLL LF 3, 430 4.75 16, 292. 50
24 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 4, 500. 00 18, 000. 00
25 130730 STREET SVEEPI NG LS LUWP SUM 63, 750. 00 63, 750. 00
26 130900 TEMPORARY CONCRETE WASHOUT LS LUWP SUM 30, 000. 00 30, 000. 00
27 131103 WATER QUALI TY SAMPLI NG AND ANALYSI S DAY EA 9 600. 00 5, 400. 00
28 131201 TEMPORARY CREEK DI VERSI ON SYSTEMS LS LUWP SUM 136, 000. 00 136, 000. 00
29 140003 ASBESTCOS COVPLI ANCE PLAN LS LUMP SUM 18, 000. 00 18, 000. 00
30 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 4,490 1.30 5,837.00
STRI PE ( HAZARDOUS WASTE)
31 141120 TREATED WOCOD WASTE LB 15, 200 .70 10, 640. 00
32 146007 I NVASI VE SPECI ES CONTROL LS LUMP SUM 11, 000. 00 11, 000. 00
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06/ 02/ 22 06/ 03/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 013523 Bl RD AND BAT EXCLUSI ON DEVI CES LS LUVP SUM 85, 000. 00 85, 000. 00
34 160110 TEMPORARY HI GH VI SI BI LI TY FENCE LF 1, 160 6.75 7. 830. 00
35 170103 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 80, 000. 00 80, 000. 00
36 190101 ROADVAY EXCAVATI ON cY 7,540 48. 00 361, 920. 00
37 190185 SHOULDER BACKI NG TON 17 150. 00 2. 550. 00
38 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) cY 1, 637 56. 80 92, 981. 60
39 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) cy 37 290. 00 10, 730. 00
40 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) % 2,696 33.50 90, 316. 00
41 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) cy 837 113. 80 95, 250. 60
42 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) cy 3,028 47.00 142, 316. 00
43 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG cY 212 140. 40 29, 764. 80
WALL)
44 198010 | MPORTED BORROW ( CY) cy 6, 270 5. 00 31, 350. 00
45 200002 ROADS| DE CLEARI NG LS LUVP SUM 75, 000. 00 75, 000. 00
46 210252 BONDED FI BER MATRI X ( SQFT) SQFT 245, 000 .15 36, 750. 00
47 210270 ROLLED EROSI ON CONTROL PRODUCT ( NETTI NG) SQFT 55, 400 .95 52, 630. 00
48 210350 FI BER ROLLS LF 5. 200 6. 10 31, 720. 00
49 210610 COVPOST ( CY) cY 1,520 68. 00 103, 360. 00
50 260203 CLASS 2 AGGREGATE BASE (CY) cy 1,130 97.50 110, 175. 00
51 390132 HOT M X ASPHALT (TYPE A) TON 7,650 127. 00 971, 550. 00
52 390137 RUBBERI ZED HOT M X ASPHALT (GAP GRADED) TON 2,180 178. 00 388, 040. 00
53 048179 HOT M X ASPHALT- OPEN GRADED TON 52 225. 00 11, 700. 00
( OPEN GRADEDFRI CTI ON COURSE) ( BRI DGE)
54 394074 PLACE HOT M X ASPHALT DI KE (TYPE C) LF 880 4.25 3, 740. 00
55 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 1, 550 4.25 6, 587. 50
56 394077 PLACE HOT M X ASPHALT DI KE (TYPE F) LF 1,010 4.25 4,292. 50
57 394090 PLACE HOT M X ASPHALT SQYD 230 53. 00 12, 190. 00
(M SCELLANEOUS AREA)
58 397005 TACK COAT TON 4.4 950. 00 4,180. 00
59 398100 REMOVE ASPHALT CONCRETE DI KE LF 1, 860 4.00 7. 440. 00
60 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 13, 600 5.30 72, 080. 00
61 401050 JO NTED PLAI N CONCRETE PAVENMENT cy 1, 210 387. 00 468, 270. 00
62 414240 | SOLATI ON JO NT SEAL (ASPHALT RUBBER) LF 1, 270 11. 00 13, 970. 00
63 490746 FURNI SH PI LI NG ( CLASS 140) LF 4,304 96. 50 415, 336. 00
(ALTERNATI VE W
64 490747 DRI VE PI LE (CLASS 140) EA 100 1, 930. 00 193, 000. 00
(ALTERNATI VE W
65 490782 FURNI SH PI LI NG ( CLASS 200) LF 1, 130 122. 00 137, 860. 00

( ALTERNATI VE W
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06/ 02/ 22 06/ 03/ 22

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

66 490783 DRI VE PI LE ( CLASS 200) EA 20 1, 930. 00 38, 600. 00
(ALTERNATI VE W

67 495133 FURNI SH 36" CAST- | N-STEEL SHELL LF 2,628 614. 00 1, 613, 592. 00
CONCRETE PI LI NG

68 495134 DRI VE 36" CAST- | N- STEEL SHELL CONCRETE EA 20 37, 340. 00 746, 800. 00
PI LE

69 498052 60" CAST- | N- DRI LLED- HOLE CONCRETE LF 25 1, 115. 00 27, 875. 00
PI'LE (SI GN FOUNDATI ON)

70 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG cy 345 610. 00 210, 450. 00

71 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cy 1, 265 856. 00 1, 082, 840. 00

72 (F) 510054 STRUCTURAL CONCRETE, BRI DGE cY 1,505 856. 00 1, 288, 280. 00
(POLYMER FI BER)

73 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL cy 1, 055 599. 00 631, 945. 00

74 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB cY 562 858. 00 482, 196. 00
(TYPE N)

75 (F) 510094 STRUCTURAL CONCRETE, DRAI NAGE | NLET cy 49 3, 170. 00 155, 330. 00

76 (F) 048180 FURNI SH PRECAST PRESTRESSED CONCRETE EA 30 33, 420. 00 1, 002, 600. 00
W DE- FLANGE G RDER (70' -80')

77 (F) 048181 FURNI SH PRECAST PRESTRESSED CONCRETE EA 15 33, 260. 00 498, 900. 00
W DE- FLANGE Gl RDER ( 90' - 100" )

78 (F) 048182 FURNI SH PRECAST PRESTRESSED CONCRETE EA 10 71, 475. 00 714, 750. 00
W DE- FLANGE G RDER (130' - 140')

79 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 55 11, 130. 00 612, 150. 00
G RDER

80 519088 JO NT SEAL (MR 1") LF 290 77.00 22, 330. 00

81 519091 JONT SEAL (MR 1 1/2") LF 106 103. 00 10, 918. 00

82 (F) 520102 BAR REI NFORCI NG STEEL  ( BRI DGE) LB 688, 921 1.75 1, 205, 611. 75

83 (F) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) LB 136, 094 1. 96 266, 744. 24

84 (F) 048183 STRUCTURAL STEEL (Pl PE PI N) LB 5,514 9. 60 52, 934. 40

85 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) LB 21, 425 5.55 118, 908. 75

86 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) LB 21, 425 .34 7, 284. 50

87 568046 REMOVE SI GN STRUCTURE ( EA) EA 1 6, 500. 00 6, 500. 00

88 600023 REMOVE RETAI NI NG WALL ( PORTI ON) (CY) cy 371 140. 00 51, 940. 00

89 600029 REMOVE ASPHALT CONCRETE SURFACI NG SQFT 6, 870 1.85 12, 709. 50

90 600105 BRI DGE REMOVAL, LOCATI ON A LS LUVP SUM 250, 000. 00 250, 000. 00

91 600106 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 141, 000. 00 141, 000. 00

92 600114 BRI DGE REMOVAL ( PORTI ON) LS LUVP SUM 8, 000. 00 8, 000. 00

93 610403 18" TEMPORARY CULVERT LF 1, 060 191. 00 202, 460. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
94 013524 TEMPORARY | NLET EA 15 6, 980. 00 104, 700. 00
95 650018 24" REI NFORCED CONCRETE Pl PE LF 1, 750 170. 00 297, 500. 00
96 665023 24" CORRUGATED STEEL Pl PE (. 079" THI CK) LF 53 127.00 6, 731. 00
97 690112 12" CORRUGATED STEEL Pl PE DOAKDRAI N LF 22 101. 00 2.222.00
(.079" TH CK)
98 692005 12" ENTRANCE TAPER EA 1 635. 00 635. 00
99 703233 GRATED LI NE DRAI N LF 200 189. 00 37, 800. 00
100 (F) 048184 6" WELDED STEEL PI PE CASI NG ( BRI DGE) LF 644 154. 00 99, 176. 00
101 705007 12" STEEL FLARED END SECTI ON EA 1 850. 00 850. 00
102 705015 24" STEEL FLARED END SECTI ON EA 1 740. 00 740. 00
103 705206 24" CONCRETE FLARED END SECTI ON EA 9 2, 440. 00 21, 960. 00
104 709522 I NLET DEPRESSI ON EA 12 1, 590. 00 19, 080. 00
105 710132 REMOVE CULVERT (LF) LF 440 49. 00 21, 560. 00
106 710138 REMOVE DOWNDRAI N ( EA) EA 4 1, 800. 00 7.200. 00
107 710150 REMOVE | NLET EA 4 1, 700. 00 6, 800. 00
108 710167 REMOVE FLARED END SECTI ON ( EA) EA 3 530. 00 1, 590. 00
109 710240 MODI FY | NLET EA 1 2, 650. 00 2. 650. 00
110 013525 TEMPORARY CAP | NLET EA 8 1, 590. 00 12, 720. 00
111 723095 ROCK SLOPE PROTECTI ON cY 70 478. 00 33, 460. 00
(20 LB, CLASS |, METHOD B) (CY)
112 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 210 5. 60 1,176. 00
113 730020 M NOR CONCRETE (CURB) (CY) cY 8 1, 035. 00 8, 280. 00
114 731502 M NOR CONCRETE (M SCELLANEQUS cY 86 885. 00 76, 110. 00
CONSTRUCTI ON)
115 731530 M NOR CONCRETE ( TEXTURED PAVI NG) (% 56 1, 260. 00 70, 560. 00
116 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 9,128 4.60 41, 988. 80
117 810120 REMOVE PAVEMENT MARKER EA 240 1.10 264. 00
118 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 710 5. 80 4,118.00
119 820134 OBJECT MARKER ( TYPE P) EA 6 135. 00 810. 00
120 820250 REMOVE ROADSI DE SI GN EA 8 160. 00 1, 280. 00
121 820710 FURNI SH LAM NATED PANEL SIGN (1"-TYPE A) SQFT 210 29. 00 6, 090. 00
122 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 56 12. 70 711. 20
(0. 080" - UNFRANED)
123 820780 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 45 20. 40 918. 00
(0. 063" - FRAVED)
124 820790 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 38 21. 00 798. 00

(0. 080" - FRAMED)
125 820840 ROADSI DE SI GN - ONE POST EA 4 450. 00 1, 800. 00
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06/ 02/ 22 06/ 03/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
126 820850 ROADSI DE SI GN - TWO POST EA 3 690. 00 2,070.00
127 832006 M DWEST GUARDRAI L SYSTEM ( STEEL POST) LF 1, 070 53. 00 56, 710. 00
128 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 650 75. 00 48, 750. 00
129 839219 DOUBLE M DWEST GUARDRAI L SYSTEM LF 25 100. 70 2.517.50

(STEEL POCST)

130 839543 TRANSI TI ON RAI LI NG ( TYPE WB- 31) EA 6 5, 510. 00 33, 060. 00
131 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 380. 00 1, 380. 00
132 839582 END ANCHOR ASSEMBLY ( TYPE CA) EA 1 2,540. 00 2,540. 00
133 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 5 4,930. 00 24, 650. 00
134 013526 ALTERNATI VE CRASH CUSHI ON SYSTEM EA 1 58, 500. 00 58, 500. 00
135 839640 CONCRETE BARRI ER ( TYPE 60M LF 2,190 99. 00 216, 810. 00
136 048185 CONCRETE BARRI ER ( TYPE 60MA MODI FI ED) LF 363 145. 00 52, 635. 00
137 (F) 839741 CONCRETE BARRI ER ( TYPE 836) LF 1, 052 133.50 140, 442. 00
138 (F) 839742 CONCRETE BARRI ER ( TYPE 836A) LF 728 133.50 97, 188. 00
139 (F) 839743 CONCRETE BARRI ER ( TYPE 836B) LF 102 133.50 13, 617. 00
140 (F) 839745 CONCRETE BARRI ER TRANSI TI ON LF 65 270. 00 17, 550. 00
141 839752 REMOVE GUARDRAI L LF 940 16. 00 15, 040. 00
142 839758 SALVAGE METAL BRI DGE RAI LI NG LF 1, 641 16. 00 26, 256. 00
143 839774 REMOVE CONCRETE BARRI ER LF 2,610 26. 00 67, 860. 00
144 839782 REMOVE CRASH CUSHI ON EA 1 3,180. 00 3, 180. 00
145 048186 ABANDON SCUPPER EA 24 315. 00 7,560. 00
146 840621 6" THERVOPLASTI C TRAFFI C STRI PE LF 930 1.10 1, 023. 00

( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 17-7)
147 840623 6" THERMOPLASTI C TRAFFI C STRI PE LF 5, 900 .50 2, 950. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 36- 12)

148 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 15, 100 1.10 16, 610. 00
(ENHANCED WET NI GHT VI S| Bl LI TY)

149 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 830 2.10 1, 743. 00
(ENHANCED VET NI GHT VI S| Bl LI TY)

150 846012 THERMOPLASTI C CROSSWALK AND PAVEMENT SQFT 820 5. 80 4,756. 00
MARKI NG ( ENHANCED VET NI GHT VI SI BI LI TY)

151 846013 12" THERMOPLASTI C TRAFFI C STRI PE LF 2,170 3. 90 8, 463. 00
(ENHANCED WET NI GHT VI SI BI LI TY)

152 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 7,620 .75 5,715. 00

153 846035 REMOVE THERMOPLASTI C PAVEMENT NMARKI NG SQFT 230 8.40 1, 932. 00

154 846051 12" RUMBLE STRI P STA 31 295. 00 9, 145. 00

(ASPHALT CONCRETE PAVEMENT)
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06- MAD- 99- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 83
06/ 02/ 22 06/ 03/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
155 847210 6" TRAFFI C STRI PE TAPE (WARRANTY) LF 2,510 6. 10 15, 311. 00
156 847213 6" TRAFFI C STRI PE TAPE ( WARRANTY) LF 24 3.70 88. 80
( BROKEN 17-7)
157 847214 6" TRAFFI C STRI PE TAPE (WARRANTY) LF 500 3.70 1, 850. 00
( BROKEN 36- 12)
158 847216 8" TRAFFI C STRI PE TAPE (WARRANTY) LF 260 9.65 2,509. 00
159 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 1, 300. 00 1, 300. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
160 872131 MODI FYI NG LI GHTI NG SYSTEMS LS LUVP SUM 413, 400. 00 413, 400. 00
161 872133 MODI FYI NG SI GNAL AND LI GHTI NG SYSTEMS LS LUVP SUM 243, 800. 00 243, 800. 00
162 872143 REMOVI NG SI GNAL AND LI GHTI NG SYSTEMS LS LUVP SUM 1, 900. 00 1, 900. 00
163 999990 MOBI LI ZATI ON LS LUVP SUM 1, 490, 000. 00 1, 490, 000. 00

TOTAL 22,171, 328. 94
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06- 0V1204 Bl D211
06- MAD- 99- 6 SUMMARY OF REMAINING BIDDERS PAGE 84
06/ 02/ 22 06/ 03/ 22

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

3, 000. 00 3000. 00 2,500. 00 2500. 00 1, 500. 00 1500. 00| 3, 000. 00 3000. 00

75, 000. 00 75000. 00| 25, 000. 00 25000. 00| 8, 500. 00 8500. 00| 5, 000. 00 5000. 00

3,000.00  1260000. 00| 2,900.00  1218000. 00| 4,800.00  2016000. 00 2,458.00  1032360. 00

6, 000. 00 54000. 00| 6, 000. 00 54000. 00| 6, 000. 00 54000. 00| 6, 000. 00 54000. 00

200. 00 4000. 00 200. 00 4000. 00 200. 00 4000. 00 200. 00 4000. 00

30, 000. 00 30000. 00| 45, 000. 00 45000. 00| 44, 000. 00 44000. 00| 36, 775. 00 36775. 00

400, 000. 00 400000. 00| 265, 000. 00 265000. 00 438, 000. 00 438000. 00| 946, 500. 00 946500. 00

1, 700. 00 221000. 00 1, 000. 00 130000. 00| 585. 07 76059. 10| 500. 00 65000. 00

950. 00 123500. 00 1, 500. 00 195000. 00 600. 00 78000. 00| 325. 00 42250. 00

65 24310. 00| 54 20196. 00| .50 18700. 00| 50 18700. 00

35. 00 5950. 00| 55. 00 9350. 00| 35. 00 5950. 00| 70. 00 11900. 00

120. 00 96000. 00| 12.50 10000. 00| 186. 72 149376. 00 70. 00 56000. 00

6. 50 3640. 00 5. 50 3080. 00| 5. 00 2800. 00 5. 00 2800. 00

120, 000. 00 120000. 00 60, 000. 00 60000. 00| 49, 353. 01 49353, 01 100, 000. 00 100000. 00

15. 50 358050. 00| 16. 00 369600. 00| 20.00 462000. 00| 18.00 415800. 00

100. 00 15000. 00| 250. 00 37500. 00| 200. 00 30000. 00| 250. 00 37500. 00

6. 50 26260. 00| 6. 60 26664. 00| 5. 30 21412. 00| 8. 50 34340. 00

4,000. 00 12000. 00| 6, 000. 00 18000. 00| 10, 965. 70 32897. 10| 8, 500. 00 25500. 00

24, 000. 00 24000. 00| 55, 000. 00 55000. 00| 68, 768. 40 68768. 40| 75, 000. 00 75000. 00

3, 200. 00 3200. 00 3, 000. 00 3000. 00 1, 815. 00 1815. 00| 2,000. 00 2000. 00

2,000. 00 8000. 00| 2,000. 00 8000. 00| 2,000. 00 8000. 00| 2,000. 00 8000. 00

670. 00 670. 00| 400. 00 400. 00| 585. 00 585. 00| 600. 00 600. 00

3.50 12005. 00| 6. 00 20580. 00| 3.21 11010. 30| 4.00 13720. 00

5, 500. 00 22000. 00| 8, 000. 00 32000. 00| 3, 818. 22 15272. 88| 5, 000. 00 20000. 00

145, 000. 00 145000. 00 150, 000. 00 150000. 00| 27,507. 08 27507. 08| 125, 000. 00 125000. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

17, 000.
550.
50, 000.
7, 600.
.50

11, 000.
72, 000.
.00
20, 000.
58.
320.
79.
162.

00
00
00
00

.45

00
00

00
00
00
00
00

17000.
4950.
50000.
7600.
11225.
6840.
11000.
72000.
4640.
20000.
437320.
5440.
129323.
5994.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

20, 000.

500.
30, 000.
12, 001.
. 20

15, 000.
15, 000.
.00
25, 000.
52.
160.
77.
130.

00
00
00
00

.50

00
00

00
00
00
00
00

20000.
4500.
30000.
12001.
9878.
7600.
15000.
15000.
5800.
25000.
392080.
2720.
126049.
4810.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

90, 000.
240.
280, 000.
15, 000.
.00

19, 559.
125, 000.

92, 000.
47.
247.
165.
160.

00
00
00
00

.40

76
00

.55

00
89
41
00
00

90000.
2160.
280000.
15000.
8980.
6080.
19559.
125000.
4118.
92000.
361090.
4205.
270105.
5920.

00|
00|
00|
00|
00|
00|
76|
00|
00|
00|
60|
97|
00|
00|

15, 000.

495.
50, 000.
20, 000.
.00

10, 000.
40, 000.
.00
30, 000.
70.
400.
150.
175.

00
00
00
00

.50

00
00

00
00
00
00
00

15000.
4455,
50000.
20000.
8980.
7600.
10000.
40000.
4640.
30000.
527800.
6800.
245550.
6475.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

06- 0V1204 Bl D211
06- MAD- 99- 6 SUMMARY OF REMAINING BIDDERS PAGE 85
06/ 02/ 22 06/ 03/ 22

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

39. 00 105144. 00 23.00 62008. 00| 38. 97 105063. 12| 45. 00 121320. 00

119. 00 99603. 00| 80. 00 66960. 00| 200. 00 167400. 00 300. 00 251100. 00

75.00 227100. 00| 37.00 112036. 00 74.34 225101. 52| 55. 00 166540. 00

121. 00 25652. 00| 105. 00 22260. 00| 131.03 27778. 36| 200. 00 42400. 00

40. 00 250800. 00| 25.00 156750. 00| 31.85 199699. 50 30. 00 188100. 00

100, 000. 00 100000. 00| 45, 000. 00 45000. 00| 21, 000. 00 21000. 00| 100, 000. 00 100000. 00

12 29400. 00| 12 29400. 00| 10 24500. 00| 10 24500. 00

65 36010. 00| 80 44320. 00| 56 31024. 00| 56 31024. 00

4.50 23400. 00| 4.00 20800. 00| 3.88 20176. 00| 4.00 20800. 00

49.00 74480. 00| 50. 00 76000. 00| 43.00 65360. 00| 43.00 65360. 00

101. 00 114130. 00 70. 00 79100. 00| 121. 81 137645. 30 80. 00 90400. 00

135.00  1032750. 00 165.00  1262250. 00 122. 81 939496. 50| 135.00  1032750. 00

200. 00 436000. 00| 230. 00 501400. 00 158. 48 345486. 40| 135. 00 294300. 00

225.00 11700. 00| 875. 00 45500. 00| 501. 11 26057. 72| 200. 00 10400. 00

5. 25 4620. 00| 6. 25 5500. 00| 8.61 7576. 80| 4.00 3520. 00

5. 25 8137. 50| 6. 25 9687. 50| 3.45 5347. 50| 4.00 6200. 00

5.25 5302. 50 6. 25 6312. 50| 4.30 4343. 00 4.00 4040. 00

32.00 7360. 00| 30. 00 6900. 00| 57. 70 13271. 00| 30. 00 6900. 00

6, 400. 00 28160. 00| 3, 000. 00 13200. 00| 2, 650. 00 11660. 00| 4,583. 00 20165. 20

2.50 4650. 00 75 1395. 00| 5.02 9337. 20| 3.00 5580. 00

6. 00 81600. 00| 11. 00 149600. 00| 7.21 98056. 00| 5. 50 74800. 00

440. 00 532400. 00| 490. 00 592900. 00| 482. 00 583220. 00| 525. 00 635250. 00

4.00 5080. 00| 11.25 14287. 50| 10. 42 13233. 40| 10. 50 13335. 00

100. 00 430400. 00| 100. 00 430400. 00| 96. 00 413184. 00| 91. 00 391664. 00

2, 300. 00 230000. 00 2,000. 00 200000. 00 1,817.00 181700. 00 1, 730. 00 173000. 00



65
66
67
68
69
70
71
72
73
74
75
76
77
78

130.

2, 300.
630.
39, 000.
2, 200.
525.

1, 080.
1, 000.
700.

1, 000.
2, 550.
35, 000.
35, 000.
74, 000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

146900.
46000.
1655640.
780000.
55000.
181125.
1366200.
1505000.
738500.
562000.
124950.
1050000.
525000.
740000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

125.

2, 200.
640.
37, 000.
2, 500.
525.

1, 700.
950.
900.

1, 000.
3, 000.
36, 000.
32, 000.
70, 000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

141250.
44000.
1681920.
740000.
62500.
181125.
2150500.
1429750.
949500.
562000.
147000.
1080000.
480000.
700000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

121.
1,817.
579.
33, 550.
1, 500.
600.

1, 155.
1, 240.
785.

1, 100.
4,707.
31, 530.
31, 380.
67, 430.

00
00
00
00
00
00
00
00
00
00
64
00
00
00

136730.
36340.
1521612.
671000.
37500.
207000.
1461075.
1866200.
828175.
618200.
230674.
945900.
470700.
674300.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
36|
00|
00|
00|

115.

1, 730.
580.
33, 550.
1, 350.
750.

1, 150.
1, 150.
900.

1, 190.
7, 000.
31, 530.
31, 380.
67, 430.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

129950.
34600.
1524240.
671000.
33750.
258750.
1454750.
1730750.
949500.
668780.
343000.
945900.
470700.
674300.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



06- 0V1204 Bl D211
06- MAD- 99- 6 SUMMARY OF REMAI NI NG BIDDERS PAGE 86
06/ 02/ 22 06/ 03/ 22

O EECEEE TR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP SR TR EEPEP e PR PP
| TEM SECOND THI RD FOURTH FI FTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

R AR b CECEEREEE R AR L CECEEREEE R AR L CECEEREEE R AR L CECEEREEE
79 | 13, 000. 00 715000. 00| 13, 000. 00 715000. 00| 1, 400. 00 77000. 00| 10, 500. 00 577500. 00
80 | 85. 00 24650. 00| 76.00 22040. 00| 66. 00 19140. 00| 72.00 20880. 00
81 | 1, 000. 00 106000. 00| 102. 00 10812. 00| 90. 00 9540. 00| 97.00 10282. 00
82 | 1.70  1171165. 70| 1.70  1171165. 70| 2.00  1377842. 00 1.48  1019603. 08
83 | 2. 00 272188. 00 1.93 262661. 42| 2.32 315738. 08] 1.63 221833. 22
84 | 7.50 41355. 00 18. 25 100630. 50| 12. 00 66168. 00| 25.00 137850. 00
85 | 6. 20 132835. 00| 7.00 149975. 00| 6. 00 128550. 00| 5.75 123193. 75
86 | . 60 12855. 00| 1.00 21425. 00| .40 8570. 00| .30 6427. 50
87 | 5, 650. 00 5650. 00| 7, 000. 00 7000. 00 5, 000. 00 5000. 00 7, 500. 00 7500. 00
88 | 205. 00 76055. 00| 125. 00 46375. 00 124.37 46141. 27| 135. 00 50085. 00
89 | .18 1236. 60 3.00 20610. 00| 2.30 15801. 00| 1.00 6870. 00
90 | 240, 000. 00 240000. 00| 155, 000. 00 155000. 00| 250, 000. 00 250000. 00| 200, 000. 00 200000. 00
91 | 135, 000. 00 135000. 00| 75, 000. 00 75000. 00| 140, 000. 00 140000. 00| 120, 000. 00 120000. 00
92 | 40, 000. 00 40000. 00 20, 000. 00 20000. 00| 8, 000. 00 8000. 00| 10, 000. 00 10000. 00
93 | 93.00 98580. 00| 87.00 92220. 00| 135. 93 144085. 80| 250. 00 265000. 00
94 | 8, 700. 00 130500. 00| 5, 300. 00 79500. 00| 5, 045. 25 75678. 75| 6, 000. 00 90000. 00
95 | 150. 00 262500. 00| 115. 00 201250. 00| 175. 39 306932. 50| 350. 00 612500. 00
9 | 158. 00 8374. 00 170. 00 9010. 00| 166. 94 8847. 82 140. 00 7420. 00
97 | 179. 00 3938. 00| 180. 00 3960. 00| 283. 17 6229. 74| 100. 00 2200. 00
98 | 1, 265. 00 1265. 00| 750. 00 750. 00| 1, 288. 28 1288. 28| 1, 600. 00 1600. 00
99 | 222.00 44400. 00 144. 00 28800. 00| 218. 07 43614. 00 175. 00 35000. 00
100 | 230. 00 148120. 00| 118. 00 75992. 00| 140. 00 90160. 00| 325. 00 209300. 00
101 | 645. 00 645. 00| 720. 00 720. 00| 1, 560. 33 1560. 33| 700. 00 700. 00
102 | 970. 00 970. 00| 900. 00 900. 00| 1,588.78 1588. 78| 875. 00 875. 00
103 | 3, 400. 00 30600. 00| 1, 600. 00 14400. 00| 1, 759. 52 15835. 68| 2, 200. 00 19800. 00



104
105
106
107
108
109
110
111
112
113
114
115
116
117

400.
37.
380.
1, 200.
500.
2, 200.
1, 200.
350.
.00
2, 250.
570.
1, 200.

00
00
00
00
00
00
00
00

00
00
00

.50
.50

4800.
16280.
1520.
4800.
1500.
2200.
9600.
24500.
1470.
18000.
49020.
67200.
22820.
600.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

255.
47.
600.
1, 500.
210.
1, 700.
1, 200.
230.
.00
2, 000.
540.
1, 700.

00
00
00
00
00
00
00
00

00
00
00

.27
.10

3060.
20680.
2400.
6000.
630.
1700.
9600.
16100.
1890.
16000.
46440.
95200.
2464.
504.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
56|
00|

895.
29.
971.
815.
475.
2,603.
1, 959.
281.

. 62
685.
380.
700.

63
97
48
11
70
06
19
01

00
00
00

.98
.00

10747.
13186.
3885.
3260.
1427.
2603.
15673.
19670.
550.
5480.
32680.
39200.
36329.
480.

56|
80|
92|
44
10|
06|
52|
70|
20|
00|
00|
00|
44
00|

750.
65.

1, 250.
650.
425.
1, 100.
2, 000.
325.

1, 325.
400.
900.

00
00
00
00
00
00
00
00

. 25

00
00
00

.00
.00

9000.
28600.
5000.
2600.
1275.
1100.
16000.
22750.
682.
10600.
34400.
50400.
18256.
480.

00
00
00
00
00
00
00
00
50
00
00
00
00
00



118 |
119 |
120

121 |
122 |
123 |
124 |
125 |
126 |
127 |
128 |

129 |
130 |

131 |
132 |
133 |
134 |
135 |
136 |
137 |
138 |
139 |
140 |
141 |
142 |

06- 0V1204
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06/ 02/ 22

112.
45.
22.
33.
36.

450.

560.
50.
65.

140.
4, 800.

1, 200.
7, 300.
4, 500.
54, 000.
94.
116.
205.
200.
460.
380.

.50
.00

1232.
1485.
1368.
1800.
1680.
53500.
42250.

3500.
28800.

1200.
7300.
22500.
54000.
205860.
42108.
215660.
145600.
46920.
24700.
5170.
9846.

SUMMARY OF

| THI RD

| BI D
00| 6. 50
00| 600. 00
00| 125. 00
00| 40. 00
00| 13.00
00| 19. 00
00| 20. 00
00| 675. 00
00| 1, 200. 00
00| 48. 00
00| 80. 00
00| 130. 00
00| 4, 500. 00
00| 1, 200. 00
00| 6, 700. 00
00| 4, 400. 00
00| 50, 000. 00
00| 100. 00
00| 120. 00
00| 160. 00
00| 154. 00
00| 154. 00
00| 265. 00
00| 5. 50
00| 8. 00

REMA/

4615.
3600.
1000.
8400.
728.
855.
760.
2700.
3600.
51360.
52000.

3250.
27000.

1200.
6700.
22000.
50000.
219000.
43560.
168320.
112112.
15708.
17225.
5170.
13128.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

100.
33.
19.
29.
32.

400.

500.
46.
83.

125.
4, 300.

1, 100.
6, 500.
4, 000.
48, 500.
84.
103.
200.
505.
360.
216.

10.

NI NG BI DDERS

1114.
1338.
1244.
1600.
1500.
49220.
54145.

3125.
25800.

1100.
6500.
20000.
48500.
183960.
37389.
210400.
367640.
36720.
14040.
4700.
16410.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

.00
.00
.00
.50
.00
.25
.40

00
00
00
00

00
00

00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 87
06/ 03/ 22
FI FTH
BI D ANOUNT

6. 00 4260
125. 00 750
150. 00 1200
27.25 5722
12.00 672
19.25 866
19. 80 752
425.00 1700.
650. 00 1950.
50. 00 53500.
45. 00 29250.
80. 00 2000.
6, 000. 00 36000.
1, 600. 00 1600.
2, 400. 00 2400.
5, 800. 00 29000.
44,000. 00 44000.
165. 00 361350.
210. 00 76230.
210. 00 220920.
210. 00 152880.
340. 00 34680.
400. 00 26000.
18.00 16920.
16. 00 26256.

00



143
144
145
146
147
148
149
150
151
152
153
154
155
156

17.
4, 500.
115.
. 20

240.
12.

© P A O N P PR

50
00
00

.20
. 60

65

.75
. 25
. 25
.00

00
00

. 25

45675.
4500.
2760.
1116.
7080.

24160.
2199.
5535.
9222.
9525.
1840.
7440.

30120.

126.

00|
00|
00|
00|
00|
00|
50|
00|
50|
00|
00|
00|
00|
00|

32.
4, 200.
145.

200.

00
00
00

.95
.95
.30

20

.50
.30
.10
.50

00

.50
. 20

83520.
4200.
3480.

883.
5605.

19630.
1826.
4510.
7161.
8382.
1495.
6200.

23845.

100.

00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
80|

19.

4, 000.
948.
.90

207.

15
00
94

.90
.20

00

. 20
. 20
.00
.00

34

.00
.00

49981.
4000.
22774.
837.
5310.
18120.
1660.
4264.
6944.
7620.
1380.
6427.
22590.
96.

50|
00|
56|
00|
00|
00|
00|
00|
00|
00|
00|
54]
00|
00|

37.

3, 000.
900.
.90

350.

00
00
00

.90
.20

00

. 20
. 20
.00
.00

00

.00
.00

96570.
3000.
21600.
837.
5310.
18120.
1660.
4264.
6944.
7620.
1380.
10850.
22590.
96.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



157
158
159
160
161
162
163 |

TOT

SUMMARY

06- 0V1204
06- MAD- 99- 6
06/ 02/ 22
_______________________________ |
SECOND
L AT |
5.25 2625. 00
16. 00 4160. 00
5,100. 00 5100. 00
420, 000. 00 420000. 00
10, 000. 00 10000. 00
26, 000. 00 26000. 00
1, 250, 000. 00 1250000. 00

23, 940, 496. 30

OF REMA

I NI NG BI DDERS

THI RD
LI AT |
4. 20 2100.
12. 40 3224.
6, 000. 00 6000.
575, 000. 00 575000.
125, 000. 00 125000.
35, 000. 00 35000.
2,160, 185. 00 2160185

25, 155, 022. 98

FOURTH
Bl D AMOUNT
_______________________________ |

4.00 2000.
12. 00 3120.
4, 500. 00 4500.
421, 500. 00 421500.
94, 650. 00 94650.
24,500. 00 24500.
2,505, 419. 10 2505419

25, 946, 946. 00

Bl D211

00
00
00
00
00
00

PAGE 88
06/ 03/ 22
FI FTH
BI D ANOUNT
4.00 2000.
12.00 3120.
4, 500. 00 4500.
390, 000. 00 390000.
230, 000. 00 230000.
2,000. 00 2000.
2,600, 000.00  2600000.

26, 297, 346. 40

00



© 00 N 0o~ W N P

NN NN R R R R R R R R R
o A W N P O © ® ~N © 0 M W N B O

06- 0V1204 Bl D211
06- MAD- 99- 6 SUMMARY OF REMAINING BIDDERS PAGE 89
06/ 02/ 22 06/ 03/ 22

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SI XTH SEVENTH El GHTH NI NTH

I S O B AN B O B AVORT

5, 000. 00 5000. 00| 2, 900. 00 2900. 00| 10, 000. 00 10000. 00| 3, 000. 00 3000. 00

10, 000. 00 10000. 00| 12, 000. 00 12000. 00| 5, 000. 00 5000. 00| 2, 500. 00 2500. 00

2,500.00  1050000. 00| 1, 800. 00 756000. 00| 5,000.00  2100000. 00| 4,000.00  1680000. 00

6, 000. 00 54000. 00| 6, 000. 00 54000. 00| 6, 000. 00 54000. 00| 6, 000. 00 54000. 00

200. 00 4000. 00| 200. 00 4000. 00| 200. 00 4000. 00| 200. 00 4000. 00

35, 000. 00 35000. 00| 37,125.00 37125. 00| 28, 500. 00 28500. 00| 64, 000. 00 64000. 00

200, 000. 00 200000. 00| 2,200,000.00  2200000. 00| 200, 000. 00 200000. 00| 806, 889. 15 806889. 15

850. 00 110500. 00| 1, 100. 00 143000. 00 920. 00 119600. 00| 1, 400. 00 182000. 00

500. 00 65000. 00| 1, 100. 00 143000. 00| 1, 100. 00 143000. 00| 1, 300. 00 169000. 00

.50 18700. 00| 50 18700. 00| .70 26180. 00| .50 18700. 00

55. 00 9350. 00| 55. 00 9350. 00| 60. 00 10200. 00| 70. 00 11900. 00

25.00 20000. 00| 85. 00 68000. 00| 250. 00 200000. 00| 110. 00 88000. 00

5. 00 2800. 00| 5. 00 2800. 00| 3.00 1680. 00 5. 00 2800. 00

100, 000. 00 100000. 00 20, 000. 00 20000. 00| 75, 000. 00 75000. 00| 152, 000. 00 152000. 00

25. 00 577500. 00| 19. 00 438900. 00| 20. 00 462000. 00| 21. 50 496650. 00

350. 00 52500. 00| 350. 00 52500. 00| 250. 00 37500. 00| 360. 00 54000. 00

15. 00 60600. 00| 10. 00 40400. 00| 10. 00 40400. 00| 9. 00 36360. 00

20, 000. 00 60000. 00| 70. 00 210. 00| 7, 500. 00 22500. 00| 8, 800. 00 26400. 00

25, 000. 00 25000. 00| 11, 000. 00 11000. 00| 100, 000. 00 100000. 00 251, 000. 00 251000. 00

5, 000. 00 5000. 00| 2, 400. 00 2400. 00| 5, 000. 00 5000. 00| 1, 500. 00 1500. 00

2, 000. 00 8000. 00| 2, 000. 00 8000. 00| 2, 000. 00 8000. 00| 2, 000. 00 8000. 00

500. 00 500. 00| 400. 00 400. 00| 200. 00 200. 00| 600. 00 600. 00

8. 00 27440. 00| 12. 00 41160. 00| 4. 20 14406. 00| 4.00 13720. 00

7,500. 00 30000. 00 3, 500. 00 14000. 00| 4, 500. 00 18000. 00| 6, 347. 64 25390. 56

12, 000. 00 12000. 00| 4, 400. 00 4400. 00| 100, 000. 00 100000. 00 161, 667. 00 161667. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

15, 000.
450.
150, 000.
5, 000.
.00

10, 000.
80, 000.
10.

125, 000.
65.

200.
175.

1, 000.

00
00
00
00

.30

00
00
00
00
00
00
00
00

15000.
4050.
150000.
5000.
8980.
4560.
10000.
80000.
11600.
125000.
490100.
3400.
286475.
37000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

4, 600.
200.
150, 000.
2, 500.
.00

14, 500.
150, 000.
11.

20, 000.
45.

75.

75.

750.

00
00
00
00

.50

00
00
00
00
00
00
00
00

4600.
1800.
150000.
2500.
8980.
7600.
14500.
150000.
12760.
20000.
339300.
1275.
122775.
27750.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

15, 000.
250.
150, 000.
10, 000.
.50

40, 000.
50, 000.
3.

200, 000.
45.

425.

40.

250.

00
00
00
00

.40

00
00
50
00
00
00
00
00

15000.
2250.
150000.
10000.
2245.
6080.
40000.
50000.
4060.
200000.
339300.
7225.
65480.
9250.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

15, 000.

650.
55, 000.
12, 000.
.02

10, 000.
80, 000.
5.

188, 000.
67.

402.
110.
360.

00
00
00
00

.65

00
00
00
00
00
00
00
00

15000.
5850.
55000.
12000.
9069.
9880.
10000.
80000.
5800.
188000.
505180.
6834.
180070.
13320.

00
00
00
00
80
00
00
00
00
00
00
00
00
00



40 |
41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |

53 |
54 |

55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

06- 0V1204

06- VAD- 99- 6

06/ 02/ 22

160.
175.
28.
10, 000.

55.
85.
130.
195.

375.
.00

.00
.00

20.
1, 000.

12.
100.
2, 500.

00

00
00

.00
.50
500.

00
00
00
00

215680.
159030.
484480.
37100.
175560.
10000.
36750.
55400.
20800.
83600.
96050.
994500.
425100.

19500.
3520.

6200.
4040.
4600.
4400.
5580.
102000.
605000.
15240.
430400.
250000.

SUMMARY

95, 000.

10.
43.
85.
160.
235.

600.
.90

.90
.90

40.
10, 000.

15.
90.
2, 000.

OF

00

00
00

.00
.00
479.

00
00
00
00

REMAIl NI

107840. 00|
125550. 00|
121120. 00|

10600. 00|
376200. 00|
95000. 00|
24500. 00|
27700. 00
52000. 00|
65360. 00|
96050. 00|

1224000. 00

512300. 00|

31200. 00
1672. 00

2945. 00|
1919. 00
9200. 00|
44000. 00
3720. 00|
68000. 00|
579590. 00|
19050. 00|
387360. 00|

200000. 00|

N G

92, 000.

100.
135.
197.
750.

25.
2, 500.

625.
10.
100.
4, 000.

107840.
83700.
211960.
15900.
6270.
92000.
41650.
9972.
4212.
9424.
113000.
1032750.
429460.

39000.
4840.

8525.
5555.
5750.
11000.
9300.
81600.
756250.
12700.
430400.
400000.

00
00
00
00
00
00
00
00
00
20
00
00
00

00
00

00
00
00
00
00
00
00
40
00

Bl D211
PAGE 90
06/ 03/ 22
NI NTH
Bl D AMOUNT
75. 00 202200.
200. 00 167400.
110. 00 333080.
205. 00 43460.
10. 00 62700.
103, 000. 00 103000.
.14 34300.
63 34902.
3.56 18512.
50. 31 76471.
120. 00 135600.
145. 00 1109250.
180. 00 392400.
700. 00 36400.
6.50 5720.
6.50 10075.
6. 50 6565.
30. 00 6900.
10, 500. 00 46200.
5.00 9300.
3.00 40800.
498. 00 602580.
10. 42 13233.
85. 00 365840.
5, 050. 00 505000.

00



65
66
67
68
69
70
71
72
73
74
75
76
77
78

125.

2, 500.
600.
46, 000.
1, 800.
900.

1, 000.
1, 290.
850.
850.

3, 200.
34, 000.
34, 000.
70, 000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

141250.
50000.
1576800.
920000.
45000.
310500.
1265000.
1941450.
896750.
477700.
156800.
1020000.
510000.
700000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

110.

2, 000.
550.
32, 000.
2, 020.
600.

1, 300.
800.
825.

1, 000.
7,032.
30, 000.
35, 000.
70, 000.

00
00
00
00
20
00
00
00
00
00
00
00
00
00

124300.
40000.
1445400.
640000.
50505.
207000.
1644500.
1204000.
870375.
562000.
344568.
900000.
525000.
700000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

150.

6, 500.
650.
12, 000.
2,001.
625.

1, 650.
1, 350.
850.
800.

3, 500.
32, 320.
31, 980.
68, 759.

00
00
00
00
20
00
00
00
00
00
00
00
00
00

169500.
130000.
1708200.
240000.
50030.
215625.
2087250.
2031750.
896750.
449600.
171500.
969600.
479700.
687590.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

120.

2, 500.
450.
50, 000.
2, 165.
645.

1, 313.
1, 585.
750.

1, 000.
4, 000.
30, 000.
32, 000.
70, 000.

00
00
00
00
67
00
00
00
00
00
00
00
00
00

135600.
50000.
1182600.
1000000.
54141.
222525.
1660945.
2385425.
791250.
562000.
196000.
900000.
480000.
700000.

00
00
00
00
75
00
00
00
00
00
00
00
00
00



79 |
80 |
81 |
82 |
83 |
84 |
85 |
86 |
87 |
88 |
89 |
90 |
91 |
92 |
93 |
94 |
95 |
9 |
97 |
98 |
99 |

100 |
101 |

102 |
103 |

06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

7, 500.
200.

250, 000.
150, 000.
40, 000.
240.

7, 500.
295.
260.
230.

1, 500.
100.

225.
900.

1, 400.
2, 200.

550000.
21750.
10600.

1205611.

272188.
82710.

149975.
10712.

7500.
74200.
13740.

250000.

150000.
40000.

254400.

112500.

516250.
13780.

5060.
1500.
20000.

144900.
900.

1400.
19800.

SUMMARY

00|
00|

5, 000.
150.

200, 000.
150, 000.
25, 000.
300.

9, 500.
200.
350.

85.

400.
325.

210.
400.

475.
2, 500.

OF

REMAIl NI

550000.
23200.
8480.
1171165.
258578.
110280.
117837.
10712.
5000.
55650.
6870.
200000.
150000.
25000.
318000.
142500.
350000.
18550.
1870.
400.
65000.

135240.
400.

475.
22500.

00|
00|

N G

5, 003.
180.

211, 850.
119, 195.
35, 500.
150.

7, 500.
300.
200.
100.

1, 500.
300.

300.
1, 000.

1, 500.
4, 000.

00
00
00

855683.
14500.
8480.
1136719.
251773.
110280.
117837.
10712.
5003.
66998.
13740.
211850.
119195.
35500.
159000.
112500.
525000.
10600.
2200.
1500.
60000.

193200.
1000.

1500.
36000.

00|
00|

00
00
00
90
00
00
00
75
55
00
50
00
00
00
00
00
00
00
00
00
00

00
00

00

Bl D211
PAGE 91
06/ 03/ 22
NI NTH
Bl D AMOUNT
5, 000. 00 275000.
60. 00 17400.
80. 00 8480.
1.90 1308949.
2.00 272188
14. 50 79953.
5. 56 119123
.51 10926.
8, 460. 55 8460.
150. 00 55650.
1.75 12022.
160, 000. 00 160000.
75, 000. 00 75000.
8, 000. 00 8000.
178. 00 188680.
8, 200. 00 123000.
200. 00 350000.
125. 00 6625.
118. 00 2596.
1, 300. 00 1300.
225.00 45000.
225.00 144900.
1, 100. 00 1100.
1, 200. 00 1200.
3, 300. 00 29700.

00



104
105
106
107
108
109
110
111
112
113
114
115
116
117

3, 400.
160.
3, 100.
2, 200.
950.
6, 000.
2, 300.
80.
20.
2, 800.
600.
800.

00
00
00
00
00
00
00
00
00
00
00
00

.00
.00

40800.
70400.
12400.
8800.
2850.
6000.
18400.
5600.
4200.
22400.
51600.
44800.
45640.
480.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

750.
85.
200.
2, 000.
200.
4, 000.
3, 500.
700.
.00
2, 500.
2, 150.
1, 500.
10.

00
00
00
00
00
00
00
00

00
00
00
00

.00

9000.
37400.
800.
8000.
600.
4000.
28000.
49000.
420.
20000.
184900.
84000.
91280.
480.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

300.
60.
1, 000.
1, 000.
1, 000.
7, 500.
1, 500.
200.
.00
3, 800.
550.
1, 200.

00
00
00
00
00
00
00
00

00
00
00

.00
.00

3600.
26400.
4000.
4000.
3000.
7500.
12000.
14000.
1050.
30400.
47300.
67200.
27384.
240.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1, 400.
58.
900.
900.
500.
3, 300.
1, 300.
230.
50.
1, 316.
522.
918.

00
00
00
00
00
00
00
00
00
00
71
01

.00
.02

16800.
25520.
3600.
3600.
1500.
3300.
10400.
16100.
10500.
10528.
44953.
51408.
27384.
484.

00
00
00
00
00
00
00
00
00
00
06
56
00
80



118 |
119 |
120 |
121 |
122 |
123 |
124 |
125 |
126 |
127 |
128 |
129 |
130 |
131 |
132 |
133 |
134 |
135 |
136 |
137 |
138 |
139 |
140 |
141 |
142 |

06- 0V1204

06- VAD- 99- 6

06/ 02/ 22

700.
1, 200.
55.
55.
150.
6, 000.
1, 100.
8, 000.
4, 500.
50, 000.
100.
125.
130.
135.
300.
250.
12.

1400.
1440.
1330.
2800.
3600.
58850.
35750.
3750.
36000.
1100.
8000.
22500.
50000.
219000.
45375.
136760.
98280.
30600.
16250.
11280.
9846.

SUMMARY OF
| SEVENTH
| BI D
00| 6. 00
00| 555. 00
00| 115. 00
00| 26. 50
00| 11.75
00| 18. 00
00| 19. 00
00| 650. 00
00| 1, 175. 00
00| 60. 00
00| 150. 00
00| 80. 00
00| 6, 000. 00
00| 1, 600. 00
00| 2, 400. 00
00| 5, 800. 00
00| 45, 000. 00
00| 100. 00
00| 105. 00
00| 230. 00
00| 230. 00
00| 400. 00
00| 800. 00
00| 18. 00
00| 20. 00

REMA/

4260.
3330.
920.
5565.
658.
810.
722.
2600.
3525.
64200.
97500.
2000.
36000.
1600.
2400.
29000.
45000.
219000.
38115.
241960.
167440.
40800.
52000.
16920.
32820.

635.
1, 100.
46.
78.
126.
4, 343.
1,111.
6, 565.
4, 040.
48, 989.
100.
105.
200.
200.
300.
800.

.05
.45

NI NG BI DDERS

1162.
1428.
1330.
2540.
3300.
49712.
51213.
3156.
26060.
1111.
6565.
20202.
48989.
219000.
38115.
210400.
145600.
30600.
52000.
4747.
8943.

60
00
00
50
00
75
50
00
00
50
00
75
42
48
23
90
11
00
00
00
00
00
00
40

Bl D211
PAGE 92
06/ 03/ 22
NI NTH
Bl D AMOUNT
6. 06 4302.
555. 00 3330.
115. 00 920.
35.35 7423.
11.75 658.
18.75 843.
19. 25 731.
650. 00 2600.
1,175.00 3525.
51.55 55158.
52. 34 34021.
82. 47 2061.
6, 185. 57 37113.
1, 649. 48 1649
2,474.23 2474.
5, 979. 38 29896
54,554. 11 54554.
130. 00 284700.
150. 00 54450.
150. 00 157800.
155. 00 112840.
415. 00 42330.
1, 000. 00 65000.
18. 56 17446.
10. 00 16410.

00



143
144
145
146

147
148

149
150
151
152
153
154
155
156

18.
2, 000.
250.
.00

250.
10.

N P s N PR e

00
00
00

.00

50

.00
.50
.00
.00
. 00

00
00

.00

46980.
2000.
6000.

930.

5900.
22650.

1660.
4510.
8680.
7620.
1610.
7750.
25100.
120.

00|
00|
00|
00|

00|
00|

00|
00|
00|
00|
00|
00|
00|
00|

33.
175.
850.

.90

o P W O N P

229.

00
00
00

.90
.20

.00
. 20
. 20
.00
.00

00

.00
.00

86130.
175.
20400.
837.

5310.
18120.

1660.
4264.
6944.
7620.
1380.
7099.
22590.
96.

00|
00|
00|
00|

00|
00|

00|
00|
00|
00|
00|
00|
00|
00|

15.

4, 040.
300.

. 80

10.
.00
. 60
.00
228.
10.

45
40
00

. 80
.85

.00

00

87
00

.00

40324.
4040.
7200.

744.

4720.
12835.

830.
8200.
2170.
4572.

920.
7094.

25100.

120.

50|
40|
00|
00|

00|
00|

00|
00|
00|
00|
00|
97|
00|
00|

15.
4, 162.
375.

o B W O NP

239.

45
56
00

.91

.91
.21

.02
. 25
. 23
.01
. 06

12

.09
.04

40324.
4162.
9000.

846.

5369.
18271.

1676.
4305.
7009.
7696.
1393.
7412.
22815.
96.

50
56
00
30

00
00

60
00
10
20
80
72
90
96



157
158
159
160
161
162
163 |

TOT

06- 0V1204
06- MAD- 99- 6 SUMMARY OF REMA
06/ 02/ 22

_______________________________ |_____________________________

SI XTH | SEVENTH
L BR e JRY DU SR AVORT .
5. 00 2500. 00| 4.00 2000.
15. 00 3900. 00| 12.00 3120.
6, 500. 00 6500. 00| 1, 500. 00 1500.
550, 000. 00 550000. 00| 475, 000. 00 475000.
125, 000. 00 125000. 00 99, 000. 00 99000.
35, 000. 00 35000. 00| 28, 000. 00 28000.
2,650,000.00  2650000. 00| 2,600,000.00  2600000.

26, 615, 313. 25 27,158, 588. 30

I NI NG BI DDERS

El GHTH
LI AT |
5.00 2500.
10. 00 2600.
1, 200. 00 1200.
390, 000. 00 390000.
230, 000. 00 230000.
1, 800. 00 1800.
2,700, 000. 00 2700000.

27,591, 814. 62

Bl D211

00
20
11
86
40
67

PAGE 93
06/ 03/ 22
NI NTH
Bl D AMOUNT
4.04 2020.
12.12 3151.
1,237.11 1237.
402, 061. 86 402061.
237, 113. 40 237113.
1, 855. 67 1855
2,821, 500. 00 2821500.

28, 215, 348. 00

00
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06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

25000.
1806000.
54000.
4000.
27500.
300000.
156000.
117000.
18700.
11900.
40000.
2800.
50000.
485100.
52500.
40400.
15000.
100000.
2000.
8000.
175.
5145.
20000.
36000.
25000.
4500.
50000.
5000.
8980.
7600.
7500.
75000.
7540.
50000.
490100.
3400.
327400.
12950.
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06- 0V1204 Bl D211

06- VAD- 99- 6 SUMMARY OF REMAI NI NG BI DDERS PAGE 95
06/ 02/ 22 06/ 03/ 22
| TEM TENTH
Bl D AMOUNT

40 135. 00 363960. 00
41 150. 00 125550. 00
42 120. 00 363360. 00
43 150. 00 31800. 00
44 29.00 181830. 00
45 95, 000. 00 95000. 00
46 .13 31850. 00
47 .90 49860. 00
48 5.75 29900. 00
49 64. 00 97280. 00
50 85. 00 96050. 00
51 130. 00 994500. 00
52 180. 00 392400. 00
53 355. 00 18460. 00
54 4.00 3520. 00
55 4.00 6200. 00
56 4.00 4040. 00
57 20. 00 4600. 00
58 1, 000. 00 4400. 00
59 2.00 3720. 00
60 7.00 95200. 00
61 450. 00 544500. 00
62 10. 50 13335. 00
63 92. 00 395968. 00
64 2,500. 00 250000. 00
65 116. 00 131080. 00
66 2, 600. 00 52000. 00
67 675. 00 1773900. 00
68 42, 000. 00 840000. 00
69 1, 700. 00 42500. 00
70 750. 00 258750. 00
71 1, 800. 00 2277000. 00
72 1, 200. 00 1806000. 00
73 1, 400. 00 1477000. 00
74 1, 400. 00 786800. 00
75 3, 250. 00 159250. 00
76 31, 750. 00 952500. 00
77 31, 500. 00 472500. 00
78 68, 000. 00 680000. 00



| TEM

79
80
81
82
83
84
85
86

88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

06- 0V1204
06- VAD- 99- 6
06/ 02/ 22

4, 750. 00
185. 00
5.00
230, 000. 00
135, 000. 00
50, 000. 00
225.00
7, 000. 00
290. 00
260. 00
230. 00
250. 00
96. 00
525. 00
900. 00
1,425.00
2,200. 00
3, 500. 00
150. 00
3, 100. 00
2, 065. 00
940. 00
5, 850. 00
2,400. 00
77.00
20. 00

1, 000. 00
1, 050. 00
125. 00
5.25
2.00

616000.
14500.
10600.

1274503.

251773.
82710.

128550.
10712.

4750.
68635.
34350.

230000.

135000.
50000.

238500.

105000.

507500.
13780.

5060.
250.
19200.
338100.
900.
1425.
19800.
42000.
66000.
12400.
8260.
2820.
5850.
19200.
5390.
4200.
8000.
90300.
7000.
47922.
480.
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| TEM
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150
151
152
153
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156

06- 0V1204

06- VAD- 99- 6

06/ 02/ 22

5, 000.

w
N
POOORPWOINE

197100.
38115.
178840.
123760.
15810.
14040.
18800.
9846.
41760.
5000.
3600.
837.
5310.
18120.
1660.
4264.
6944.
7620.
1380.
10075.
22590.
96.
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| TEM

157
158
159
160
161
162

163
TOT

06- 0V1204
06- VAD- 99- 6
06/ 02/ 22
TENTH
Bl D AMOUNT
4.00 2000. 00
12. 00 3120. 00
1, 250. 00 1250. 00
400, 000. 00 400000. 00
230, 000. 00 230000. 00
2, 000. 00 2000. 00

2, 800, 000. 00 2800000. 00
29, 283, 121. 25
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