

STATE OF CALIFORNIA

B I D S U M M A R Y

DEPARTMENT OF TRANSPORTATION

BID211

PAGE 1

06/03/22

BID OPENING DATE 06/02/22
 CONTRACT NUMBER 07-4W5204
 LOCATION 07-LA-105-R2.5/R17.9

IN LOS ANGELES COUNTY ON ROUTE 105.

CONTRACT CODE 'F'
 35 CONTRACT ITEMS

BRIDGE PRESERVATION: PLACE

FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%					
PROPOSALS ISSUED	8	FUND TOTAL	HM3	0	TOTAL NUMBER OF WORKING DAYS 240
NUMBER OF BIDDERS	5	ENGINEERS EST	1,956,412.80	AMOUNT UNDER	356,412.80 PERCENT UNDER EST 18.22
BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
-----	-----	-----	-----		
1	1,600,000.00	2	VELARDE CONCRETE CONSTRUCTION, INC. 523 S. BRAND BLVD.; SAN FERNANDO CA 91340 818 898-2300 SB PREF CLAIMED 00662355 FAX 818 898-2330		
2	1,777,981.60	1	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION, INC. 16351 CONSTRUCTION CIR W; IRVINE CA 92606 949 252-0441 CC PREF CLAIMED 00615876 FAX 949 252-0266		
3	1,991,715.20	4	J. FRANCIS COMPANY 16197 KRAMERIA AVE.; RIVERSIDE CA 92504 951 776-9100 SB PREF CLAIMED 00585103 FAX 951 776-9174		
4	2,099,099.00	3	TRUESDELL CORPORATION OF CALIFORNIA, INC. 1310 W 23RD STREET; TEMPE AZ 85282 602 437-1711 CC PREF CLAIMED 00615058 FAX 602 437-1821		
5	2,757,769.58	5	FEC FUTURE CONTRACTORS AND ENGINEERS, INC. 184 TECHNOLOGY DRIVE SUITE 205 IRVINE CA 92618 949 328-9758 SB PREF CLAIMED 00959988 FAX 949 328-9768		

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 3 (100%)
	PCI AZUSA CA	415490	ITEM 1 (100%)
	PCI AZUSA CA	415490	ITEM 12 (100%)
	PCI AZUSA CA	415490	ITEM 25 (100%)
	PCI AZUSA CA	415490	ITEM 26 (100%)
	PCI AZUSA CA	415490	ITEM 27 (100%)
	PCI AZUSA CA	415490	ITEM 28 (100%)
	PCI AZUSA CA	415490	ITEM 29 (100%)
	PCI AZUSA CA	415490	ITEM 30 (100%)
	PCI AZUSA CA	415490	ITEM 31 (100%)
	PCI AZUSA CA	415490	ITEM 32 (100%)

CONTINUED ON NEXT PAGE

07-4W5204
07-LA-105-R
06/02/22

BID211
PAGE 3
06/03/22

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	PCI AZUSA CA	415490	ITEM 33 (100%)
	PCI AZUSA CA	415490	ITEM 35 (1.02%)
	PCI AZUSA CA	415490	ITEM 4 (11.78%)
	PCI AZUSA CA	415490	LEAD COMPLIANCE PLAN
	PCI AZUSA CA	415490	MOBILIZATION
	PCI AZUSA CA	415490	TRAFFIC CONTROL SYSTEM

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CHRISP COMPANY BLOOMINGTON CA	374600	ITEM 12 (100%)
	CHRISP COMPANY BLOOMINGTON CA	374600	ITEM 25 (100%)
	CHRISP COMPANY BLOOMINGTON CA	374600	ITEM 26 (100%)
	CHRISP COMPANY BLOOMINGTON CA	374600	ITEM 27 (100%)
	CHRISP COMPANY BLOOMINGTON CA	374600	ITEM 28 (100%)
	CHRISP COMPANY BLOOMINGTON CA	374600	ITEM 29 (100%)
	CHRISP COMPANY BLOOMINGTON CA	374600	ITEM 30 (100%)
	CHRISP COMPANY BLOOMINGTON CA	374600	ITEM 31 (100%)
	CHRISP COMPANY BLOOMINGTON CA	374600	ITEM 32 (100%)
	CHRISP COMPANY BLOOMINGTON CA	374600	ITEM 33 (100%)

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	EXTREME PRESSURE SYSTEMS CAMARILLO CA	685387	ITEM 22 (80%)
	EXTREME PRESSURE SYSTEMS CAMARILLO CA	685387	PREPARE COCNCRETE BRIDGE DECK SURFACE (PARTIAL)
	PCI SEAL AND STRIPE AZUSA CA	415490	ITEM 1 (100%)
	PCI SEAL AND STRIPE AZUSA CA	415490	ITEM 12253233 (80%)
	PCI SEAL AND STRIPE AZUSA CA	415490	ITEM 2631 (100%)
	PCI SEAL AND STRIPE AZUSA CA	415490	ITEM 35 (3%)
	PCI SEAL AND STRIPE AZUSA CA	415490	ITEM 4 (8%)
	PCI SEAL AND STRIPE AZUSA CA	415490	LEAD COMPLIANCE PLAN
	PCI SEAL AND STRIPE AZUSA CA	415490	MOBILIZATION
	PCI SEAL AND STRIPE AZUSA CA	415490	PAVEMENT MARKER, MARKINGS AND STRIPES
	PCI SEAL AND STRIPE AZUSA CA	415490	REMOVE STRIPES, MARKERS AND MARKINGS

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	PCI SEAL AND STRIPE AZUSA CA	415490	TRAFFIC CONTROL (PARTIAL)
	SYNERGY TRAFFIC CONTROL GARDENA CA	931953	ITEM 4 (33%)
	SYNERGY TRAFFIC CONTROL GARDENA CA	931953	TRAFFIC CONTROL SYSTEM (PARTIAL)
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ARROW SIGNS HC, INC. TEMECULA CA	1022809	CONSTRUCTION AREA SIGNS
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 3 (100%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	ITEM 4 (10%)
	ARROW SIGNS HC, INC. TEMECULA CA	1022809	TRAFFIC CONTROL SYSTEM
	CHRISP COMPANY, INC FREMONT CA	374600	ITEM 1 (100%)
	CHRISP COMPANY, INC FREMONT CA	374600	ITEM 12 (100%)
	CHRISP COMPANY, INC FREMONT CA	374600	ITEM 25 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CHRISP COMPANY, INC FREMONT CA	374600	ITEM 26 (100%)
	CHRISP COMPANY, INC FREMONT CA	374600	ITEM 27 (100%)
	CHRISP COMPANY, INC FREMONT CA	374600	ITEM 28 (100%)
	CHRISP COMPANY, INC FREMONT CA	374600	ITEM 29 (100%)
	CHRISP COMPANY, INC FREMONT CA	374600	ITEM 30 (100%)
	CHRISP COMPANY, INC FREMONT CA	374600	ITEM 31 (100%)
	CHRISP COMPANY, INC FREMONT CA	374600	ITEM 32 (100%)
	CHRISP COMPANY, INC FREMONT CA	374600	ITEM 33 (100%)
	CHRISP COMPANY, INC FREMONT CA	374600	LEAD COMPLIANCE PLAN (PARTIAL)
	CHRISP COMPANY, INC FREMONT CA	374600	PAVEMENT MARKER (RETROREFLECTIVE)
	CHRISP COMPANY, INC FREMONT CA	374600	REMOVE PAVEMENT MARKER

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CHRISP COMPANY, INC FREMONT CA	374600	REMOVE THERMOPLASTIC PAVEMENT MARKING
	CHRISP COMPANY, INC FREMONT CA	374600	REMOVE THERMOPLASTIC TRAFFIC STRIPE
	CHRISP COMPANY, INC FREMONT CA	374600	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE
	CHRISP COMPANY, INC FREMONT CA	374600	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILI
	CHRISP COMPANY, INC FREMONT CA	374600	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBIL
	CHRISP COMPANY, INC FREMONT CA	374600	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBIL
	MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	ITEM 4 (90%)
	MANERI TRAFFIC CONTROL, INC. FALLBROOK CA	1017741	TRAFFIC CONTROL SYSTEM
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	E & L GONZALEZ ENGINEERING CORP RIVERSIDE CA	1081023	CONSTRUCTION AREA SIGNS
	E & L GONZALEZ ENGINEERING CORP RIVERSIDE CA	1081023	ITEM 3 (96%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	EXTREME PRESSURE SYSTEMS, INC. CAMARILLO CA	840062	ITEM 22 (100%)
	WGJ ENTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 1 (100%)
	WGJ ENTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 12 (100%)
	WGJ ENTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 25 (100%)
	WGJ ENTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 26 (100%)
	WGJ ENTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 27 (100%)
	WGJ ENTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 28 (100%)
	WGJ ENTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 29 (100%)
	WGJ ENTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 30 (100%)
	WGJ ENTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 31 (100%)
	WGJ ENTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 32 (100%)

CONTINUED ON NEXT PAGE

07-4W5204
07-LA-105-R
06/02/22

BID211
PAGE 10
06/03/22

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	WGJ ENTERPRISES, INC. DBA PCI AZUSA CA	415490	ITEM 33 (100%)

C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	3,616.25	3,616.25
2	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	240	150.00	36,000.00
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	23,572.50	23,572.50
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	169,767.00	169,767.00
5	120103	STATIONARY IMPACT ATTENUATOR VEHICLE	DAY	168	50.00	8,400.00
6	120204	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY	EA	2	300.00	600.00
7	129015	MOBILE BARRIER SYSTEM	DAY	168	150.00	25,200.00
8	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	8,640.00	8,640.00
9	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,040.75	1,040.75
10	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	37	50.63	1,873.31
11	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	1,020.00	1,020.00
12	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	7,160	1.05	7,518.00
13	511118	CLEAN EXPANSION JOINT	LF	6,193	16.00	99,088.00
14	519081	JOINT SEAL (MR 1/2")	LF	3,572	42.00	150,024.00
15	519088	JOINT SEAL (MR 1")	LF	1,333	82.40	109,839.20
16	519091	JOINT SEAL (MR 1 1/2")	LF	617	100.25	61,854.25
17	048223	BONDED JOINT SEAL (MR 1 1/2")	LF	216	80.52	17,392.32
18	048224	BONDED JOINT SEAL (MR 2")	LF	455	77.54	35,280.70
19	600001	PUBLIC SAFETY PLAN	LS	LUMP SUM	4,397.80	4,397.80
20	600011	RAPID SETTING CONCRETE (PATCH)	CF	1,106	40.30	44,571.80
21	600033	REMOVE UNSOUND CONCRETE	CF	1,106	45.30	50,101.80
22	600037	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	255,820	.27	69,071.40
23 (F)	600045	TREAT BRIDGE DECK	SQFT	255,820	.34	86,978.80
24	600047	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	2,814	82.68	232,661.52
25	810120	REMOVE PAVEMENT MARKER	EA	160	3.15	504.00
26	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	160	26.25	4,200.00
27	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	340	10.50	3,570.00
28	840621	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	LF	2,670	1.05	2,803.50
29	840623	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	LF	670	1.05	703.50
30	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	7,020	1.26	8,845.20

07-4W5204
07-LA-105-R
06/02/22

C O N T R A C T P R O P O S A L O F L O W B I D D E R

BID211
PAGE 12
06/03/22

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
31	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	1,840	1.58	2,907.20
32	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	4,750	1.05	4,987.50
33	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	340	3.15	1,071.00
34	870009	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	742.70	742.70
35	999990	MOBILIZATION	LS	LUMP SUM	321,156.00	321,156.00
					TOTAL	1,600,000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	BID	SECOND AMOUNT	BID	THIRD AMOUNT	BID	FOURTH AMOUNT	BID	FIFTH AMOUNT
1	3,400.00	3400.00	2,500.00	2500.00	5,000.00	5000.00	2,650.00	2650.00
2	840.00	201600.00	450.00	108000.00	700.00	168000.00	1,325.00	318000.00
3	19,700.00	19700.00	60,000.00	60000.00	23,000.00	23000.00	90,100.00	90100.00
4	244,000.00	244000.00	393,000.00	393000.00	524,000.00	524000.00	318,000.00	318000.00
5	206.00	34608.00	100.00	16800.00	200.00	33600.00	1,325.00	222600.00
6	24,300.00	48600.00	2,000.00	4000.00	4,500.00	9000.00	9,540.00	19080.00
7	1,040.00	174720.00	200.00	33600.00	1.00	168.00	318.00	53424.00
8	4,150.00	4150.00	8,000.00	8000.00	5,000.00	5000.00	11,660.00	11660.00
9	950.00	950.00	3,600.00	3600.00	5,000.00	5000.00	2,650.00	2650.00
10	143.00	5291.00	100.00	3700.00	250.00	9250.00	291.50	10785.50
11	890.00	890.00	8,000.00	8000.00	200.00	200.00	2,650.00	2650.00
12	1.18	8448.80	1.00	7160.00	1.10	7876.00	1.06	7589.60
13	41.00	253913.00	25.00	154825.00	35.00	216755.00	63.60	393874.80
14	29.30	104659.60	48.00	171456.00	45.00	160740.00	47.70	170384.40
15	67.00	89311.00	60.00	79980.00	59.00	78647.00	53.00	70649.00
16	90.00	55530.00	80.00	49360.00	88.00	54296.00	68.90	42511.30
17	50.00	10800.00	85.00	18360.00	56.00	12096.00	74.20	16027.20
18	53.00	24115.00	95.00	43225.00	55.00	25025.00	79.50	36172.50
19	1,020.00	1020.00	3,600.00	3600.00	7,000.00	7000.00	10,600.00	10600.00
20	29.60	32737.60	125.00	138250.00	75.00	82950.00	53.00	58618.00
21	18.50	20461.00	200.00	221200.00	75.00	82950.00	31.80	35170.80
22	.15	38373.00	.20	51164.00	.20	51164.00	.24	61396.80
23	.16	40931.20	.26	66513.20	.20	51164.00	1.06	271169.20
24	56.00	157584.00	62.00	174468.00	87.00	244818.00	76.32	214764.48
25	1.18	188.80	3.00	480.00	1.10	176.00	3.18	508.80

26	5.90	944.00	25.00	4000.00	5.25	840.00	26.50	4240.00
27	16.60	5644.00	10.00	3400.00	15.00	5100.00	10.60	3604.00
28	1.48	3951.60	1.00	2670.00	1.50	4005.00	1.06	2830.20
29	1.48	991.60	1.00	670.00	1.50	1005.00	1.06	710.20
30	1.78	12495.60	1.20	8424.00	1.60	11232.00	1.28	8985.60
31	2.37	4360.80	1.50	2760.00	2.15	3956.00	3.18	5851.20
32	1.18	5605.00	3.00	14250.00	1.10	5225.00	2.76	13110.00
33	3.55	1207.00	20.00	6800.00	3.20	1088.00	5.30	1802.00
34	800.00	800.00	2,500.00	2500.00	100.00	100.00	5,300.00	5300.00
35	166,000.00	166000.00	125,000.00	125000.00	208,673.00	208673.00	270,300.00	270300.00
TOT	1,777,981.60		1,991,715.20		2,099,099.00		2,757,769.58	