STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 06/ 02/ 22 I'N LOS ANGELES COUNTY NEAR CARSON 06/ 03/ 22
CONTRACT NUMBER 07-321804 AND LONG BEACH AT VARI QUS LOCATI ONS CONTRACT CCDE 'C '
LOCATI ON 07-LA-405-7.0/12.9 FROM 0.1 M LE NORTH OF ROUTE 710 TO 89 CONTRACT | TEM5
ROUTE 110/ 405 SEPARATI ON
ROADSI DE SAFETY | MPROVEMENTS FEDERAL AID ACI M 4052-(002)E

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 23. 0%

PROPCSALS | SSUED 12 FUND TOTAL HB34 0 TOTAL NUMBER OF WORKI NG DAYS 470
NUMBER OF BI DDERS 7 ENG NEERS EST 2,605,093.20 AMOUNT UNDER 135, 135. 80 PERCENT UNDER EST 5.19
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,469, 957. 40 2 WESTCOAST PUBLI C WORK, | NC. 888 646-6411
00949582
20058 VENTURA BLVD., #318; FAX 818 206-4423
WOODLAND HI LLS CA 91364
2 2,558, 335. 26 7 3SIXTY | NNOVATI ON, | NC. 858 304-1093
01049906
3555 ROSECRANS ST 114-110; FAX 858 304-1093
SAN DI EGO CA 92110
3 2, 755, 300. 00 1 BEADOR CONSTRUCTI ON COVPANY, 951 674-7352
I NC. 00720483
26320 LESTER Cl RCLE; FAX 951 674-7495
CORONA CA 92883
4 2,823,985. 00 4 A.M CONCRETE, | NC. 818 362-8300
00446850
P. 0. BOX 3367; FAX 818 362-8600
THOUSAND QAKS CA 91359
5 2, 885, 008. 00 5 BOSCO CONSTRUCTORS, | NC. 818 700- 0304
00972065
21353 MAYALL ST.; FAX 818 280- 3444

CHATSWORTH CA 91311



07-321804
07- LA-405-7
06/ 02/ 22

3, 140, 998. 86

3, 315, 523. 50

6

3

FEC FUTURE CONTRACTORS AND
ENG NEERS, | NC

184 TECHNOLOGY DRI VE SU TE 205
IRVINE CA 92618

YAKAR

689 EAST SAN BERNARDI NO RD;
COVI NA CA 91703

949 328-9758
00959988
FAX 949 328-9768

909 599-1612
00909978
FAX 800 750-9094

Bl D211
PAGE 2
06/ 03/ 22



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 3
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALL AMERI CAN ASPHALT
P. 0. BOX 2229, CORONA CA

ALL AMERI CAN ASPHALT
P. O BOX 2229, CORONA CA

ALL AMERI CAN ASPHALT
P. O BOX 2229, CORONA CA

C&W CONSTRUCTI ON SPECI ALTI ES
2419 PALMA DRI VE, VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
2419 PALMA DRI VE, VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
2419 PALMA DRI VE, VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
2419 PALMA DRI VE, VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
2419 PALMA DRI VE, VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
2419 PALMA DRI VE, VENTURA CA

MANERI TRAFFI C CONTRCL
4CA23 RAI NBOW CANYON RD, TE

MANERI TRAFFI C CONTRCL
4CA23 RAI NBOW CANYON RD, TE

CONTI NUED ON NEXT PAGE

267073

267073

267073

256795

256795

256795

256795

256795

256795

1017741

1017741

| TEM 57 (100%

| TEM 58 (100%

| TEM 59 (100%

| TEM 23 (100%

| TEM 67 (100%

| TEM 68 (100%

| TEM 76 (100%

| TEM 78 (100%

| TEM 79 (100%

| TEM 3 (100%

| TEM 4 (62%



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 4
06/ 03/ 22
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 MANERI TRAFFI C CONTRCL
4CA23 RAI NBOW CANYON RD, TE

MANERI TRAFFI C CONTRCL
47423 RAI NBOW CANYON CA, TE

MANERI TRAFFI C CONTRCL
47423 RAI NBOW CANYON CA, TE

MANERI TRAFFI C CONTRCL
47423 RAI NBOW CANYON CA, TE

MANERI TRAFFI C CONTRCL
4CA23 RAI NBOW CANYON RD, TE

MANERI TRAFFI C CONTRCL
4CA23 RAI NBOW CANYON RD, TE

MANERI TRAFFI C CONTRCL
4CA23 RAI NBOW CANYON RD, TE

M RANDA LOG STI CS ENTERPRI SE,
2202 S FI GUEROA ST. #CA7, L

M RANDA LOGQ STI CS ENTERPRI SE,
2202 S FI GUEROA ST. #CA7, L

M RANDA LOGQ STI CS ENTERPRI SE,
2202 S FI GUEROA ST. #CA7, L

M RANDA LOG STI CS ENTERPRI SE,
2202 S FI GUEROA ST. #CA7, L

CONTI NUED ON NEXT PAGE

LLC

LLC

LLC

LLC

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1021984

1021984

1021984

1021984

| TEM 7 (100%

| TEM 73 (100%

| TEM 74 (100%

| TEM 75 (100%

| TEM 8 (100%

I TEM 9 (100%

75 TC SH FTS X 1, 650.00 = 123, 750. 00

| TEM 25 (60%

| TEM 26 (90%

| TEM 27 (90%

| TEM 28 (90%



07- 321804 BI D211
07- LA- 405-7 PAGE 5
06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 M RANDA LOG STI CS ENTERPRI SE, LLC | TEM 89 (8%

2202 S FI GUEROA ST. #CA7, L 1021984

M RANDA LOGI STI CS ENTERPRI SE, LLC LOADI NG AND TRUCKI NG FOR ROADWAY EXCV, PARTI AL

2202 S FI GUERQA ST. #CA7, L 1021984

M RANDA LOG STI CS ENTERPRI SE, LLC TRUCKI NG AND MATERI AL FOR | MPORTED BORROW PARTI AL
2202 S FI GUEROA ST. #CA7, L 1021984

M RANDA LOGI STI CS ENTERPRI SE, LLC TRUCKI NG FOR COM ADL, PARTI AL

2202 S FI GUEROA ST. #CA7, L 1021984

M RANDA LOGI STI CS ENTERPRI SE, LLC TRUCKI NG FOR MOBI LI ZATI ON AND DEMOBI LI ZATI ON OF WCPW EQUI PM
2202 S FI GUEROA ST. #CA7, L 1021984

M RANDA LOGI STI CS ENTERPRI SE, LLC TRUCKI NG FOR Z-2 ADL, PARTIAL

2202 S FI GUERQA ST. #CA7, L 1021984

PCl | TEM 22 (100%

975 W 1ST ST, AZUSA CA 415490

PCl | TEM 71 (100%

975 W 1ST ST, AZUSA CA 415490

PCl | TEM 72 (100%

975 W 1ST ST, AZUSA CA 415490

PCl | TEM 81 (100%

975 W 1ST ST, AZUSA CA 415490

PCl | TEM 82 (100%

975 W 1ST ST, AZUSA CA 415490

CONTI NUED ON NEXT PAGE



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 6
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PCl
975 W 1ST ST, AZUSA CA

PCl
975 W 1ST ST, AZUSA CA

415490

415490

| TEM 83 (100%

| TEM 84 (100%



07-321804 Bl D211

07- LA-405-7 PAGE 7

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 A. C. DIKE CO | TEM 59 (100%
LI NCOLN CA 407417
C W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 23 (100%
VENTURA CA 256795
C W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 67 (100%
VENTURA CA 256795
C W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 68 (100%
VENTURA CA 256795
C W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 69 (100%
VENTURA CA 256795
C W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 70 (100%
VENTURA CA 256795
C W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 76 (100%
VENTURA CA 256795
C W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 78 (100%
VENTURA CA 256795
C W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 79 (100%
VENTURA CA 256795
C W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 80 (100%
VENTURA CA 256795
C W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 88 (100%
VENTURA CA 256795

CONTI NUED ON NEXT PAGE



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 8
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CONTI NUED ON NEXT PAGE

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 38 (100%

| TEM 39 (100%

| TEM 40 (100%



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 9
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CONTI NUED ON NEXT PAGE

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%

| TEM 46 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 10
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

g 2 £ 2 9 8 2

1057260

1057260

415490

415490

415490

415490

415490

415490

415490

415490

415490

| TEM 52 (100%

| TEM 53 (100%

| TEM 22 (100%

| TEM 5 (100%

| TEM 71 (100%

| TEM 72 (100%

| TEM 81 (100%

| TEM 82 (100%

| TEM 83 (100%

| TEM 84 (100%

| TEM 87 (100%



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 11
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

COVARRUBI AS TRAFFI C CONTRCL
MORENO VALLEY CA

CONTI NUED ON NEXT PAGE

996577

996577

996577

996577

996577

996577

996577

996577

996577

996577

1081470

| TEM 23 (100%

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

I TEM 70 (100%

| TEM 76 (100%

| TEM 78 (100%

| TEM 79 (100%

| TEM 80 (100%

| TEM 88 (100%

| TEM 4 (100%



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 12
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONTI NUED ON NEXT PAGE

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 13

| TEM 14

| TEM 15

| TEM 16

| TEM 17

| TEM 18

| TEM 29

| TEM 38

| TEM 39

| TEM 40

| TEM 41

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 13
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONTI NUED ON NEXT PAGE

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 42

| TEM 43

| TEM 44

| TEM 46

| TEM 47

| TEM 48

| TEM 49

| TEM 50

| TEM 51

| TEM 52

| TEM 53

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 14
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

g 2 £ 2 9 8 2

CONTI NUED ON NEXT PAGE

LANDSCAPE CO.

LANDSCAPE CO.

576183

576183

42509

42509

42509

42509

42509

42509

42509

42509

42509

| TEM 54 (100%

| TEM 77 (100%

| TEM 1 (25%

| TEM 22 (100%

I TEM 5 (100%

| TEM 71 (100%

| TEM 72 (100%

| TEM 81 (100%

| TEM 82 (100%

| TEM 83 (100%

| TEM 84 (100%



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 15
06/ 03/ 22

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA CA

SYNERGY TRAFFI C CONTROL
GARDENA CA

SYNERGY TRAFFI C CONTROL
GARDENA CA

SYNERGY TRAFFI C CONTROL
GARDENA CA

SYNERGY TRAFFI C CONTROL
GARDENA CA

SYNERGY TRAFFI C CONTROL
GARDENA CA

Bl DDER | D NAME AND ADDRESS

42509

42509

42509

931953

931953

931953

931953

931953

LI CENSE NUMBER

| TEM 87 (100%

| TEM 89 (100%

LEAD COWVPLI ANCE FOR STRI PI NG ONLY

| TEM 3 (100%

| TEM 6 (100%

| TEM 73 (100%

| TEM 74 (100%

| TEM 75 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

CONTI NUED ON NEXT PAGE

996577

996577

| TEM 23 (57. 6%

| TEM 67 (100%



07-321804 Bl D211

07- LA-405-7 PAGE 16

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACE FENCE COVPANY | TEM 68 (100%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 69 (100%
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 70 (100%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 76 (100%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 78 (100%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 79 (100%
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 80 (100%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 88 (100%
LA PUENTE CA 996577
ACE FENCE COVPANY TVWV FOR MBGR ( ONLY)
LA PUENTE CA 996577
DI VERSI FI ED LANDSCAPE CO. | TEM 13 (100%
W LDOVAR CA 576183
DI VERS| FI ED LANDSCAPE CO. | TEM 14 (100%
W LDOVAR CA 576183

CONTI NUED ON NEXT PAGE



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 17
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONTI NUED ON NEXT PAGE

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 15

| TEM 16

| TEM 17

| TEM 18

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 18
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONTI NUED ON NEXT PAGE

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 36

| TEM 37

| TEM 38

| TEM 39

| TEM 40

| TEM 41

| TEM 42

| TEM 43

| TEM 44

| TEM 46

| TEM 47

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 19
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONTI NUED ON NEXT PAGE

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

MANERI TRAFFI C CONTRCL,

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

FALLBROOK CA

MANERI TRAFFI C CONTRCOL, | NC.

FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

8 8 8 8 8 8 8

5

576183

576183

576183

576183

576183

576183

576183

1017741

1017741

1017741

1017741

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%

| TEM 52 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 3 (100%

| TEM 4 (42. 9%

| TEM 6 (100%

| TEM 8 (100%



07-321804

07- LA-405-7

06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 20
06/ 03/ 22
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 MANERI
FALLBROOK CA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

CONTI NUED ON NEXT PAGE

TRAFFI C CONTRCL,

CA

CA

g 2 8 £ 2 8

CA

CA

50 SHI FTS OPERATED RENTED TRAFFI C CONTROL

1017741

| TEM 1 (24.88%
415490

| TEM 22 (100%
415490

I TEM 5 (100%
415490

| TEM 71 (100%
415490

| TEM 72 (100%
415490

| TEM 81 (100%
415490

| TEM 82 (100%
415490

| TEM 83 (100%
415490

| TEM 84 (100%
415490

| TEM 87 (100%
415490



07-321804
07- LA-405-7
06/ 02/ 22

Bl D211
PAGE 21
06/ 03/ 22

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 PCl
AZUSA CA

SECURI TY PAVI NG COMPANY, | NC.
WESTLAKE VI LLAGE CA

SECURI TY PAVI NG COVPANY, | NC.
WESTLAKE VI LLAGE CA

STATEW DE TRAFFI C SAFETY AND SI GNS, | NC.
I RVI NE CA

STATEW DE TRAFFI C SAFETY AND SI GNS, | NC
I RVI NE CA

Bl DDER | D NAME AND ADDRESS

415490

116307

116307

975518

975518

LI CENSE NUMBER

LCP FOR STRI PI NG ONLY

| TEM 57 (100%

| TEM 58 (100%

| TEM 74 (100%

I TEM 9 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 AC DI KE CO
LI NCOLN CA

AC DI KE CO
LI NCOLN CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

CONTI NUED ON NEXT PAGE

407417

407417

996577

996577

996577

| TEM 59 (82.5%

PLACE HOT M X ASPHALT DI KE (TYPE F)

ALTERNATI VE CRASH CUSHI ON SYSTEM

CHAI'N LI NK FENCE ( TYPE CL- 6)

END ANCHOR ASSEMBLY ( TYPE SFT)



07-321804 Bl D211

07- LA-405-7 PAGE 22

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACE FENCE COMPANY | TEM 67 (83.3%
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 68 (83.3%
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 69 (75%
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 70 (83.3%
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 76 (80%
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 78 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 79 (92. 4%
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 80 (88.5%
LA PUENTE CA 996577
ACE FENCE COMPANY M DVEST GUARDRAI L SYSTEM (WOCD POST)
LA PUENTE CA 996577
ACE FENCE COMPANY REMOVE CHAI N LI NK FENCE
LA PUENTE CA 996577
ACE FENCE COMPANY REMOVE GATE
LA PUENTE CA 996577

CONTI NUED ON NEXT PAGE



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 23

06/ 03/ 22
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

B C TRAFFI C SPECI ALI ST
GARDEN GROVE CA

B C TRAFFI C SPECI ALI ST
GARDEN GROVE CA

B C TRAFFI C SPECI ALI ST
GARDEN GROVE CA

B C TRAFFI C SPECI ALI ST
GARDEN GROVE CA

B C TRAFFI C SPECI ALI ST
GARDEN GROVE CA

B C TRAFFI C SPECI ALI ST
GARDEN GROVE CA

B C TRAFFI C SPECI ALI ST
GARDEN GROVE CA

B C TRAFFI C SPECI ALI ST
GARDEN GROVE CA

B C TRAFFI C SPECI ALI ST
GARDEN GROVE CA

CONTI NUED ON NEXT PAGE

996577

996577

877686

877686

877686

877686

877686

877686

877686

877686

877686

REMOVE GUARDRAI L

12" CHAIN LI NK GATE ( TYPE CL- 6)

| TEM 22 (100%

I TEM 5 (75%

| TEM 71 (80%

| TEM 72 (85. 7%

| TEM 81 (80%

| TEM 82 (82.9%

| TEM 83 (78.3%

| TEM 84 (81.3%

| TEM 87 (100%



07-321804 Bl D211

07- LA-405-7 PAGE 24

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 B C TRAFFI C SPECI ALI ST | TEM 89 (5.5%
GARDEN GROVE CA 877686
B C TRAFFI C SPECI ALI ST MOBI LI ZATI ON
GARDEN GROVE CA 877686
B C TRAFFI C SPECI ALI ST PAVEMENT MARKER ( RETROREFLECTI VE)
GARDEN GROVE CA 877686
B C TRAFFI C SPECI ALI ST REMOVE PAVEMENT MARKER
GARDEN GROVE CA 877686
B C TRAFFI C SPECI ALI ST REMOVE THERMOPLASTI C TRAFFI C STRI PE
GARDEN GROVE CA 877686
B C TRAFFI C SPECI ALI ST REMOVE YELLOW THERMOPLASTI C TRAFFI C STRI PE ( HAZARDOUS WASTE
GARDEN GROVE CA 877686
B C TRAFFI C SPECI ALI ST TEMPORARY PAVEMENT MARKER
GARDEN GROVE CA 877686
B C TRAFFI C SPECI ALI ST TEMPORARY TRAFFI C STRI PE ( PAI NT)
GARDEN GROVE CA 877686
B C TRAFFI C SPECI ALI ST 6" THERMOPLASTI C TRAFFI C STRI PE
GARDEN GROVE CA 877686
B C TRAFFI C SPECI ALI ST 6" THERMOPLASTI C TRAFFI C STRI PE ( BROKEN 17-7)
GARDEN GROVE CA 877686
B C TRAFFI C SPECI ALI ST 8" THERMOPLASTI C TRAFFI C STRI PE
GARDEN GROVE CA 877686

CONTI NUED ON NEXT PAGE



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 25
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BT TRUCKI NG | NC.
BAKERSFI ELD CA

BT TRUCKI NG | NC.
BAKERSFI ELD CA

BT TRUCKI NG | NC.
BAKERSFI ELD CA

BT TRUCKI NG | NC.
BAKERSFI ELD CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CONTI NUED ON NEXT PAGE

1035369

1035369

1035369

1035369

1057260

1057260

1057260

1057260

1057260

1057260

1057260

| TEM 26 (23.8%

| TEM 27 (25%

ROADWAY EXCAVATI ON ( TYPE COM) (AERI ALLY DEPCSI TED LEAD)

ROADWAY EXCAVATI ON ( TYPE Z-2) (AERI ALLY DEPCSI TED LEAD)

(F) - 1 1/4" PLASTIC PI PE (SCHEDULE 40) (SUPPLY LI NE)

(F) - 1" PLASTIC Pl PE (SCHEDULE 40) (SUPPLY LI NE)

(F) - 2" COPPER Pl PE (SUPPLY LI NE)

(F) - 3/4" PLASTIC PI PE (SCHEDULE 40) (SUPPLY LI NE)

BALL VALVE

CHECK AND TEST EXI STI NG | RRI GATI ON FACI LI TI ES

CONTROL AND NEUTRAL CONDUCTORS



07-321804

07- LA-405-7

06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 26
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CEDI LLO
ANAHEI M

CEDI LLO
ANAHEI M

CEDI LLO
ANAHEI M

CEDI LLO
ANAHEI M

CEDI LLO
ANAHEI M

CEDI LLO
ANAHEI M

CEDI LLO
ANAHEI M

CEDI LLO
ANAHEI M

CEDI LLO
ANAHEI M

CEDI LLO
ANAHEI M

CEDI LLO
ANAHEI M

CONTI NUED ON NEXT

LANDSCAPI NG
CA

LANDSCAPI NG
CA

LANDSCAPI NG
CA

LANDSCAPI NG
CA

LANDSCAPI NG
CA

LANDSCAPI NG
CA

LANDSCAPI NG
CA

LANDSCAPI NG
CA

LANDSCAPI NG
CA

LANDSCAPI NG
CA

LANDSCAPI NG
CA

PAGE

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

FLOW SENSOR

| RON SULFATE (LB)

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 37

| TEM 38

| TEM 39

(95.7%

(67%

(79.2%

(89.5%

(91%

(76. 9%

(95.5%

(71.49%

(88.2%



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 27
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CONTI NUED ON NEXT PAGE

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

| TEM 40 (88.2%

| TEM 41 (71.3%

| TEM 42 (75%

| TEM 43 (94. 4%

| TEM 44 (95%

| TEM 45 (99%

| TEM 46 (91.7%

| TEM 47 (98. 8%

| TEM 48 (98. 4%

| TEM 49 (79.2%

| TEM 50 (92%



07-321804 Bl D211

07- LA-405-7 PAGE 28

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CEDI LLO LANDSCAPI NG | TEM 51 (76.6%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 52 (76.2%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 53 (85%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 54 (53%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG MAI NTAI N EXI STI NG PLANTED AREAS
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG OPERATE EXI STI NG | RRI GATI ON FACI LI TI ES
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG PLANT ( GROUP B)
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG PLANT (GROUP H)
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG POP- UP SPRI NKLER ASSEMBLY ( GEAR DRI VEN)
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG REMOVE | RRI GATI ON FACI LI TY
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG RI SER SPRI NKLER ASSEMBLY
ANAHEI M CA 1057260

CONTI NUED ON NEXT PAGE



07-321804 Bl D211

07- LA-405-7 PAGE 29

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CEDI LLO LANDSCAPI NG SLOW RELEASE FERTI LI ZER
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG SO L AMENDMENT
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG WOOD MULCH
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG 1 1/2" REMOTE CONTROL VALVE
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG 1" REMOTE CONTRCOL VALVE
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG 2" PLASTI C PI PE (CLASS 315) (SUPPLY LI NE)
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG 2" REMOTE CONTROL VALVE
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG 8" WELDED STEEL PI PE CONDUI T
ANAHEI M CA 1057260
MANERI TRAFFI C CONTRCL | NC ALTERNATI VE TEMPORARY CRASH CUSHI ON
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | NC CHANNELI ZER ( SURFACE MOUNTED)
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | NC CONSTRUCTI ON AREA SI GNS
FALLBROOK CA 1017741

CONTI NUED ON NEXT PAGE



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 30

06/ 03/ 22
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 MANERI TRAFFI C CONTRCL

FALLBROOK CA

MANERI TRAFFI C CONTRCL

FALLBROOK CA

MANERI TRAFFI C CONTRCL

FALLBROOK CA

MANERI TRAFFI C CONTRCL

FALLBROOK CA

MANERI TRAFFI C CONTRCL

FALLBROOK CA

SWPPQUEEN
SACRAMENTO CA

SWPPQUEEN
SACRAMENTO CA

SWPPQUEEN
SACRAMENTO CA

SWPPQUEEN
SACRAMENTO CA

SWPPQUEEN
SACRAMENTO CA

SWPPQUEEN
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

1017741

1017741

1017741

1017741

1017741

1033335

1033335

1033335

1033335

1033335

1033335

| TEM 3 (93%

| TEM 4 (87.5%

| TEM 6 (93.3%

| TEM 8 (95%

TRAFFI C CONTROL SYSTEM

| TEM 10 (44.2%

| TEM 11 (55. 8%

| TEM 12 (49. 8%

| TEM 23 (93. 3%

| TEM 36 (73%

JOB SI TE MANAGEMENT



07-321804 Bl D211

07- LA-405-7 PAGE 31

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 SWPPQUEEN PLANT ESTABLI SHVENT WORK (M NI MUM BI D)
SACRAMENTO CA 1033335
SWPPQUEEN PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
SACRAMENTO CA 1033335
SWPPQUEEN STORM WATER ANNUAL REPCRT
SACRAMENTO CA 1033335
SWPPQUEEN TREATED WOOD WASTE
SACRAMENTO CA 1033335

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 C & W CONSTRUCTI ON SPECI LATI ES, | NC. | TEM 23 (100%
VENTURA CA 256795
C & W CONSTRUCTI ON SPECI LATI ES, | NC. | TEM 67 (100%
VENTURA CA 256795
C & W CONSTRUCTI ON SPECI LATI ES, | NC. | TEM 68 (100%
VENTURA CA 256795
C & W CONSTRUCTI ON SPECI LATI ES, | NC. | TEM 69 (100%
VENTURA CA 256795
C & W CONSTRUCTI ON SPECI LATI ES, | NC. | TEM 70 (100%
VENTURA CA 256795
C & W CONSTRUCTI ON SPECI LATI ES, | NC. | TEM 76 (100%
VENTURA CA 256795

CONTI NUED ON NEXT PAGE



07-321804 Bl D211

07- LA-405-7 PAGE 32

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 C & W CONSTRUCTI ON SPECI LATI ES, | NC. | TEM 78 (100%
VENTURA CA 256795
C & W CONSTRUCTI ON SPECI LATI ES, | NC. | TEM 79 (100%
VENTURA CA 256795
C & W CONSTRUCTI ON SPECI LATI ES, | NC. | TEM 80 (100%
VENTURA CA 256795
CEDI LLO LANDSCAPI NG | TEM 30 (100%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 31 (100%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 32 (100%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 33 (100%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 34 (100%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 35 (100%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 36 (100%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 37 (100%
ANAHEI M CA 1057260

CONTI NUED ON NEXT PAGE



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 33
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CONTI NUED ON NEXT PAGE

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

| TEM 38 (100%

| TEM 39 (100%

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%

| TEM 46 (100%

| TEM 47 (100%

| TEM 48 (100%



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 34

06/ 03/ 22
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

E & L GONZALEZ ENG NEERI NG CORP
Rl VERSI DE CA

E & L GONZALEZ ENG NEERI NG CORP
Rl VERSI DE CA

E & L GONZALEZ ENG NEERI NG CORP
Rl VERSI DE CA

E & L GONZALEZ ENG NEERI NG CORP
Rl VERSI DE CA

E & L GONZALEZ ENG NEERI NG CORP
Rl VERSI DE CA

E & L GONZALEZ ENG NEERI NG CORP
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

1057260

1057260

1057260

1057260

1057260

1081023

1081023

1081023

1081023

1081023

1081023

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%

| TEM 52 (100%

| TEM 53 (100%

HOT M X ASPHALT (TYPE A)

| TEM 56 (95%

| TEM 57 (95%

| TEM 62 (95%

| TEM 63 (95%

LEAN CONCRETE BASE



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 35

06/ 03/ 22
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

E & L GONZALEZ ENG NEERI NG CORP
RI VERSI DE CA

E & L GONZALEZ ENG NEERI NG CORP
Rl VERSI DE CA

HI - WAY SAFETY RENTALS, | NC
CH NO CA

HI - WAY SAFETY RENTALS, | NC.
CH NO CA

WGEJ ENTERPRI SES, | NC. DBA PCl
AZUSA CA

WGEJ ENTERPRI SES, | NC. DBA PCl
AZUSA CA

WG ENTERPRI SES, | NC. DBA PCl
AZUSA CA

WG ENTERPRI SES, | NC. DBA PCl
AZUSA CA

WGEJ ENTERPRI SES, | NC. DBA PCl
AZUSA CA

WGEJ ENTERPRI SES, | NC. DBA PCl
AZUSA CA

WGJ ENTERPRI SES, | NC. DBA PCl
AZUSA CA

CONTI NUED ON NEXT PAGE

1081023

1081023

934148

934148

415490

415490

415490

415490

415490

415490

415490

M NOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRI VEWAY)

M NOR CONCRETE ( STAMPED CONCRETE)

| TEM 3 (100%

| TEM 6 (100%

| TEM 1 (100%

| TEM 22 (100%

| TEM 5 (100%

| TEM 71 (100%

| TEM 72 (100%

| TEM 81 (100%

| TEM 82 (100%



07-321804 Bl D211

07- LA-405-7 PAGE 36

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 WGEJ ENTERPRI SES, | NC. DBA PCl | TEM 83 (100%
AZUSA CA 415490
WGEJ ENTERPRI SES, | NC. DBA PCl | TEM 84 (100%
AZUSA CA 415490
WGJ ENTERPRI SES, | NC. DBA PCl | TEM 87 (100%
AZUSA CA 415490

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CEDI LLO LANDSCAPI NG | TEM 30 (100%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 31 (100%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 32 (100%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 33 (100%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 34 (100%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 35 (100%
ANAHEI M CA 1057260
CEDI LLO LANDSCAPI NG | TEM 36 (100%
ANAHEI M CA 1057260

CONTI NUED ON NEXT PAGE



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 37
06/ 03/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CONTI NUED ON NEXT PAGE

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

1057260

| TEM 37 (0%

| TEM 38 (100%

| TEM 39 (100%

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%

| TEM 46 (100%

| TEM 47 (100%



07-321804
07- LA-405-7
06/ 02/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 38
06/ 03/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

CEDI LLO LANDSCAPI NG
ANAHEI M CA

HARDY & HARPER | NC
LAKE FOREST CA

HARDY & HARPER | NC
LAKE FOREST CA

H  WAY SAFETY RENTAL | NC
CHI NO CA

H  WAY SAFETY RENTAL | NC
CH NO CA

LOPEZ CONSTRUCTI ON | NC
CORONA CA

CONTI NUED ON NEXT PAGE

1057260

1057260

1057260

1057260

1057260

1057260

215952

215952

934148

934148

890389

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%

| TEM 52 (100%

| TEM 53 (100%

| TEM 57 (100%)

| TEM 58 (100%

| TEM 3 (100%

| TEM 7 (100%

| TEM 62 (100%



07-321804 Bl D211

07- LA-405-7 PAGE 39

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 LOPEZ CONSTRUCTI ON | NC | TEM 63 (100%
CORONA CA 890389
LOPEZ CONSTRUCTI ON | NC | TEM 77 (100%
CORONA CA 890389
M RANDA LOG STI C | TEM 24 (70%
LOS ANGELES CA 1021984
M RANDA LOG STI C | TEM 25 (70%
LOS ANGELES CA 1021984
M RANDA LOG STI C | TEM 26 (70%
LOS ANGELES CA 1021984
M RANDA LOG STI C | TEM 27 (70%
LOS ANGELES CA 1021984
M RANDA LOG STI C TRUCKI NG
LOS ANGELES CA 1021984
MTC | NC | TEM 23 (100%
FALLBROOK CA 1017741
MTC | NC | TEM 4 (70%
FALLBROOK CA 1017741
MTC | NC | TEM 6 (100%
FALLBROOK CA 1017741
MIC | NC | TEM 76 (100%
FALLBROOK CA 1017741

CONTI NUED ON NEXT PAGE
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06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 MIC | NC | TEM 78 (100%
FALLBROOK CA 1017741
MIC | NC | TEM 79 (100%
FALLBROOK CA 1017741
MIC | NC | TEM 8 (100%
FALLBROOK CA 1017741
MIC | NC | TEM 80 (100%
FALLBROOK CA 1017741
PCl | TEM 22 (100%
AZUSA CA 415490
PCl | TEM 5 (100%
AZUSA CA 415490
PCl | TEM 71 (100%
AZUSA CA 415490
PCl | TEM 72 (100%
AZUSA CA 415490
PCl | TEM 81 (100%
AZUSA CA 415490
PCl | TEM 82 (100%
AZUSA CA 415490
PCl | TEM 83 (100%
AZUSA CA 415490

CONTI NUED ON NEXT PAGE
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07- LA-405-7 PAGE 41

06/ 02/ 22 06/ 03/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PCl | TEM 84 (100%
AZUSA CA 415490
PCl | TEM 87 (100%

AZUSA CA 415490



07-321804 Bl D211

07- LA-405-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 42
06/ 02/ 22 06/ 03/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,500. 00 2,500. 00
2 090100 TI ME- RELATED OVERHEAD ( V\DAY) VDAY 220 700. 00 154, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 46, 500. 00 46, 500. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 200, 000. 00 200, 000. 00
5 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 3, 340 2.00 6, 680. 00
6 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 150 42.00 6, 300. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) LF 9, 440 28.00 264, 320. 00
8 013584 ALTERNATI VE TEMPORARY CRASH CUSHI ON EA 19 2, 850. 00 54, 150. 00
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 270 160. 00 43, 200. 00
10 130100 JOB SI TE MANAGEMENT LS LUMP SUM 50, 000. 00 50, 000. 00
11 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 1, 900. 00 1, 900. 00
PLAN
12 130330 STORM WATER ANNUAL REPCORT EA 1 2, 000. 00 2,000. 00
13 130505 MOVE- | N MOVE- QUT EA 3 2,500. 00 7, 500. 00
( TEMPORARY ERCSI ON CONTROL)
14 130510 TEMPORARY MULCH SQYD 300 6. 00 1, 800. 00
15 130570 TEMPORARY COVER SQYD 10 7.00 70. 00
16 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 24 65. 00 1, 560. 00
17 130640 TEMPORARY FI BER ROLL LF 8,670 2.50 21, 675. 00
18 130680 TEMPORARY SI LT FENCE LF 1, 400 3.50 4,900. 00
19 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 6 800. 00 4, 800. 00
20 130730 STREET SWEEPI NG LS LUMP SUM 2,500. 00 2,500. 00
21 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 1, 500. 00 1, 500. 00
22 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 1, 290 5.00 6, 450. 00
STRI PE ( HAZARDOUS WASTE)
23 141120 TREATED WOCD WASTE LB 5, 260 1.00 5, 260. 00
24 153248 REMOVE CONCRETE (M SCELLANEQUS) ( SQFT) SQFT 31, 000 5.00 155, 000. 00
25 190101 ROADWAY EXCAVATI ON CY 590 50. 00 29, 500. 00
26 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) (14 210 160. 00 33, 600. 00
(AERI ALLY DEPCSI TED LEAD)
27 190159 ROADVWAY EXCAVATI ON ( TYPE COM (14 240 125. 00 30, 000. 00
(AERI ALLY DEPCSI TED LEAD)
28 198010 I MPORTED BORROW ( CY) CY 380 75. 00 28, 500. 00
29 200002 ROADSI DE CLEARI NG LS LUMP SUM 45, 000. 00 45, 000. 00
30 202004 | RON SULFATE (LB) LB 5 2.00 10. 00
31 202006 SO L AVENDMVENT CY 1 100. 00 100. 00
32 202039 SLOWN RELEASE FERTI LI ZER LB 36 4.00 144. 00
33 204008 PLANT ( GROUP H) EA 1, 080 .65 702. 00



07-321804 Bl D211

07- LA- 405- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 43
06/ 02/ 22 06/ 03/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 204036 PLANT (GROUP B) EA 22 300. 00 6, 600. 00
35 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUVP SUM 7, 500. 00 7. 500. 00
36 204097 PLANT ESTABLI SHVENT WORK (M NI MUM BI D) LS LUMP SUM 28, 000. 00 28, 000. 00
37 205035 WOOD MULCH cy 240 50. 00 12, 000. 00
38 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUMP SUM 2, 500. 00 2.500. 00
FACI LI TI ES
39 206402 OPERATE EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 2, 500. 00 2, 500. 00
40 206405 REMOVE | RRI GATI ON FACI LI TY LS LUMP SUM 2,500. 00 2, 500. 00
41 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 12, 000. 00 12, 000. 00
42 206562 1" REMOTE CONTROL VALVE EA 1 500. 00 500. 00
43 206564 1 1/2" REMOTE CONTROL VALVE EA 4 550. 00 2, 200. 00
a4 206565 2" REMOTE CONTROL VALVE EA 1 600. 00 600. 00
45 (F) 207055 2" COPPER Pl PE (SUPPLY LI NE) LF 100 35. 00 3, 500. 00
46 208442 FLOW SENSOR EA 1 1, 200. 00 1, 200. 00
47 208447 POP- UP SPRI NKLER ASSEMBLY ( GEAR DRI VEN) EA 30 50. 00 1, 500. 00
48 208448 RI SER SPRI NKLER ASSEMBLY EA 22 45. 00 990. 00
49 (F) 208594 3/ 4" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 710 4.00 2,840. 00
LI NE)
50 (F) 208595 1" P;_ASTI C PI PE (SCHEDULE 40) (SUPPLY LF 520 4.00 2, 080. 00
LI NE
51 (F) 208596 1 1/4" PLASTI C Pl PE ( SCHEDULE 40) LF 200 5. 00 1, 000. 00
(SUPPLY LI NE)
52 208605 2" PLASTI C Pl PE (CLASS 315) LF 100 8. 00 800. 00
(SUPPLY LI NE)
53 208683 BALL VALVE EA 1 500. 00 500. 00
54 208819 8" WELDED STEEL Pl PE CONDUI T LF 30 300. 00 9, 000. 00
55 260303 CLASS 3 AGGREGATE BASE ( CY) cy 420 110. 00 46, 200. 00
56 280000 LEAN CONCRETE BASE cy 220 550. 00 121, 000. 00
57 390132 HOT M X ASPHALT (TYPE A) TON 350 258. 00 90, 300. 00
58 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 83 274.00 22, 742. 00
59 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 360 29. 84 10, 742. 40
60 398000 REMOVE ASPHALT CONCRETE PAVEMENT ( CY) cy 1.2 250. 00 300. 00
61 (F) 510501 M NOR CONCRETE cy 4.8 2, 000. 00 9, 600. 00
62 731510 M NOR CONCRETE (CURB, GUTTER, SI DEWALK cY 10 1, 750. 00 17, 500. 00
AND DRI VEWAY)
63 731519 M NOR CONCRETE ( STAMPED CONCRETE) SQFT 41, 800 12. 00 501, 600. 00
64 731780 REMOVE CONCRETE S| DEWALK ( SQYD) SQYD 5.6 500. 00 2, 800. 00

65 731840 REMOVE CONCRETE (CURB AND GUTTER) LF 390 25.00 9, 750. 00



07-321804 Bl D211

07- LA- 405- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 44
06/ 02/ 22 06/ 03/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
66 (F) 750500 M SCELLANEOUS METAL LB 640 6. 00 3, 840. 00
67 800360 CHAI N LI NK FENCE ( TYPE CL- 6) LF 24 122.00 2,928.00
68 802580 12' CHAIN LI NK GATE (TYPE CL-6) EA 1 3, 550. 00 3, 550. 00
69 803050 REMOVE CHAI N LI NK FENCE LF 25 10. 00 250. 00
70 803060 REMOVE GATE EA 1 100. 00 100. 00
71 810120 REMOVE PAVENMENT MARKER EA 98 3.00 294. 00
72 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 100 25. 00 2,500. 00
73 820270 REMOVE ROADSI DE SI GN (WOOD POST) EA 12 150. 00 1, 800. 00
74 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 210 17.00 3,570. 00
(0. 080" - UNFRANED)
75 820840 ROADSI DE SI GN - ONE POST EA 12 350. 00 4,200. 00
76 832007 M DWEST GUARDRAI L SYSTEM (WOOD POST) LF 250 46. 50 11, 625. 00
77 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 170 90. 00 15, 300. 00
78 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 1, 250. 00 2.500. 00
79 013585 ALTERNATI VE CRASH CUSHI ON SYSTEM EA 1 36, 070. 00 36, 070. 00
80 839752 REMOVE GUARDRAI L LF 240 13. 50 3, 240. 00
81 840505 6" THERMOPLASTI C TRAFFI C STRI PE LF 2,390 1. 50 3, 585. 00
82 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 320 3.00 960. 00
83 840530 6" THERVOPLASTI C TRAFFI C STRI PE LF 640 2.50 1, 600. 00
( BROKEN 17-7)
84 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 1, 540 2.00 3, 080. 00
85 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 500. 00 500. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
86 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM .00 0. 00
87 120300 TEMPORARY PAVENMENT MARKER EA 100 25. 00 2,500. 00
88 839782 REMOVE CRASH CUSHI ON EA 1 1, 000. 00 1, 000. 00
89 999990 MOBI LI ZATI ON LS LUVP SUM 220, 000. 00 220, 000. 00

TOTAL 2,469, 957. 40
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07- 321804 Bl D211
07- LA- 405- 7 SUMMARY OF REMAINING BIDDERS PAGE 45
06/ 02/ 22 06/ 03/ 22

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 620. 00 1620. 00| 10, 000. 00 10000. 00| 10, 050. 00 10050. 00| 2, 500. 00 2500. 00

972. 00 213840. 00 1, 000. 00 220000. 00 459. 00 100980. 00 1, 000. 00 220000. 00

62, 638. 92 62638. 92| 15, 000. 00 15000. 00| 49, 330. 00 49330. 00| 50, 000. 00 50000. 00

81, 000. 00 81000. 00| 200, 000. 00 200000. 00| 400, 800. 00 400800. 00| 200, 000. 00 200000. 00

2.16 7214. 40| 2.30 7682. 00| 2.50 8350. 00| 2.00 6680. 00

17.74 2661. 00 35. 00 5250. 00 44. 50 6675. 00 45. 00 6750. 00

27.00 254880. 00| 19. 00 179360. 00 23.50 221840. 00 34.00 320960. 00

10, 327. 47 196221. 93| 3, 000. 00 57000. 00| 3, 020. 00 57380. 00| 3, 000. 00 57000. 00

205. 20 55404. 00| 370. 00 99900. 00| 202. 00 54540. 00| 200. 00 54000. 00

40, 824. 00 40824. 00| 40, 000. 00 40000. 00 34,220.00 34220. 00| 35, 000. 00 35000. 00

1, 620. 00 1620. 00| 2, 750. 00 2750. 00| 1, 060. 00 1060. 00| 2,500. 00 2500. 00

2,000. 00 2000. 00| 2,000. 00 2000. 00| 2,000. 00 2000. 00| 2,000. 00 2000. 00

1, 566. 00 4698. 00 400. 00 1200. 00| 1, 310. 00 3930. 00 1, 000. 00 3000. 00

5. 40 1620. 00| 7.00 2100. 00 8. 10 2430. 00 10. 00 3000. 00

108. 00 1080. 00 22.00 220. 00| 24.00 240. 00| 50. 00 500. 00

216. 00 5184. 00| 320. 00 7680. 00| 357. 00 8568. 00| 240. 00 5760. 00

1. 47 12744. 90| 5. 30 45951. 00| 6. 00 52020. 00| 5. 00 43350. 00

.30 420. 00| 3.90 5460. 00 4.20 5880. 00| 5. 00 7000. 00

16, 128. 68 96772. 08| 5, 000. 00 30000. 00| 5, 430. 00 32580. 00| 3, 000. 00 18000. 00

10, 800. 00 10800. 00| 55, 000. 00 55000. 00| 34, 470. 00 34470. 00| 25, 000. 00 25000. 00

2, 700. 00 2700. 00| 22, 000. 00 22000. 00| 36, 440. 00 36440. 00| 10, 000. 00 10000. 00

10. 43 13454. 70| 6. 00 7740. 00| 6. 40 8256. 00| 18. 00 23220. 00

.40 2104. 00 1.25 6575. 00 2.00 10520. 00| .60 3156. 00

2.70 83700. 00| 3.25 100750. 00| 2.00 62000. 00| 3.00 93000. 00

43.20 25488. 00| 130. 00 76700. 00| 126. 00 74340. 00| 170. 00 100300. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

270.
270.
86.
54, 000.
72.
72.

25.

5, 400.
27,614.
113.

5, 400.
8, 100.

00
00
40
00
36
36

.14
. 80

55
00
30
40
00
00

56700.
64800.
32832.
54000.
361.
72.
7.
6264.
562.
5400.
27614.
27216.
5400.
8100.

00|
00|
00|
00|
80|
36|
04
00|
10|
00|
30|
00|
00|
00|

330.
250.
75.
11, 000.
66.
220.

45.
15, 500.
27, 000.
100.
11, 600.
15, 000.

00
00
00
00
00
00

.00
.70

00
00
00
00
00
00

69300.
60000.
28500.
11000.
330.
220.
324.
756.
990.
15500.
27000.
24000.
11600.
15000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

230.
152.
67.
11, 420.
57.
218.

46.
16, 950.
30, 920.
109.
12, 140.
16, 950.

00
00
00
00
00
00

.30
.72

50
00
00
00
00
00

48300.
36480.
25460.
11420.
285.
218.
334.
777.
1023.
16950.
30920.
26160.
12140.
16950.

00|
00|
00|
00|
00|
00|
80|
60|
00|
00|
00|
00|
00|
00|

600.
500.
120.
25, 000.
70.
100.

6, 500.
35, 000.
110.

7, 000.
8, 500.

00
00
00
00
00
00

.50
.00
26.

00
00
00
00
00
00

126000.
120000.
45600.
25000.
350.
100.
90.
6480.
572.
6500.
35000.
26400.
7000.
8500.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
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41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |

55 |
56 |

57 |
58 |
59 |
60

61 |
62 |
63 |
64 |

07- 321804 Bl D211
07- LA- 405- 7 SUMMARY OF REMAINING BIDDERS PAGE 46
06/ 02/ 22 06/ 03/ 22

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

8, 100. 00 8100. 00 6, 000. 00 6000. 00| 6, 650. 00 6650. 00 8, 500. 00 8500. 00

15, 390. 00 15390. 00| 41, 000. 00 41000. 00| 47, 190. 00 47190. 00| 20, 000. 00 20000. 00

810. 00 810. 00| 550. 00 550. 00| 515. 00 515. 00| 1, 000. 00 1000. 00

918. 00 3672. 00| 630. 00 2520. 00| 687. 00 2748. 00| 900. 00 3600. 00

1,026. 00 1026. 00| 660. 00 660. 00| 733. 00 733. 00| 1, 000. 00 1000. 00

270. 87 27087. 00| 185. 00 18500. 00| 172. 00 17200. 00| 165. 00 16500. 00

2,970. 00 2970. 00 1, 850. 00 1850. 00| 1, 990. 00 1990. 00| 3, 000. 00 3000. 00

176. 04 5281. 20 110. 00 3300. 00 115. 00 3450. 00 165. 00 4950. 00

132. 84 2922. 48| 35.00 770. 00| 34.00 748. 00| 125. 00 2750. 00

2. 14 1519. 40| 5. 60 3976. 00| 6. 10 4331. 00| 2.50 1775. 00

2.99 1554. 80| 6. 30 3276. 00 6. 60 3432. 00 3.00 1560. 00

4.14 828. 00| 6. 60 1320. 00| 7.20 1440. 00| 5. 00 1000. 00

8.23 823. 00| 11.00 1100. 00| 11.50 1150. 00| 10. 00 1000. 00

918. 00 918. 00| 450. 00 450. 00| 435. 00 435, 00| 1, 000. 00 1000. 00

567. 00 17010. 00| 515. 00 15450. 00| 538. 00 16140. 00| 550. 00 16500. 00

81. 00 34020. 00| 100. 00 42000. 00| 137.00 57540. 00| 150. 00 63000. 00

378. 00 83160. 00| 310. 00 68200. 00| 461. 00 101420. 00| 365. 00 80300. 00

126. 21 44173. 50| 310. 00 108500. 00| 195. 00 68250. 00| 250. 00 87500. 00

176. 89 14681. 87| 570. 00 47310. 00| 774.00 64242. 00| 280. 00 23240. 00

19. 88 7156. 80 28. 00 10080. 00| 19.50 7020. 00 25. 00 9000. 00

108. 00 129. 60| 1,825.00 2190. 00| 4, 190. 00 5028. 00| 700. 00 840. 00

1, 350. 00 6480. 00| 8, 020. 00 38496. 00| 1, 980. 00 9504. 00| 1, 000. 00 4800. 00

702. 00 7020. 00 1, 150. 00 11500. 00| 1, 370. 00 13700. 00| 2,000. 00 20000. 00

9.72 406296. 00| 10. 00 418000. 00| 10. 00 418000. 00| 10. 00 418000. 00

43.20 241. 92| 590. 00 3304. 00 334.00 1870. 40| 750. 00 4200. 00



65
66
67
68
69
70
71
72
73
74
75
76
77
78

12.
32.
131.
3, 834.
72.
1, 539.

27.
178.
11.
486.
50.
64.

1, 314.

96
40
76
00
36
00

.24

00
20
88
00
22
80
90

5054.
20736.
3162.
3834.
1809.
1539.
317.
2700.
2138.
2494.
5832.
12555.
11016.
2629.

40|
00|
24|
00|
00|
00|
52|
00|
40|
80|
00|
00|
00|
80|

54.
11.
135.
2, 900.
35.
330.

28.
90.
17.
90.
44.
160.
1, 650.

00
00
00
00
00
00

.30

00
00
00
00
00
00
00

21060.
7040.
3240.
2900.

875.
330.
323.
2800.
1080.
3570.
1080.

11000.

27200.
3300.

00|
00|
00|
00|
00|
00|
40|
00|
00|
00|
00|
00|
00|
00|

40.
19.
141.
2, 820.
34.
282.

32.
191.
16.
584.
45.
101.
1, 690.

00
00
00
00
00
00

. 80

00
00
00
00
00
00
00

15600.
12160.
3384.
2820.
850.
282.
372.
3200.
2292.
3360.
7008.
11250.
17170.
3380.

00|
00|
00|
00|
00|
00|
40|
00|
00|
00|
00|
00|
00|
00|

35.
20.
150.
3, 000.
40.
300.
10.
14.
125.
15.
400.
50.
100.
1, 500.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

13650.
12800.
3600.
3000.
1000.
300.
980.
1400.
1500.
3150.
4800.
12500.
17000.
3000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
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07- LA- 405- 7 SUMMARY OF REMAINING BIDDERS PAGE 47
06/ 02/ 22 06/ 03/ 22

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD | FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

38, 955. 60 38955. 60| 62, 000. 00 62000. 00| 57, 300. 00 57300. 00| 55, 000. 00 55000. 00

18.15 4356. 00 13.00 3120. 00 13.00 3120. 00 13.00 3120. 00

1.62 3871. 80| 1.60 3824. 00| 1.90 4541. 00| 3.50 8365. 00

3. 24 1036. 80| 3. 40 1088. 00 3.80 1216. 00| 3.50 1120. 00

2.70 1728. 00| 2.70 1728. 00| 3.20 2048. 00 3.00 1920. 00

2.16 3326. 40| 2.20 3388. 00 2.50 3850. 00| 8. 00 12320. 00

5, 400. 00 5400. 00 10, 000. 00 10000. 00| 1, 060. 00 1060. 00| 25, 000. 00 25000. 00

.00 0. 00| .00 0. 00| .00 0. 00| .00 0. 00

27.00 2700. 00| 27.00 2700. 00| 32.00 3200. 00| 12.00 1200. 00

7,781. 40 7781. 40| 3, 500. 00 3500. 00| 1, 800. 00 1800. 00 3, 000. 00 3000. 00

250, 000. 00 250000. 00| 263, 013. 60 263013. 60| 301, 677. 80 301677. 80| 200, 000. 00 200000. 00

2,558, 335. 26 2,755, 300. 00 2,823,985.00 2, 885, 008. 00
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06/ 02/ 22 06/ 03/ 22
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT

1 2,625.00 2625. 00 3, 500. 00 3500. 00

2 1, 050. 00 231000. 00 1, 250. 00 275000. 00

3 31,972. 50 31972. 50 59, 500. 00 59500. 00

4 262, 500. 00 262500. 00 220, 000. 00 220000. 00

5 2.10 7014. 00 4.00 13360. 00

6 36. 75 5512. 50 52.00 7800. 00

7 31.50 297360. 00 38. 00 358720. 00

8 4, 200. 00 79800. 00 3, 900. 00 74100. 00

9 288. 75 77962. 50 225.00 60750. 00
10 10, 500. 00 10500. 00 16, 000. 00 16000. 00
11 2,625.00 2625. 00 9, 500. 00 9500. 00
12 2, 000. 00 2000. 00 2, 000. 00 2000. 00
13 5, 250. 00 15750. 00 750. 00 2250. 00
14 10. 50 3150. 00 25.00 7500. 00
15 105. 00 1050. 00 50. 00 500. 00
16 315. 00 7560. 00 225.00 5400. 00
17 3. 68 31905. 60 5. 00 43350. 00
18 5.25 7350. 00 7.00 9800. 00
19 4, 200. 00 25200. 00 2,200. 00 13200. 00
20 10, 500. 00 10500. 00 5, 000. 00 5000. 00
21 2,625.00 2625. 00 15, 000. 00 15000. 00
22 5.25 6772.50 7.00 9030. 00
23 . 63 3313. 80 1.25 6575. 00
24 5.25 162750. 00 9.00 279000. 00
25 105. 00 61950. 00 138. 00 81420. 00
26 341. 25 71662. 50 210. 00 44100. 00
27 367.50 88200. 00 165. 00 39600. 00
28 131. 25 49875. 00 120. 00 45600. 00
29 52, 500. 00 52500. 00 125, 000. 00 125000. 00
30 70. 35 351.75 100. 00 500. 00
31 70. 35 70. 35 100. 00 100. 00
32 2.08 74. 88 5.00 180. 00
33 5.64 6091. 20 13. 00 14040. 00
34 24. 84 546. 48 35.00 770. 00
35 5, 250. 00 5250. 00 5, 000. 00 5000. 00
36 26, 827. 50 26827. 50 45, 550. 00 45550. 00
37 110. 25 26460. 00 125. 00 30000. 00
38 5, 250. 00 5250. 00 5, 000. 00 5000. 00
39 7,875.00 7875. 00 9, 000. 00 9000. 00
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06/ 02/ 22 06/ 03/ 22
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT

40 7, 875. 00 7875. 00 9, 000. 00 9000. 00
41 14, 962. 50 14962. 50 17, 500. 00 17500. 00
42 787.50 787.50 800. 00 800. 00
43 892. 50 3570. 00 950. 00 3800. 00
44 997. 50 997. 50 1, 250. 00 1250. 00
45 172. 20 17220. 00 200. 00 20000. 00
46 2,887.50 2887. 50 2, 750. 00 2750. 00
47 171.15 5134. 50 175. 00 5250. 00
48 129. 15 2841. 30 135. 00 2970. 00
49 2.08 1476. 80 6. 00 4260. 00
50 2.90 1508. 00 7.00 3640. 00
51 4. 03 806. 00 15. 00 3000. 00
52 8.01 801. 00 20. 00 2000. 00
53 892. 50 892. 50 1, 000. 00 1000. 00
54 52.50 1575. 00 345. 00 10350. 00
55 131. 25 55125. 00 194. 00 81480. 00
56 525. 00 115500. 00 445. 00 97900. 00
57 367. 50 128625. 00 228. 00 79800. 00
58 525. 00 43575. 00 363. 00 30129. 00
59 21.53 7750. 80 35.00 12600. 00
60 1, 050. 00 1260. 00 500. 00 600. 00
61 3, 150. 00 15120. 00 2, 800. 00 13440. 00
62 1,575. 00 15750. 00 1, 800. 00 18000. 00
63 13.13 548834. 00 14. 40 601920. 00
64 210. 00 1176. 00 90. 00 504. 00
65 52.50 20475. 00 45. 00 17550. 00
66 10. 50 6720. 00 15. 00 9600. 00
67 128. 10 3074. 40 152. 00 3648. 00
68 3,727.50 3727.50 4, 250. 00 4250. 00
69 59. 85 1496. 25 100. 00 2500. 00
70 1, 496. 25 1496. 25 1, 250. 00 1250. 00
71 3.15 308. 70 5.00 490. 00
72 26. 25 2625. 00 35. 00 3500. 00
73 210. 00 2520. 00 250. 00 3000. 00
74 31.50 6615. 00 18. 00 3780. 00
75 367. 50 4410. 00 570. 00 6840. 00
76 48. 83 12207. 50 75. 00 18750. 00
77 84. 00 14280. 00 110. 00 18700. 00
78 1,278.90 2557. 80 1, 800. 00 3600. 00
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06/ 02/ 22 06/ 03/ 22
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
79 37,873. 50 37873. 50 5, 400. 00 5400. 00
80 17. 64 4233. 60 17. 00 4080. 00
81 1.58 3776. 20 3.25 7767.50
82 3.15 1008. 00 4.50 1440. 00
83 2.63 1683. 20 4.50 2880. 00
84 6. 30 9702. 00 4.00 6160. 00
85 5, 250. 00 5250. 00 1, 500. 00 1500. 00
86 .00 0. 00 .00 0. 00
87 26. 25 2625. 00 35.00 3500. 00
88 2,100. 00 2100. 00 8, 700. 00 8700. 00
89 302, 400. 00 302400. 00 210, 000. 00 210000. 00

TOT 3, 140, 998. 86 3, 315, 523. 50





