BID OPENING DATE 06/14/22
CONTRACT NUMBER 08-1M8604
LOCATION 08-SBD-15-0.0/0.0

ON SOUTHBOUND I-15 BETWEEN THE CALIFORNIA DEPARTMENT OF FOOD AND AGRICULTURE MOUNTAIN PASS STATION AND THE CA/NV STATE LINE

CONVERT SHOULDERS TO TRAVEL LANES

06/15/22
CONTRACT CODE 'C '
55 CONTRACT ITEMS
FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 0.0%

PROPOSALS ISSUED 7 FUND TOTAL HM5 0 TOTAL NUMBER OF WORKING DAYS 50

NUMBER OF BIDDERS 1 ENGINEERS EST 4,011,821.10 AMOUNT OVER 1,083,178.90 PERCENT OVER EST 27.00

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1	5,095,000.00	1	LAS VEGAS PAVING CORPORATION 4420 SOUTH DECATUR BOULEVARD; LAS VEGAS NV 89103

702 531-5800
00324223
FAX 702 251-4891

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	A. C. DIKE CO LINCOLN CA	407417	ITEM 24 (100%)
	A. C. DIKE CO LINCOLN CA	407417	PLACE ASPHALT DIKE TYPE F
	G3 QUALITY, INC CERRITOS CA	ABSENT	ITEM 23 (2.4%)
	G3 QUALITY, INC CERRITOS CA	ABSENT	QC / MIX DESIGN TESTING SERVICES
	LEE CONTRACTORS AND CONSULTANTS, INC NIPOMO CA	961702	ITEM 54 (100%)
	LEE CONTRACTORS AND CONSULTANTS, INC NIPOMO CA	961702	MAINTAIN TRAFFIC MANAGEMENT SYSTEM
	NEVADA BARRIADE & SIGN CO, INC RENO NV	836173	ITEM 17 (100%)
	NEVADA BARRIADE & SIGN CO, INC RENO NV	836173	ITEM 30 (100%)
	NEVADA BARRIADE & SIGN CO, INC RENO NV	836173	ITEM 31 (100%)
	NEVADA BARRIADE & SIGN CO, INC RENO NV	836173	ITEM 55 (28%)
	NEVADA BARRIADE & SIGN CO, INC RENO NV	836173	MOBILIZATION

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	NEVADA BARRIADE & SIGN CO, INC RENO NV	836173	TREATED WOOD WASTE
	NEVADA BARRIADE & SIGN CO, INC RENO NV	836173	30, 32-41, 48-53
	NEVADA BARRIADE & SIGN CO, INC RENO NV	836173	31, 42-47
	PAVEMENT RECYCLING SYSTEMS JURUPA VALLEY CA	569352	ITEM 52 (80%)
	PAVEMENT RECYCLING SYSTEMS JURUPA VALLEY CA	569352	RUMBLE STRIPS

ITEM NO.		ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1		070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,100.00	1,100.00
2		090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	50	2,400.00	120,000.00
3		090200	DISPUTE RESOLUTION ADVISOR ON-SITE MEETING	EA	4	2,000.00	8,000.00
4		090207	HOURLY OFF-SITE DISPUTE-RESOLUTION-ADVISOR-RELATED TASKS	HR	40	200.00	8,000.00
5		100100	DEVELOP WATER SUPPLY	LS	LUMP SUM	53,000.00	53,000.00
6		120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	19,500.00	19,500.00
7		120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	238,000.00	238,000.00
8		120110	FLASHING ARROW SIGN	EA	1	1,620.00	1,620.00
9		120204	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY	EA	100	134.00	13,400.00
10		128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	6	5,800.00	34,800.00
11		128654	TEMPORARY AUTOMATED END OF QUEUE WARNING SYSTEM (TYPE 1) DAY	EA	100	168.00	16,800.00
12		128658	END OF QUEUE MONITORING AND WARNING WITH TRUCK MOUNTED CHANGEABLE MESSAGE SIGN DAY	EA	10	1,500.00	15,000.00
13		130100	JOB SITE MANAGEMENT	LS	LUMP SUM	2,200.00	2,200.00
14		130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,100.00	1,100.00
15		130650	TEMPORARY GRAVEL BAG BERM	LF	500	17.00	8,500.00
16		130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	1	12,500.00	12,500.00
17		141120	TREATED WOOD WASTE	LB	10,300	.33	3,399.00
18		146002	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	LS	LUMP SUM	6,600.00	6,600.00
19		160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	1,000	3.45	3,450.00
20		170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	30,000.00	30,000.00
21		190185	SHOULDER BACKING	TON	4,620	13.60	62,832.00
22		390132	HOT MIX ASPHALT (TYPE A)	TON	51	326.00	16,626.00
23		390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	16,500	210.00	3,465,000.00
24		394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	3,960	2.10	8,316.00
25		397005	TACK COAT	TON	61	1,030.00	62,830.00
26		398100	REMOVE ASPHALT CONCRETE DIKE	LF	7,830	7.30	57,159.00
27		398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	132,000	1.90	250,800.00
28		410096	DRILL AND BOND (DOWEL BAR)	EA	24	217.00	5,208.00
29	(F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	1.2	11,600.00	13,920.00
30		810120	REMOVE PAVEMENT MARKER	EA	1,260	1.75	2,205.00
31		810190	GUARD RAILING DELINEATOR	EA	23	33.00	759.00
32		810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1,360	5.50	7,480.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
33	820130	OBJECT MARKER	EA	2	330.00	660.00
34	820250	REMOVE ROADSIDE SIGN	EA	2	240.00	480.00
35	820530	RESET ROADSIDE SIGN	EA	11	640.00	7,040.00
36	820610	RELOCATE ROADSIDE SIGN	EA	12	640.00	7,680.00
37	820760	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	89	13.20	1,174.80
38	820790	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	840	33.00	27,720.00
39	820840	ROADSIDE SIGN - ONE POST	EA	4	480.00	1,920.00
40	820850	ROADSIDE SIGN - TWO POST	EA	17	1,300.00	22,100.00
41	820870	INSTALL SIGN OVERLAY	SQFT	72	27.50	1,980.00
42	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	1,050	48.00	50,400.00
43	839543	TRANSITION RAILING (TYPE WB-31)	EA	3	6,200.00	18,600.00
44	839580	END ANCHOR ASSEMBLY (TYPE SFT-M)	EA	1	2,200.00	2,200.00
45	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	4	5,800.00	23,200.00
46	013750	CONCRETE BARRIER (TYPE 60SD MOD)	LF	59	1,400.00	82,600.00
47	839752	REMOVE GUARDRAIL	LF	500	4.10	2,050.00
48	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	160	16.50	2,640.00
49	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	115,000	1.16	133,400.00
50	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	1,250	2.97	3,712.50
51	846013	12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	1,150	3.60	4,140.00
52	846046	6" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)	STA	580	26.00	15,080.00
53	847200	REMOVE 6" TRAFFIC STRIPE	LF	65,300	.33	21,549.00
54	870009	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	3,100.00	3,100.00
55	999990	MOBILIZATION	LS	LUMP SUM	111,469.70	111,469.70
					TOTAL	5,095,000.00