State of California Department of Transportation

Bid Summary

Bid Opening Date: 09/07/2022

09/07/2022

Contract Number: 03-0J9234

Project ID: 0321000212 SACRAMENTO AND SUTTER COUNTIES AT VARIOUS LOCATIONS **Contract Code:** D

Location: 03-Sac,Sut-20,50,80-Var Install delineation for bike and bus lane treatment, modify signals. **Number of Items:** 49

DBE - 22.0% **Federal Aid #1:** ACHSNH-000C(541)E

Proposals Issued: 2 **Total Number of Working Days:** 55 **Overrun/Underrun:** 473,295.00

Number of Bidders: 2 **Engineers Est:** 1,787,740.00 **% Over/Under Est:** 26.47%

Bid Rank		Bid Total	Bidder Id	Bidder Information (Name/Address/Location)	
1	A)	$2,261,035.00	VC1200002736	CENTRAL COAST FINANCIAL GROUP INC.	Phone (209)743-4911
	B)	55 Days * 4200		17750 WARDS FERRY RD	CSLB# 00959915
	A+B)	$2,492,035.00		SONORA CA 95370	Fax (209)396-2681
2	A)	$2,297,740.00	VC0000007181	S.T. RHOADES CONSTRUCTION, INC.	Phone (530)223-9322
	B)	54 Days * 4200		8585 COMMERCIAL WAY	CSLB# 00930684
	A+B)	$2,524,540.00		REDDING CA 96002	

Contract Proposal of Low Bidder

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0001	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,500.00	1,500.00
0002	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	200,000.00	200,000.00
0003	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	7,800.00	7,800.00
0004	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	350,000.00	350,000.00
0005	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	7,200.00	7,200.00
0006	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	250,000.00	250,000.00
0007	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,200.00	1,200.00
0008	130610	TEMPORARY CHECK DAM	LF	1,070.0	9.00	9,630.00
0009	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	80.0	200.00	16,000.00
0010	130640	TEMPORARY FIBER ROLL	LF	560.0	7.00	3,920.00
0011	130650	TEMPORARY GRAVEL BAG BERM	LF	370.0	16.00	5,920.00
0012	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	7,500.00	7,500.00
0013	153121	REMOVE CONCRETE (CY)	CY	43.0	875.00	37,625.00
0014	170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	75,000.00	75,000.00
0015	190101	ROADWAY EXCAVATION	CY	88.0	440.00	38,720.00
0016	205033	GRAVEL MULCH	SQFT	720.0	15.00	10,800.00
0017	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	10,000.00	10,000.00
0018	260203	CLASS 2 AGGREGATE BASE (CY)	CY	58.0	250.00	14,500.00
0019	390136	MINOR HOT MIX ASPHALT	TON	57.0	710.00	40,470.00
0020	568062	PEDESTRIAN BARRICADE	EA	7.0	1,000.00	7,000.00
0021	710360	CLEANING, INSPECTING, AND PREPARING CULVERT (LF)	LF	350.0	18.00	6,300.00
0022	710380	18" CURED-IN-PLACE PIPELINER	LF	350.0	193.00	67,550.00
0023	730070	DETECTABLE WARNING SURFACE	SQFT	230.0	65.00	14,950.00
0024	731511	MINOR CONCRETE (ISLAND PAVING)	CY	16.0	1,200.00	19,200.00

Contract Proposal of Low Bidder

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0025	731530	MINOR CONCRETE (TEXTURED PAVING)	CY	8.0	1,200.00	9,600.00
0026	731627	MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)	CY	61.0	1,200.00	73,200.00
0027	810120	REMOVE PAVEMENT MARKER	EA	490.0	1.00	490.00
0028	810130	REMOVE DELINEATOR	EA	2.0	100.00	200.00
0029	810180	DELINEATOR (CLASS 2)	EA	2.0	65.00	130.00
0030	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	590.0	8.00	4,720.00
0031	820112	MARKER (CULVERT)	EA	3.0	120.00	360.00
0032	820220	REMOVE MARKER	EA	1.0	90.00	90.00
0033	820750	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	150.0	18.00	2,700.00
0034	820840	ROADSIDE SIGN - ONE POST	EA	15.0	475.00	7,125.00
0035	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	22,200.0	9.00	199,800.00
0036	013933	THERMOPLASTIC PAVEMENT MARKING (EWNV) WHITE WITH CONTRAST	SQFT	1,370.0	10.00	13,700.00
0037	013931	GREEN THERMOPLASTIC PAVEMENT MARKING (BIKE LANE TREATMENT)	SQFT	6,340.0	15.00	95,100.00
0038	013932	MAROON TRAFFIC PAINT (BUS LANE) PAVEMENT MARKING	SQFT	9,290.0	4.00	37,160.00
0039	840617	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6-1)	LF	110.0	1.50	165.00
0040	840621	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	LF	1,080.0	1.50	1,620.00
0041	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	6,460.0	3.00	19,380.00
0042	846008	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-4)	LF	890.0	2.00	1,780.00
0043	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	2,060.0	4.00	8,240.00
0044	038779	REMOVE THERMOPLASTIC TRAFFIC STRIPE (HIGH PRESSURE WATER BLASTING)	LF	12,700.0	2.00	25,400.00
0045	013211	REMOVE PAVEMENT MARKING (HIGH-PRESSURE WATER BLASTING)	SQFT	10,100.0	5.90	59,590.00
0046	847218	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)	LF	1,070.0	10.00	10,700.00
0047	036904	LOCATING AND MAPPING UNDERGROUND FACILITIES	LS	LUMP SUM	50,000.00	50,000.00

Contract Proposal of Low Bidder

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0048	872133	MODIFYING SIGNAL AND LIGHTING SYSTEMS	LS	LUMP SUM	217,000.00	217,000.00
0049	999990	MOBILIZATION	LS	LUMP SUM	220,000.00	220,000.00
					A)	**2,261,035.00**
					B)	**55 Days * 4200**
					A+B)	**2,492,035.00**

Summary of Remaining Bidders

Item	Second Bid	Amount
0001	1,500.00	1,500.00
0002	82,500.00	82,500.00
0003	9,000.00	9,000.00
0004	492,000.00	492,000.00
0005	25,000.00	25,000.00
0006	3,500.00	3,500.00
0007	1,000.00	1,000.00
0008	8.00	8,560.00
0009	400.00	32,000.00
0010	8.00	4,480.00
0011	13.00	4,810.00
0012	5,000.00	5,000.00
0013	1,000.00	43,000.00
0014	10,000.00	10,000.00
0015	600.00	52,800.00
0016	8.00	5,760.00
0017	7,500.00	7,500.00
0018	1,000.00	58,000.00
0019	1,880.00	107,160.00
0020	1,900.00	13,300.00
0021	18.00	6,300.00
0022	193.00	67,550.00
0023	55.00	12,650.00
0024	1,400.00	22,400.00
0025	4,500.00	36,000.00
0026	3,400.00	207,400.00
0027	1.00	490.00
0028	30.00	60.00
0029	150.00	300.00
0030	8.00	4,720.00
0031	115.00	345.00
0032	30.00	30.00

Summary of Remaining Bidders

Item		Second Bid	Amount
0033		18.00	2,700.00
0034		595.00	8,925.00
0035		9.00	199,800.00
0036		10.00	13,700.00
0037		15.00	95,100.00
0038		4.00	37,160.00
0039		1.50	165.00
0040		1.50	1,620.00
0041		3.00	19,380.00
0042		2.00	1,780.00
0043		4.00	8,240.00
0044		1.75	22,225.00
0045		8.00	80,800.00
0046		10.00	10,700.00
0047		50,000.00	50,000.00
0048		195,330.00	195,330.00
0049		225,000.00	225,000.00
Total:	**A)**		**$2,297,740.00**
	B)		**54 Days * 4200**
	A+B)		**$2,524,540.00**

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000007181	MICHELS TRENCHLESS INC. SALEM OR	ABSENT	ITEM 21 (100%)
	MICHELS TRENCHLESS INC. SALEM OR	ABSENT	ITEM 22 (100%)
	MICHELS TRENCHLESS INC. SALEM OR	ABSENT	ITEM 49 (3.5%)
	MICHELS TRENCHLESS INC. SALEM OR	ABSENT	CLEANING, INSPECTING, AND PREPARING CUL
	MICHELS TRENCHLESS INC. SALEM OR	ABSENT	18" CURED-IN-PLACE PIPELINER
	MICHELS TRENCHLESS INC. SALEM OR	ABSENT	MOBILIZATION (PARTIAL)
	PACIFIC EXCAVATION ELK GROVE CA	694400	ITEM 48 (100%)
	PACIFIC EXCAVATION ELK GROVE CA	694400	ITEM 4 (1%)
	PACIFIC EXCAVATION ELK GROVE CA	694400	ITEM 49 (6.6%%)
	PACIFIC EXCAVATION ELK GROVE CA	694400	MODIFYING SIGNAL AND LIGHTING SYSTEMS
	PACIFIC EXCAVATION ELK GROVE CA	694400	TRAFFIC CONTROL (PORTION)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000007181	PACIFIC EXCAVATION ELK GROVE CA	694400	MOBILIZATION (PORTION)
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	ITEM 3 (100%)
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	ITEM 31 (100%)
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	ITEM 33 (100%)
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	ITEM 34 (100%)
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	ITEM 29 (100%)
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	CONSTRUCTION AREA SIGNS
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	MARKER (CULVERT)
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	FURNISH SINGLE SHEET ALUMINUM SIGN (0.0
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	ROADSIDE SIGN - ONE POST
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	DELINEATOR (CLASS 2)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000007181	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	ITEM 4 (26%)
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	ITEM 20 (100%)
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	TRAFFIC CONTROL (PARTIAL- LANE CLOSURES)
	HIGHWAY SPECIALTY COMPANY PALO CEDRO CA	1003147	PEDESTRIAN BARRICADE
	CHRISP COMPANY WOODLAND CA	374600	ITEM 35 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 36 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 37 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 38 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 39 (100%)
	CHRISP COMPANY WOODLAND CA	374600	THERMOPLASTIC PAVEMENT MARKING (ENHANCE
	CHRISP COMPANY WOODLAND CA	374600	THERMOPLASTIC PAVEMENT MARKING (EWNV)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000007181	CHRISP COMPANY WOODLAND CA	374600	GREEN THERMOPLASTIC PAVEMENT MARKING (B
	CHRISP COMPANY WOODLAND CA	374600	MAROON TRAFFIC PAINT (BUS LANE) PAVEMEN
	CHRISP COMPANY WOODLAND CA	374600	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANC
	CHRISP COMPANY WOODLAND CA	374600	ITEM 40 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 41 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 42 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 43 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 44 (100%)
	CHRISP COMPANY WOODLAND CA	374600	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANC
	CHRISP COMPANY WOODLAND CA	374600	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANC
	CHRISP COMPANY WOODLAND CA	374600	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANC

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000007181	CHRISP COMPANY WOODLAND CA	374600	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANC
	CHRISP COMPANY WOODLAND CA	374600	REMOVE THERMOPLASTIC TRAFFIC STRIPE (HI
	CHRISP COMPANY WOODLAND CA	374600	ITEM 45 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 46 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 27 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 30 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 49 (13%)
	CHRISP COMPANY WOODLAND CA	374600	REMOVE PAVEMENT MARKING (HIGH-PRESSURE
	CHRISP COMPANY WOODLAND CA	374600	6" TRAFFIC STRIPE TAPE WITH CONTRAST (W
	CHRISP COMPANY WOODLAND CA	374600	REMOVE PAVEMENT MARKER
	CHRISP COMPANY WOODLAND CA	374600	PAVEMENT MARKER (RETROREFLECTIVE)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000007181	CHRISP COMPANY WOODLAND CA	374600	MOBILIZATION (PARTIAL)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 1 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 4 (13%)
	CHRISP COMPANY WOODLAND CA	374600	LEAD COMPLIANCE PLAN
	CHRISP COMPANY WOODLAND CA	374600	TRAFFIC CONTROL (PORTION)
	F3 ASSOCIATES BENECIA CA	NA	ITEM 47 (100%)
	F3 ASSOCIATES BENECIA CA	NA	LOCATING AND MAPPOING UNDERGROUND FACILITIES

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1200002736	ROLL N ROCK MOUNT SHASTA CA	971838	ITEM 3 (100%)
	ROLL N ROCK MOUNT SHASTA CA	971838	ITEM 4 (48%)
	ROLL N ROCK MOUNT SHASTA CA	971838	ITEM 5 (100%)
	ROLL N ROCK MOUNT SHASTA CA	971838	ITEM 34 (100%)
	ROLL N ROCK MOUNT SHASTA CA	971838	CONSTRUCTION AREA SIGNS
	ROLL N ROCK MOUNT SHASTA CA	971838	PARTIAL TRAFFIC CONTROL
	ROLL N ROCK MOUNT SHASTA CA	971838	PCMS
	ROLL N ROCK MOUNT SHASTA CA	971838	ROADSIDE SIGN 1 POST
	MICHELS SALEM OR	553612	ITEM 21 (100%)
	MICHELS SALEM OR	553612	ITEM 22 (100%)
	MICHELS SALEM OR	553612	ITEM 49 (3%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1200002736	MICHELS SALEM OR	553612	CLEANING INSPECTING PREPARING
	MICHELS SALEM OR	553612	18" CIPP
	MICHELS SALEM OR	553612	PARTIAL MOBILIZATION
	PTM GENERAL ENGINEERING RIVERSIDE CA	891265	ITEM 48 (100%)
	PTM GENERAL ENGINEERING RIVERSIDE CA	891265	ITEM 47 (100%)
	PTM GENERAL ENGINEERING RIVERSIDE CA	891265	MODIFY SIGNAL AND LIGHTING
	PTM GENERAL ENGINEERING RIVERSIDE CA	891265	MAPPING AND LOCATING UNDERGROUND FACILITIES
	SURFACE PREP & MAINTENACEN RENO NV	980872	ITEM 44 (100%)
	SURFACE PREP & MAINTENACEN RENO NV	980872	ITEM 45 (100%)
	SURFACE PREP & MAINTENACEN RENO NV	980872	ITEM 49 (5%)
	SURFACE PREP & MAINTENACEN RENO NV	980872	REMOVE THERMO STRIPE

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1200002736	SURFACE PREP & MAINTENACEN RENO NV	980872	REMOVE THERMO PAVEMENT MARKING
	SURFACE PREP & MAINTENACEN RENO NV	980872	PARTIAL MOBILIZATION
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 1 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 27 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 30 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 35 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 36 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	LEAD COMPLIANCE
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	REMOVE PAVEMENT MARKER
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	PAVEMENT MARKER
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	THERMO PAVEMENT MARKING EWNV

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1200002736	CENTRAL STRIPING RANCHO CORDOVA CA	403896	THERMO PAVEMENT MARKING WHITE
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 37 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 38 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 39 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 40 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 41 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	GREEN THERMO PAVEMENT MARKING
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	MAROON TRAFFIC PAINT MARKING
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	6" THERMO STRIPE EWNV BRKN 6-1
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	6" THERMO STRIPE EWNV BKN 17-7
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	6" THERMO STRIPE EWNV

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1200002736	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 42 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 43 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 46 (100%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	ITEM 49 (23%)
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	6" THERMO TRAFFIC STRIPE EWNV BKN 8-4
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	8" THERMO STRIPE EWNV
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	6" THERMO TAPE WITH CONTRAST
	CENTRAL STRIPING RANCHO CORDOVA CA	403896	PARTIAL MOBILIZATION