**State of California Department of Transportation**

**Bid Summary**



**Bid Opening Date:** 09/08/2022

09/08/2022

**Contract Number:** 03-3H3904

**Project ID:** 0317000340 SACRAMENTO COUNTY IN SACRAMENTO AT THE SOUTH CONNECTOR UNDERCROSSING (BRIDGE NO. 24-0267)

**Contract Code:** E

**Location:** 03-Sac-5-22.4 Structural steel bridge and prestress steel girders

**Number of Items:** 24

NO GOAL

**Federal Aid #1:** NONE

**Proposals Issued:** 15 **Total Number of Working Days:** 120 **Overrun/Underrun:** -424.84

**Number of Bidders:** 6 **Engineers Est:** 6,027,098.84 **% Over/Under Est:** -0.01%

| Bid Rank | | Bid Total | Bidder Id | Bidder Information (Name/Address/Location) | | | |
|---|---|---|---|---|---|---|---|
| 1 | A) | $6,026,674.00 | VC0000009886 | GOLDEN STATE BRIDGE, INC. | Phone | (925)372-8000 | |
| | B) | 120 Days * 6700 | | 3701 MALLARD DRIVE | CSLB# | 00851187 | CC PREF CLAIMED |
| | A+B) | $6,830,674.00 | | BENICIA CA 94510 | Fax | (925)372-8001 | |
| 2 | A) | $7,346,375.00 | VC2000003765 | CEKRA INC | Phone | (910)279-3610 | |
| | B) | 120 Days * 6700 | | 6316 MARYWOOD DR | CSLB# | 01065230 | CC PREF CLAIMED |
| | A+B) | $8,150,375.00 | | WILMINGTON NC 28409 | Fax | (866)893-5798 | |
| 3 | A) | $8,127,115.00 | VC0000018320 | CALIFORNIA ENGINEERING CONTRACTORS, INC | | | |
| | B) | 137 Days * 6700 | | | CSLB# | 00274652 | CC PREF CLAIMED |
| | A+B) | $9,045,015.00 | | | | | |
| 4 | A) | $8,140,464.00 | VC0000103798 | ABHE & SVOBODA, INC | Phone | (952)447-6025 | |
| | B) | 165 Days * 6700 | | 18100 DAIRY LANE | CSLB# | 00506526 | CC PREF CLAIMED |
| | A+B) | $9,245,964.00 | | JORDAN MN 55352 | | | |

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 5 | A) | $8,377,000.00 | VC1700004388 | AMERICAN CIVIL CONSTRUCTORS WEST COAST, LLC | Phone | (707)746-8028 | |
| | B) | 165 Days * 6700 | | 2990 Bay Vista Court, Suite D | CSLB# | 01011546 | CC PREF CLAIMED |
| | A+B) | $9,482,500.00 | | Benicia CA 94510 | Fax | (707)747-0593 | |
| 6 | A) | $9,886,765.00 | VC2100001181 | SAFFO CONTRACTORS, INC | Phone | (910)371-9499 | |
| | B) | 120 Days * 6700 | | 3235 Kitty Hawk Road | CSLB# | 01068813 | CC PREF CLAIMED |
| | A+B) | $10,690,765.00 | | Wilmington NC 28405 | | | |

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

## Contract Proposal of Low Bidder

| Item No. | | Item Code | Item Description | Unit of Measure | Estimated Quantity | Bid | Amount |
|---|---|---|---|---|---|---|---|
| 0001 | | 070030 | LEAD COMPLIANCE PLAN | LS | LUMP SUM | 4,000.00 | 4,000.00 |
| 0002 | | 090105 | TIME-RELATED OVERHEAD (LS) | LS | LUMP SUM | 515,000.00 | 515,000.00 |
| 0003 | | 090200 | DISPUTE RESOLUTION ADVISOR ON-SITE MEETING | EA | 5.0 | 2,000.00 | 10,000.00 |
| 0004 | | 090207 | HOURLY OFF-SITE DISPUTE-RESOLUTION-ADVISOR-RELATED TASKS | HR | 10.0 | 200.00 | 2,000.00 |
| 0005 | | 120090 | CONSTRUCTION AREA SIGNS | LS | LUMP SUM | 10,000.00 | 10,000.00 |
| 0006 | | 120100 | TRAFFIC CONTROL SYSTEM | LS | LUMP SUM | 150,000.00 | 150,000.00 |
| 0007 | | 120204 | PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY | EA | 90.0 | 70.00 | 6,300.00 |
| 0008 | | 124000 | TEMPORARY PEDESTRIAN ACCESS ROUTE | LS | LUMP SUM | 8,000.00 | 8,000.00 |
| 0009 | | 128652 | PORTABLE CHANGEABLE MESSAGE SIGN (LS) | LS | LUMP SUM | 55,000.00 | 55,000.00 |
| 0010 | | 130100 | JOB SITE MANAGEMENT | LS | LUMP SUM | 11,000.00 | 11,000.00 |
| 0011 | | 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | LUMP SUM | 3,000.00 | 3,000.00 |
| 0012 | | 130610 | TEMPORARY CHECK DAM | LF | 67.0 | 13.00 | 871.00 |
| 0013 | | 130620 | TEMPORARY DRAINAGE INLET PROTECTION | EA | 5.0 | 400.00 | 2,000.00 |
| 0014 | | 141110 | WORK AREA MONITORING (BRIDGE) | LS | LUMP SUM | 15,000.00 | 15,000.00 |
| 0015 | | 205035 | WOOD MULCH | CY | 370.0 | 42.00 | 15,540.00 |
| 0016 | | 206400 | CHECK AND TEST EXISTING IRRIGATION FACILITIES | LS | LUMP SUM | 11,500.00 | 11,500.00 |
| 0017 | F | 550102 | STRUCTURAL STEEL (BRIDGE) | LB | 189,480.0 | 10.25 | 1,942,170.00 |
| 0018 | | 590115 | CLEAN AND PAINT STRUCTURAL STEEL | LS | LUMP SUM | 175,000.00 | 175,000.00 |
| 0019 | | 590135 | SPOT BLAST CLEAN AND PAINT UNDERCOAT | SQFT | 6,307.0 | 49.00 | 309,043.00 |
| 0020 | | 604080 | PRESTRESSING STEEL GIRDERS | LS | LUMP SUM | 2,100,000.00 | 2,100,000.00 |
| 0021 | | 800103 | TEMPORARY FENCE (TYPE CL-6) | LF | 250.0 | 25.00 | 6,250.00 |
| 0022 | | 036904 | LOCATING AND MAPPING UNDERGROUND FACILITIES | LS | LUMP SUM | 10,000.00 | 10,000.00 |
| 0023 | | 872131 | MODIFYING LIGHTING SYSTEMS | LS | LUMP SUM | 165,000.00 | 165,000.00 |
| 0024 | | 999990 | MOBILIZATION | LS | LUMP SUM | 500,000.00 | 500,000.00 |

| | |
|---|---|
| **A)** | **6,026,674.00** |
| **B)** | **120 Days * 6700** |
| **A+B)** | **6,830,674.00** |

## Summary of Remaining Bidders

| | Second | | Third | | Fourth | | Fifth | |
|---|---|---|---|---|---|---|---|---|
| **Item** | **Bid** | **Amount** | **Bid** | **Amount** | **Bid** | **Amount** | **Bid** | **Amount** |
| 0001 | 18,000.00 | 18,000.00 | 20,000.00 | 20,000.00 | 1,500.00 | 1,500.00 | 5,000.00 | 5,000.00 |
| 0002 | 140,000.00 | 140,000.00 | 1,054,900.00 | 1,054,900.00 | 517,972.00 | 517,972.00 | 900,000.00 | 900,000.00 |
| 0003 | 2,000.00 | 10,000.00 | 2,000.00 | 10,000.00 | 2,000.00 | 10,000.00 | 2,000.00 | 10,000.00 |
| 0004 | 200.00 | 2,000.00 | 200.00 | 2,000.00 | 200.00 | 2,000.00 | 200.00 | 2,000.00 |
| 0005 | 65,000.00 | 65,000.00 | 10,000.00 | 10,000.00 | 12,300.00 | 12,300.00 | 9,700.00 | 9,700.00 |
| 0006 | 275,000.00 | 275,000.00 | 223,000.00 | 223,000.00 | 171,315.00 | 171,315.00 | 360,000.00 | 360,000.00 |
| 0007 | 125.00 | 11,250.00 | 100.00 | 9,000.00 | 130.00 | 11,700.00 | 85.00 | 7,650.00 |
| 0008 | 25,000.00 | 25,000.00 | 5,000.00 | 5,000.00 | 12,660.00 | 12,660.00 | 5,000.00 | 5,000.00 |
| 0009 | 25,000.00 | 25,000.00 | 10,000.00 | 10,000.00 | 46,944.00 | 46,944.00 | 65,000.00 | 65,000.00 |
| 0010 | 50,000.00 | 50,000.00 | 20,000.00 | 20,000.00 | 20,590.00 | 20,590.00 | 10,000.00 | 10,000.00 |
| 0011 | 8,500.00 | 8,500.00 | 2,000.00 | 2,000.00 | 700.00 | 700.00 | 1,000.00 | 1,000.00 |
| 0012 | 100.00 | 6,700.00 | 25.00 | 1,675.00 | 53.00 | 3,551.00 | 15.00 | 1,005.00 |
| 0013 | 400.00 | 2,000.00 | 100.00 | 500.00 | 636.00 | 3,180.00 | 100.00 | 500.00 |
| 0014 | 25,000.00 | 25,000.00 | 25,000.00 | 25,000.00 | 86,475.00 | 86,475.00 | 5,200.00 | 5,200.00 |
| 0015 | 200.00 | 74,000.00 | 50.00 | 18,500.00 | 53.00 | 19,610.00 | 42.00 | 15,540.00 |
| 0016 | 50,000.00 | 50,000.00 | 12,000.00 | 12,000.00 | 14,436.00 | 14,436.00 | 11,460.00 | 11,460.00 |
| 0017 | 22.50 | 4,263,300.00 | 19.00 | 3,600,120.00 | 20.00 | 3,789,600.00 | 20.00 | 3,789,600.00 |
| 0018 | 225,000.00 | 225,000.00 | 250,000.00 | 250,000.00 | 247,672.00 | 247,672.00 | 270,000.00 | 270,000.00 |
| 0019 | 25.00 | 157,675.00 | 60.00 | 378,420.00 | 34.00 | 214,438.00 | 40.00 | 252,280.00 |
| 0020 | 889,000.00 | 889,000.00 | 1,450,000.00 | 1,450,000.00 | 2,112,115.00 | 2,112,115.00 | 1,579,065.00 | 1,579,065.00 |
| 0021 | 285.00 | 71,250.00 | 60.00 | 15,000.00 | 76.00 | 19,000.00 | 60.00 | 15,000.00 |
| 0022 | 75,000.00 | 75,000.00 | 10,000.00 | 10,000.00 | 11,840.00 | 11,840.00 | 12,000.00 | 12,000.00 |
| 0023 | 227,700.00 | 227,700.00 | 200,000.00 | 200,000.00 | 176,374.00 | 176,374.00 | 225,000.00 | 225,000.00 |
| 0024 | 650,000.00 | 650,000.00 | 800,000.00 | 800,000.00 | 634,492.00 | 634,492.00 | 825,000.00 | 825,000.00 |
| **Total:** | **A)** | **$7,346,375.00** | **A)** | **$8,127,115.00** | **A)** | **$8,140,464.00** | **A)** | **$8,377,000.00** |
| | **B)** | **120 Days * 6700** | **B)** | **137 Days * 6700** | **B)** | **165 Days * 6700** | **B)** | **165 Days * 6700** |
| | **A+B)** | **$8,150,375.00** | **A+B)** | **$9,045,015.00** | **A+B)** | **$9,245,964.00** | **A+B)** | **$9,482,500.00** |

## Summary of Remaining Bidders

| Item | | Sixth Bid | Amount |
|---|---|---|---|
| 0001 | | 5,000.00 | 5,000.00 |
| 0002 | | 250,000.00 | 250,000.00 |
| 0003 | | 2,000.00 | 10,000.00 |
| 0004 | | 200.00 | 2,000.00 |
| 0005 | | 20,000.00 | 20,000.00 |
| 0006 | | 200,000.00 | 200,000.00 |
| 0007 | | 150.00 | 13,500.00 |
| 0008 | | 10,000.00 | 10,000.00 |
| 0009 | | 15,000.00 | 15,000.00 |
| 0010 | | 100,000.00 | 100,000.00 |
| 0011 | | 5,000.00 | 5,000.00 |
| 0012 | | 20.00 | 1,340.00 |
| 0013 | | 700.00 | 3,500.00 |
| 0014 | | 25,000.00 | 25,000.00 |
| 0015 | | 20.00 | 7,400.00 |
| 0016 | | 10,000.00 | 10,000.00 |
| 0017 | | 30.00 | 5,684,400.00 |
| 0018 | | 550,000.00 | 550,000.00 |
| 0019 | | 125.00 | 788,375.00 |
| 0020 | | 950,000.00 | 950,000.00 |
| 0021 | | 125.00 | 31,250.00 |
| 0022 | | 15,000.00 | 15,000.00 |
| 0023 | | 250,000.00 | 250,000.00 |
| 0024 | | 940,000.00 | 940,000.00 |
| **Total:** | **A)** | | **$9,886,765.00** |
| | **B)** | | **120 Days * 6700** |
| | **A+B)** | | **$10,690,765.00** |

**LIST OF SUBCONTRACTORS**

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| VC0000009886 | JEFCO PAINTING AND COATING<br>VALLEJO CA | 364702 | ITEM 1 (70%) |
| | JEFCO PAINTING AND COATING<br>VALLEJO CA | 364702 | ITEM 14 (100%) |
| | JEFCO PAINTING AND COATING<br>VALLEJO CA | 364702 | ITEM 18 (40%) |
| | JEFCO PAINTING AND COATING<br>VALLEJO CA | 364702 | ITEM 19 (100%) |
| | JEFCO PAINTING AND COATING<br>VALLEJO CA | 364702 | ITEM 20 (2.5%) |
| | JEFCO PAINTING AND COATING<br>VALLEJO CA | 364702 | LEAD PLAN FOR SUB'S SCOPE |
| | JEFCO PAINTING AND COATING<br>VALLEJO CA | 364702 | FIELD PAINT ONLY |
| | JEFCO PAINTING AND COATING<br>VALLEJO CA | 364702 | FINISH PAINT ONLY |
| | FARWEST SAFETY<br>LODI CA | 523187 | ITEM 5 (100%) |
| | FARWEST SAFETY<br>LODI CA | 523187 | ITEM 6 (100%) |
| | SCHWAGER DAVIS, INC.<br>SAN JOSE CA | 492582 | ITEM 20 (17%) |

CONTINUED ON NEXT PAGE

**LIST OF SUBCONTRACTORS**

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| VC0000009886 | SCHWAGER DAVIS, INC.<br>SAN JOSE CA | 492582 | FURNISH AND INSTALL TENDONS, STRESS AND GROUT ONLY |
| | CRYSTAL O'NEILL ELECTRIC, INC.<br>LAKEPORT CA | 1081443 | ITEM 23 (100%) |
| | WABO LANDSCAPE<br>HERCULES CA | 962263 | ITEM 15 (100%) |
| | WABO LANDSCAPE<br>HERCULES CA | 962263 | ITEM 16 (100%) |
| | WABO LANDSCAPE<br>HERCULES CA | 962263 | ITEM 24 (0.5%) |
| | WABO LANDSCAPE<br>HERCULES CA | 962263 | MOBE FOR SUB'S SCOPE |

**LIST OF SUBCONTRACTORS**

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| VC0000018320 | PERRY ELECTRIC<br>WALNUT CREEK CA | 1063824 | ITEM 22 (100%) |
| | PERRY ELECTRIC<br>WALNUT CREEK CA | 1063824 | ITEM 23 (100%) |
| | PERRY ELECTRIC<br>WALNUT CREEK CA | 1063824 | MAPPING AND LOCATING UG |
| | PERRY ELECTRIC<br>WALNUT CREEK CA | 1063824 | MODIFY LIGHTING SYSTEMS |
| | SCHWAGER DAVIS<br>SAN JOSE CA | 492582 | ITEM 20 (25%) |
| | SCHWAGER DAVIS<br>SAN JOSE CA | 492582 | PRESTRESSING STEEL GIRDERS |
| | WABO LANDSCAPE<br>HERCULES CA | 962263 | ITEM 15 (100%) |
| | WABO LANDSCAPE<br>HERCULES CA | 962263 | ITEM 16 (100%) |
| | WABO LANDSCAPE<br>HERCULES CA | 962263 | WOOD MULCH |
| | WABO LANDSCAPE<br>HERCULES CA | 962263 | CHECK AND TEST EXISTING IRRIGATION SYSTEM |
| | FD THOMAS<br>CENTRAL POINT OR | 610403 | ITEM 01 (7.5%) |

CONTINUED ON NEXT PAGE

**LIST OF SUBCONTRACTORS**

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| VC0000018320 | FD THOMAS<br>CENTRAL POINT OR | 610403 | ITEM 14 (21%) |
| | FD THOMAS<br>CENTRAL POINT OR | 610403 | ITEM 18 (100%) |
| | FD THOMAS<br>CENTRAL POINT OR | 610403 | ITEM 19 (100%) |
| | FD THOMAS<br>CENTRAL POINT OR | 610403 | LEAD COMPLIANCE PLAN |
| | FD THOMAS<br>CENTRAL POINT OR | 610403 | WORK AREA MONITORING |
| | FD THOMAS<br>CENTRAL POINT OR | 610403 | CLEAN AND PAINT STRUCTURAL STEEL, ACCESS |
| | FD THOMAS<br>CENTRAL POINT OR | 610403 | SPOT BLAST CLEAN AND PAINT UNDERCOAT, ACCESS |

**LIST OF SUBCONTRACTORS**

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| VC0000103798 | DYWIDAG SYSTEMS INTERNATIONAL USA, INC.<br>LONG BEACH CA | 273710 | ITEM 20 (78.32%) |
| | DYWIDAG SYSTEMS INTERNATIONAL USA, INC.<br>LONG BEACH CA | 273710 | FURNISH, INSTALL & PRESTRESS GIRDERS (PARTIAL) |
| | THOMPSON CONTRACTING<br>YUBA CITY CA | 969459 | ITEM 21 (76.11%) |
| | THOMPSON CONTRACTING<br>YUBA CITY CA | 969459 | CHAIN LINK FENCE (TYPE CL-6) (PARTIAL) |
| | WABO LANDSCAPE & CONSTRUCTION, INC.<br>HERCULES CA | 962263 | ITEM 15 (79.25%) |
| | WABO LANDSCAPE & CONSTRUCTION, INC.<br>HERCULES CA | 962263 | ITEM 16 (79.38%) |
| | WABO LANDSCAPE & CONSTRUCTION, INC.<br>HERCULES CA | 962263 | ITEM 24 (0.47%) |
| | WABO LANDSCAPE & CONSTRUCTION, INC.<br>HERCULES CA | 962263 | WOOD MULCH (PARTIAL) |
| | WABO LANDSCAPE & CONSTRUCTION, INC.<br>HERCULES CA | 962263 | CHECK AND TEST EXISTING IRRIGATION FACILITIES (PARTIAL) |
| | WABO LANDSCAPE & CONSTRUCTION, INC.<br>HERCULES CA | 962263 | MOBILZATION (PARTIAL) |
| | CRYSTAL O'NEILL ELECTRIC, INC.<br>LAKEPORT CA | 1081443 | ITEM 23 (79.38%) |

CONTINUED ON NEXT PAGE

**LIST OF SUBCONTRACTORS**

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| VC0000103798 | CRYSTAL O'NEILL ELECTRIC, INC.<br>LAKEPORT CA | 1081443 | MODIFY LIGHTING SYSTEM (PARTIAL) |
| | FARWEST SAFETY, INC.<br>LODI CA | 523187 | ITEM 5 (78.86%) |
| | FARWEST SAFETY, INC.<br>LODI CA | 523187 | ITEM 6 (79.39%) |
| | FARWEST SAFETY, INC.<br>LODI CA | 523187 | ITEM 7 (77.78%) |
| | FARWEST SAFETY, INC.<br>LODI CA | 523187 | ITEM 9 (77.54%) |
| | FARWEST SAFETY, INC.<br>LODI CA | 523187 | CONSTRUCTION AREA SIGNS (PARTIAL) |
| | FARWEST SAFETY, INC.<br>LODI CA | 523187 | TRAFFIC CONTROL SYSTEM (PARTIAL) |
| | FARWEST SAFETY, INC.<br>LODI CA | 523187 | PORTABLE RADAR SPEED FEEDBACK SIGNS (PARTIAL) |
| | FARWEST SAFETY, INC.<br>LODI CA | 523187 | PCMS (PARTIAL) |

**LIST OF SUBCONTRACTORS**

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| VC1700004388 | PERRY ELECTRIC<br>WALNUT CREEK CA | 1063824 | ITEM 22 (100%) |
| | PERRY ELECTRIC<br>WALNUT CREEK CA | 1063824 | ITEM 23 (100%) |
| | DYWIDAG SYSTEMS INTERNATIONAL USA, INC.<br>LONG BEACH CA | 273710 | ITEM 20 (50.0%) |
| | DYWIDAG SYSTEMS INTERNATIONAL USA, INC.<br>LONG BEACH CA | 273710 | INSTALL, STRESS, AND GROUT PRESTRESSING SYSTEM (ANCHOR BRACKETS, DUCTS, HANGERS, & BOLTS FURNISHED BY GC) |
| | F.D. THOMAS, INC.<br>MEDFORD OR | 610403 | ITEM 1 (100%) |
| | F.D. THOMAS, INC.<br>MEDFORD OR | 610403 | ITEM 14 (100%) |
| | F.D. THOMAS, INC.<br>MEDFORD OR | 610403 | ITEM 17 (8.0%) |
| | F.D. THOMAS, INC.<br>MEDFORD OR | 610403 | ITEM 18 (100%) |
| | F.D. THOMAS, INC.<br>MEDFORD OR | 610403 | ITEM 19 (100%) |
| | F.D. THOMAS, INC.<br>MEDFORD OR | 610403 | SET/STRIP ACCESS OVER BROADWAY BLVD. & CONNECTOR RAMP |
| | F.D. THOMAS, INC.<br>MEDFORD OR | 610403 | ITEM 24 (3.6%) |

CONTINUED ON NEXT PAGE

**LIST OF SUBCONTRACTORS**

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| VC1700004388 | F.D. THOMAS, INC.<br>MEDFORD OR | 610403 | MOBILIZATION (FOR F.D. THOMAS' OPERATIONS) |

**LIST OF SUBCONTRACTORS**

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| VC2000003765 | STUDEBAKER ELECTRIC INC<br>LOOMIS CA | 957296 | ITEM 23 (100%) |
| | STUDEBAKER ELECTRIC INC<br>LOOMIS CA | 957296 | MODIFYING LIGHTING SYSTEMS |
| | SCHWAGER DAVIS, INC<br>SAN JOSE CA | 492582 | ITEM 20 (40%) |
| | SCHWAGER DAVIS, INC<br>SAN JOSE CA | 492582 | PRESTRESSING STEEL GIRDERS |

**LIST OF SUBCONTRACTORS**

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| VC2100001181 | SCHWAGER DAVIC, INC.<br>SAN JOSE CA | 492582 | ITEM 20 (50%) |
| | SCHWAGER DAVIC, INC.<br>SAN JOSE CA | 492582 | INSTALLATION/STRESSING AND GROUTIG POST-TENNSIONING |
| | PERRY ELECTRIC INC.<br>WALNUT CREEK CA | 1063824 | ITEM 22 (100%) |
| | PERRY ELECTRIC INC.<br>WALNUT CREEK CA | 1063824 | ITEM 23 (100%) |
| | PERRY ELECTRIC INC.<br>WALNUT CREEK CA | 1063824 | MAPPING AND LOCATING UNDERGROUND FACILITIES |
| | PERRY ELECTRIC INC.<br>WALNUT CREEK CA | 1063824 | MODIFY LIGHTING SYSTEMS |
| | HIGHWAY SPECIALTY COMPANY, INC.<br>PALO CEDRO CA | 1003147 | ITEM 6 (100%) |
| | HIGHWAY SPECIALTY COMPANY, INC.<br>PALO CEDRO CA | 1003147 | TRAFFIC CONTROL |