STATE OF CALI FORNI A

09/ 14/ 22
07-319304
07-LA-5-0.0/19.5

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 16

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

DI SADVANTACGED BUSI NESS ENTERPRI SE -
FUND TOTAL

HB1

ENG NEERS EST

OoHC

Bl D TOTAL

3,797, 765. 00

3, 891, 965. 00

3,912, 895. 00

4,193, 740. 00

4, 340, 785. 00

B I

3, 896, 603. 94 AMOUNT UNDER

Bl DDER | D

D

SUMMARY

FROM COUNTY LI NE TO BROADWAY,
REDUCE SEVERI TY COLLI SI ONS

REDUCE SEVERI TY COLLI SI ONS BY

0

22. 0%

TOTAL NUMBER OF WORKI NG DAYS

98, 838. 94

Bl DDER | NFORMATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
09/ 15/ 22
CONTRACT CCDE "A '
20 CONTRACT | TEMS

FEDERAL Al D HSST-X037-(224)E

180

PERCENT UNDER EST 2.54

( NAVE/ ADDRESS/ LOCATI ON)

RE CHAFFEE CONSTRUCTI ON | NC.

1253 EVERGREEN RD;
VRl GHTWOOD CA 92397

PETERSON- CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON,
16351 CONSTRUCTION CIR W
IRVINE CA 92606

I NC.

FBD VANGUARD CONSTRUCTI ON,
I NC.

550 GREENVI LLE ROAD;

LI VERMORE CA 94550

BC RENTALS LLC. DBA BC TRAFFIC
SPECI ALI ST

638 W SOUTHERN AVE;

ORANGE CA 92865

STERNDAHL ENTERPRI SES LLC

11861 BRANFCRD ST. ;
SUN VALLEY CA 91352

FAX

FAX

FAX

FAX

FAX

760 249-8068
00897948
000 000- 0000

949 252- 0441
00615876
949 252-0266

925 245-1300
00833032
925 245-1007

714 974-1190
00877686
714 974-1753

818 834-8199
00421823
818 834-8618



07-319304
07-LA-5-0.0
09/ 14/ 22

4,984, 980. 00

4

FEC FUTURE CONTRACTORS AND
ENG NEERS, | NC.

184 TECHNOLOGY DRI VE SU TE 205
IRVINE CA 92618

Bl D211
PAGE 2
09/ 15/ 22

949 328-9758
00959988
FAX 949 328-9768



07-319304 Bl D211

07-LA-5-0.0 PAGE 3

09/ 14/ 22 09/ 15/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 I NTERSTATE Cl VI L CONSTRUCTI ON | TEM 17 (75%
VRl GHTWOOD CA 1074144
I NTERSTATE Cl VI L CONSTRUCTI ON ROADSI DE SI GN ONE POST

VRl GHTWOOD CA 1074144



07-319304

07-LA-5-0.0

09/ 14/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 4
09/ 15/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 MANERI TRAFFI C CONTROL, I NC | TEM 3 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTROL, I NC | TEM 4 (100%
FALLBROOK CA 1017741
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MANERI TRAFFI C CONTRCL | NC I TEM 4 (67%

FALLBROOK CA

MANERI TRAFFI C CONTRCL | NC
FALLBROOK CA

Bl DDER | D NAME AND ADDRESS

1017741

1017741

LI CENSE NUMBER

TRAFFI C CONTROL 245 SHI FTS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 SYNERGY
GARDENA

SYNERGY
GARDENA

SYNERGY
GARDENA

SYNERGY
GARDENA

SYNERGY
GARDENA

CONTI NUED ON NEXT

TRAFFI C CONTROL
CA

TRAFFI C CONTROL
CA

TRAFFI C CONTROL
CA

TRAFFI C CONTROL
CA

TRAFFI C CONTROL
CA

PAGE

I NC.

I NC.

931953

931953

931953

931953

931953

CONST. AREA S| GNS

I NSTALL SI GN STRAP AND SADDLE

| TEM 10 (92%

| TEM 11 (92%

| TEM 12 (87%



07-319304

07-LA-5-0.0

09/ 14/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 5
09/ 15/ 22
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 SYNERGY
GARDENA

SYNERGY
GARDENA

SYNERGY
GARDENA

SYNERGY

TRAFFI C CONTROL
CA

TRAFFI C CONTROL
CA

TRAFFI C CONTROL
CA

TRAFFI C CONTROL

GARDENA CA

SYNERGY

TRAFFI C CONTROL

GARDENA CA

SYNERGY

TRAFFI C CONTROL

GARDENA CA

SYNERGY

TRAFFI C CONTROL

GARDENA CA

SYNERGY

TRAFFI C CONTROL

GARDENA CA

SYNERGY
GARDENA

SYNERGY
GARDENA

SYNERGY
GARDENA

CONTI NUED ON NEXT

TRAFFI C CONTROL
CA

TRAFFI C CONTROL
CA

TRAFFI C CONTROL
CA

PAGE

931953

931953

931953

931953

931953

931953

931953

931953

931953

931953

931953

| TEM 16 (87%

| TEM 17 (91%

| TEM 18 (92%

| TEM 19 (91%

| TEM 3 (94%

| TEM 8 (86%

I TEM 9 (94%

METAL ROADSI DE SI GN

RELOCATE SI GN

REMOVE ROADSI DE SI GN METAL PCST

REMOVE ROADSI DE SI GN STRAP AND SADDLE



07-319304
07-LA-5-0.0
09/ 14/ 22

Bl DDER | D

NAVE AND ADDRESS

L

ST

Bl D211
PAGE 6
09/ 15/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 SYNERGY TRAFFI C CONTROL | NC. REMOVE ROADSI DE SI GN WOOD POST
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL | NC. ROADSI DE SI GN ONE POST
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL | NC. ROADSI DE SI GN TWD PGOST
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL | NC. TREATED WOOD WASTE
GARDENA CA 931953
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 E & L GONZALEZ ENG NEERI NG CORP I NSTALL ROADSI DE SI GN - ONE POST

Rl VERSI DE CA

E & L GONZALEZ ENG NEERI NG CORP
Rl VERSI DE CA

1081023

1081023

| TEM 17 (64%



07-319304 Bl D211

07-LA-5-0.0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 14/ 22 09/ 15/ 22
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COWPLI ANCE PLAN LS LUMP SUM 1, 250. 00 1, 250. 00
2 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 180 1, 200. 00 216, 000. 00
3 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 423, 000. 00 423, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 653, 000. 00 653, 000. 00
5 120204 PORTABLE RADAR SPEED FEEDBACK S| GN EA 170 417. 00 70, 890. 00
SYSTEM DAY
6 130100 JOB SI TE MANAGEMENT LS LUMP SUM 14, 400. 00 14, 400. 00
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 11, 000. 00 11, 000. 00
8 141120 TREATED WOOD WASTE LB 3, 450 2.85 9, 832. 50
9 820270 REMOVE ROADSI DE S| GN (WOOD POST) EA 75 113. 00 8, 475. 00
10 820280 REMOVE ROADSI DE S| GN ( METAL POST) EA 19 143. 00 2,717.00
11 820300 REMOVE ROADSI DE SI GN EA 31 175. 00 5, 425. 00
(STRAP AND SADDLE BRACKET METHOD)
12 820650 RELOCATE S| GN PANEL EA 1 700. 00 700. 00
13 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 33, 800 10. 71 361, 998. 00
(0. 063" - UNFRANED)
14 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 1, 350 17. 50 23, 625. 00
(0. 080" - UNFRANED)
15 820790 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 250 34. 45 8, 612. 50
(0. 080" - FRAMED)
16 820810 METAL ( ROADSI DE SI GN) LB 40, 200 6. 00 241, 200. 00
17 820840 ROADSI DE SI GN - ONE POST EA 3,220 455. 00 1, 465, 100. 00
18 820850 ROADSI DE SI GN - TWD POST EA 9 1, 700. 00 15, 300. 00
19 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET EA 110 184. 00 20, 240. 00
METHOD)
20 999990 MOBI LI ZATI ON LS LUMP SUM 245, 000. 00 245, 000. 00

TOTAL 3,797, 765. 00
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07- 319304 Bl D211
07-LA-5-0.0 SUMMARY OF REMAINING BIDDERS PAGE 8
09/ 14/ 22 09/ 15/ 22
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
AR MO . |BP MO . |BP MO . |BP MO .
1, 500. 00 1500. 00 2, 100. 00 2100. 00| 2, 000. 00 2000. 00| 2, 500. 00 2500. 00
1, 700. 00 306000. 00| 1, 000. 00 180000. 00 1, 500. 00 270000. 00| 500. 00 90000. 00
195, 000. 00 195000. 00| 419, 000. 00 419000. 00| 115, 000. 00 115000. 00| 350, 000. 00 350000. 00
387, 000. 00 387000. 00| 640, 000. 00 640000. 00| 1,400,000. 00  1400000. 00| 1,965,000.00  1965000. 00
70. 00 11900. 00| 38.00 6460. 00| 150. 00 25500. 00| 80. 00 13600. 00
3, 000. 00 3000. 00| 20, 000. 00 20000. 00| 20, 000. 00 20000. 00| 192, 000. 00 192000. 00
1, 500. 00 1500. 00 880. 00 880. 00| 2, 000. 00 2000. 00| 5, 000. 00 5000. 00
3.00 10350. 00| 1.00 3450. 00| 2.00 6900. 00| 3.50 12075. 00
100. 00 7500. 00 150. 00 11250. 00| 120. 00 9000. 00| 160. 00 12000. 00
125. 00 2375. 00| 350. 00 6650. 00| 120. 00 2280. 00| 130. 00 2470. 00
50. 00 1550. 00 100. 00 3100. 00| 145. 00 4495. 00| 65. 00 2015. 00
200. 00 200. 00| 450. 00 450. 00| 1, 000. 00 1000. 00 230. 00 230. 00
9. 50 321100. 00| 12. 60 425880. 00| 10. 00 338000. 00| 11. 00 371800. 00
11. 00 14850. 00| 13.50 18225. 00| 11. 00 14850. 00| 10. 50 14175. 00
24.00 6000. 00| 22.00 5500. 00| 20. 00 5000. 00 22.50 5625. 00
12.95 520590. 00| 6. 00 241200. 00 15. 00 603000. 00| 4.60 184920. 00
545.00  1754900. 00| 475.00  1529500. 00 362.00  1165640. 00| 220. 00 708400. 00
1, 700. 00 15300. 00| 950. 00 8550. 00| 725. 00 6525. 00| 325. 00 2925. 00
285. 00 31350. 00| 370. 00 40700. 00| 205. 00 22550. 00| 55. 00 6050. 00
300, 000. 00 300000. 00| 350, 000. 00 350000. 00| 180, 000. 00 180000. 00 400, 000. 00 400000. 00
3,891, 965. 00 3,912, 895. 00 4,193, 740. 00 4,340, 785. 00
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07-319304
07-LA-5-0.0
09/ 14/ 22

535. 50
787.50
420. 00
493, 500. 00

2625.
378000.
194250.
483000.

8925.

10500.
2625.
3622.

23625.
7980.

16275.

68250.

709800.

35437.

9187.

759780.

1724310.
7087.
46200.
493500.

4,984, 980. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 9
09/ 15/ 22



