
State of California Department of Transportation
Bid Summary

Project ID: 0218000067
Location: 02-Sis-97, 161-45.0/54.1,

0.0/0.8

Contract Code: B
Number of Items: 107

SISKIYOU COUNTY IN AND NEAR DORRIS ON ROUTE 97 FROM 0.3
MILE SOUTH OF SAMS NECK ROAD TO OREGON STATE LINE AND
ON ROUTE 161 FROM ROUTE 97 TO 0.6 MILE EAST OF INDIAN TOM
LAKE ROAD
Hot mix asphalt, pavement delineation, & electrical work.

Federal Aid #1: ACNH-X089(011)E
Proposals Issued:
Number of Bidders: Engineers Est:

Overrun/Underrun:
% Over/Under Est:

Total Number of Working Days:
2 $13,761,424.25 -20.10%

60 -$2,765,543.79
DBE - 20.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1

Total:

Cost:
Time:

$11,565,880.46

$10,995,880.46 VC1200001936 ROCKY MOUNTAIN CONSTRUCTION
4815 TINGLEY LANE #A
KLAMATH FALLS OR  97603

(541) 882-8377
00985090

60 Days x  $9,500.00 Phone
CSLB#

2

Total:

Cost:
Time:

$12,595,989.00

$11,930,989.00 VC0000014024 HAT CREEK CONSTRUCTION & MATERIALS, INC.
24339 STATE HWY 89 N.
BURNEY CA  96013

(530) 335-5501
00590546

70 Days x  $9,500.00 Phone
CSLB#
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12/27/2023Contract Number: 02-4H0004

Bid Opening Date: 12/14/2023
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12/27/2023Contract Number: 02-4H0004

Bid Opening Date: 12/14/2023

Contract Proposal of Low Bidder
ROCKY MOUNTAIN CONSTRUCTION

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

1,200.000001 070030 LEAD COMPLIANCE PLAN LS 1,200.00LUMP SUM

7,500.000002 080060 LEVEL 2 CRITICAL PATH METHOD SCHEDULE LS 7,500.00LUMP SUM

250,000.000003 090105 TIME-RELATED OVERHEAD (LS) LS 250,000.00LUMP SUM

142,800.000004 100100 DEVELOP WATER SUPPLY LS 142,800.00LUMP SUM

19,250.000005 120090 CONSTRUCTION AREA SIGNS LS 19,250.00LUMP SUM

604,500.000006 120100 TRAFFIC CONTROL SYSTEM LS 604,500.00LUMP SUM

200.000007 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 60.0 12,000.00

6,800.000008 010413 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMS (LS) LS 6,800.00LUMP SUM

14,400.000009 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS 14,400.00LUMP SUM

6,000.000010 013357 AUTOMATED FLAGGER ASSISTANCE DEVICE LS 6,000.00LUMP SUM

12,100.000011 130100 JOB SITE MANAGEMENT LS 12,100.00LUMP SUM

850.000012 130201 WATER POLLUTION CONTROL PROGRAM LS 850.00LUMP SUM

200.000013 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 47.0 9,400.00

4.750014 130640 TEMPORARY FIBER ROLL LF 3,300.0 15,675.00

4,670.000015 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 2.0 9,340.00

16,000.000016 130730 STREET SWEEPING LS 16,000.00LUMP SUM

2,650.000017 130900 TEMPORARY CONCRETE WASHOUT LS 2,650.00LUMP SUM

0.400018 141120 TREATED WOOD WASTE LB 42,500.0 17,000.00

2,740.000019 146001 CONTRACTOR-SUPPLIED BIOLOGIST (DAY) DAY 5.0 13,700.00

27.300020 153123 REMOVE CONCRETE (SQYD) SQYD 370.0 10,101.00

15.420021 160110 TEMPORARY HIGH-VISIBILITY FENCE LF 180.0 2,775.60

1.300022 013930 ESA DELINEATION (TYPE A) LF 1,830.0 2,379.00

65,000.000023 170103 CLEARING AND GRUBBING (LS) LS 65,000.00LUMP SUM

78.000024 190101 ROADWAY EXCAVATION CY 1,240.0 96,720.00

46.860025 190185 SHOULDER BACKING TON 6,000.0 281,160.00
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12/27/2023Contract Number: 02-4H0004

Bid Opening Date: 12/14/2023

Contract Proposal of Low Bidder
ROCKY MOUNTAIN CONSTRUCTION

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

3.380026 198215 SUBGRADE ENHANCEMENT GEOGRID SQYD 1,280.0 4,326.40

2,500.000027 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 1.0 2,500.00

0.240028 210252 BONDED FIBER MATRIX (SQFT) SQFT 22,400.0 5,376.00

105.000029 260203 CLASS 2 AGGREGATE BASE (CY) CY 990.0 103,950.00

13.480030 304010 FULL DEPTH RECYCLING-CEMENT SQYD 9,830.0 132,508.40

235.000031 304110 CEMENT (FULL DEPTH RECYCLING-CEMENT) TON 200.0 47,000.00

23.040032 304210 SUPPLEMENTARY AGGREGATE (FULL DEPTH RECYCLING-CEMENT) TON 590.0 13,593.60

609.880033 304310 ASPHALTIC EMULSION (FULL DEPTH RECYCLING-CEMENT) TON 5.0 3,049.40

30.560034 304320 SAND COVER (FULL DEPTH RECYCLING-CEMENT) TON 20.0 611.20

23,000.000035 304410 MIX DESIGN (FULL DEPTH RECYCLING-CEMENT) LS 23,000.00LUMP SUM

134.310036 370001 SAND COVER (SEAL) TON 38.0 5,103.78

600.000037 370120 ASPHALT-RUBBER BINDER TON 68.0 40,800.00

2,500.000038 374004 ASPHALTIC EMULSION (FLUSH COAT) TON 7.0 17,500.00

108.470039 375036 PRECOATED AGGREGATE (SEAL COAT) TON 440.0 47,726.80

500.000040 390095 REPLACE ASPHALT CONCRETE SURFACING CY 940.0 470,000.00

116.000041 390132 HOT MIX ASPHALT (TYPE A) TON 36,900.0 4,280,400.00

4.000042 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 2,670.0 10,680.00

4.000043 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 2,100.0 8,400.00

609.880044 397005 TACK COAT TON 51.0 31,103.88

7.090045 398100 REMOVE ASPHALT CONCRETE DIKE LF 3,920.0 27,792.80

10.000046 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 23,400.0 234,000.00

10,000.000047 490614 78" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 15.0 150,000.00

2,038.460048 510094 STRUCTURAL CONCRETE, DRAINAGE INLET CY 1.3 2,650.00F

2.150049 520101 BAR REINFORCING STEEL LB 977.0 2,100.55F

536.500050 610300 CONCRETE BACKFILL (PIPE TRENCH) CY 2.0 1,073.00F
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12/27/2023Contract Number: 02-4H0004

Bid Opening Date: 12/14/2023

Contract Proposal of Low Bidder
ROCKY MOUNTAIN CONSTRUCTION

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

232.920051 667001 17" X 13" CORRUGATED STEEL PIPE ARCH (.079" THICK) LF 37.0 8,618.04

223.540052 690112 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK) LF 35.0 7,823.90

46.820053 710132 REMOVE CULVERT (LF) LF 49.0 2,294.18

5,034.000054 710150 REMOVE INLET EA 1.0 5,034.00

2,473.500055 710196 ADJUST INLET EA 2.0 4,947.00

1,871.600056 710208 ADJUST FRAME AND COVER TO GRADE EA 5.0 9,358.00

88.370057 723095 ROCK SLOPE PROTECTION (20 LB, CLASS I, METHOD B) (CY) CY 320.0 28,278.40

2.280058 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 1,100.0 2,508.00

52.260059 730010 MINOR CONCRETE (CURB) (LF) LF 310.0 16,200.60

38.410060 730070 DETECTABLE WARNING SURFACE SQFT 440.0 16,900.40

1,033.420061 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 12.0 12,401.04

1,435.620062 731627 MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP) CY 66.0 94,750.92

69.780063 731760 REMOVE CONCRETE CURB AND SIDEWALK (SQYD) SQYD 420.0 29,307.60

5.830064 750001 MISCELLANEOUS IRON AND STEEL LB 326.0 1,900.58F

641.720065 780254 ADJUST ACCESS BOX FRAME AND COVER (UTILITY) EA 32.0 20,535.04

2,331.550066 780258 ADJUST MANHOLE FRAME AND COVER (UTILITY) EA 5.0 11,657.75

225.000067 037812 CHAIN LINK FENCE (MINI MESH, TYPE MMCL-6, EXTENSION ARM) LF 52.0 11,700.00

4,500.000068 037813 4' CHAIN LINK GATE (MINI MESH, TYPE MMCL-6, EXTENSION ARM) EA 1.0 4,500.00

10.000069 803050 REMOVE CHAIN LINK FENCE LF 15.0 150.00

100.000070 803140 RECONSTRUCT CHAIN LINK FENCE LF 15.0 1,500.00

2.790071 810120 REMOVE PAVEMENT MARKER EA 5,090.0 14,201.10

10.000072 810130 REMOVE DELINEATOR EA 310.0 3,100.00

60.000073 810180 DELINEATOR (CLASS 2) EA 320.0 19,200.00

10.500074 810250 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) EA 5,670.0 59,535.00

75.000075 820110 MILEPOST MARKER EA 19.0 1,425.00
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12/27/2023Contract Number: 02-4H0004

Bid Opening Date: 12/14/2023

Contract Proposal of Low Bidder
ROCKY MOUNTAIN CONSTRUCTION

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

60.000076 820112 MARKER (CULVERT) EA 6.0 360.00

75.000077 820151 OBJECT MARKER (TYPE L-1) EA 18.0 1,350.00

10.000078 820220 REMOVE MARKER EA 39.0 390.00

100.000079 820250 REMOVE ROADSIDE SIGN EA 60.0 6,000.00

375.000080 820550 RESET ROADSIDE SIGN (METAL POST) EA 2.0 750.00

15.500081 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 230.0 3,565.00

17.600082 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 250.0 4,400.00

22.500083 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 130.0 2,925.00

23.500084 820790 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 540.0 12,690.00

510.000085 820840 ROADSIDE SIGN - ONE POST EA 41.0 20,910.00

650.000086 820850 ROADSIDE SIGN - TWO POST EA 23.0 14,950.00

38.000087 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 230.0 8,740.00

38.500088 832018 MIDWEST GUARDRAIL SYSTEM (8' STEEL POST) LF 2,780.0 107,030.00

75.000089 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 1,380.0 103,500.00

1,950.000090 839580 END ANCHOR ASSEMBLY (TYPE SFT-M) EA 1.0 1,950.00

3,450.000091 013815 ALTERNATIVE IN-LINE TERMINAL SYSTEM (TL-3) EA 7.0 24,150.00

5.750092 839752 REMOVE GUARDRAIL LF 3,370.0 19,377.50

13.000093 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 3,490.0 45,370.00

65.000094 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 480.0 31,200.00

80.000095 015665 18" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 730.0 58,400.00

3.200096 847104 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (RECESSED) LF 199,000.0 636,800.00

6.000097 847118 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (RECESSED) LF 1,450.0 8,700.00

5,000.000098 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

LS 5,000.00LUMP SUM

270,000.000099 037927 ROADSIDE WEATHER INFORMATION SYSTEM LS 270,000.00LUMP SUM
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12/27/2023Contract Number: 02-4H0004

Bid Opening Date: 12/14/2023

Contract Proposal of Low Bidder
ROCKY MOUNTAIN CONSTRUCTION

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

175,000.000100 870200 LIGHTING SYSTEM LS 175,000.00LUMP SUM

150,000.000101 870600 TRAFFIC MONITORING STATION SYSTEM LS 150,000.00LUMP SUM

55,000.000102 870700 FLASHING BEACON SYSTEM LS 55,000.00LUMP SUM

100,000.000103 037568 RECTANGULAR RAPID FLASHING BEACON SYSTEMS LS 100,000.00LUMP SUM

400,000.000104 010575 MODIFYING CAMERA SYSTEMS LS 400,000.00LUMP SUM

5,000.000105 872135 MODIFYING TRAFFIC MONITORING STATIONS LS 5,000.00LUMP SUM

50,000.000106 872136 MODIFYING FLASHING BEACON SYSTEMS LS 50,000.00LUMP SUM

1,000,000.000107 999990 MOBILIZATION LS 1,000,000.00LUMP SUM

$10,995,880.46

$11,565,880.46

Cost:
Time:

Bid Amount:

60 Days x  $9,500.00
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12/27/2023Contract Number: 02-4H0004

Bid Opening Date: 12/14/2023

Summary of Remaining Bidders

Item

Second

Bid Amount
0001 1,000.001,000.00
0002 15,000.0015,000.00
0003 245,000.00245,000.00
0004 30,000.0030,000.00
0005 22,130.0022,130.00
0006 664,668.25664,668.25
0007 16,020.00267.00
0008 13,000.0013,000.00
0009 21,600.0021,600.00
0010 6,500.006,500.00
0011 15,000.0015,000.00
0012 1,000.001,000.00
0013 11,750.00250.00
0014 24,750.007.50
0015 4,000.002,000.00
0016 75,000.0075,000.00
0017 6,500.006,500.00
0018 8,500.000.20
0019 13,000.002,600.00
0020 12,950.0035.00
0021 2,340.0013.00
0022 1,830.001.00
0023 25,000.0025,000.00
0024 93,000.0075.00
0025 354,000.0059.00
0026 3,840.003.00
0027 2,500.002,500.00
0028 5,376.000.24
0029 148,500.00150.00
0030 147,450.0015.00
0031 58,000.00290.00
0032 15,930.0027.00
0033 11,000.002,200.00
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12/27/2023Contract Number: 02-4H0004

Bid Opening Date: 12/14/2023

Summary of Remaining Bidders

Item

Second

Bid Amount
0034 2,700.00135.00
0035 15,000.0015,000.00
0036 3,800.00100.00
0037 40,800.00600.00
0038 17,500.002,500.00
0039 27,280.0062.00
0040 470,000.00500.00
0041 4,981,500.00135.00
0042 8,544.003.20
0043 6,720.003.20
0044 112,200.002,200.00
0045 3,920.001.00
0046 163,800.007.00
0047 55,125.003,675.00
0048 8,450.006,500.00
0049 5,617.755.75
0050 1,300.00650.00
0051 7,400.00200.00
0052 8,750.00250.00
0053 735.0015.00
0054 175.00175.00
0055 5,000.002,500.00
0056 20,000.004,000.00
0057 52,800.00165.00
0058 2,750.002.50
0059 35,650.00115.00
0060 33,000.0075.00
0061 19,800.001,650.00
0062 115,500.001,750.00
0063 42,000.00100.00
0064 1,141.003.50
0065 44,800.001,400.00
0066 20,000.004,000.00
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12/27/2023Contract Number: 02-4H0004

Bid Opening Date: 12/14/2023

Summary of Remaining Bidders

Item

Second

Bid Amount
0067 11,700.00225.00
0068 4,500.004,500.00
0069 150.0010.00
0070 1,500.00100.00
0071 15,270.003.00
0072 3,100.0010.00
0073 18,080.0056.50
0074 59,535.0010.50
0075 1,073.5056.50
0076 339.0056.50
0077 1,017.0056.50
0078 390.0010.00
0079 9,000.00150.00
0080 500.00250.00
0081 5,520.0024.00
0082 4,875.0019.50
0083 4,712.5036.25
0084 15,255.0028.25
0085 23,575.00575.00
0086 26,450.001,150.00
0087 8,740.0038.00
0088 100,080.0036.00
0089 78,660.0057.00
0090 1,580.001,580.00
0091 26,600.003,800.00
0092 8,425.002.50
0093 45,370.0013.00
0094 31,200.0065.00
0095 58,400.0080.00
0096 636,800.003.20
0097 8,700.006.00
0098 5,000.005,000.00
0099 270,000.00270,000.00



Summary of Remaining Bidders

Item

Second

Bid Amount
0100 175,000.00175,000.00
0101 150,000.00150,000.00
0102 55,000.0055,000.00
0103 100,000.00100,000.00
0104 400,000.00400,000.00
0105 5,000.005,000.00
0106 50,000.0050,000.00
0107 1,100,000.001,100,000.00

$11,930,989.00Cost:
Time:

Bid Amount: $12,595,989.00

70 Days x  $9,500.00
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12/27/2023Contract Number: 02-4H0004

Bid Opening Date: 12/14/2023



LIST OF SUBCONTRACTORS

02-4H0004

02-SIS-97, 161-45.0/54.1, 0.0/0.8

12/14/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1

12/27/2023

APEX FENCE CO., INC. ITEM 18 (100%)VC0000014024

269127ANDERSON CA

APEX FENCE CO., INC. ITEM 20 (100%)VC0000014024

269127ANDERSON CA

APEX FENCE CO., INC. ITEM 87 (100%)VC0000014024

269127ANDERSON CA

APEX FENCE CO., INC. ITEM 88 (100%)VC0000014024

269127ANDERSON CA

APEX FENCE CO., INC. ITEM 89 (100%)VC0000014024

269127ANDERSON CA

APEX FENCE CO., INC. ITEM 90 (100%)VC0000014024

269127ANDERSON CA

APEX FENCE CO., INC. ITEM 91 (100%)VC0000014024

269127ANDERSON CA

APEX FENCE CO., INC. ITEM 92 (100%)VC0000014024

269127ANDERSON CA

SPECIALIZED PAVEMENT MARKING, LLC. ITEM 74 (100%)VC0000014024

854894ANDERSON CA

SPECIALIZED PAVEMENT MARKING, LLC. ITEM 93 (100%)VC0000014024

854894ANDERSON CA

SPECIALIZED PAVEMENT MARKING, LLC. ITEM 94 (100%)VC0000014024

CONTINUED ON NEXT PAGE

854894ANDERSON CA



LIST OF SUBCONTRACTORS

02-4H0004

02-SIS-97, 161-45.0/54.1, 0.0/0.8

12/14/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2

12/27/2023

SPECIALIZED PAVEMENT MARKING, LLC. ITEM 95 (100%)VC0000014024

854894ANDERSON CA

SPECIALIZED PAVEMENT MARKING, LLC. ITEM 96 (100%)VC0000014024

854894ANDERSON CA

SPECIALIZED PAVEMENT MARKING, LLC. ITEM 97 (100%)VC0000014024

854894ANDERSON CA

NITTA EROSION CONTROL ITEM 27 (100%)VC0000014024

401640LOOMIS CA

NITTA EROSION CONTROL ITEM 28 (100%)VC0000014024

401640LOOMIS CA

AMERICAN PAVEMENT SYSTEMS, INC. ITEM 36 (100%)VC0000014024

943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC. ITEM 37 (100%)VC0000014024

943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC. ITEM 38 (100%)VC0000014024

943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC. ITEM 39 (100%)VC0000014024

943792MODESTO CA

S.T. RHOADES CONSTRUCTION, INC. ITEM 24(P) (37.4%)VC0000014024

930684REDDING CA

S.T. RHOADES CONSTRUCTION, INC. ITEM 29(P) (22.6%)VC0000014024

CONTINUED ON NEXT PAGE

930684REDDING CA



LIST OF SUBCONTRACTORS

02-4H0004

02-SIS-97, 161-45.0/54.1, 0.0/0.8

12/14/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3

12/27/2023

S.T. RHOADES CONSTRUCTION, INC. ITEM 49 (100%)VC0000014024

930684REDDING CA

S.T. RHOADES CONSTRUCTION, INC. ITEM 59 (100%)VC0000014024

930684REDDING CA

S.T. RHOADES CONSTRUCTION, INC. ITEM 60 (100%)VC0000014024

930684REDDING CA

S.T. RHOADES CONSTRUCTION, INC. ROADWAY EXCAVATION CONCRETE ONLYVC0000014024

930684REDDING CA

S.T. RHOADES CONSTRUCTION, INC. AGGREGATE BASE CONCRETE ONLYVC0000014024

930684REDDING CA

S.T. RHOADES CONSTRUCTION, INC. ITEM 61 (100%)VC0000014024

930684REDDING CA

S.T. RHOADES CONSTRUCTION, INC. ITEM 62 (100%)VC0000014024

930684REDDING CA

S.T. RHOADES CONSTRUCTION, INC. ITEM 63 (100%)VC0000014024

930684REDDING CA

JEFFERSON STATE HIGHWAYS, INC. ITEM 67 (100%)VC0000014024

1055876REDDING CA

JEFFERSON STATE HIGHWAYS, INC. ITEM 68 (100%)VC0000014024

1055876REDDING CA

JEFFERSON STATE HIGHWAYS, INC. ITEM 69 (100%)VC0000014024

CONTINUED ON NEXT PAGE

1055876REDDING CA



LIST OF SUBCONTRACTORS

02-4H0004

02-SIS-97, 161-45.0/54.1, 0.0/0.8

12/14/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S4

12/27/2023

JEFFERSON STATE HIGHWAYS, INC. ITEM 70 (100%)VC0000014024

1055876REDDING CA

T AND S DVBE, INC. ITEM 5 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 6(P) (70.3%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 7 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 8 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 9 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. TRAFFIC CONTROL FLAGGING, PILOT CAR, & RUMBLE

STRIPS

VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 10 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 72 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 73 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 75 (100%)VC0000014024

CONTINUED ON NEXT PAGE

983087REDDING CA



LIST OF SUBCONTRACTORS

02-4H0004

02-SIS-97, 161-45.0/54.1, 0.0/0.8

12/14/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S5

12/27/2023

T AND S DVBE, INC. ITEM 76 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 77 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 78 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 79 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 80 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 81 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 82 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 83 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 84 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 85 (100%)VC0000014024

983087REDDING CA

T AND S DVBE, INC. ITEM 86 (100%)VC0000014024

CONTINUED ON NEXT PAGE

983087REDDING CA



LIST OF SUBCONTRACTORS

02-4H0004

02-SIS-97, 161-45.0/54.1, 0.0/0.8

12/14/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S6

12/27/2023

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 98 (100%)VC0000014024

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 99 (100%)VC0000014024

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 100 (100%)VC0000014024

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 101 (100%)VC0000014024

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 102 (100%)VC0000014024

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 103 (100%)VC0000014024

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 104 (100%)VC0000014024

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 105 (100%)VC0000014024

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 106 (100%)VC0000014024

1093752PALO CEDRO CA
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ENDEMIC ENVIRONMENTAL SERVICES ITEM 19 (100%)VC1200001936

1048090FULLERTON CA

ENDEMIC ENVIRONMENTAL SERVICES CONTRACTOR-SUPPLIED BIOLOGISTVC1200001936

1048090FULLERTON CA

NITTA EROSION CONTROL ITEM 27 (100%)VC1200001936

401640LOOMIS CA

NITTA EROSION CONTROL ITEM 28 (100%)VC1200001936

401640LOOMIS CA

NITTA EROSION CONTROL MOVE IN/MOVE OUT (EROSION CONTROL)VC1200001936

401640LOOMIS CA

NITTA EROSION CONTROL BONDED FIBER MATRIX (SQFT)VC1200001936

401640LOOMIS CA

ROLL N ROCK CONSTRUCTION INC. ITEM 5 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 6 (86.62%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 7 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 8 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 9 (100%)VC1200001936

CONTINUED ON NEXT PAGE
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ROLL N ROCK CONSTRUCTION INC. CONSTRUCTION AREA SIGNSVC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. TRAFFIC CONTROL SYSTEMVC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. STATIONARY IMPACT ATTENUATOR VEHICLEVC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMS (LS)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. PORTABLE CHANGEABLE MESSAGE SIGN (LS)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 10 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 18 (22.92%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 72 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 73 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 75 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. AUTOMATED FLAGGER ASSISTANCE DEVICEVC1200001936

CONTINUED ON NEXT PAGE
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ROLL N ROCK CONSTRUCTION INC. TREATED WOOD WASTE (PARTIAL - SIGNS)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. REMOVE DELINEATORVC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. DELINEATOR (CLASS 2)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. MILEPOST MARKERVC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 76 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 77 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 78 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 79 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 80 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. MARKER (CULVERT)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. OBJECT MARKER (TYPE L-1)VC1200001936

CONTINUED ON NEXT PAGE
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ROLL N ROCK CONSTRUCTION INC. REMOVE MARKERVC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. REMOVE ROADSIDE SIGNVC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. RESET ROADSIDE SIGN (METAL POST)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 81 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 82 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 83 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 84 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 85 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-

UNFRAMED)

VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-

UNFRAMED)

VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)VC1200001936

CONTINUED ON NEXT PAGE
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ROLL N ROCK CONSTRUCTION INC. FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ROADSIDE SIGN - ONE POSTVC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 86 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 89 (100%)VC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ROADSIDE SIGN - TWO POSTVC1200001936

971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. VEGETATION CONTROL (MINOR CONCRETE)VC1200001936

971838MOUNT SHASTA CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 98 (100%)VC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 99 (100%)VC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 100 (100%)VC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 101 (100%)VC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 102 (100%)VC1200001936

CONTINUED ON NEXT PAGE
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CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM

ELEMENTS DURING CONSTRUCTION

VC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ROADSIDE WEATHER INFORMATION SYSTEMVC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. LIGHTING SYSTEMVC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. TRAFFIC MONITORING STATION SYSTEMVC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. FLASHING BEACON SYSTEMVC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 103 (100%)VC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 104 (100%)VC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 105 (100%)VC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 106 (100%)VC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. ITEM 107 (9%)VC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. RECTANGULAR RAPID FLASHING BEACON SYSTEMSVC1200001936

CONTINUED ON NEXT PAGE
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CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. MODIFYING CAMERA SYSTEMSVC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. MODIFYING TRAFFIC MONITORING STATIONSVC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. MODIFYING FLASHING BEACON SYSTEMSVC1200001936

1093752PALO CEDRO CA

CHAVEZ GENERAL ENGINEERING CONSTRUCTION, INC. MOBILIZATION (PARTIAL)VC1200001936

1093752PALO CEDRO CA

JEFFERSON STATE HIGHWAYS, INC. ITEM 67 (100%)VC1200001936

1055876REDDING CA

JEFFERSON STATE HIGHWAYS, INC. ITEM 68 (100%)VC1200001936

1055876REDDING CA

JEFFERSON STATE HIGHWAYS, INC. ITEM 69 (100%)VC1200001936

1055876REDDING CA

JEFFERSON STATE HIGHWAYS, INC. ITEM 70 (100%)VC1200001936

1055876REDDING CA

JEFFERSON STATE HIGHWAYS, INC. CHAIN LINK FENCE (MINI MESH, TYPE MMCL-6, EXTENSION

ARM)

VC1200001936

1055876REDDING CA

JEFFERSON STATE HIGHWAYS, INC. 4' CHAIN LINK GATE (MINI MESH, TYPE MMCL-6,

EXTENSION ARM)

VC1200001936

1055876REDDING CA

JEFFERSON STATE HIGHWAYS, INC. REMOVE CHAIN LINK FENCEVC1200001936

CONTINUED ON NEXT PAGE
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JEFFERSON STATE HIGHWAYS, INC. RECONSTRUCT CHAIN LINK FENCEVC1200001936

1055876REDDING CA

AMERICAN PAVEMENT SYSTEMS, INC ITEM 36 (74.45%)VC1200001936

943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC ITEM 37 (100%)VC1200001936

943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC ITEM 38 (100%)VC1200001936

943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC ITEM 39 (57.16%)VC1200001936

943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC ITEM 107 (15%)VC1200001936

943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC SAND COVER (SEAL) (PARTIAL)VC1200001936

943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC ASPHALT-RUBBER BINDERVC1200001936

943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC ASPHALTIC EMULSION (FLUSH COAT)VC1200001936

943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC PRECOATED AGGREGATE (SEAL COAT) (PARTIAL)VC1200001936

943792MODESTO CA

AMERICAN PAVEMENT SYSTEMS, INC MOBILIZATION (PARTIAL)VC1200001936

CONTINUED ON NEXT PAGE
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GRANITEROCK ITEM 30 (35.60%)VC1200001936

22SAN JOSE CA

GRANITEROCK ITEM 31 (100%)VC1200001936

22SAN JOSE CA

GRANITEROCK ITEM 35 (100%)VC1200001936

22SAN JOSE CA

GRANITEROCK FULL DEPTH RECYCLING-CEMENT (PARTIAL)VC1200001936

22SAN JOSE CA

GRANITEROCK CEMENT (FULL DEPTH RECYCLING-CEMENT)VC1200001936

22SAN JOSE CA

GRANITEROCK MIX DESIGN (FULL DEPTH RECYCLING-CEMENT)VC1200001936

22SAN JOSE CA

HIGHWAY SPECIALY COMPANY, INC ITEM 87 (100%)VC1200001936

1003147PALO CEDRO CA

HIGHWAY SPECIALY COMPANY, INC ITEM 88 (100%)VC1200001936

1003147PALO CEDRO CA

HIGHWAY SPECIALY COMPANY, INC ITEM 89 (100%)VC1200001936

1003147PALO CEDRO CA

HIGHWAY SPECIALY COMPANY, INC ITEM 90 (100%)VC1200001936

1003147PALO CEDRO CA

HIGHWAY SPECIALY COMPANY, INC ITEM 91 (100%)VC1200001936

CONTINUED ON NEXT PAGE
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HIGHWAY SPECIALY COMPANY, INC MIDWEST GUARDRAIL SYSTEM (STEEL POST)VC1200001936

1003147PALO CEDRO CA

HIGHWAY SPECIALY COMPANY, INC MIDWEST GUARDRAIL SYSTEM (8' STEEL POST)VC1200001936

1003147PALO CEDRO CA

HIGHWAY SPECIALY COMPANY, INC VEGETATION CONTROL (MINOR CONCRETE)VC1200001936

1003147PALO CEDRO CA

HIGHWAY SPECIALY COMPANY, INC END ANCHOR ASSEMBLY (TYPE SFT-M)VC1200001936

1003147PALO CEDRO CA

HIGHWAY SPECIALY COMPANY, INC ALTERNATIVE IN-LINE TERMINAL SYSTEM (TL-3)VC1200001936

1003147PALO CEDRO CA

HIGHWAY SPECIALY COMPANY, INC ITEM 92 (100%)VC1200001936

1003147PALO CEDRO CA

HIGHWAY SPECIALY COMPANY, INC ITEM 18 (77.21%)VC1200001936

1003147PALO CEDRO CA

HIGHWAY SPECIALY COMPANY, INC REMOVE GUARDRAILVC1200001936

1003147PALO CEDRO CA

HIGHWAY SPECIALY COMPANY, INC TREATED WOOD WASTEVC1200001936

1003147PALO CEDRO CA

SPECIALIZED PAVEMENT MARKING ITEM 74 (100%)VC1200001936

854894ANDERSON CA

SPECIALIZED PAVEMENT MARKING ITEM 93 (100%)VC1200001936

CONTINUED ON NEXT PAGE
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SPECIALIZED PAVEMENT MARKING ITEM 94 (100%)VC1200001936

854894ANDERSON CA

SPECIALIZED PAVEMENT MARKING ITEM 95 (100%)VC1200001936

854894ANDERSON CA

SPECIALIZED PAVEMENT MARKING ITEM 96 (100%)VC1200001936

854894ANDERSON CA

SPECIALIZED PAVEMENT MARKING PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)VC1200001936

854894ANDERSON CA

SPECIALIZED PAVEMENT MARKING THERMOPLASTIC PAVEMENT MARKINGVC1200001936

854894ANDERSON CA

SPECIALIZED PAVEMENT MARKING 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)VC1200001936

854894ANDERSON CA

SPECIALIZED PAVEMENT MARKING 18" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)VC1200001936

854894ANDERSON CA

SPECIALIZED PAVEMENT MARKING 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET

NIGHT VISIBILITY) (RECESSED)

VC1200001936

854894ANDERSON CA

SPECIALIZED PAVEMENT MARKING ITEM 97 (100%)VC1200001936

854894ANDERSON CA

SPECIALIZED PAVEMENT MARKING ITEM 107 (2.6%)VC1200001936

854894ANDERSON CA

SPECIALIZED PAVEMENT MARKING 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET

NIGHT VISIBILITY) (RECESSED)

VC1200001936

CONTINUED ON NEXT PAGE
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SPECIALIZED PAVEMENT MARKING MOBILIZATION (PARTIAL)VC1200001936

854894ANDERSON CA

MODOC CONTRACTING CO., INC. ITEM 59 (100%)VC1200001936

744745KLAMATH FALLS OR

MODOC CONTRACTING CO., INC. ITEM 60 (100%)VC1200001936

744745KLAMATH FALLS OR

MODOC CONTRACTING CO., INC. ITEM 61 (100%)VC1200001936

744745KLAMATH FALLS OR

MODOC CONTRACTING CO., INC. ITEM 62 (100%)VC1200001936

744745KLAMATH FALLS OR

MODOC CONTRACTING CO., INC. MINOR CONCRETE (CURB) (LF)VC1200001936

744745KLAMATH FALLS OR

MODOC CONTRACTING CO., INC. DETECTABLE WARNING SURFACEVC1200001936

744745KLAMATH FALLS OR

MODOC CONTRACTING CO., INC. MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)VC1200001936

744745KLAMATH FALLS OR

MODOC CONTRACTING CO., INC. MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)VC1200001936

744745KLAMATH FALLS OR
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