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Gltrans State of California Department of Transportation
Bid Summary
Bid Opening Date: 02/29/2024 Page 1
Contract Number: 05-1Q4804 03/01/2024
Project ID: 0523000036 SANTA CRUZ COUNTY FROM 0.9 MILE NORTH OF BUENA VISTA Contract Code: A
ion. DRIVE UNDERCROSSING TO 0.2 MILE SOUTH OF RIO DEL MAR .
L : 05-SCr-1-R5.0/8.9 Number of It 1 44
ocation r OVERCROSSING umber of Items
RHMA overlay, striping and modify traffic stations.
NO GOAL Federal Aid #1: NONE
Proposals Issued: 6 Total Number of Working Days: 55 Overrun/Underrun: $340,187.00
Number of Bidders: 3 Engineers Est: $5,354,931.00 % Over/Under Est: 6.35%
Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference
1 $5,695,118.00 VC0000017415 GRANITE ROCK COMPANY CSLB# 00000022 CC PREF CLAIMED
Phone (408) 574-1415
5225 HELLYER AVENUE, SUITE 220 Fax (408) 365-9548

SAN JOSE CA 95138

2 $6,168,967.00 VC0000101366 PAPICH CONSTRUCTION COMPANY, INC. CSLB# 00767055 CC PREF CLAIMED
Phone (805) 473-3016
398 SUNRISE TERRACE
ARROYO GRANDE CA 93420

3 $6,398,658.00 VC1300003023 CAL VALLEY CONSTRUCTION, INC. CSLB# 00873800 NSB PREF CLAIMED
BID IS OVER NSB
Phone (559) 274-0300 preFeRENCE LIMITS

5125 N GATES AVE STE 102 Fax (559) 274-0311
FRESNO CA 93722

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.



Bid Opening Date: 02/29/2024 Page 2
Contract Number: 05-1Q4804 03/01/2024
Contract Proposal of Low Bidder
GRANITE ROCK COMPANY
I:le;n (I;tgg:; Item Description MlLr:;::e EQSE:::itg’d Bid Amount
0001 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2,600.00 2,600.00
0002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 55.0 1,500.00 82,500.00
0003 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 5,300.00 5,300.00
0004 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 232,275.00 232,275.00
0005 120165 CHANNELIZER (SURFACE MOUNTED) EA 7.0 45.00 315.00
0006 120204 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY EA 110.0 92.00 10,120.00
0007 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 14,800.00 14,800.00
0008 128658 END OF QUEUE MONITORING AND WARNING WITH TRUCK MOUNTED CHANGEABLE EA 10.0 2,000.00 20,000.00
MESSAGE SIGN DAY
0009 130100 JOB SITE MANAGEMENT LS LUMP SUM 50,000.00 50,000.00
0010 130201 WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 2,500.00 2,500.00
0011 190185 SHOULDER BACKING TON 1,100.0 200.00 220,000.00
0012 370001 SAND COVER (SEAL) TON 4.8 500.00 2,400.00
0013 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 7.0 9,000.00 63,000.00
0014 000001 ITEM DELETED PER ADDENDUM LS LUMP SUM 0.00 0.00
0015 390132 HOT MIX ASPHALT (TYPE A) TON 1,180.0 290.00 342,200.00
0016 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 2,400.0 250.00 600,000.00
0017 390151 ASPHALTIC EMULSION (BONDED WEARING COURSE) TON 160.0 950.00 152,000.00
0018 390401 HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) TON 1,870.0 180.00 336,600.00
0019 394060 DATA CORE LS LUMP SUM 10,000.00 10,000.00
0020 395020 RUBBERIZED HOT MIX ASPHALT-GAP GRADED (BONDED WEARING COURSE) TON 12,200.0 190.00 2,318,000.00
0021 397005 TACK COAT TON 30.0 2,100.00 63,000.00
0022 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 89,700.0 5.00 448,500.00
0023 780258 ADJUST MANHOLE FRAME AND COVER (UTILITY) EA 1.0 4,000.00 4,000.00
0024 810120 REMOVE PAVEMENT MARKER EA 2,370.0 2.50 5,925.00



Bid Opening Date: 02/29/2024 Page 3
Contract Number: 05-1Q4804 03/01/2024
Contract Proposal of Low Bidder
GRANITE ROCK COMPANY

I:le;n (I;tgg:; Item Description MlLr:;::e EQSE:::itg’d Bid Amount
0025 810130 REMOVE DELINEATOR EA 190.0 10.00 1,900.00
0026 010564 CONCRETE BARRIER DELINEATOR (16-INCH) EA 1.0 40.00 40.00
0027 810170 DELINEATOR (CLASS 1) EA 180.0 50.00 9,000.00
0028 037179 DELINEATOR (CLASS 1, SURFACE MOUNTED) EA 4.0 50.00 200.00
0029 810190 GUARD RAILING DELINEATOR EA 25.0 35.00 875.00
0030 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 3,480.0 6.00 20,880.00
0031 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 5,370.0 8.00 42,960.00
0032 840621 ?;'I'?I;IERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN LF 1,620.0 0.65 1,053.00
0033 840623 g'(;'I;I;I)ERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN LF 56,600.0 0.65 36,790.00
0034 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 110,000.0 1.25 137,500.00
0035 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 2,850.0 1.80 5,130.00
0036 846013 12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 7,420.0 2.25 16,695.00
0037 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 124,000.0 0.32 39,680.00
0038 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 2,220.0 4.00 8,880.00
0039 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 690.0 50.00 34,500.00
0040 847105 12" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) LF 400.0 24.00 9,600.00
0041 847218 6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) LF 830.0 18.00 14,940.00
0042 847222 6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 36-12) LF 410.0 6.00 2,460.00
0043 872135 MODIFYING TRAFFIC MONITORING STATIONS LS LUMP SUM 21,000.00 21,000.00
0044 999990 MOBILIZATION LS LUMP SUM 305,000.00 305,000.00

Bid Amount: $5,695,118.00
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Contract Number: 05-1Q4804 03/01/2024

Summary of Remaining Bidders

Second Third

Item Bid Amount Bid Amount
0001 3,410.00 3,410.00 1,200.00 1,200.00
0002 2,325.00 127,875.00 8,000.00 440,000.00
0003 6,950.00 6,950.00 13,410.00 13,410.00
0004 797,580.25 797,580.25 870,000.00 870,000.00
0005 120.00 840.00 325.00 2,275.00
0006 135.00 14,850.00 60.00 6,600.00
0007 14,430.00 14,430.00 5,000.00 5,000.00
0008 1,335.00 13,350.00 1,435.00 14,350.00
0009 7,885.00 7,885.00 3,000.00 3,000.00
0010 1,600.00 1,600.00 1,000.00 1,000.00
0011 96.00 105,600.00 50.00 55,000.00
0012 450.00 2,160.00 500.00 2,400.00
0013 700.00 4,900.00 1.00 7.00
0014 0.00 0.00 0.00 0.00
0015 275.00 324,500.00 200.00 236,000.00
0016 225.00 540,000.00 200.00 480,000.00
0017 900.00 144,000.00 450.00 72,000.00
0018 200.00 374,000.00 200.00 374,000.00
0019 6,950.00 6,950.00 3,000.00 3,000.00
0020 200.00 2,440,000.00 200.00 2,440,000.00
0021 700.00 21,000.00 1.00 30.00
0022 242 217,074.00 3.00 269,100.00
0023 5,800.00 5,800.00 3,000.00 3,000.00
0024 2.50 5,925.00 1.00 2,370.00
0025 26.00 4,940.00 75.00 14,250.00
0026 350.00 350.00 175.00 175.00
0027 56.50 10,170.00 390.00 70,200.00
0028 125.00 500.00 1,095.00 4,380.00
0029 28.95 723.75 200.00 5,000.00
0030 6.00 20,880.00 5.00 17,400.00
0031 8.00 42,960.00 10.00 53,700.00
0032 0.65 1,053.00 0.80 1,296.00

0033 0.65 36,790.00 0.80 45,280.00
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Page 5
03/01/2024

Item
0034
0035
0036
0037
0038
0039
0040
0041
0042
0043
0044

Bid Amount:

Second

Bid Amount
1.25 137,500.00
1.80 5,130.00
2.25 16,695.00
0.32 39,680.00
4.00 8,880.00
46.00 31,740.00
24.00 9,600.00
18.00 14,940.00
6.00 2,460.00
6,500.00 6,500.00
596,796.00 596,796.00

$6,168,967.00

Summary of Remaining Bidders

Third

Bid Amount
0.80 88,000.00
1.50 4,275.00
3.00 22,260.00
0.80 99,200.00
10.00 22,200.00
20.00 13,800.00
20.00 8,000.00
15.00 12,450.00
5.00 2,050.00
21,000.00 21,000.00
600,000.00 600,000.00
$6,398,658.00
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05-SCR-1-R5.0/8.9 2/29/2024
2/29/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017415 SPECIALIZED PAVEMENT MARKING, LLC ITEM 1 (58%)

TUALATIN OR 854894

SPECIALIZED PAVEMENT MARKING, LLC ITEM 24 (100%)

TUALATIN OR 854894

SPECIALIZED PAVEMENT MARKING, LLC ITEM 39 (15%)

TUALATIN OR 854894

SPECIALIZED PAVEMENT MARKING, LLC LEAD COMPLIANCE PLAN FOR STRIPE REMOVAL

TUALATIN OR 854894

SPECIALIZED PAVEMENT MARKING, LLC ITEMS 24, 30-38, 40-42

TUALATIN OR 854894

SPECIALIZED PAVEMENT MARKING, LLC LAYOUT FOR RUMBLE STRIP

TUALATIN OR 854894

CAL-VET SERVICES, INC. ITEM 4 (100%)

SAN JOSE CA 894938

CAL-VET SERVICES, INC. ITEMS 4,6,7

SAN JOSE CA 894938
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05-SCR-1-R5.0/8.9 2/29/2024
2/29/2024
LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000101366 HIGHWAY SPECIALTY COMPANY, INC. ITEM 3 (100%)
PALO CEDRO CA 1003147
HIGHWAY SPECIALTY COMPANY, INC. ITEM 25 (100%)
PALO CEDRO CA 1003147
HIGHWAY SPECIALTY COMPANY, INC. ITEM 26 (100%)
PALO CEDRO CA 1003147
HIGHWAY SPECIALTY COMPANY, INC. ITEM 27 (100%)
PALO CEDRO CA 1003147
HIGHWAY SPECIALTY COMPANY, INC. ITEM 28 (100%)
PALO CEDRO CA 1003147
HIGHWAY SPECIALTY COMPANY, INC. ITEM 29 (100%)
PALO CEDRO CA 1003147
GLOBAL ROAD SEALING, INC. ITEM 43 (100%)
GARDEN GROVE CA 757584
SPECIALIZED PAVEMENT MARKING ITEM 1 (50%)
TUALTIN OR 854894
SPECIALIZED PAVEMENT MARKING ITEM 24 (100%)
TUALTIN OR 854894
SPECIALIZED PAVEMENT MARKING ITEM 30 (100%)
TUALTIN OR 854894
SPECIALIZED PAVEMENT MARKING ITEM 31 (100%)
TUALTIN OR 854894

CONTINUED ON NEXT PAGE
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05-SCR-1-R5.0/8.9 2/29/2024
2/29/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000101366 SPECIALIZED PAVEMENT MARKING ITEM 32 (100%)

TUALTIN OR

SPECIALIZED PAVEMENT MARKING
TUALTIN OR

SPECIALIZED PAVEMENT MARKING
TUALTIN OR

SPECIALIZED PAVEMENT MARKING
TUALTIN OR

SPECIALIZED PAVEMENT MARKING
TUALTIN OR

SPECIALIZED PAVEMENT MARKING
TUALTIN OR

SPECIALIZED PAVEMENT MARKING
TUALTIN OR

SPECIALIZED PAVEMENT MARKING
TUALTIN OR

SPECIALIZED PAVEMENT MARKING
TUALTIN OR

SPECIALIZED PAVEMENT MARKING
TUALTIN OR

SPECIALIZED PAVEMENT MARKING
TUALTIN OR

854894

854894

854894

854894

854894

854894

854894

854894

854894

854894

854894

LEAD PLAN FOR STRIPE

ITEM 33 (100%)

ITEM 34 (100%)

ITEM 35 (100%)

ITEM 36 (100%)

ITEM 37 (100%)

ITEM 38 (100%)

ITEM 40 (100%)

ITEM 41 (100%)

ITEM 42 (100%)
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LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
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05-SCR-1-R5.0/8.9 2/29/2024
2/29/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1300003023 CENTRAL COAST TRAFFIC LOOPS ITEM 43 (100%)

AROMAS CA

STERNDAHL ENTERPRISES, LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES, LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES, LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES, LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES, LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES, LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES, LLC
SUN VALLEY CA

STATEWIDE SAFETY SYSTEMS
FRESNO CA

STATEWIDE SAFETY SYSTEMS
FRESNO CA

STATEWIDE SAFETY SYSTEMS
FRESNO CA

CONTINUED ON NEXT PAGE

735622

421823

421823

421823

421823

421823

421823

421823

975518

975518

975518

ITEM 1 (100%)

ITEM 24 (100%)

ITEM 30-38, 40-42 (100%)

ITEM 44 (7%)

ITEM 4 (5%)

PARTIAL - PAVEMENT DELINEATION ONLY

PARTIAL - PAVEMENT DELINEATION ONLY

ITEM 3 (100%)

ITEM 5 (100%)

ITEM 25-29 (100%)
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05-SCR-1-R5.0/8.9 2/29/2024
2/29/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1300003023 ABSL CONSTRUCTION ITEM 22 (50%)

HAYWARD CA 621781

ABSL CONSTRUCTION PARTIAL - FULLY OPERATED GRINDER RENTAL

HAYWARD CA 621781

KRC SAFETY CO., INC. ITEM 4 (29%)

VISALIA CA 507950

KRC SAFETY CO., INC. PARTIAL - FLAGGERS, PILOT CARS, LANE CLOSURES

VISALIA CA 507950

PAPICH CONSTRUCTION CO., INC. ITEM 20 (4%)

ARROYO GRANDE CA 767055

PAPICH CONSTRUCTION CO., INC. PARTIAL - FULLY OPERATED PAVING MACHINE

ARROYO GRANDE CA 767055



	05-1Q4804.pdf
	05-1Q4804 SUBLIST.pdf

