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Glbrans: State of California Department of Transportation
Bid Summary
Bid Opening Date: 01/31/2024 Page 1
Contract Number: 02-4J8404 04/04/2024
Project ID: 0223000079 LASSEN COUNTY NEAR LITCHFIELD FROM 0.1 MILE SOUTH OF Contract Code: D
Location: 02-Las-395-76.0/92.0 MAPES LANE TO 0.1 MILE NORTH OF KARLO ROAD Number of Items: 25
Asphalt rubber chip seal and replace asphalt concrete surfacing.
DVBE - 3.0% Federal Aid #1: NONE
Proposals Issued: 5 Total Number of Working Days: 30 Overrun/Underrun: $795,470.60
Number of Bidders: 3 Engineers Est: $2,044,854.40 % Over/Under Est: 38.90%
Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference
1 $2,840,325.00 VC1300003799 VSS INTERNATIONAL, INC. CSLB# 00293727 NSB PREF CLAIMED
Phone (916) 373-1500
3785 CHANNEL DRIVE Fax (916) 373-0183

WEST SACRAMENTO CA 95691

2 $2,846,261.20 VC2000002459 NORTHWEST PAVING INC CSLB# 822126 SB PREF CLAIMED

prene (516) 6906306 ST A

5960 S LAND PARK DR #250
SACRAMENTO CA 95822

$2,676,489.00 VC1400003400 AMERICAN PAVEMENT SYSTEMS, INC. CSLB# 00943792 NSB PREF CLAIMED

Phone (209) 522-2277
1012 11TH STREET

MODESTO CA 95354
25 - NSB Preference not met

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.



Bid Opening Date: 01/31/2024 Page 2
Contract Number: 02-4J8404 04/04/2024
Contract Proposal of Low Bidder
VSS INTERNATIONAL, INC.
Iﬁfg] Clltcexr:ine Item Description Ml‘ér:;'j):e Eéltj;%tg/d Bid Amount
0001 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 6,172.00 6,172.00
0002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 30.0 2,500.00 75,000.00
0003 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 67,393.40 67,393.40
0004 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 660,543.00 660,543.00
0005 120152 TEMPORARY PAVEMENT MARKING (TAPE) SQFT 310.0 12.96 4,017.60
0006 010413 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMS (LS) LS LUMP SUM 23,672.00 23,672.00
0007 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 30,184.00 30,184.00
0008 129161 AUTOMATED FLAGGER ASSISTANCE DEVICE DAY EA 60.0 144.00 8,640.00
0009 130100 JOB SITE MANAGEMENT LS LUMP SUM 135,530.00 135,530.00
0010 130201 WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 3,353.20 3,353.20
0011 370001 SAND COVER (SEAL) TON 640.0 50.00 32,000.00
0012 370120 ASPHALT-RUBBER BINDER TON 760.0 650.00 494,000.00
0013 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 4.0 750.00 3,000.00
0014 374004 ASPHALTIC EMULSION (FLUSH COAT) TON 73.0 750.00 54,750.00
0015 375036 PRECOATED AGGREGATE (SEAL COAT) TON 4,710.0 95.00 447,450.00
0016 390095 REPLACE ASPHALT CONCRETE SURFACING CY 640.0 729.00 466,560.00
0017 810120 REMOVE PAVEMENT MARKER EA 3,310.0 5.40 17,874.00
0018 810250 PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) EA 3,310.0 12.96 42,897.60
0019 820250 REMOVE ROADSIDE SIGN EA 5.0 162.00 810.00
0020 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 97.0 37.80 3,666.60
0021 820840 ROADSIDE SIGN - ONE POST EA 9.0 810.00 7,290.00
0022 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 420.0 8.64 3,628.80
0023 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 286,000.0 0.86 245,960.00
0024 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 720.0 1.94 1,396.80
0025 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 420.0 10.80 4,536.00
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04/04/2024

Item
0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025

Bid Amount:

Second

Bid Amount
2,000.00 2,000.00
650.00 19,500.00
50,000.00 50,000.00
880,000.00 880,000.00
13.50 4,185.00
30,000.00 30,000.00
50,000.00 50,000.00
30.00 1,800.00
80,000.00 80,000.00
5,000.00 5,000.00
168.00 107,520.00
500.00 380,000.00
600.00 2,400.00
1,250.00 91,250.00
65.00 306,150.00
766.00 490,240.00
5.95 19,694.50
13.62 45,082.20
284.00 1,420.00
28.50 2,764.50
795.00 7,155.00
9.00 3,780.00
0.91 260,260.00
2.00 1,440.00
11.00 4,620.00

$2,846,261.20

Summary of Remaining Bidders



02-4J8404 PAGE S1
02-LAS-395-76.0/92.0 4/4/2024
1/31/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1300003799 S.T. RHOADES CONSTRUCTION, INC ITEM 16 (92.59%)

REDDING CA

S.T. RHOADES CONSTRUCTION, INC
REDDING CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CONTINUED ON NEXT PAGE

930684

930684

403896

403896

403896

403896

403896

403896

403896

403896

403896

REPLACE ASPHALT CONCRETE SURFACING

ITEM 1 (24.30%)

ITEM 4 (11.73%)

ITEM 5 (92.59%)

ITEM 18 (92.59%)

LEAD COMPLIANCE PLAN

TRAFFIC CONTROL SYSTEM

TEMPORARY PAVEMENT MARKING (TAPE)

PAVEMENT MARKER (RETROREFLECTIVE- RECESSED)

ITEM 22 (92.59%)



02-4J8404 PAGE S2
02-LAS-395-76.0/92.0 4/4/2024
1/31/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1300003799 CENTRAL STRIPING SERVICE INC ITEM 23 (93.02%)

RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

ROLL N'ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N' ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N' ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N' ROCK CONSTRUCTION INC.

MOUNT SHASTA CA
CONTINUED ON NEXT PAGE

403896

403896

403896

403896

403896

403896

403896

971838

971838

971838

971838

ITEM 24 (92.78%)

ITEM 25 (92.59%)

THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET

NIGHT VISIBILITY)

6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET

NIGHT VISIBILITY)

REMOVE THERMOPLASTIC PAVEMENT MARKING

ITEM 4 (12.21%)

ITEM 6 (14.36%)

ITEM 7 (15.90%)

ITEM 8 (92.59%)



02-4J8404
02-LAS-395-76.0/92.0
1/31/2024

BIDDER ID

NAME AND ADDRESS

PAGE S3
4/4/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC1300003799

ROLL N' ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N' ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N' ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N' ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N'ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N' ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N' ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N'ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N' ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N' ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N' ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

CONTINUED ON NEXT PAGE

971838

971838

971838

971838

971838

971838

971838

971838

971838

971838

971838

ITEM 19 (92.59%)

TRAFFIC CONTROL SYSTEM

PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMS (LS)

PORTABLE CHANGEABLE MESSAGE SIGN (LS)

AUTOMATED FLAGGER ASSISTANCE DEVICE DAY

REMOVE ROADSIDE SIGN

ITEM 20 (92.59%)

ITEM 21 (92.59%)

ITEM 3 (23.90%)

FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-

UNFRAMED)

ROADSIDE SIGN - ONE POST



02-4J8404

PAGE S4
02-LAS-395-76.0/92.0 4/4/2024
1/31/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1300003799 ROLL N' ROCK CONSTRUCTION INC. CONSTRUCTION AREA SIGNS

MOUNT SHASTA CA 971838



02-4J8404 PAGE S5
02-LAS-395-76.0/92.0 4/4/2024
1/31/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1400003400 T&S DVBE, INC. ITEM 3 (24%)

REDDING CA 983087

T&S DVBE, INC. ITEM 4 (13%)

REDDING CA 983087

T&S DVBE, INC. ITEM 6 (53%)

REDDING CA 983087

T&S DVBE, INC. ITEM 7 (35%)

REDDING CA 983087

T&S DVBE, INC. ITEM 8 (100%)

REDDING CA 983087

T&S DVBE, INC. FURNISH, INSTALL, REMOVE CAS

REDDING CA 983087

T&S DVBE, INC. FLAGGING, PILOT CAR, ROVER

REDDING CA 983087

T&S DVBE, INC. SUPPLY AND DELIVER RADAR FEEDBACK SIGNS

REDDING CA 983087

T&S DVBE, INC. SUPLLY AND DELIVER PCMS

REDDING CA 983087

T&S DVBE, INC. ITEM 19 (100%)

REDDING CA 983087

T&S DVBE, INC. ITEM 20 (100%)

REDDING CA 983087

CONTINUED ON NEXT PAGE



02-4J8404 PAGE S6
02-LAS-395-76.0/92.0 4/4/2024
1/31/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1400003400 T&S DVBE, INC. ITEM 21 (100%)

REDDING CA 983087

S.T. RHOADES CONSTRUCTION, INC. ITEM 16 (91%)

REDDING CA 930684

S.T. RHOADES CONSTRUCTION, INC. REPLACE AC SURFACING

REDDING CA 930684

CENTRAL STRIPING SERVICE ITEM 1 (60%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE ITEM 4 (7%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE ITEM 5 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE ITEM 18 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE ITEM 22 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE LCP FOR STRIPING

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE TC FOR STRIPING

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE ITEM 23 (100%)

RANCHO CORDOVA CA 403896

CONTINUED ON NEXT PAGE
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02-LAS-395-76.0/92.0 4/4/2024
1/31/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1400003400 CENTRAL STRIPING SERVICE ITEM 24 (100%)

RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE
RANCHO CORDOVA CA

403896

403896

ITEM 25 (100%)



02-4J8404 PAGE S8
02-LAS-395-76.0/92.0 4/4/2024
1/31/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2000002459 CENTRAL STRIPING SERVICE INC ITEM 1 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 4 (%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 5 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 18 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 22 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC TRAFFIC CONTROL SYSTEM FOR STRIPING (PARTIAL)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 23 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 24 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 25 (100%)

RANCHO CORDOVA CA 403896

S.T. RHOADES CONSTRUCTION, INC. ITEM 16 (100%)

REDDING CA 930684

T AND S DVBE INC ITEM 3 (100%)

ANDERSON CA 983087

CONTINUED ON NEXT PAGE



02-4J8404
02-LAS-395-76.0/92.0
1/31/2024

BIDDER ID NAME AND ADDRESS

LICENSE NUMBER

PAGE S9
4/4/2024

LIST OF SUBCONTRACTORS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2000002459 T AND S DVBE INC
ANDERSON CA

T AND S DVBE INC
ANDERSON CA

T AND S DVBE INC
ANDERSON CA

T AND S DVBE INC
ANDERSON CA

T AND S DVBE INC
ANDERSON CA

T AND S DVBE INC
ANDERSON CA

T AND S DVBE INC
ANDERSON CA

T AND S DVBE INC
ANDERSON CA

983087

983087

983087

983087

983087

983087

983087

983087

ITEM 4 (%)

ITEM 6 (100%)

ITEM 7 (100%)

ITEM 8 (100%)

TRAFFIC CONTROL SYSTEM (PARTIAL)

ITEM 19 (100%)

ITEM 20 (100%)

ITEM 21 (100%)
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