
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID211 
                                                                                                                       PAGE  1 
    BID OPENING DATE    08/23/12                    IN LOS ANGELES COUNTY AT VARIOUS                                   08/28/12 
    CONTRACT NUMBER     07-273404                   LOCATIONS FROM WB 134 TO NB 170                          CONTRACT CODE 'B ' 
    LOCATION            07-LA-134-0.0/10.0          CONNECTOR OC TO FIGUEROA STREET                           57 CONTRACT ITEMS 
                                                    OC 
 
                                                    BRIDGE RAIL REPLACEMENT                   FEDERAL AID  ACNH-X037-(158)E 
 
 
 
             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  8.0% 
PROPOSALS ISSUED    9    FUND TOTAL   HA21              0                         TOTAL NUMBER OF WORKING DAYS    210 
 
NUMBER OF BIDDERS  5    ENGINEERS EST      2,704,421.35  AMOUNT UNDER        504,210.14        PERCENT UNDER EST 18.64 
PROGRAM ELEMENTS      RAS 
 
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
              --------      -----------  ---------         ------------------------------------------------- 
 
                  1         2,200,211.21    4              POWELL CONSTRUCTORS INC               909 356-8880 
                                                                                                 00845305 
                                                           8555 BANANA AVENUE                FAX 909 356-1299 
                                                           FONTANA CA  92335 
 
                  2         2,327,219.37    5              J MC LOUGHLIN ENGINEERING CO          909 944-1037 
                                                           INC                                   00676575 
                                                           10641 FULTON CT                   FAX 909 944-3112 
                                                           RANCHO CUCAMONGA CA  91730 
 
                  3         2,423,713.50    2              CHUMO CONSTRUCTION INC                626 960-9502 
                                                                                                 00387331 
                                                           14425 JOANBRIDGE STREET           FAX 626 960-3887 
                                                           BALDWIN PARK CA  91706 
 
                  4         2,595,089.49    3              PETERSON-CHASE GENERAL                949 252-0441 
                                                           ENGINEERING CONSTRUCTION INC          00615876 
                                                           1792 KAISER AVENUE                FAX 949 252-0266 
                                                           IRVINE CA  92614 
 
                  5         2,786,119.80    1              HIGHLAND CONSTRUCTION INC             714 538-5156 
                                                                                                 00743775 
                                                           133 N PIXLEY STREET               FAX 714 538-5157 
                                                           ORANGE CA  92868 
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         08/23/12                                                                                                 08/28/12 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   04     ACE FENCE COMPANY                                            MBGR, CRASH CUSHIONS, BRIDGE RAIL 
          LA PUENTE CA 
 
          EXTREME PRESSURE SYSTEMS                                     PREP BRIDGE DECK 
          CAMARILLO CA 
 
          ROGAN                                                        SLAB REMOVAL 
          ORANGE CA 
 
          TAHLEQUAH STEEL                                              REINFORCING STEEL 
          LONG BEACH CA 
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         08/23/12                                                                                                 08/28/12 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   05     CALSTRIPE INC                                                ITEMS 10 THRU 14, 28, 50 THRU 55 AND 57 
          COLTON CA 
 
          DRG FENCE INC                                                ITEMS 18, 43 AND 45 THRU 48 
          ARCADIA CA 
 
          KRC SAFETY CO INC                                            ITEM 5 
          VISALIA CA 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   02     ARROW SIGNS                                                  CONSTRUCTION SIGNS 
          TEMECULA 
 
          CAL STRIPE                                                   STRIPING 
          COLTON CA 
 
          DRG                                                          MBGR 
          ARCADIA CA 
 
          PENHALL CO                                                   JOINT SEALS AND BRIDGE DEMO 
          ANAHEIM CA 
 
          TAHLEQUAH STEEL                                              REBAR 
          LONG BEACH CA 
 
          TRUESDELL                                                    DECK RESURFACING 
          TEMPE AZ 



         07-273404                                                                                                BID211 
         07-LA-134-0                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  4 
         08/23/12                                                                                                 08/28/12 
                                           L I S T   O F   S U B C O N T R A C T O R S 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   03     CMC REBAR                                                    ITEMS 35, 39 
          RANCHO CUCAMONGA CA 
 
          DRG FENCE                                                    ITEMS 18, 43, 45 THRU 48 
          ARCADIA CA 
 
 
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
_________ ____________________________________________________________ ____________________________________________________________ 
 
   01     C M C REBAR                                                  REBAR 
          ETIWANDA CA 
 
          CAL STRIPE                                                   STRIPING 
          COLTON CA 
 
          D R G FENCE                                                  RAILING 
          ARCADIA CA 
 
          ROGAN                                                        REMOVAL 
          ORANGE CA 
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         08/23/12                                                                                                 08/28/12 
 
------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
      1     074016      CONSTRUCTION SITE MANAGEMENT                   LS     LUMP SUM            5,000.00         5,000.00 
      2     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,500.00         1,500.00 
                        PROGRAM 
      3     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA           16              225.00         3,600.00 
      4     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM            6,000.00         6,000.00 
      5     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           15,000.00        15,000.00 
      6     120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          100,000.00       100,000.00 
      7     120165      CHANNELIZER (SURFACE MOUNTED)                  EA          130               30.00         3,900.00 
      8     129000      TEMPORARY RAILING (TYPE K)                     LF        7,570               15.00       113,550.00 
      9     129100      TEMPORARY CRASH CUSHION MODULE                 EA          160              250.00        40,000.00 
     10     141103      REMOVE YELLOW THERMOPLASTIC TRAFFIC            LF        5,270                1.10         5,797.00 
                        STRIPE (HAZARDOUS WASTE) 
     11     150711      REMOVE PAINTED TRAFFIC STRIPE                  LF       11,410                 .88        10,040.80 
     12     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            LF        5,950                1.10         6,545.00 
     13     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          SQFT         44                3.00           132.00 
     14     150722      REMOVE PAVEMENT MARKER                         EA        1,500                1.00         1,500.00 
     15     150771      REMOVE ASPHALT CONCRETE DIKE                   LF          140               13.00         1,820.00 
     16     150853      REMOVE CONCRETE PAVEMENT (SQYD)                SQYD        520               16.00         8,320.00 
     17     151270      SALVAGE METAL BRIDGE RAILING                   LF        3,387               25.00        84,675.00 
     18     151272      SALVAGE METAL BEAM GUARD RAILING               LF          370               30.00        11,100.00 
     19     153215      REMOVE CONCRETE (CURB AND GUTTER)              LF          680               15.00        10,200.00 
     20     153223      REMOVE UNSOUND CONCRETE                        CF          467               40.00        18,680.00 
     21     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           SQFT     79,777                 .13        10,371.01 
     22     157561      BRIDGE REMOVAL (PORTION), LOCATION A           LS     LUMP SUM            6,500.00         6,500.00 
     23     157562      BRIDGE REMOVAL (PORTION), LOCATION B           LS     LUMP SUM            5,000.00         5,000.00 
     24     157563      BRIDGE REMOVAL (PORTION), LOCATION C           LS     LUMP SUM            3,500.00         3,500.00 
     25     157564      BRIDGE REMOVAL (PORTION), LOCATION D           LS     LUMP SUM            3,500.00         3,500.00 
     26     157565      BRIDGE REMOVAL (PORTION), LOCATION E           LS     LUMP SUM            3,800.00         3,800.00 
     27     157566      BRIDGE REMOVAL (PORTION), LOCATION F           LS     LUMP SUM            3,000.00         3,000.00 
     28     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,000.00         2,000.00 
     29     260210      AGGREGATE BASE (APPROACH SLAB)                 CY           62              230.00        14,260.00 
     30     390136      MINOR HOT MIX ASPHALT                          TON         120              100.00        12,000.00 
     31     394074      PLACE HOT MIX ASPHALT DIKE (TYPE C)            LF          680                5.00         3,400.00 
     32     394077      PLACE HOT MIX ASPHALT DIKE (TYPE F)            LF          140                5.00           700.00 
     33     394090      PLACE HOT MIX ASPHALT                          SQYD        670                6.00         4,020.00 
                        (MISCELLANEOUS AREA) 
     34 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    CY           14              600.00         8,400.00 
     35     510087      STRUCTURAL CONCRETE, APPROACH SLAB             CY          614            1,100.00       675,400.00 
                        (TYPE R) 
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------------------------------------------------------------------------------------------------------------------------------------ 
    ITEM      ITEM                                                   UNIT OF     ESTIMATED 
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
 
     36     511106      DRILL AND BOND DOWEL                           LF          207               45.00         9,315.00 
     37     511124      RAPID SETTING CONCRETE PATCH                   CF          579               50.00        28,950.00 
     38     519088      JOINT SEAL (MR 1")                             LF          723               25.00        18,075.00 
     39 (F) 520102      BAR REINFORCING STEEL (BRIDGE)                 LB        3,300                2.00         6,600.00 
     40 (F) 540102      TREAT BRIDGE DECK                              SQFT     79,777                 .20        15,955.40 
     41     540108      FURNISH BRIDGE DECK TREATMENT MATERIAL         GAL         887               46.00        40,802.00 
     42     043796      PUBLIC SAFETY PLAN                             LS     LUMP SUM            2,750.00         2,750.00 
     43     832003      METAL BEAM GUARD RAILING (WOOD POST)           LF          620               23.00        14,260.00 
     44     023408      WEED CONTROL MAT (RUBBER)                      SQYD         25              125.00         3,125.00 
     45     839541      TRANSITION RAILING (TYPE WB)                   EA           15            3,250.00        48,750.00 
     46     839578      END CAP (TYPE TC)                              EA           16              250.00         4,000.00 
     47     839601      CRASH CUSHION (TYPE CAT)                       EA            1            5,000.00         5,000.00 
     48     839602      CRASH CUSHION (TYPE CAT) BACKUP                EA            1              350.00           350.00 
     49 (F) 043797      CALIFORNIA ST-10 BRIDGE RAIL (MODIFIED)        LF        3,419              165.00       564,135.00 
     50     840504      4" THERMOPLASTIC TRAFFIC STRIPE                LF       15,500                 .80        12,400.00 
     51     840506      8" THERMOPLASTIC TRAFFIC STRIPE                LF        1,020                2.20         2,244.00 
     52     840515      THERMOPLASTIC PAVEMENT MARKING                 SQFT         44               11.00           484.00 
     53     840656      PAINT TRAFFIC STRIPE (2-COAT)                  LF       15,800                 .65        10,270.00 
     54     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          710                5.50         3,905.00 
     55     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          570                9.00         5,130.00 
     56     860090      MAINTAINING EXISTING TRAFFIC MANAGEMENT        LS     LUMP SUM              500.00           500.00 
                        SYSTEM ELEMENTS DURING CONSTRUCTION 
     57     999990      MOBILIZATION                                   LS     LUMP SUM          200,000.00       200,000.00 
 
                                                                                                 TOTAL         2,200,211.21 
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    |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
  1 |         1,600.00       1600.00|         2,500.00       2500.00|         3,000.00       3000.00|         1,000.00       1000.00 
  2 |         7,000.00       7000.00|         1,500.00       1500.00|         1,500.00       1500.00|         1,500.00       1500.00 
  3 |           250.00       4000.00|           200.00       3200.00|            50.00        800.00|           100.00       1600.00 
  4 |         6,000.00       6000.00|         1,500.00       1500.00|         1,000.00       1000.00|         2,500.00       2500.00 
  5 |        20,000.00      20000.00|        17,500.00      17500.00|        10,700.00      10700.00|        25,000.00      25000.00 
  6 |        75,000.00      75000.00|       330,000.00     330000.00|       267,000.00     267000.00|        70,000.00      70000.00 
  7 |            30.00       3900.00|            25.00       3250.00|            35.00       4550.00|            40.00       5200.00 
  8 |            16.00     121120.00|            11.00      83270.00|            12.00      90840.00|            30.00     227100.00 
  9 |           310.00      49600.00|           250.00      40000.00|           230.00      36800.00|           300.00      48000.00 
 10 |             1.00       5270.00|             1.00       5270.00|             2.80      14756.00|             1.10       5797.00 
 11 |              .80       9128.00|              .80       9128.00|             1.50      17115.00|             1.00      11410.00 
 12 |             1.00       5950.00|             1.00       5950.00|             2.00      11900.00|             1.10       6545.00 
 13 |             3.00        132.00|             3.00        132.00|            20.00        880.00|             3.30        145.20 
 14 |             1.00       1500.00|             1.00       1500.00|             1.10       1650.00|             1.50       2250.00 
 15 |            12.00       1680.00|             3.00        420.00|             1.50        210.00|             5.00        700.00 
 16 |            45.00      23400.00|            16.00       8320.00|            24.00      12480.00|            17.00       8840.00 
 17 |            16.00      54192.00|            12.00      40644.00|             9.00      30483.00|            10.00      33870.00 
 18 |            12.25       4532.50|            11.00       4070.00|            12.00       4440.00|            13.00       4810.00 
 19 |            30.00      20400.00|             3.00       2040.00|            10.00       6800.00|            10.00       6800.00 
 20 |           100.00      46700.00|            75.00      35025.00|            75.00      35025.00|            15.00       7005.00 
 21 |              .14      11168.78|              .25      19944.25|              .12       9573.24|              .30      23933.10 
 22 |        10,000.00      10000.00|         5,500.00       5500.00|        39,000.00      39000.00|        65,000.00      65000.00 
 23 |        10,000.00      10000.00|        12,000.00      12000.00|        68,000.00      68000.00|       108,100.00     108100.00 
 24 |         5,000.00       5000.00|         6,000.00       6000.00|        40,000.00      40000.00|        61,800.00      61800.00 
 25 |         5,000.00       5000.00|         6,000.00       6000.00|        16,000.00      16000.00|        45,000.00      45000.00 
 26 |        10,000.00      10000.00|        16,000.00      16000.00|        60,000.00      60000.00|        90,500.00      90500.00 
 27 |         5,000.00       5000.00|         2,500.00       2500.00|        20,000.00      20000.00|        25,000.00      25000.00 
 28 |         2,000.00       2000.00|         3,000.00       3000.00|         3,000.00       3000.00|         5,000.00       5000.00 
 29 |           325.00      20150.00|           400.00      24800.00|           500.00      31000.00|           780.00      48360.00 
 30 |           400.00      48000.00|           100.00      12000.00|            85.00      10200.00|           110.00      13200.00 
 31 |             7.00       4760.00|             5.00       3400.00|             6.00       4080.00|            10.00       6800.00 
 32 |            15.00       2100.00|             5.00        700.00|             6.00        840.00|            10.00       1400.00 
 33 |            60.00      40200.00|            10.50       7035.00|             7.00       4690.00|            15.00      10050.00 
 34 |         5,500.00      77000.00|           700.00       9800.00|         1,600.00      22400.00|         1,000.00      14000.00 
 35 |         1,100.00     675400.00|         1,000.00     614000.00|         1,090.00     669260.00|         1,300.00     798200.00 
 36 |            23.00       4761.00|            20.00       4140.00|            16.00       3312.00|            20.00       4140.00 
 37 |           120.00      69480.00|           150.00      86850.00|            75.00      43425.00|           100.00      57900.00 
 38 |            16.00      11568.00|            37.00      26751.00|            35.00      25305.00|           155.00     112065.00 
 39 |             1.50       4950.00|             3.00       9900.00|             6.70      22110.00|             2.00       6600.00 
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    |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH 
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT 
    |-------------------------------|-------------------------------|-------------------------------|------------------------------- 
 40 |              .17      13562.09|              .25      19944.25|              .25      19944.25|              .50      39888.50 
 41 |            55.00      48785.00|            65.00      57655.00|            54.00      47898.00|            55.00      48785.00 
 42 |        11,000.00      11000.00|         5,000.00       5000.00|           600.00        600.00|         3,700.00       3700.00 
 43 |            22.00      13640.00|            20.00      12400.00|            22.00      13640.00|            22.00      13640.00 
 44 |           400.00      10000.00|           100.00       2500.00|           120.00       3000.00|            70.00       1750.00 
 45 |         3,100.00      46500.00|         2,750.00      41250.00|         3,050.00      45750.00|         3,000.00      45000.00 
 46 |           260.00       4160.00|           300.00       4800.00|           255.00       4080.00|           300.00       4800.00 
 47 |         5,300.00       5300.00|         4,800.00       4800.00|         5,360.00       5360.00|         5,500.00       5500.00 
 48 |           700.00        700.00|           590.00        590.00|           660.00        660.00|           800.00        800.00 
 49 |           165.00     564135.00|           160.00     547040.00|           175.00     598325.00|           164.00     560716.00 
 50 |              .75      11625.00|              .75      11625.00|             1.35      20925.00|             1.00      15500.00 
 51 |             2.00       2040.00|             2.00       2040.00|             2.40       2448.00|             3.00       3060.00 
 52 |            10.00        440.00|            10.00        440.00|            42.00       1848.00|            15.00        660.00 
 53 |              .60       9480.00|              .60       9480.00|              .59       9322.00|             1.00      15800.00 
 54 |             5.00       3550.00|             5.00       3550.00|             8.00       5680.00|             6.00       4260.00 
 55 |             8.00       4560.00|             8.00       4560.00|            10.50       5985.00|             9.00       5130.00 
 56 |           100.00        100.00|         2,500.00       2500.00|           500.00        500.00|            10.00         10.00 
 57 |       100,000.00     100000.00|       228,000.00     228000.00|       165,000.00     165000.00|        50,000.00      50000.00 
 
TOT                    2,327,219.37                   2,423,713.50                   2,595,089.49                   2,786,119.80 


