STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 01/09/ 18 IN LOS ANGELES COUNTY ON ROUTE 405 01/10/18
CONTRACT NUMBER 07-4T8704 AT LA TI JERA BOULEVARD OVERCROSSI NG CONTRACT CCDE 'E '
LOCATI ON 07-LA-405-24.3/24.3 26 CONTRACT | TEMS
UPGRADE MBGR TO CONCRETE BARRI ER FEDERAL AID SI MG 405-3(036)E

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 11. 0%

PROPCSALS | SSUED 8 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF Bl DDERS 6 ENG NEERS EST 342, 760. 00 AMOUNT UNDER 47, 408. 80 PERCENT UNDER EST 13. 83
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 295, 351. 20 1 PETERSON- CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON, | NC. 00615876

16351 CONSTRUCTI ON CI RCLE WEST FAX 949 252-0266
IRVINE CA 92606

2 318, 876. 00 2 HI GHLAND CONSTRUCTI ON, | NC. 714 538-5156
00743775
133 N. PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
3 334, 945. 00 4 FBD VANGUARD CONSTRUCTI ON 925 245-1300
00833032
651 ENTERPRI SE COURT FAX 925 245-1007
LI VERMORE CA 94550
4 341, 305. 00 5 CDONNELL CONSTRUCTI ON, | NC. 909 394-4510
00772905
559 W COVI NA BLVD FAX 909 394-4750
SAN DI MAS CA 91773
5 349, 897. 95 3 VELARDE CONCRETE CONSTRUCTI ON, 818 898-2300
I NC. 00662355
523 S BRAND BLVD STE 201 FAX 818 898-2330

SAN FERNANDO CA 91340



07-4T8704
07- LA-405-2
01/ 09/ 18

430, 333. 11

6

PROCON BUI LDERS, | NC

12063 STE A JEFFERSON BLVD
CULVER CITY CA 90230

Bl D211
PAGE 2
01/10/ 18

310 384-5500
00977214
FAX 310 822-4700
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Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 3
01/10/ 18

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CROMN
SANTA

CROMN
SANTA

CROMN
SANTA

CROMWN
SANTA

CROMN
SANTA

CROMN
SANTA

CROMN
SANTA

CROMWN
SANTA

CROMN
SANTA

CROMN
SANTA

ROUCH

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

FENCE
FE SPRI NGS

REBAR

LONG BEACH CA

CONTI NUED ON NEXT PAGE

g 2 2 2 2 ¢ 8 g g ¢

1315

1315

1315

1315

1315

1315

1315

1315

1315

1315

954751

GUARD RAI L DELI NEATOR

| TEM 12 (90%

| TEM 16 (90%

I TEM 20 (90%

| TEM 21 (90%

| TEM 23 (90%

M DWEST GUARDRAI L SYSTEM

REMOVE GUARDRAI L

TRANSI TI ON RAI LI NG

TREATED WOCD WASTE

FURNI SH AND PLACE REBAR



07-4T8704 Bl D211

07- LA-405-2 PAGE 4

01/ 09/ 18 01/10/ 18
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ROUCH REBAR | TEM 22 (11%
LONG BEACH CA 954751
TRAFFI C LOOPS CRACKFI LLI NG | NC | TEM 24 (90%
ANAHEI M CA 652956
TRAFFI C LOOPS CRACKFI LLI NG, | NC | TEM 25 (90%
ANAHEI M CA 652956
TRAFFI C LOOPS CRACKFI LLI NG, | NC MAI NTAI N EXI STI NG ELECTRI CAL SYSTEM
ANAHEI M CA 652956
TRAFFI C LOOPS CRACKFI LLI NG | NC MAI NTAI N EXI STI NG TM5 ELEMENTS DURI NG CONST

ANAHEI M CA 652956
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 5
01/10/ 18

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CROMN
SANTA

CROMN
SANTA

CROMN
SANTA

CROMWN
SANTA

CROMN
SANTA

CROMN
SANTA

CROMN
SANTA

CROMWN
SANTA

CROMN
SANTA

CROMN
SANTA

ROUCH

FENCE COVPANY
FE SPRI NGS CA

FENCE COVPANY
FE SPRI NGS CA

FENCE COVPANY
FE SPRI NGS CA

FENCE COVPANY
FE SPRI NGS CA

FENCE COVPANY
FE SPRI NGS CA

FENCE COVPANY
FE SPRI NGS CA

FENCE COVPANY
FE SPRI NGS CA

FENCE COVPANY
FE SPRI NGS CA

FENCE COVPANY
FE SPRI NGS CA

FENCE COVPANY
FE SPRI NGS CA

REBAR

LONG BEACH CA

CONTI NUED ON NEXT PAGE

1315

1315

1315

1315

1315

1315

1315

1315

1315

1315

954751

GUARD RAI LI NG DELI NEATOR

| TEM 12 (68%

| TEM 16 (76%

| TEM 20 (92%

| TEM 21 (66%

| TEM 23 (78%

M DWEST GUARD RAI L

REMOVE GUARDRAI L

TRANSI TI ON RAI LI NG

TREATED WOCD WASTE

| TEM 22 (12%



07- 478704 BI D211
07- LA- 405-2 PAGE 6
01/09/ 18 01/10/18
LI'ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ROUCH REBAR REBAR

LONG BEACH CA 954751

TRAFFI C LOOPS CRACKFI LLI NG | TEM 24 (71%

ANAHEI M CA 652956

TRAFFI C LOOPS CRACKFI LLI NG | TEM 25 (87%

ANAHEI M CA 652956

TRAFFI C LOOPS CRACKFI LLI NG MAI NTAI N EXI STI NG

ANAHEI M CA 652956

TRAFFI C LOOPS CRACKFI LLI NG MODI FY EXI STI NG

ANAHEI M CA 652956

BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALL AVERI CAN ASPHALT | TEM 13 (100%

CORONA CA 267073

ALL AMERI CAN ASPHALT WORK AS DESCRI BED BY BID | TEM S) LI STED

CORONA CA 267073

MALLARD CONSTRUCTI ON, | NC. | TEM 20 (100%

ORANGE CA 826607

MALLARD CONSTRUCTI ON, | NC. | TEM 21 (100%

ORANGE CA 826607

MALLARD CONSTRUCTI ON, | NC. WORK AS DESCRI BED BY BID | TEM S) LI STED

ORANGE CA 826607

CONTI NUED ON NEXT PAGE



07-4T8704 Bl D211

07- LA-405-2 PAGE 7

01/ 09/ 18 01/10/ 18
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 MANERI TRAFFI C CONTRCL, | NC. | TEM 17 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCOL, | NC. | TEM 18 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 19 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 2 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 4 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 6 (100%
TEMECULA CA 1017741
MANERI TRAFFI C CONTRCL, | NC. WORK AS DESCRI BED BY BID | TEM'S) LI STED
TEMECULA CA 1017741
TRAFFI C LOOPS CRACKFI LLI NG, | NC. | TEM 24 (100%
ANAHEI M CA 652956
TRAFFI C LOOPS CRACKFI LLI NG | NC. | TEM 25 (100%
ANAHEI M CA 652956
TRAFFI C LOOPS CRACKFI LLI NG | NC. WORK AS DESCRI BED BY BID | TEM'S) LI STED

ANAHEI M CA 652956



07-4T8704
07- LA-405-2
01/ 09/ 18

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 8
01/10/ 18
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACL CONSTRUCTI ON COVPANY | NC
ONTARI O CA

ACL CONSTRUCTI ON COVPANY | NC
ONTARI O CA

ROUCH REBAR
LONG BEACH CA

ROUCH REBAR
LONG BEACH CA

TRAFFI C LOOPS CRACKFI LLI NG I NC
ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG I NC
ANAHEI M CA

996577

996577

996577

996577

996577

468840

468840

954751

954751

652956

652956

| TEM 12 (100%

| TEM 16 (100%

| TEM 20 (100%

| TEM 21 (100%

| TEM 23 (100%

FORM AND POUR CONCRETE ONLY

| TEM 22 (39%

| TEM 22 (10%

REBAR ONLY

| TEM 24 (100%

| TEM 25 (100%)



07-4T8704 Bl D211

07- LA-405-2 PAGE 9

01/ 09/ 18 01/10/ 18
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ARROW SI GNS, HC | NC. | TEM 17 (100%
TEMECULA CA 1022809
ARROW SI GNS, HC | NC. | TEM 18 (100%
TEMECULA CA 1022809
ARROW SI GNS, HC | NC. | TEM 19 (100%
TEMECULA CA 1022809
ARROW SI GNS, HC | NC. | TEM 2 (100%
TEMECULA CA 1022809
GLOBAL ENVI RONMENTAL NETWORK, | NC. I TEM 1 (100%
FOUNTAI N VALLEY CA 878478
GLOBAL ENVI RONMENTAL NETWORK, | NC. | TEM 8 (100%
FOUNTAI N VALLEY CA 878478
HI - WAY SAFETY RENTALS, | NC. | TEM 4 (100%
CHI NO CA 785683
HI - WAY SAFETY RENTALS, | NC. | TEM 5 (100%
CHI NO CA 785683
HI - WAY SAFETY RENTALS, | NC. | TEM 6 (100%
CHI NO CA 785683
MALLARD CONSTRUCTI ON, | NC. | TEM 12 (100%
ORANGE CA 826607
MALLARD CONSTRUCTI ON, | NC. | TEM 20 (100%
ORANGE CA 826607

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 10

01/10/ 18
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 MALLARD CONSTRUCTI ON, | NC. | TEM 21 (100%
ORANGE CA 826607
MALLARD CONSTRUCTI ON, | NC. | TEM 23 (100%
ORANGE CA 826607
MALLARD CONSTRUCTI ON, | NC. | TEM 26 (2. 65%
ORANGE CA 826607
MALLARD CONSTRUCTI ON, | NC. MOBI LI ZATI ON - PARTI AL ( MALLARD FORCES ONLY)
ORANGE CA 826607
TRAFFI C LOOPS CRACKFI LLI NG, | NC. | TEM 24 (100%
ANAHEI M CA 652956
TRAFFI C LOOPS CRACKFI LLI NG, | NC. | TEM 25 (100%
ANAHEI M CA 652956

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 ACE FENCE COMPANY | TEM 16 (100%
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 20 (100%
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 21 (100%
LA PUENTE CA 996577
E- NOR | NNOVATI ONS, | NC. | TEM 2 (100%
PARAMOUNT CA 931953

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 11
01/10/ 18

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

E- NOR | NNOVATI ONS, | NC.
PARAMOUNT CA

MANERI TRAFFI C CONTRCL,
TEMECULA CA

MANERI TRAFFI C CONTRCL,
TEMECULA CA

MANERI TRAFFI C CONTRCL,
TEMECULA CA

MANERI TRAFFI C CONTRCL,
TEMECULA CA

MANERI TRAFFI C CONTRCL,
TEMECULA CA

ROUCH REBAR
LONG BEACH CA

ROUCH REBAR
LONG BEACH CA

TRAFFI C LOOPS CRACKFI LLI NG,

ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG,

ANAHEI M CA

931953

1017741

1017741

1017741

1017741

1017741

954751

954751

652956

652956

| TEM 3 (100%

| TEM 17 (100%

| TEM 18 (100%

| TEM 19 (100%

| TEM 4 (100%

| TEM 6 (100%

CONCRETE REI NFORCI NG STEEL BARS W TH PLACI NG ACCESSORI ES, F

| TEM 22 (6. 79%

| TEM 24 (100%

| TEM 25 (100%



07-4T8704 Bl D211

07- LA- 405- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12

01/ 09/ 18 01/ 10/ 18

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 1, 730. 00 1, 730. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 100. 00 5, 100. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 38, 000. 00 38, 000. 00
4 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 30 35. 00 1, 050. 00
5 129000 TEMPORARY RAI LI NG ( TYPE K) LF 500 22.50 11, 250. 00
6 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 170. 00 4, 760. 00
7 130100 JOB SI TE MANAGENMENT LS LUMP SUM 1, 800. 00 1, 800. 00
8 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 720. 00 720. 00
9 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 158. 00 474.00
10 130640 TEMPORARY FI BER ROLL LF 270 5.10 1, 377.00
11 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 500. 00 500. 00
12 141120 TREATED WOOD WASTE LB 4,100 .56 2, 296. 00
13 390132 HOT M X ASPHALT (TYPE A) TON 48 310. 00 14, 880. 00
14 398000 REMOVE ASPHALT CONCRETE PAVEMENT ( CY) cY 24 227. 00 5, 448. 00
15 (F) 750505 BRI DGE DECK DRAI NAGE SYSTEM LB 128 28. 00 3, 584. 00
16 810190 GUARD RAI LI NG DELI NEATOR EA 6 46. 00 276. 00
17 820360 REMOVE S| GN PANEL EA 2 360. 00 720. 00
18 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 12 8. 60 103. 20

(0. 063" - UNFRANED)
19 820840 ROADSI DE SI GN - ONE POST EA 2 330. 00 660. 00
20 832007 M DWEST GUARDRAI L SYSTEM (WOOD POST) LF 63 117. 00 7,371. 00
21 839543 TRANSI TI ON RAI LI NG ( TYPE WB- 31) EA 2 51. 00 102. 00
22 034317 CONCRETE BARRI ER ( TYPE 60SD ( MOD)) LF 250 510. 00 127, 500. 00
23 839752 REMOVE GUARDRAI L LF 280 32.50 9, 100. 00
24 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 550. 00 550. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

25 872130 MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM LS LUVP SUM 31, 000. 00 31, 000. 00
26 999990 MOBI LI ZATI ON LS LUMP SUM 25, 000. 00 25, 000. 00

TOTAL 295, 351. 20
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07- 4T8704 Bl D211
07- LA- 405- 2 SUMMARY OF REMAINING BIDDERS PAGE 13
01/ 09/ 18 01/10/ 18

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 900. 00 1900. 00| 1, 650. 00 1650. 00| 900. 00 900. 00| 2,310. 00 2310. 00

15, 100. 00 15100. 00| 5, 400. 00 5400. 00| 7,500. 00 7500. 00 6, 545. 00 6545. 00

37, 100. 00 37100. 00| 70, 000. 00 70000. 00| 45, 000. 00 45000. 00 64, 445. 00 64445. 00

55. 00 1650. 00 40.00 1200. 00| 30. 00 900. 00| 51.75 1552. 50

48. 00 24000. 00| 55. 00 27500. 00| 50. 00 25000. 00| 57.36 28680. 00

300. 00 8400. 00 210. 00 5880. 00| 250. 00 7000. 00 138. 00 3864. 00

510. 00 510. 00| 8, 000. 00 8000. 00| 5, 000. 00 5000. 00 3, 300. 00 3300. 00

780. 00 780. 00| 900. 00 900. 00| 3, 000. 00 3000. 00 632. 00 632. 00

60. 00 180. 00| 250. 00 750. 00| 100. 00 300. 00| 172. 00 516. 00

4.00 1080. 00 8. 00 2160. 00| 3.50 945. 00| 4.89 1320. 30

2,000. 00 2000. 00| 500. 00 500. 00| 1, 000. 00 1000. 00| 720. 00 720. 00

75 3075. 00 .45 1845. 00| 1.50 6150. 00 1.90 7790. 00

460. 00 22080. 00| 470. 00 22560. 00| 400. 00 19200. 00| 416. 50 19992. 00

150. 00 3600. 00 398. 00 9552. 00| 210. 00 5040. 00 212. 60 5102. 40

10. 00 1280. 00 15. 00 1920. 00 18. 00 2304. 00| 33.75 4320. 00

55. 00 330. 00| 110. 00 660. 00| 95. 00 570. 00| 28.00 168. 00

125. 00 250. 00| 105. 00 210. 00| 100. 00 200. 00| 130. 00 260. 00

18.00 216. 00| 21.00 252. 00| 18.00 216. 00| 19.50 234.00

450. 00 900. 00| 360. 00 720. 00| 400. 00 800. 00| 374.00 748. 00

115. 00 7245. 00 42.00 2646. 00 70. 00 4410. 00 44,25 2787.75

70. 00 140. 00| 2, 445. 00 4890. 00| 4, 200. 00 8400. 00| 2, 446. 00 4892. 00

416. 00 104000. 00| 415. 00 103750. 00 520. 00 130000. 00 459. 60 114900. 00

37.00 10360. 00| 30. 00 8400. 00| 14.00 3920. 00 14.00 3920. 00

700. 00 700. 00| 600. 00 600. 00| 550. 00 550. 00| 550. 00 550. 00

32, 000. 00 32000. 00| 31, 000. 00 31000. 00| 30, 000. 00 30000. 00| 32, 719. 00 32719. 00



26 |

TOT

40, 000. 00

40000. 00

318, 876. 00

22,000. 00

22000. 00

334, 945. 00

33, 000. 00

33000. 00

341, 305. 00

37,630. 00

37630. 00

349, 897. 95
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