

STATE OF CALIFORNIA

B I D S U M M A R Y

DEPARTMENT OF TRANSPORTATION

BID211

BID OPENING DATE 09/10/19  
CONTRACT NUMBER 07-343404  
LOCATION 07-LA-39-R31.2/R31.2

IN LOS ANGELES COUNTY, ON ROUTE 39  
AT NORTH FORK SAN GABRIEL RIVER  
BRIDGE (BR. NO. 53-3069)

PAGE 1  
09/11/19  
CONTRACT CODE 'A '  
114 CONTRACT ITEMS

REPLACE BRIDGE

FEDERAL AID HSST-P039-(038)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 16.0%  
PROPOSALS ISSUED 27 FUND TOTAL HA21 0 TOTAL NUMBER OF WORKING DAYS 815  
NUMBER OF BIDDERS 8 ENGINEERS EST 12,265,554.70 AMOUNT UNDER 283,254.70 PERCENT UNDER EST 2.31  
PROGRAM ELEMENTS RAS

| BID RANK | BID TOTAL     | BIDDER ID | BIDDER INFORMATION (NAME/ADDRESS/LOCATION)  |
|----------|---------------|-----------|---|
| -----    | -----         | -----     | -----   |
| 1        | 11,982,300.00 | 2         | BEADOR CONSTRUCTION COMPANY, INC.<br>26320 LESTER CIRCLE;<br>CORONA CA 92883<br>951 674-7352<br>00720483<br>FAX 951 674-7495  |
| 2        | 12,444,983.30 | 8         | OHL USA, INC.<br>1920 MAIN STREET;<br>IRVINE CA 92614<br>949 242-4432<br>00984140<br>FAX 949 231-1255                         |
| 3        | 13,271,291.00 | 4         | C. A. RASMUSSEN, INC.<br>28548 LIVINGSTON AVENUE;<br>VALENCIA CA 91355<br>661 367-9040<br>00254681<br>FAX 661 554-7272        |
| 4        | 13,399,150.86 | 5         | SEMA CONSTRUCTION, INC.<br>42690 RIO NEDO STE. G;<br>TEMECULA CA 92590<br>303 627-2600<br>00657770<br>FAX 951 296-6448        |
| 5        | 13,500,296.66 | 6         | SHIMMICK CONSTRUCTION COMPANY, INC.<br>530 TECHNOLOGY DR.;<br>IRVINE CA 92618<br>949 333-1500<br>00594575<br>FAX 949 333-1510 |

07-343404  
07-LA-39-R3  
09/10/19

BID211  
PAGE 2  
09/11/19

|   |               |   |  |  |
|---|---------------|---|--|--|
| 6 | 14,789,977.21 | 3 | GRIFFITH COMPANY<br>12200 BLOOMFIELD AVENUE;<br>SANTA FE SPRINGS, CA 90670 | 562 929-1128<br>00000088<br>FAX 562 864-8970 |
| 7 | 17,995,265.60 | 7 | STEVE P. RADOS<br>2002 E. MCFADDEN AVE STE 200;<br>SANTA ANA CA 92705      | 714 835-4612<br>00484452<br>FAX 714 835-2186 |
| 8 | 18,251,967.00 | 1 | GRANITE CONSTRUCTION COMPANY<br>P.O. BOX 6744;<br>SANTA BARBARA CA 93111   | 805 964-9951<br>00000089<br>FAX 805 964-7661 |

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                            | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 02        | ASPHALT DIKE CONSTRUCTION INC.<br>GOSHEN CA | 283095         | ITEM 50 (100%)                               |
|           | ASPHALT DIKE CONSTRUCTION INC.<br>GOSHEN CA | 283095         | ITEM 51 (100%)                               |
|           | ASPHALT DIKE CONSTRUCTION INC.<br>GOSHEN CA | 283095         | ITEM 52 (100%)                               |
|           | ASPHALT DIKE CONSTRUCTION INC.<br>GOSHEN CA | 283095         | ITEM 53 (100%)                               |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA  | 256795         | ITEM 101 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA  | 256795         | ITEM 102 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA  | 256795         | ITEM 103 (82%)                               |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA  | 256795         | ITEM 104 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA  | 256795         | ITEM 105 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA  | 256795         | ITEM 27 (100%)                               |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA  | 256795         | ITEM 89 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                                    | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 02        | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA          | 256795         | ITEM 92 (100%)                               |
|           | DYWIDAG SYSTEMS INTERNATIONAL<br>LONG BEACH CA      | 273710         | ITEM 57 (100%)                               |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA                | 533729         | ITEM 103 (2.7%)                              |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA                | 533729         | ITEM 61 (21%)                                |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA                | 533729         | ITEM 66 (100%)                               |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA                | 533729         | ITEM 67 (100%)                               |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA                | 533729         | REINFORCING STEEL - FURNISH AND PLACE        |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 112 (100%)                              |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 114 (0.2%)                              |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 35 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 36 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                                    | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 02        | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 37 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 38 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 39 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 40 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 41 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 42 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 43 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 44 (100%)                               |
|           | PCI<br>AZUSA CA                                     | 823802         | ITEM 1 (100%)                                |
|           | PCI<br>AZUSA CA                                     | 823802         | ITEM 106 (100%)                              |
|           | PCI<br>AZUSA CA                                     | 823802         | ITEM 107 (100%)                              |

CONTINUED ON NEXT PAGE

07-343404  
07-LA-39-R3  
09/10/19

BID211  
PAGE 6  
09/11/19

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|------------------|----------------|--|
| 02        | PCI<br>AZUSA CA  | 823802         | ITEM 108 (100%)                              |
|           | PCI<br>AZUSA CA  | 823802         | ITEM 109 (100%)                              |
|           | PCI<br>AZUSA CA  | 823802         | ITEM 114 (0.2%)                              |
|           | PCI<br>AZUSA CA  | 823802         | ITEM 26 (100%)                               |
|           | PCI<br>AZUSA CA  | 823802         | ITEM 6 (100%)                                |

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                              | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 08        | BC TRAFFIC SPECIALIST<br>ORANGE CA            | 877686         | FOR STRIPING AND SIGNS ONLY                  |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA            | 877686         | FOR STRIPING ONLY                            |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA            | 877686         | ITEM 1 (50%)                                 |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA            | 877686         | ITEM 106 (100%)                              |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA            | 877686         | ITEM 114 (.3%)                               |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA            | 877686         | ITEM 6 (100%)                                |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA            | 877686         | ITEM 91 (100%)                               |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA            | 877686         | ITEMS 106-109                                |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA            | 877686         | ITEMS 6, 26                                  |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA            | 877686         | ITEMS 91, 93, 94, 95, 96, 97, 98, 99         |
|           | C.W. CROSSER CONSTRUCTION, INC.<br>ANAHEIM CA | 821697         | ITEM 29 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS   | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 08        | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA         | 256795         | ITEM 103 (80%)                               |
|           | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA         | 256795         | ITEM 27 (100%)                               |
|           | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA         | 256795         | ITEMS 27, 89, 92, 101, 102, 104, 105         |
|           | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA         | 256795         | STR-70 BRIDGE RAIL STEEL PORTION ONLY        |
|           | CALMEX ENGINEERING, INC.<br>BLOOMINGTON CA               | 685954         | ITEM 47 (100%)                               |
|           | CALMEX ENGINEERING, INC.<br>BLOOMINGTON CA               | 685954         | ITEMS 47-55                                  |
|           | DYWIDAG SYSTEMS INTERNATIONAL USA, INC.<br>LONG BEACH CA | 273710         | ITEM 57 (100%)                               |
|           | HILLSIDE DRILLING COMPANY, INC.<br>RICHMOND CA           | 478991         | FOR CIDH ONLY                                |
|           | HILLSIDE DRILLING COMPANY, INC.<br>RICHMOND CA           | 478991         | ITEM 114 (7%)                                |
|           | HILLSIDE DRILLING COMPANY, INC.<br>RICHMOND CA           | 478991         | ITEM 56 (100%)                               |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA                     | 533729         | FURNISH AND INSTALL REBAR                    |

CONTINUED ON NEXT PAGE



L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                                    | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 08        | INTEGRITY REBAR PLACERS<br>PERRIS CA                | 533729         | ITEM 103 (20%)                               |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA                | 533729         | ITEM 61 (30%)                                |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA                | 533729         | ITEM 66 (100%)                               |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA                | 533729         | ITEM 67 (100%)                               |
|           | MARINA LANDSCAPE, INC.<br>ORANGE CA                 | 492862         | ITEM 15 (100%)                               |
|           | MARINA LANDSCAPE, INC.<br>ORANGE CA                 | 492862         | ITEM 28 (100%)                               |
|           | MARINA LANDSCAPE, INC.<br>ORANGE CA                 | 492862         | ITEMS 15-20                                  |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | FOR LANDSCAPING ONLY                         |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 112 (100%)                              |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 114 (.2%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 35 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                                      | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 08        | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA   | 685511         | ITEMS 35-44                                  |
|           | PENHALL COMPANY<br>ANAHEIM CA                         | 568673         | ITEM 69 (100%)                               |
|           | SAVALA EQUIPMENT CO., INC.<br>IRVINE CA               | N/A            | EQUIPMENT RENTAL                             |
|           | SAVALA EQUIPMENT CO., INC.<br>IRVINE CA               | N/A            | ITEM 30 (29%)                                |
|           | SAVALA EQUIPMENT CO., INC.<br>IRVINE CA               | N/A            | ITEM 33 (5%)                                 |
|           | SAVALA EQUIPMENT CO., INC.<br>IRVINE CA               | N/A            | ITEM 34 (1%)                                 |
|           | SUNQUEST GENERAL ENGINEERING INC.<br>VALLEY CENTER CA | 747511         | ITEM 79 (100%)                               |
|           | SUNQUEST GENERAL ENGINEERING INC.<br>VALLEY CENTER CA | 747511         | ITEMS 79-85                                  |
|           | VT ELECTRIC, INC.<br>ONTARIO CA                       | 763236         | ITEM 110 (100%)                              |

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                           | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 04        | BARYEH CONSTRUCTION INC<br>YORBA LINDA CA  | 983667         | ITEM 61 (100%)                               |
|           | BARYEH CONSTRUCTION INC<br>YORBA LINDA CA  | 983667         | ITEM 65 (100%)                               |
|           | BARYEH CONSTRUCTION INC<br>YORBA LINDA CA  | 983667         | ITEM 88 (100%)                               |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA | 256795         | FURNISH & INSTALL METAL RAILING              |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA | 256795         | ITEM 101 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA | 256795         | ITEM 102 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA | 256795         | ITEM 103 (83%)                               |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA | 256795         | ITEM 104 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA | 256795         | ITEM 105 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA | 256795         | ITEM 27 (95%)                                |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA | 256795         | ITEM 89 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                               | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 04        | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA     | 256795         | ITEM 92 (100%)                               |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA     | 256795         | TREATED WOOD WASTE FOR GUARDRAIL             |
|           | DYWIDAG SYSTEMS INTERNATIONAL<br>LONG BEACH CA | 273710         | ITEM 57 (100%)                               |
|           | HILLSIDE DRILLING COMPANY<br>POINT RICHMOND CA | 478991         | DRILL, SET CAGE AND POUR                     |
|           | HILLSIDE DRILLING COMPANY<br>POINT RICHMOND CA | 478991         | ITEM 114 (7%)                                |
|           | HILLSIDE DRILLING COMPANY<br>POINT RICHMOND CA | 478991         | ITEM 56 (54%)                                |
|           | HILLSIDE DRILLING COMPANY<br>POINT RICHMOND CA | 478991         | MOBE FOR CIDH                                |
|           | LA STEEL SERVICES<br>CORONA CA                 | 998917         | FURNISH & INSTALL REBAR                      |
|           | LA STEEL SERVICES<br>CORONA CA                 | 998917         | ITEM 103 (1%)                                |
|           | LA STEEL SERVICES<br>CORONA CA                 | 998917         | ITEM 66 (100%)                               |
|           | LA STEEL SERVICES<br>CORONA CA                 | 998917         | ITEM 67 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                       | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 04        | PACIFIC RESTORATION<br>LAKE ELSINOR CA | 685511         | ITEM 112 (100%)                              |
|           | PACIFIC RESTORATION<br>LAKE ELSINOR CA | 685511         | ITEM 114 (0.2%)                              |
|           | PACIFIC RESTORATION<br>LAKE ELSINOR CA | 685511         | ITEM 35 (100%)                               |
|           | PACIFIC RESTORATION<br>LAKE ELSINOR CA | 685511         | ITEM 36 (100%)                               |
|           | PACIFIC RESTORATION<br>LAKE ELSINOR CA | 685511         | ITEM 37 (100%)                               |
|           | PACIFIC RESTORATION<br>LAKE ELSINOR CA | 685511         | ITEM 38 (100%)                               |
|           | PACIFIC RESTORATION<br>LAKE ELSINOR CA | 685511         | ITEM 39 (100%)                               |
|           | PACIFIC RESTORATION<br>LAKE ELSINOR CA | 685511         | ITEM 40 (100%)                               |
|           | PACIFIC RESTORATION<br>LAKE ELSINOR CA | 685511         | ITEM 41 (100%)                               |
|           | PACIFIC RESTORATION<br>LAKE ELSINOR CA | 685511         | ITEM 42 (100%)                               |
|           | PACIFIC RESTORATION<br>LAKE ELSINOR CA | 685511         | ITEM 43 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                              | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 04        | PACIFIC RESTORATION<br>LAKE ELSINOR CA        | 685511         | ITEM 44 (100%)                               |
|           | PACIFIC RESTORATION<br>LAKE ELSINOR CA        | 685511         | MOBE FOR LANDSCAPE                           |
|           | PENHALL COMPANY<br>ANAHEIM CA                 | 568673         | ITEM 69 (100%)                               |
|           | QUALITY TRAFFIC CONTROL<br>FONTANA CA         | 992622         | FLAGGING                                     |
|           | QUALITY TRAFFIC CONTROL<br>FONTANA CA         | 992622         | ITEM 4 (100%)                                |
|           | QUALITY TRAFFIC CONTROL<br>FONTANA CA         | 992622         | ITEM 5 (68%)                                 |
| BIDDER ID | NAME AND ADDRESS                              | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
| 05        | C.W. CROSSER CONSTRUCTION, INC.<br>ANAHEIM CA | 821697         | ITEM 29 (100%)                               |
|           | C.W. CROSSER CONSTRUCTION, INC.<br>ANAHEIM CA | 821697         | ITEM 79 (100%)                               |
|           | C.W. CROSSER CONSTRUCTION, INC.<br>ANAHEIM CA | 821697         | ITEM 80 (100%)                               |
|           | C.W. CROSSER CONSTRUCTION, INC.<br>ANAHEIM CA | 821697         | ITEM 81 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                              | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 05        | C.W. CROSSER CONSTRUCTION, INC.<br>ANAHEIM CA | 821697         | ITEM 82 (100%)                               |
|           | C.W. CROSSER CONSTRUCTION, INC.<br>ANAHEIM CA | 821697         | ITEM 83 (100%)                               |
|           | C.W. CROSSER CONSTRUCTION, INC.<br>ANAHEIM CA | 821697         | ITEM 84 (100%)                               |
|           | C.W. CROSSER CONSTRUCTION, INC.<br>ANAHEIM CA | 821697         | ITEM 85 (100%)                               |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA    | 256795         | ITEM 101 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA    | 256795         | ITEM 102 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA    | 256795         | ITEM 103 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA    | 256795         | ITEM 104 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA    | 256795         | ITEM 105 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA    | 256795         | ITEM 27 (88%)                                |
|           | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA    | 256795         | ITEM 89 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                               | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 05        | C&W CONSTRUCTION SPECIALTIES<br>VENTURA CA     | 256795         | TREATED WOOD WASTE - GUARD RAIL              |
|           | CALMEX ENGINEERING<br>BLOOMINGTON CA           | 685954         | ITEM 47 (100%)                               |
|           | CALMEX ENGINEERING<br>BLOOMINGTON CA           | 685954         | ITEM 48 (100%)                               |
|           | CALMEX ENGINEERING<br>BLOOMINGTON CA           | 685954         | ITEM 49 (100%)                               |
|           | CALMEX ENGINEERING<br>BLOOMINGTON CA           | 685954         | ITEM 50 (100%)                               |
|           | CALMEX ENGINEERING<br>BLOOMINGTON CA           | 685954         | ITEM 51 (100%)                               |
|           | CALMEX ENGINEERING<br>BLOOMINGTON CA           | 685954         | ITEM 52 (100%)                               |
|           | CALMEX ENGINEERING<br>BLOOMINGTON CA           | 685954         | ITEM 53 (100%)                               |
|           | CALMEX ENGINEERING<br>BLOOMINGTON CA           | 685954         | ITEM 54 (100%)                               |
|           | CALMEX ENGINEERING<br>BLOOMINGTON CA           | 685954         | ITEM 55 (100%)                               |
|           | DYWIDAG SYSTEMS INTERNATIONAL<br>LONG BEACH CA | 273710         | ITEM 57 (100%)                               |

CONTINUED ON NEXT PAGE



L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                                    | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 05        | HILLSIDE DRILLING CO.<br>RICHMOND CA                | 478991         | ITEM 114 (1%)                                |
|           | HILLSIDE DRILLING CO.<br>RICHMOND CA                | 478991         | ITEM 56 (100%)                               |
|           | HILLSIDE DRILLING CO.<br>RICHMOND CA                | 478991         | MOBILIZATION - CIDH                          |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA                | 533729         | ITEM 103 (3%)                                |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA                | 533729         | ITEM 61 (19%)                                |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA                | 533729         | ITEM 66 (100%)                               |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA                | 533729         | ITEM 67 (100%)                               |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA                | 533729         | REINFORCEMENT                                |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 112 (100%)                              |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 114 (1%)                                |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 15 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                                    | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 05        | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 35 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 36 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 37 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 38 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 39 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 40 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 41 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 42 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 43 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 44 (100%)                               |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | MOBILIZATION - LANDSCAPE                     |

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS              | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|-------------------------------|----------------|--|
| 05        | PENHALL COMPANY<br>ANAHEIM CA | 568673         | ITEM 69 (100%)                               |
|           | SEGU INC.<br>FONTANA CA       | 992622         | ITEM 4 (100%)                                |
|           | SEGU INC.<br>FONTANA CA       | 992622         | ITEM 5 (78%)                                 |
|           | SEGU INC.<br>FONTANA CA       | 992622         | ITEM 7 (100%)                                |
|           | SEGU INC.<br>FONTANA CA       | 992622         | ITEM 9 (100%)                                |
|           | SEGU INC.<br>FONTANA CA       | 992622         | TRAFFIC CONTROL                              |

| BIDDER ID | NAME AND ADDRESS                                  | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 06        | C.W. CROSSER CONSTRUCTION, INC.<br>YORBA LINDA CA | 821697         | ITEM 29 (100%)                               |
|           | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA  | 256795         | ITEM 101102 (100%)                           |
|           | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA  | 256795         | ITEM 104105 (100%)                           |
|           | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA  | 256795         | ITEM 27 (70%)                                |

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS   | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 06        | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA         | 256795         | ITEM 89 (50%)                                |
|           | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA         | 256795         | ITEM 92 (100%)                               |
|           | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA         | 256795         | MBGR STAIN                                   |
|           | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA         | 256795         | MBGR WASTE                                   |
|           | CALMEX ENGINEERING INC.<br>BLOOMINGTON CA                | 685954         | ITEM 4755 (100%)                             |
|           | CL SURVEYING AND MAPPING, INC.<br>CORONA CA              | N/A            | ITEM 68 (100%)                               |
|           | DYWIDAG SYSTEMS INTERNATIONAL USA, INC.<br>LONG BEACH CA | 273710         | ITEM 57 (100%)                               |
|           | GRIFFITH COMPANY<br>BREA CA                              | 88             | FORM/POUR/STRIP LCB RAPID SETTING            |
|           | GRIFFITH COMPANY<br>BREA CA                              | 88             | ITEM 100 (100%)                              |
|           | GRIFFITH COMPANY<br>BREA CA                              | 88             | ITEM 46 (95%)                                |
|           | HILLSIDE DRILLING, INC.<br>RICHMOND CA                   | 478991         | DRILL, SET, POUR 36" CIDH                    |

CONTINUED ON NEXT PAGE

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                             | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 06        | HILLSIDE DRILLING, INC.<br>RICHMOND CA       | 478991         | ITEM 56 (73%)                                |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA         | 533729         | FURNISH & PLACE REBAR                        |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA         | 533729         | ITEM 103 (2.7%)                              |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA         | 533729         | ITEM 61 (17%)                                |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA         | 533729         | ITEM 6667 (100%)                             |
|           | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | ITEM 5 (53%)                                 |
|           | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | ITEM 7 (100%)                                |
|           | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | ITEM 9 (100%)                                |
|           | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | ITEM 91 (100%)                               |
|           | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | ITEM 9399 (100%)                             |
|           | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | TRAFFIC CONTROL                              |

CONTINUED ON NEXT PAGE

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                                    | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 06        | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 112 (100%)                              |
|           | PACIFIC RESTORATION GROUP, INC.<br>LAKE ELSINORE CA | 685511         | ITEM 3544 (100%)                             |
|           | PENHALL COMPANY<br>ANAHEIM CA                       | 568673         | BRIDGE DEMO                                  |
|           | PENHALL COMPANY<br>ANAHEIM CA                       | 568673         | ITEM 65 (100%)                               |
|           | PENHALL COMPANY<br>ANAHEIM CA                       | 568673         | ITEM 69 (98%)                                |
|           | ROCK STRUCTURES CONSTRUCTION COMPANY<br>CORONA CA   | 596470         | ITEM 8085 (100%)                             |

| BIDDER ID | NAME AND ADDRESS                   | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|------------------------------------|----------------|--|
| 03        | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | CHANNELIZERS (SURFACE MOUNTED)               |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | CONTRAST STRIPE PAINT                        |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | DELINEATOR (CLASS 2)                         |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | FURNISH SINGLE SHEET ALUMINUM SIGN           |

CONTINUED ON NEXT PAGE

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                   | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|------------------------------------|----------------|--|
| 03        | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 1 (100%)                                |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 106 (100%)                              |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 107 (100%)                              |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 108 (100%)                              |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 109 (100%)                              |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 26 (100%)                               |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 6 (100%)                                |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 7 (100%)                                |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 91 (100%)                               |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 93 (100%)                               |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 94 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                   | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|------------------------------------|----------------|--|
| 03        | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 95 (100%)                               |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 96 (100%)                               |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 97 (100%)                               |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 98 (100%)                               |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | ITEM 99 (100%)                               |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | LEAD COMPLIANCE PLAN                         |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | MILEPOST MARKER                              |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | OBJECT MARKER                                |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | REMOVE MARKER                                |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | REMOVE PAINTED TRAFFIC STRIPE                |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA | 877686         | REMOVE ROADSIDE POST - METAL POST            |

CONTINUED ON NEXT PAGE



L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                        | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 03        | BC TRAFFIC SPECIALIST<br>ORANGE CA      | 877686         | REMOVE ROADSIDE POST - WOOD POST             |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA      | 877686         | REMOVE THERMOPLASTIC TRAFFIC STRIPE          |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA      | 877686         | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE   |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA      | 877686         | ROADSIDE SIGN - ONE POST                     |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA      | 877686         | TEMP. TRAFFIC STRIPE                         |
|           | BC TRAFFIC SPECIALIST<br>ORANGE CA      | 877686         | 6" THERMOPLASTIC TRAFFIC STRIPE              |
|           | C.W. CROSSER<br>ANAHEIM CA              | 821697         | ITEM 84 (100%)                               |
|           | C.W. CROSSER<br>ANAHEIM CA              | 821697         | ITEM 85 (100%)                               |
|           | C.W. CROSSER<br>ANAHEIM CA              | 821697         | ROCK SLOPE PROTECTION FABRIC                 |
|           | C.W. CROSSER CONSTRUCTION<br>ANAHEIM CA | 821697         | GABION                                       |
|           | C.W. CROSSER CONSTRUCTION<br>ANAHEIM CA | 821697         | ITEM 79 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                                | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---|----------------|--|
| 03        | C.W. CROSSER CONSTRUCTION<br>ANAHEIM CA         | 821697         | ITEM 80 (100%)                               |
|           | C.W. CROSSER CONSTRUCTION<br>ANAHEIM CA         | 821697         | ITEM 81 (100%)                               |
|           | C.W. CROSSER CONSTRUCTION<br>ANAHEIM CA         | 821697         | ITEM 82 (100%)                               |
|           | C.W. CROSSER CONSTRUCTION<br>ANAHEIM CA         | 821697         | ITEM 83 (100%)                               |
|           | C.W. CROSSER CONSTRUCTION<br>ANAHEIM CA         | 821697         | ROCK SLOPE PROTECTION                        |
|           | C&W CONSTRUCTION SPECIALTIES, INC<br>VENTURA CA | 256795         | ALTERNATIVE IN-LINE TERMINAL SYSTEM          |
|           | C&W CONSTRUCTION SPECIALTIES, INC<br>VENTURA CA | 256795         | GUARD RAILING DELINEATOR                     |
|           | C&W CONSTRUCTION SPECIALTIES, INC<br>VENTURA CA | 256795         | ITEM 101 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES, INC<br>VENTURA CA | 256795         | ITEM 102 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES, INC<br>VENTURA CA | 256795         | ITEM 27 (100%)                               |
|           | C&W CONSTRUCTION SPECIALTIES, INC<br>VENTURA CA | 256795         | ITEM 89 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                                 | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 03        | C&W CONSTRUCTION SPECIALTIES, INC<br>VENTURA CA  | 256795         | ITEM 92 (100%)                               |
|           | C&W CONSTRUCTION SPECIALTIES, INC<br>VENTURA CA  | 256795         | STAIN GALVANIZED SURFACES                    |
|           | C&W CONSTRUCTION SPECIALTIES, INC<br>VENTURA CA  | 256795         | TRANSITION RAILING                           |
|           | C&W CONSTRUCTION SPECIALTIES, INC<br>VENTURA CA  | 256795         | TREATED WOOD WASTE                           |
|           | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA | 256795         | CALIFORNIA ST-70 BRIDGE RAIL                 |
|           | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA | 256795         | ITEM 103 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA | 256795         | ITEM 104 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA | 256795         | ITEM 105 (100%)                              |
|           | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA | 256795         | RECONSTRUCT GUARDRAIL                        |
|           | C&W CONSTRUCTION SPECIALTIES, INC.<br>VENTURA CA | 256795         | REMOVE GUARDRAIL                             |
|           | DYWIDAG SYSTEMS INT<br>LONG BEACH CA             | 273710         | ITEM 57 (100%)                               |

CONTINUED ON NEXT PAGE

07-343404  
07-LA-39-R3  
09/10/19

BID211  
PAGE 28  
09/11/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                           | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 03        | DYWIDAG SYSTEMS INT<br>LONG BEACH CA       | 273710         | PRESTRESSING CAST-IN-PLACE CONCRETE          |
|           | FULL TRAFFIC MAINTENANCE, INC<br>CORONA CA | 780910         | CONSTRUCTION AREA SIGNS                      |
|           | FULL TRAFFIC MAINTENANCE, INC<br>CORONA CA | 780910         | ITEM 4 (100%)                                |
|           | FULL TRAFFIC MAINTENANCE, INC<br>CORONA CA | 780910         | ITEM 5 (60%)                                 |
|           | FULL TRAFFIC MAINTENANCE, INC<br>CORONA CA | 780910         | TRAFFIC CONTROL SYSTEM                       |
|           | LA STEEL SERVICES<br>CORONA CA             | 998917         | FURNISH AND PLACE REBAR                      |
|           | LA STEEL SERVICES<br>CORONA CA             | 998917         | FURNISH AND PLACE REHAB                      |
|           | LA STEEL SERVICES<br>CORONA CA             | 998917         | ITEM 103 (15%)                               |
|           | LA STEEL SERVICES<br>CORONA CA             | 998917         | ITEM 61 (20%)                                |
|           | LA STEEL SERVICES<br>CORONA CA             | 998917         | ITEM 65 (100%)                               |
|           | LA STEEL SERVICES<br>CORONA CA             | 998917         | ITEM 66 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                 | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|----------------------------------|----------------|--|
| 03        | LA STEEL SERVICES<br>CORONA CA   | 998917         | ITEM 67 (100%)                               |
|           | MAHAFFEY DRILLING<br>COMPTON CA  | 139513         | ITEM 56 (100%)                               |
|           | PENHALL COMPANY<br>ANAHEIM CA    | 568673         | ITEM 69 (100%)                               |
|           | TECHNO COATINGS<br>ANAHEIM CA    | 296517         | ITEM 88 (100%)                               |
| BIDDER ID | NAME AND ADDRESS                 | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
| 07        | ABSL CORPORATION<br>HAYWARD CA   | 621781         | GRIND AND GROOVE BRIDGE DECK                 |
|           | ABSL CORPORATION<br>HAYWARD CA   | 621781         | ITEM 60 (1%)                                 |
|           | C & W CONSTRUCTION<br>VENTURA CA | 256795         | ITEM 101102 (100%)                           |
|           | C & W CONSTRUCTION<br>VENTURA CA | 256795         | ITEM 103 (80%)                               |
|           | C & W CONSTRUCTION<br>VENTURA CA | 256795         | ITEM 104105 (100%)                           |
|           | C & W CONSTRUCTION<br>VENTURA CA | 256795         | ITEM 27 (100%)                               |

CONTINUED ON NEXT PAGE

07-343404  
07-LA-39-R3  
09/10/19

BID211  
PAGE 30  
09/11/19

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                     | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--------------------------------------|----------------|--|
| 07        | C & W CONSTRUCTION<br>VENTURA CA     | 256795         | ITEM 89 (100%)                               |
|           | C & W CONSTRUCTION<br>VENTURA CA     | 256795         | ITEM 92 (100%)                               |
|           | C & W CONSTRUCTION<br>VENTURA CA     | 256795         | ST-70 BRIDGE RAIL                            |
|           | CALMEX ENGINEERING<br>BLOOMINGTON CA | 685954         | ITEM 4755 (100%)                             |
|           | CGO CONSTRUCTION CO<br>ONTARIO CA    | 532200         | CLEARING AND GRUBBING                        |
|           | CGO CONSTRUCTION CO<br>ONTARIO CA    | 532200         | ITEM 29 (30%)                                |
|           | DRILL TECH<br>CORONA CA              | 745354         | ITEM 31 (60%)                                |
|           | DRILL TECH<br>CORONA CA              | 745354         | ITEM 33 (70%)                                |
|           | DRILL TECH<br>CORONA CA              | 745354         | TEMPORARY SHORING BRIDGE                     |
|           | DRILL TECH<br>CORONA CA              | 745354         | TEMPORARY SHORING GEOSYNTHETIC EMBANKMENT    |
|           | DYWIDAG SYSTEMS<br>LONG BEACH CA     | 273710         | ITEM 57 (83%)                                |

CONTINUED ON NEXT PAGE

07-343404  
07-LA-39-R3  
09/10/19

BID211  
PAGE 31  
09/11/19

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                      | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|---------------------------------------|----------------|--|
| 07        | DYWIDAG SYSTEMS<br>LONG BEACH CA      | 273710         | PRESTRESSING                                 |
|           | FULL TRAFFIC MAINTENANCE<br>CORONA CA | 780910         | CONSTRUCTION AREA SIGNS                      |
|           | FULL TRAFFIC MAINTENANCE<br>CORONA CA | 780910         | ITEM 4 (48%)                                 |
|           | HILLSIDE DRILLING<br>RICHMOND CA      | 478991         | CIDH MOBILIZATION                            |
|           | HILLSIDE DRILLING<br>RICHMOND CA      | 478991         | ITEM 111 (4%)                                |
|           | HILLSIDE DRILLING<br>RICHMOND CA      | 478991         | ITEM 56 (50%)                                |
|           | HILLSIDE DRILLING<br>RICHMOND CA      | 478991         | 36" CIDH PILING INSTALL                      |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA  | 533729         | APPROACH SLAB REBAR                          |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA  | 533729         | BRIDGE REBAR                                 |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA  | 533729         | ITEM 103 (2%)                                |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA  | 533729         | ITEM 61 (10%)                                |

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                       | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 07        | INTEGRITY REBAR PLACERS<br>PERRIS CA   | 533729         | ITEM 66 (90%)                                |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA   | 533729         | ITEM 67 (100%)                               |
|           | INTEGRITY REBAR PLACERS<br>PERRIS CA   | 533729         | ST-70 RAIL REBAR                             |
|           | PACIFIC RESTORATION GROUP<br>PERRIS CA | 685511         | ITEM 112 (100%)                              |
|           | PACIFIC RESTORATION GROUP<br>PERRIS CA | 685511         | ITEM 3540 (100%)                             |
|           | PENHALL COMPANY<br>ANAHIEM CA          | 568673         | BRIDGE REMOVAL                               |
|           | PENHALL COMPANY<br>ANAHIEM CA          | 568673         | ITEM 65 (100%)                               |
|           | PENHALL COMPANY<br>ANAHIEM CA          | 568673         | ITEM 69 (78%)                                |

| BIDDER ID | NAME AND ADDRESS                  | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|-----------------------------------|----------------|--|
| 01        | ACE FENCE COMPANY<br>LA PUENTE CA | 996577         | FURNISH & INSTALL METAL RAILING              |
|           | ACE FENCE COMPANY<br>LA PUENTE CA | 996577         | ITEM 101 (100%)                              |

CONTINUED ON NEXT PAGE



L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                         | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 01        | ACE FENCE COMPANY<br>LA PUENTE CA        | 996577         | ITEM 102 (100%)                              |
|           | ACE FENCE COMPANY<br>LA PUENTE CA        | 996577         | ITEM 103 (75%)                               |
|           | ACE FENCE COMPANY<br>LA PUENTE CA        | 996577         | ITEM 104 (100%)                              |
|           | ACE FENCE COMPANY<br>LA PUENTE CA        | 996577         | ITEM 105 (100%)                              |
|           | ACE FENCE COMPANY<br>LA PUENTE CA        | 996577         | ITEM 27 (100%)                               |
|           | ACE FENCE COMPANY<br>LA PUENTE CA        | 996577         | ITEM 89 (100%)                               |
|           | ACE FENCE COMPANY<br>LA PUENTE CA        | 996577         | ITEM 92 (100%)                               |
|           | DIVERSIFIED LANDSCAPE CO.<br>WILDOMAR CA | 576183         | ITEM 112 (100%)                              |
|           | DIVERSIFIED LANDSCAPE CO.<br>WILDOMAR CA | 576183         | ITEM 35 (100%)                               |
|           | DIVERSIFIED LANDSCAPE CO.<br>WILDOMAR CA | 576183         | ITEM 36 (100%)                               |
|           | DIVERSIFIED LANDSCAPE CO.<br>WILDOMAR CA | 576183         | ITEM 37 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                               | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 01        | DIVERSIFIED LANDSCAPE CO.<br>WILDOMAR CA       | 576183         | ITEM 38 (100%)                               |
|           | DIVERSIFIED LANDSCAPE CO.<br>WILDOMAR CA       | 576183         | ITEM 39 (100%)                               |
|           | DIVERSIFIED LANDSCAPE CO.<br>WILDOMAR CA       | 576183         | ITEM 40 (100%)                               |
|           | DIVERSIFIED LANDSCAPE CO.<br>WILDOMAR CA       | 576183         | ITEM 41 (100%)                               |
|           | DIVERSIFIED LANDSCAPE CO.<br>WILDOMAR CA       | 576183         | ITEM 42 (100%)                               |
|           | DIVERSIFIED LANDSCAPE CO.<br>WILDOMAR CA       | 576183         | ITEM 43 (100%)                               |
|           | DIVERSIFIED LANDSCAPE CO.<br>WILDOMAR CA       | 576183         | ITEM 44 (100%)                               |
|           | DYWIDAG-SYSTEMS INTERNATIONAL<br>LONG BEACH CA | 273710         | ITEM 57 (100%)                               |
|           | HILLSIDE DRILLING CO.<br>RICHMOND CA           | 478991         | ITEM 56 (72%)                                |
|           | HILLSIDE DRILLING CO.<br>RICHMOND CA           | 478991         | 36" CIDH (DRILL/PLACE PILE)                  |
|           | LA STEEL SERVICES<br>CORONA CA                 | 998917         | FURNISH & PLACE REBAR                        |

CONTINUED ON NEXT PAGE

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                             | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 01        | LA STEEL SERVICES<br>CORONA CA               | 998917         | ITEM 103 (1%)                                |
|           | LA STEEL SERVICES<br>CORONA CA               | 998917         | ITEM 61 (23%)                                |
|           | LA STEEL SERVICES<br>CORONA CA               | 998917         | ITEM 66 (95%)                                |
|           | LA STEEL SERVICES<br>CORONA CA               | 998917         | ITEM 67 (100%)                               |
|           | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | ITEM 4 (100%)                                |
|           | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | ITEM 5 (100%)                                |
|           | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | ITEM 91 (100%)                               |
|           | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | ITEM 93 (100%)                               |
|           | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | ITEM 94 (100%)                               |
|           | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | ITEM 95 (100%)                               |
|           | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | ITEM 96 (100%)                               |

CONTINUED ON NEXT PAGE

L I S T   O F   S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS                             | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|--|----------------|--|
| 01        | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | ITEM 97 (100%)                               |
|           | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | ITEM 98 (100%)                               |
|           | MANERI TRAFFIC CONTROL, INC.<br>FALLBROOK CA | 1017741        | ITEM 99 (100%)                               |
|           | PENHALL<br>ANAHEIM CA                        | 568673         | ITEM 65 (100%)                               |
|           | PENHALL<br>ANAHEIM CA                        | 568673         | ITEM 69 (90%)                                |
|           | PENHALL<br>ANAHEIM CA                        | 568673         | REMOVE BRIDGE                                |

| ITEM NO. | ITEM CODE | ITEM DESCRIPTION   | UNIT OF MEASURE | ESTIMATED QUANTITY | BID        | AMOUNT       |
|----------|-----------|--|-----------------|--------------------|------------|--------------|
| 1        | 070030    | LEAD COMPLIANCE PLAN   | LS              | LUMP SUM           | 10,000.00  | 10,000.00    |
| 2        | 080050    | PROGRESS SCHEDULE (CRITICAL PATH METHOD)                     | LS              | LUMP SUM           | 10,000.00  | 10,000.00    |
| 3        | 090100    | TIME-RELATED OVERHEAD (WDAY)                                 | WDAY            | 450                | 1,000.00   | 450,000.00   |
| 4        | 120090    | CONSTRUCTION AREA SIGNS                                      | LS              | LUMP SUM           | 12,500.00  | 12,500.00    |
| 5        | 120100    | TRAFFIC CONTROL SYSTEM                                       | LS              | LUMP SUM           | 929,434.85 | 929,434.85   |
| 6        | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)                             | LF              | 35,100             | .25        | 8,775.00     |
| 7        | 120165    | CHANNELIZER (SURFACE MOUNTED)                                | EA              | 160                | 37.00      | 5,920.00     |
| 8        | 129000    | TEMPORARY RAILING (TYPE K)                                   | LF              | 6,200              | 12.00      | 74,400.00    |
| 9        | 129100    | TEMPORARY CRASH CUSHION MODULE                               | EA              | 77                 | 275.00     | 21,175.00    |
| 10       | 130100    | JOB SITE MANAGEMENT  | LS              | LUMP SUM           | 75,000.00  | 75,000.00    |
| 11       | 130300    | PREPARE STORM WATER POLLUTION PREVENTION PLAN                | LS              | LUMP SUM           | 5,000.00   | 5,000.00     |
| 12       | 130310    | RAIN EVENT ACTION PLAN                                       | EA              | 8                  | 500.00     | 4,000.00     |
| 13       | 130320    | STORM WATER SAMPLING AND ANALYSIS DAY                        | EA              | 6                  | 5,000.00   | 30,000.00    |
| 14       | 130330    | STORM WATER ANNUAL REPORT                                    | EA              | 3                  | 2,000.00   | 6,000.00     |
| 15       | 130505    | MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)                 | EA              | 2                  | 2,000.00   | 4,000.00     |
| 16       | 130610    | TEMPORARY CHECK DAM  | LF              | 340                | 11.00      | 3,740.00     |
| 17       | 130620    | TEMPORARY DRAINAGE INLET PROTECTION                          | EA              | 6                  | 130.00     | 780.00       |
| 18       | 130640    | TEMPORARY FIBER ROLL   | LF              | 10,500             | 2.65       | 27,825.00    |
| 19       | 130650    | TEMPORARY GRAVEL BAG BERM                                    | LF              | 2,800              | 6.70       | 18,760.00    |
| 20       | 130680    | TEMPORARY SILT FENCE   | LF              | 4,750              | 3.70       | 17,575.00    |
| 21       | 130710    | TEMPORARY CONSTRUCTION ENTRANCE                              | EA              | 4                  | 3,650.00   | 14,600.00    |
| 22       | 130720    | TEMPORARY CONSTRUCTION ROADWAY                               | SQYD            | 100                | 4,400.00   | 440,000.00   |
| 23       | 130730    | STREET SWEEPING  | LS              | LUMP SUM           | 100,000.00 | 100,000.00   |
| 24       | 130900    | TEMPORARY CONCRETE WASHOUT                                   | LS              | LUMP SUM           | 30,000.00  | 30,000.00    |
| 25       | 038148    | TEMPORARY SOFT BOTTOM RIVER DIVERSION SYSTEM                 | LS              | LUMP SUM           | 500,000.00 | 500,000.00   |
| 26       | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | LF              | 4,430              | 2.80       | 12,404.00    |
| 27       | 141120    | TREATED WOOD WASTE   | LB              | 4,660              | .50        | 2,330.00     |
| 28       | 160110    | TEMPORARY HIGH-VISIBILITY FENCE                              | LF              | 4,880              | 3.00       | 14,640.00    |
| 29       | 170103    | CLEARING AND GRUBBING (LS)                                   | LS              | LUMP SUM           | 135,000.00 | 135,000.00   |
| 30       | 190101    | ROADWAY EXCAVATION   | CY              | 3,620              | 72.00      | 260,640.00   |
| 31 (F)   | 192003    | STRUCTURE EXCAVATION (BRIDGE)                                | CY              | 466                | 950.00     | 442,700.00   |
| 32 (F)   | 193003    | STRUCTURE BACKFILL (BRIDGE)                                  | CY              | 526                | 185.00     | 97,310.00    |
| 33       | 046794    | GEOSYNTHETIC REINFORCED EMBANKMENT                           | SQFT            | 10,440             | 85.00      | 887,400.00   |
| 34       | 198010    | IMPORTED BORROW (CY)   | CY              | 38,300             | 27.00      | 1,034,100.00 |

| ITEM NO. | ITEM CODE | ITEM DESCRIPTION                               | UNIT OF MEASURE | ESTIMATED QUANTITY | BID       | AMOUNT       |
|----------|-----------|--|-----------------|--------------------|-----------|--------------|
| 35       | 202037    | ORGANIC FERTILIZER                             | LB              | 81                 | 6.50      | 526.50       |
| 36       | 204008    | PLANT (GROUP H)                                | EA              | 960                | 14.00     | 13,440.00    |
| 37       | 204035    | PLANT (GROUP A)                                | EA              | 3,880              | 18.00     | 69,840.00    |
| 38       | 204099    | PLANT ESTABLISHMENT WORK                       | LS              | LUMP SUM           | 30,000.00 | 30,000.00    |
| 39       | 205033    | GRAVEL MULCH                                   | SQFT            | 1,260              | 2.90      | 3,654.00     |
| 40       | 205035    | WOOD MULCH                                     | CY              | 39                 | 70.00     | 2,730.00     |
| 41       | 205051    | FOLIAGE PROTECTOR                              | EA              | 1,560              | 37.00     | 57,720.00    |
| 42       | 210260    | ROLLED EROSION CONTROL PRODUCT<br>(JUTE MESH)  | SQFT            | 108,000            | .60       | 64,800.00    |
| 43       | 210610    | COMPOST (CY)                                   | CY              | 490                | 54.00     | 26,460.00    |
| 44       | 210630    | INCORPORATE MATERIALS                          | SQFT            | 78,700             | .25       | 19,675.00    |
| 45       | 260303    | CLASS 3 AGGREGATE BASE (CY)                    | CY              | 830                | 115.00    | 95,450.00    |
| 46       | 280015    | LEAN CONCRETE BASE RAPID SETTING               | CY              | 1,180              | 120.00    | 141,600.00   |
| 47       | 390132    | HOT MIX ASPHALT (TYPE A)                       | TON             | 1,720              | 120.00    | 206,400.00   |
| 48       | 390137    | RUBBERIZED HOT MIX ASPHALT (GAP GRADED)        | TON             | 920                | 130.00    | 119,600.00   |
| 49       | 394060    | DATA CORE                                      | LS              | LUMP SUM           | 15,750.00 | 15,750.00    |
| 50       | 394073    | PLACE HOT MIX ASPHALT DIKE (TYPE A)            | LF              | 1,740              | 5.25      | 9,135.00     |
| 51       | 394074    | PLACE HOT MIX ASPHALT DIKE (TYPE C)            | LF              | 80                 | 18.00     | 1,440.00     |
| 52       | 394077    | PLACE HOT MIX ASPHALT DIKE (TYPE F)            | LF              | 50                 | 26.00     | 1,300.00     |
| 53       | 394090    | PLACE HOT MIX ASPHALT<br>(MISCELLANEOUS AREA)  | SQYD            | 750                | 17.00     | 12,750.00    |
| 54       | 397005    | TACK COAT                                      | TON             | 10                 | 1,500.00  | 15,000.00    |
| 55       | 398200    | COLD PLANE ASPHALT CONCRETE PAVEMENT           | SQYD            | 670                | 24.00     | 16,080.00    |
| 56       | 490605    | 36" CAST-IN-DRILLED-HOLE CONCRETE PILING       | LF              | 1,230              | 300.00    | 369,000.00   |
| 57       | 500001    | PRESTRESSING CAST-IN-PLACE CONCRETE            | LS              | LUMP SUM           | 95,000.00 | 95,000.00    |
| 58 (F)   | 510051    | STRUCTURAL CONCRETE, BRIDGE FOOTING            | CY              | 155                | 600.00    | 93,000.00    |
| 59 (F)   | 510053    | STRUCTURAL CONCRETE, BRIDGE                    | CY              | 631                | 1,825.00  | 1,151,575.00 |
| 60 (F)   | 510054    | STRUCTURAL CONCRETE, BRIDGE<br>(POLYMER FIBER) | CY              | 213                | 1,120.00  | 238,560.00   |
| 61 (F)   | 510086    | STRUCTURAL CONCRETE, APPROACH SLAB<br>(TYPE N) | CY              | 107                | 1,100.00  | 117,700.00   |
| 62 (F)   | 510094    | STRUCTURAL CONCRETE, DRAINAGE INLET            | CY              | 1                  | 5,250.00  | 5,250.00     |
| 63 (F)   | 046795    | RANDOM STONE TEXTURE                           | SQFT            | 1,467              | 32.00     | 46,944.00    |
| 64 (F)   | 046796    | LIMESTONE TEXTURE                              | SQFT            | 27                 | 970.00    | 26,190.00    |
| 65       | 519091    | JOINT SEAL (MR 1 1/2")                         | LF              | 80                 | 200.00    | 16,000.00    |
| 66 (F)   | 520102    | BAR REINFORCING STEEL (BRIDGE)                 | LB              | 233,683            | 1.15      | 268,735.45   |
| 67 (F)   | 520120    | HEADED BAR REINFORCEMENT                       | EA              | 48                 | 125.00    | 6,000.00     |
| 68       | 046797    | DISPLACEMENT MONITORING PROGRAM                | LS              | LUMP SUM           | 27,500.00 | 27,500.00    |

| ITEM NO. | ITEM CODE | ITEM DESCRIPTION  | UNIT OF MEASURE | ESTIMATED QUANTITY | BID        | AMOUNT     |
|----------|-----------|---|-----------------|--------------------|------------|------------|
| 69       | 600097    | BRIDGE REMOVAL  | LS              | LUMP SUM           | 425,000.00 | 425,000.00 |
| 70       | 665023    | 24" CORRUGATED STEEL PIPE (.079" THICK)                     | LF              | 300                | 300.00     | 90,000.00  |
| 71       | 665038    | 36" CORRUGATED STEEL PIPE (.138" THICK)                     | LF              | 33                 | 520.00     | 17,160.00  |
| 72       | 665056    | 60" CORRUGATED STEEL PIPE (.138" THICK)                     | LF              | 33                 | 725.00     | 23,925.00  |
| 73       | 692309    | 24" ANCHOR ASSEMBLY   | EA              | 33                 | 785.00     | 25,905.00  |
| 74       | 703217    | 18" CORRUGATED STEEL PIPE RISER<br>(.079" THICK)            | LF              | 7                  | 975.00     | 6,825.00   |
| 75       | 705015    | 24" STEEL FLARED END SECTION                                | EA              | 3                  | 760.00     | 2,280.00   |
| 76       | 705023    | 36" STEEL FLARED END SECTION                                | EA              | 1                  | 1,250.00   | 1,250.00   |
| 77       | 038149    | 60" STEEL FLARED END SECTION<br>(POLYMER FIBER)             | EA              | 1                  | 4,300.00   | 4,300.00   |
| 78       | 710166    | REMOVE ASPHALT CONCRETE OVERSIDE DRAIN                      | EA              | 3                  | 3,500.00   | 10,500.00  |
| 79 (F)   | 722020    | GABION  | CY              | 640                | 380.00     | 243,200.00 |
| 80       | 723015    | ROCK SLOPE PROTECTION<br>(2T, CLASS IX, METHOD A)           | CY              | 2,312              | 125.00     | 289,000.00 |
| 81       | 723040    | ROCK SLOPE PROTECTION<br>(3/8 T, CLASS VI, METHOD B) (CY)   | CY              | 56                 | 255.00     | 14,280.00  |
| 82       | 723070    | ROCK SLOPE PROTECTION<br>(150 LB, CLASS III, METHOD B) (CY) | CY              | 9                  | 1,060.00   | 9,540.00   |
| 83       | 723110    | ROCK SLOPE PROTECTION<br>(1/2 T, CLASS VII, METHOD B) (CY)  | CY              | 270                | 165.00     | 44,550.00  |
| 84       | 729011    | ROCK SLOPE PROTECTION FABRIC (CLASS 8)                      | SQYD            | 310                | 8.50       | 2,635.00   |
| 85       | 729012    | ROCK SLOPE PROTECTION FABRIC (CLASS 10)                     | SQYD            | 9,974              | 4.50       | 44,883.00  |
| 86 (F)   | 750001    | MISCELLANEOUS IRON AND STEEL                                | LB              | 652                | 3.60       | 2,347.20   |
| 87       | 000001    | ITEM DELETED PER ADDENDUM                                   | LS              | LUMP SUM           | .00        | 0.00       |
| 88       | 780440    | PREPARE AND STAIN CONCRETE                                  | SQFT            | 1,495              | 21.00      | 31,395.00  |
| 89       | 780446    | STAIN GALVANIZED SURFACES (LS)                              | LS              | LUMP SUM           | 24,000.00  | 24,000.00  |
| 90       | 782200    | OBLITERATE SURFACING  | SQYD            | 4,860              | 2.70       | 13,122.00  |
| 91       | 810180    | DELINEATOR (CLASS 2)  | EA              | 48                 | 80.00      | 3,840.00   |
| 92       | 810190    | GUARD RAILING DELINEATOR                                    | EA              | 65                 | 23.00      | 1,495.00   |
| 93       | 820110    | MILEPOST MARKER   | EA              | 4                  | 420.00     | 1,680.00   |
| 94       | 820151    | OBJECT MARKER (TYPE L-1)                                    | EA              | 7                  | 315.00     | 2,205.00   |
| 95       | 820220    | REMOVE MARKER   | EA              | 2                  | 105.00     | 210.00     |
| 96       | 820270    | REMOVE ROADSIDE SIGN (WOOD POST)                            | EA              | 2                  | 105.00     | 210.00     |
| 97       | 820280    | REMOVE ROADSIDE SIGN (METAL POST)                           | EA              | 3                  | 105.00     | 315.00     |
| 98       | 820750    | FURNISH SINGLE SHEET ALUMINUM SIGN<br>(0.063"-UNFRAMED)     | SQFT            | 20                 | 52.00      | 1,040.00   |
| 99       | 820840    | ROADSIDE SIGN - ONE POST                                    | EA              | 5                  | 525.00     | 2,625.00   |

| ITEM NO. | ITEM CODE | ITEM DESCRIPTION                        | UNIT OF MEASURE | ESTIMATED QUANTITY | BID          | AMOUNT        |
|----------|-----------|---|-----------------|--------------------|--------------|---------------|
| 100      | 832070    | VEGETATION CONTROL (MINOR CONCRETE)     | SQYD            | 160                | 65.00        | 10,400.00     |
| 101      | 839543    | TRANSITION RAILING (TYPE WB-31)         | EA              | 4                  | 4,750.00     | 19,000.00     |
| 102      | 839584    | ALTERNATIVE IN-LINE TERMINAL SYSTEM     | EA              | 4                  | 4,200.00     | 16,800.00     |
| 103 (F)  | 046798    | CALIFORNIA ST-70 BRIDGE RAIL (MODIFIED) | LF              | 487                | 600.00       | 292,200.00    |
| 104      | 839752    | REMOVE GUARDRAIL                        | LF              | 220                | 13.50        | 2,970.00      |
| 105      | 839765    | RECONSTRUCT GUARDRAIL                   | LF              | 140                | 32.00        | 4,480.00      |
| 106      | 840505    | 6" THERMOPLASTIC TRAFFIC STRIPE         | LF              | 12,900             | .65          | 8,385.00      |
| 107      | 846020    | REMOVE PAINTED TRAFFIC STRIPE           | LF              | 22,100             | .55          | 12,155.00     |
| 108      | 846030    | REMOVE THERMOPLASTIC TRAFFIC STRIPE     | LF              | 4,430              | .80          | 3,544.00      |
| 109      | 847194    | CONTRAST STRIPE PAINT (1-COAT)          | LF              | 3,230              | .50          | 1,615.00      |
| 110      | 046799    | COMMUNICATION CONDUIT (BRIDGE)          | LF              | 768                | 75.00        | 57,600.00     |
| 111      | 000002    | ITEM DELETED PER ADDENDUM               | LS              | LUMP SUM           | .00          | 0.00          |
| 112      | 038434    | TRUCK WATERING                          | LS              | LUMP SUM           | 60,000.00    | 60,000.00     |
| 113      | 146007    | INVASIVE SPECIES CONTROL                | LS              | LUMP SUM           | 26,500.00    | 26,500.00     |
| 114      | 999990    | MOBILIZATION                            | LS              | LUMP SUM           | 1,056,120.00 | 1,056,120.00  |
|          |           |   |                 |                    | TOTAL        | 11,982,300.00 |



S U M M A R Y O F R E M A I N I N G B I D D E R S

| ITEM | SECOND     |            | THIRD      |            | FOURTH     |            | FIFTH      |            |
|------|------------|------------|------------|------------|------------|------------|------------|------------|
|      | BID        | AMOUNT     | BID        | AMOUNT     | BID        | AMOUNT     | BID        | AMOUNT     |
| 1    | 7,500.00   | 7500.00    | 5,000.00   | 5000.00    | 2,611.19   | 2611.19    | 6,000.00   | 6000.00    |
| 2    | 7,500.00   | 7500.00    | 3,000.00   | 3000.00    | 7,473.76   | 7473.76    | 13,000.00  | 13000.00   |
| 3    | 3,500.00   | 1575000.00 | 3,500.00   | 1575000.00 | 6,968.03   | 3135613.50 | 2,350.00   | 1057500.00 |
| 4    | 25,000.00  | 25000.00   | 9,000.00   | 9000.00    | 9,024.36   | 9024.36    | 14,000.00  | 14000.00   |
| 5    | 70,000.00  | 70000.00   | 269,000.00 | 269000.00  | 95,128.93  | 95128.93   | 510,000.00 | 510000.00  |
| 6    | .31        | 10881.00   | .20        | 7020.00    | .25        | 8775.00    | .26        | 9126.00    |
| 7    | 34.09      | 5454.40    | 42.00      | 6720.00    | 45.63      | 7300.80    | 37.00      | 5920.00    |
| 8    | 20.00      | 124000.00  | 15.00      | 93000.00   | 19.24      | 119288.00  | 13.00      | 80600.00   |
| 9    | 400.00     | 30800.00   | 170.00     | 13090.00   | 278.84     | 21470.68   | 190.00     | 14630.00   |
| 10   | 25,000.00  | 25000.00   | 85,000.00  | 85000.00   | 80,572.74  | 80572.74   | 335,000.00 | 335000.00  |
| 11   | 7,500.00   | 7500.00    | 2,000.00   | 2000.00    | 1,673.06   | 1673.06    | 2,000.00   | 2000.00    |
| 12   | 500.00     | 4000.00    | 500.00     | 4000.00    | 500.00     | 4000.00    | 500.00     | 4000.00    |
| 13   | 900.00     | 5400.00    | 670.00     | 4020.00    | 202.80     | 1216.80    | 210.00     | 1260.00    |
| 14   | 2,000.00   | 6000.00    | 2,000.00   | 6000.00    | 2,000.00   | 6000.00    | 2,000.00   | 6000.00    |
| 15   | 568.18     | 1136.36    | 1,100.00   | 2200.00    | 772.06     | 1544.12    | 200.00     | 400.00     |
| 16   | 5.85       | 1989.00    | 7.00       | 2380.00    | 11.24      | 3821.60    | 42.00      | 14280.00   |
| 17   | 227.27     | 1363.62    | 110.00     | 660.00     | 393.09     | 2358.54    | 3,200.00   | 19200.00   |
| 18   | 4.73       | 49665.00   | 4.00       | 42000.00   | 2.79       | 29295.00   | 6.00       | 63000.00   |
| 19   | 4.33       | 12124.00   | 5.30       | 14840.00   | 8.03       | 22484.00   | 11.50      | 32200.00   |
| 20   | 3.27       | 15532.50   | 3.40       | 16150.00   | 3.17       | 15057.50   | 6.50       | 30875.00   |
| 21   | 4,500.00   | 18000.00   | 3,700.00   | 14800.00   | 7,521.40   | 30085.60   | 12,500.00  | 50000.00   |
| 22   | 30.00      | 3000.00    | 80.00      | 8000.00    | 33.55      | 3355.00    | 100.00     | 10000.00   |
| 23   | 40,000.00  | 40000.00   | 16,000.00  | 16000.00   | 109,509.14 | 109509.14  | 190,000.00 | 190000.00  |
| 24   | 15,000.00  | 15000.00   | 11,000.00  | 11000.00   | 1,825.15   | 1825.15    | 6,250.00   | 6250.00    |
| 25   | 120,000.00 | 120000.00  | 352,000.00 | 352000.00  | 234,389.17 | 234389.17  | 275,000.00 | 275000.00  |

|    |            |            |            |            |            |            |            |            |
|----|------------|------------|------------|------------|------------|------------|------------|------------|
| 26 | 2.03       | 8992.90    | 1.30       | 5759.00    | 1.65       | 7309.50    | 2.70       | 11961.00   |
| 27 | .57        | 2656.20    | .55        | 2563.00    | .59        | 2749.40    | .75        | 3495.00    |
| 28 | 3.41       | 16640.80   | 4.30       | 20984.00   | 6.68       | 32598.40   | 3.10       | 15128.00   |
| 29 | 188,409.09 | 188409.09  | 120,000.00 | 120000.00  | 226,836.73 | 226836.73  | 170,000.00 | 170000.00  |
| 30 | 22.00      | 79640.00   | 26.00      | 94120.00   | 116.86     | 423033.20  | 43.00      | 155660.00  |
| 31 | 330.00     | 153780.00  | 229.00     | 106714.00  | 317.46     | 147936.36  | 780.00     | 363480.00  |
| 32 | 50.00      | 26300.00   | 117.00     | 61542.00   | 108.51     | 57076.26   | 325.00     | 170950.00  |
| 33 | 92.13      | 961837.20  | 220.00     | 2296800.00 | 64.38      | 672127.20  | 106.00     | 1106640.00 |
| 34 | 42.00      | 1608600.00 | 31.00      | 1187300.00 | 38.30      | 1466890.00 | 32.30      | 1237090.00 |
| 35 | 5.10       | 413.10     | 5.10       | 413.10     | 5.15       | 417.15     | 2.40       | 194.40     |
| 36 | 13.01      | 12489.60   | 13.00      | 12480.00   | 13.13      | 12604.80   | 28.00      | 26880.00   |
| 37 | 17.30      | 67124.00   | 18.00      | 69840.00   | 17.45      | 67706.00   | 37.00      | 143560.00  |
| 38 | 28,061.22  | 28061.22   | 28,000.00  | 28000.00   | 28,308.91  | 28308.91   | 42,000.00  | 42000.00   |
| 39 | 2.70       | 3402.00    | 2.70       | 3402.00    | 2.73       | 3439.80    | 7.15       | 9009.00    |

S U M M A R Y O F R E M A I N I N G B I D D E R S

| ITEM | SECOND     |           | THIRD      |           | FOURTH    |           | FIFTH      |            |
|------|------------|-----------|------------|-----------|-----------|-----------|------------|------------|
|      | BID        | AMOUNT    | BID        | AMOUNT    | BID       | AMOUNT    | BID        | AMOUNT     |
| 40   | 66.33      | 2586.87   | 66.00      | 2574.00   | 66.91     | 2609.49   | 285.00     | 11115.00   |
| 41   | 35.71      | 55707.60  | 35.50      | 55380.00  | 36.03     | 56206.80  | 40.00      | 62400.00   |
| 42   | .56        | 60480.00  | .56        | 60480.00  | .57       | 61560.00  | .52        | 56160.00   |
| 43   | 45.92      | 22500.80  | 46.00      | 22540.00  | 46.32     | 22696.80  | 52.00      | 25480.00   |
| 44   | .31        | 24397.00  | .30        | 23610.00  | .31       | 24397.00  | .16        | 12592.00   |
| 45   | 115.00     | 95450.00  | 82.00      | 68060.00  | 74.65     | 61959.50  | 75.00      | 62250.00   |
| 46   | 840.00     | 991200.00 | 668.00     | 788240.00 | 329.28    | 388550.40 | 625.00     | 737500.00  |
| 47   | 120.41     | 207105.20 | 119.00     | 204680.00 | 119.80    | 206056.00 | 110.00     | 189200.00  |
| 48   | 118.29     | 108826.80 | 140.00     | 128800.00 | 117.70    | 108284.00 | 155.00     | 142600.00  |
| 49   | 1,305.90   | 1305.90   | 800.00     | 800.00    | 1,288.26  | 1288.26   | 2,550.00   | 2550.00    |
| 50   | 3.17       | 5515.80   | 4.50       | 7830.00   | 3.12      | 5428.80   | 4.50       | 7830.00    |
| 51   | 3.17       | 253.60    | 4.50       | 360.00    | 3.12      | 249.60    | 4.50       | 360.00     |
| 52   | 3.17       | 158.50    | 4.50       | 225.00    | 3.12      | 156.00    | 4.50       | 225.00     |
| 53   | 30.90      | 23175.00  | 27.40      | 20550.00  | 30.48     | 22860.00  | 53.00      | 39750.00   |
| 54   | 904.52     | 9045.20   | 800.00     | 8000.00   | 892.30    | 8923.00   | 1,825.00   | 18250.00   |
| 55   | 24.04      | 16106.80  | 7.00       | 4690.00   | 23.72     | 15892.40  | 11.75      | 7872.50    |
| 56   | 644.29     | 792476.70 | 703.00     | 864690.00 | 465.93    | 573093.90 | 610.00     | 750300.00  |
| 57   | 135,000.00 | 135000.00 | 105,000.00 | 105000.00 | 86,316.42 | 86316.42  | 100,000.00 | 100000.00  |
| 58   | 950.00     | 147250.00 | 1,200.00   | 186000.00 | 412.19    | 63889.45  | 750.00     | 116250.00  |
| 59   | 1,475.00   | 930725.00 | 1,200.00   | 757200.00 | 1,389.86  | 877001.66 | 1,800.00   | 1135800.00 |
| 60   | 1,290.00   | 274770.00 | 1,000.00   | 213000.00 | 1,142.44  | 243339.72 | 1,100.00   | 234300.00  |
| 61   | 1,180.00   | 126260.00 | 1,200.00   | 128400.00 | 1,040.86  | 111372.02 | 1,625.00   | 173875.00  |
| 62   | 4,000.00   | 4000.00   | 5,700.00   | 5700.00   | 7,518.26  | 7518.26   | 6,750.00   | 6750.00    |
| 63   | 25.73      | 37745.91  | 21.00      | 30807.00  | 20.84     | 30572.28  | 22.00      | 32274.00   |
| 64   | 281.93     | 7612.11   | 100.00     | 2700.00   | 99.02     | 2673.54   | 105.00     | 2835.00    |

|    |  |            |           |  |            |           |  |            |           |  |            |           |
|----|--|------------|-----------|--|------------|-----------|--|------------|-----------|--|------------|-----------|
| 65 |  | 84.34      | 6747.20   |  | 140.00     | 11200.00  |  | 83.63      | 6690.40   |  | 155.00     | 12400.00  |
| 66 |  | 1.25       | 292103.75 |  | 1.50       | 350524.50 |  | 1.12       | 261724.96 |  | 1.22       | 285093.26 |
| 67 |  | 117.02     | 5616.96   |  | 150.00     | 7200.00   |  | 113.52     | 5448.96   |  | 115.00     | 5520.00   |
| 68 |  | 40,000.00  | 40000.00  |  | 50,000.00  | 50000.00  |  | 19,012.00  | 19012.00  |  | 190,000.00 | 190000.00 |
| 69 |  | 300,000.00 | 300000.00 |  | 250,000.00 | 250000.00 |  | 243,664.04 | 243664.04 |  | 260,000.00 | 260000.00 |
| 70 |  | 112.85     | 33855.00  |  | 142.00     | 42600.00  |  | 90.34      | 27102.00  |  | 112.00     | 33600.00  |
| 71 |  | 167.43     | 5525.19   |  | 267.00     | 8811.00   |  | 198.01     | 6534.33   |  | 155.00     | 5115.00   |
| 72 |  | 299.70     | 9890.10   |  | 360.00     | 11880.00  |  | 243.45     | 8033.85   |  | 250.00     | 8250.00   |
| 73 |  | 252.73     | 8340.09   |  | 427.00     | 14091.00  |  | 423.10     | 13962.30  |  | 560.00     | 18480.00  |
| 74 |  | 629.07     | 4403.49   |  | 502.00     | 3514.00   |  | 972.39     | 6806.73   |  | 750.00     | 5250.00   |
| 75 |  | 1,671.25   | 5013.75   |  | 907.00     | 2721.00   |  | 1,348.42   | 4045.26   |  | 475.00     | 1425.00   |
| 76 |  | 5,013.74   | 5013.74   |  | 1,590.00   | 1590.00   |  | 2,309.39   | 2309.39   |  | 1,250.00   | 1250.00   |
| 77 |  | 7,439.12   | 7439.12   |  | 3,980.00   | 3980.00   |  | 5,305.89   | 5305.89   |  | 4,600.00   | 4600.00   |
| 78 |  | 1,629.36   | 4888.08   |  | 155.00     | 465.00    |  | 1,068.14   | 3204.42   |  | 860.00     | 2580.00   |

S U M M A R Y O F R E M A I N I N G B I D D E R S

| ITEM | SECOND    |           | THIRD     |           | FOURTH    |           | FIFTH     |           |
|------|-----------|-----------|-----------|-----------|-----------|-----------|-----------|-----------|
|      | BID       | AMOUNT    | BID       | AMOUNT    | BID       | AMOUNT    | BID       | AMOUNT    |
| 79   | 225.81    | 144518.40 | 250.00    | 160000.00 | 403.52    | 258252.80 | 290.00    | 185600.00 |
| 80   | 144.09    | 333136.08 | 74.00     | 171088.00 | 181.07    | 418633.84 | 185.00    | 427720.00 |
| 81   | 134.41    | 7526.96   | 151.00    | 8456.00   | 103.47    | 5794.32   | 185.00    | 10360.00  |
| 82   | 144.09    | 1296.81   | 228.00    | 2052.00   | 103.47    | 931.23    | 185.00    | 1665.00   |
| 83   | 161.29    | 43548.30  | 144.00    | 38880.00  | 103.47    | 27936.90  | 185.00    | 49950.00  |
| 84   | 10.75     | 3332.50   | 4.00      | 1240.00   | 10.35     | 3208.50   | 4.25      | 1317.50   |
| 85   | 3.23      | 32216.02  | 3.00      | 29922.00  | 10.35     | 103230.90 | 5.25      | 52363.50  |
| 86   | 8.60      | 5607.20   | 2.30      | 1499.60   | 4.10      | 2673.20   | 3.50      | 2282.00   |
| 87   | .00       | 0.00      | .00       | 0.00      | .00       | 0.00      | .00       | 0.00      |
| 88   | 20.47     | 30602.65  | 10.00     | 14950.00  | 10.45     | 15622.75  | 31.50     | 47092.50  |
| 89   | 22,825.92 | 22825.92  | 22,500.00 | 22500.00  | 22,724.98 | 22724.98  | 23,000.00 | 23000.00  |
| 90   | 2.38      | 11566.80  | 1.00      | 4860.00   | 6.00      | 29160.00  | 1.70      | 8262.00   |
| 91   | 66.33     | 3183.84   | 67.00     | 3216.00   | 67.95     | 3261.60   | 94.00     | 4512.00   |
| 92   | 21.60     | 1404.00   | 22.00     | 1430.00   | 26.13     | 1698.45   | 22.00     | 1430.00   |
| 93   | 66.33     | 265.32    | 70.00     | 280.00    | 67.95     | 271.80    | 94.00     | 376.00    |
| 94   | 45.92     | 321.44    | 50.00     | 350.00    | 47.04     | 329.28    | 94.00     | 658.00    |
| 95   | 25.51     | 51.02     | 26.00     | 52.00     | 26.14     | 52.28     | 100.00    | 200.00    |
| 96   | 51.02     | 102.04    | 55.00     | 110.00    | 52.27     | 104.54    | 155.00    | 310.00    |
| 97   | 51.02     | 153.06    | 55.00     | 165.00    | 52.27     | 156.81    | 130.00    | 390.00    |
| 98   | 12.76     | 255.20    | 13.00     | 260.00    | 13.07     | 261.40    | 15.50     | 310.00    |
| 99   | 357.14    | 1785.70   | 360.00    | 1800.00   | 365.87    | 1829.35   | 365.00    | 1825.00   |
| 100  | 40.50     | 6480.00   | 83.00     | 13280.00  | 75.56     | 12089.60  | 155.00    | 24800.00  |
| 101  | 4,617.10  | 18468.40  | 4,600.00  | 18400.00  | 4,596.68  | 18386.72  | 4,750.00  | 19000.00  |
| 102  | 4,048.19  | 16192.76  | 4,000.00  | 16000.00  | 4,030.29  | 16121.16  | 4,200.00  | 16800.00  |
| 103  | 520.70    | 253580.90 | 592.00    | 288304.00 | 589.75    | 287208.25 | 590.00    | 287330.00 |

|     |  |               |            |  |               |            |  |               |            |  |               |            |
|-----|--|---------------|------------|--|---------------|------------|--|---------------|------------|--|---------------|------------|
| 104 |  | 12.95         | 2849.00    |  | 13.00         | 2860.00    |  | 12.89         | 2835.80    |  | 13.25         | 2915.00    |
| 105 |  | 30.81         | 4313.40    |  | 31.00         | 4340.00    |  | 30.68         | 4295.20    |  | 32.00         | 4480.00    |
| 106 |  | .88           | 11352.00   |  | .62           | 7998.00    |  | .79           | 10191.00   |  | .65           | 8385.00    |
| 107 |  | .46           | 10166.00   |  | .31           | 6851.00    |  | .40           | 8840.00    |  | .55           | 12155.00   |
| 108 |  | .46           | 2037.80    |  | .31           | 1373.30    |  | .40           | 1772.00    |  | .85           | 3765.50    |
| 109 |  | .22           | 710.60     |  | .15           | 484.50     |  | .20           | 646.00     |  | .55           | 1776.50    |
| 110 |  | 78.95         | 60633.60   |  | 75.00         | 57600.00   |  | 20.28         | 15575.04   |  | 22.00         | 16896.00   |
| 111 |  | .00           | 0.00       |  | .00           | 0.00       |  | .00           | 0.00       |  | .00           | 0.00       |
| 112 |  | 54,591.84     | 54591.84   |  | 55,000.00     | 55000.00   |  | 55,073.69     | 55073.69   |  | 50,000.00     | 50000.00   |
| 113 |  | 61,224.49     | 61224.49   |  | 15,000.00     | 15000.00   |  | 30,419.21     | 30419.21   |  | 10,000.00     | 10000.00   |
| 114 |  | 1,150,000.00  | 1150000.00 |  | 1,300,000.00  | 1300000.00 |  | 1,339,915.08  | 1339915.08 |  | 1,254,000.00  | 1254000.00 |
| TOT |  | 12,444,983.30 |            |  | 13,271,291.00 |            |  | 13,399,150.86 |            |  | 13,500,296.66 |            |

S U M M A R Y O F R E M A I N I N G B I D D E R S

| ITEM | SIXTH      |            | SEVENTH    |            | EIGHTH     |            |
|------|------------|------------|------------|------------|------------|------------|
|      | BID        | AMOUNT     | BID        | AMOUNT     | BID        | AMOUNT     |
| 1    | 2,000.00   | 2000.00    | 5,500.00   | 5500.00    | 1,500.00   | 1500.00    |
| 2    | 8,000.00   | 8000.00    | 35,000.00  | 35000.00   | 4,700.00   | 4700.00    |
| 3    | 500.00     | 225000.00  | 5,000.00   | 2250000.00 | 3,500.00   | 1575000.00 |
| 4    | 33,000.00  | 33000.00   | 25,000.00  | 25000.00   | 15,000.00  | 15000.00   |
| 5    | 81,600.00  | 81600.00   | 250,000.00 | 250000.00  | 250,000.00 | 250000.00  |
| 6    | .22        | 7722.00    | .25        | 8775.00    | .24        | 8424.00    |
| 7    | 34.00      | 5440.00    | 30.00      | 4800.00    | 45.00      | 7200.00    |
| 8    | 14.00      | 86800.00   | 15.00      | 93000.00   | 18.00      | 111600.00  |
| 9    | 250.00     | 19250.00   | 200.00     | 15400.00   | 450.00     | 34650.00   |
| 10   | 75,000.00  | 75000.00   | 50,000.00  | 50000.00   | 25,000.00  | 25000.00   |
| 11   | 2,500.00   | 2500.00    | 2,500.00   | 2500.00    | 1,800.00   | 1800.00    |
| 12   | 500.00     | 4000.00    | 500.00     | 4000.00    | 500.00     | 4000.00    |
| 13   | 550.00     | 3300.00    | 500.00     | 3000.00    | 200.00     | 1200.00    |
| 14   | 2,000.00   | 6000.00    | 2,000.00   | 6000.00    | 2,000.00   | 6000.00    |
| 15   | 2,400.00   | 4800.00    | 750.00     | 1500.00    | 2,500.00   | 5000.00    |
| 16   | 16.00      | 5440.00    | 10.00      | 3400.00    | 27.00      | 9180.00    |
| 17   | 500.00     | 3000.00    | 550.00     | 3300.00    | 42.00      | 252.00     |
| 18   | 4.40       | 46200.00   | 3.00       | 31500.00   | 3.40       | 35700.00   |
| 19   | 3.30       | 9240.00    | 10.00      | 28000.00   | 6.25       | 17500.00   |
| 20   | 7.20       | 34200.00   | 3.00       | 14250.00   | 5.72       | 27170.00   |
| 21   | 9,000.00   | 36000.00   | 6,000.00   | 24000.00   | 2,250.00   | 9000.00    |
| 22   | 48.00      | 4800.00    | 125.00     | 12500.00   | 150.00     | 15000.00   |
| 23   | 100,000.00 | 100000.00  | 100,000.00 | 100000.00  | 44,000.00  | 44000.00   |
| 24   | 48,000.00  | 48000.00   | 15,000.00  | 15000.00   | 20,000.00  | 20000.00   |
| 25   | 400,000.00 | 400000.00  | 160,000.00 | 160000.00  | 600,000.00 | 600000.00  |
| 26   | 1.42       | 6290.60    | 2.50       | 11075.00   | 2.50       | 11075.00   |
| 27   | .60        | 2796.00    | .50        | 2330.00    | .50        | 2330.00    |
| 28   | 4.60       | 22448.00   | 5.00       | 24400.00   | 16.00      | 78080.00   |
| 29   | 300,000.00 | 300000.00  | 600,000.00 | 600000.00  | 225,000.00 | 225000.00  |
| 30   | 46.00      | 166520.00  | 25.00      | 90500.00   | 15.00      | 54300.00   |
| 31   | 2,206.00   | 1027996.00 | 750.00     | 349500.00  | 140.00     | 65240.00   |
| 32   | 176.00     | 92576.00   | 250.00     | 131500.00  | 115.00     | 60490.00   |
| 33   | 190.00     | 1983600.00 | 100.00     | 1044000.00 | 200.00     | 2088000.00 |
| 34   | 14.00      | 536200.00  | 40.00      | 1532000.00 | 85.00      | 3255500.00 |
| 35   | 1.50       | 121.50     | 5.00       | 405.00     | 7.00       | 567.00     |
| 36   | 6.00       | 5760.00    | 12.75      | 12240.00   | 10.00      | 9600.00    |
| 37   | 42.00      | 162960.00  | 16.95      | 65766.00   | 25.00      | 97000.00   |
| 38   | 86,000.00  | 86000.00   | 27,500.00  | 27500.00   | 87,900.00  | 87900.00   |
| 39   | 8.00       | 10080.00   | 2.65       | 3339.00    | 7.25       | 9135.00    |

S U M M A R Y O F R E M A I N I N G B I D D E R S

| ITEM | SIXTH      |            | SEVENTH    |            | EIGHTH     |            |
|------|------------|------------|------------|------------|------------|------------|
|      | BID        | AMOUNT     | BID        | AMOUNT     | BID        | AMOUNT     |
| 40   | 228.00     | 8892.00    | 65.00      | 2535.00    | 110.00     | 4290.00    |
| 41   | 12.25      | 19110.00   | 35.00      | 54600.00   | 40.00      | 62400.00   |
| 42   | 1.70       | 183600.00  | .55        | 59400.00   | .50        | 54000.00   |
| 43   | 134.00     | 65660.00   | 45.00      | 22050.00   | 120.00     | 58800.00   |
| 44   | .15        | 11805.00   | .30        | 23610.00   | .60        | 47220.00   |
| 45   | 77.00      | 63910.00   | 85.00      | 70550.00   | 110.00     | 91300.00   |
| 46   | 480.00     | 566400.00  | 700.00     | 826000.00  | 850.00     | 1003000.00 |
| 47   | 110.00     | 189200.00  | 117.00     | 201240.00  | 125.00     | 215000.00  |
| 48   | 128.00     | 117760.00  | 115.00     | 105800.00  | 150.00     | 138000.00  |
| 49   | 1,200.00   | 1200.00    | 1,200.00   | 1200.00    | 5,000.00   | 5000.00    |
| 50   | 6.00       | 10440.00   | 3.00       | 5220.00    | 13.00      | 22620.00   |
| 51   | 6.00       | 480.00     | 3.00       | 240.00     | 13.00      | 1040.00    |
| 52   | 6.00       | 300.00     | 3.00       | 150.00     | 13.00      | 650.00     |
| 53   | 35.00      | 26250.00   | 30.00      | 22500.00   | 25.00      | 18750.00   |
| 54   | 800.00     | 8000.00    | 880.00     | 8800.00    | 600.00     | 6000.00    |
| 55   | 22.50      | 15075.00   | 23.00      | 15410.00   | 19.00      | 12730.00   |
| 56   | 915.00     | 1125450.00 | 810.00     | 996300.00  | 650.00     | 799500.00  |
| 57   | 125,000.00 | 125000.00  | 100,000.00 | 100000.00  | 112,500.00 | 112500.00  |
| 58   | 1,865.00   | 289075.00  | 1,000.00   | 155000.00  | 725.00     | 112375.00  |
| 59   | 2,900.00   | 1829900.00 | 4,660.00   | 2940460.00 | 2,300.00   | 1451300.00 |
| 60   | 1,880.00   | 400440.00  | 4,970.00   | 1058610.00 | 1,350.00   | 287550.00  |
| 61   | 1,925.00   | 205975.00  | 2,000.00   | 214000.00  | 1,700.00   | 181900.00  |
| 62   | 4,000.00   | 4000.00    | 3,000.00   | 3000.00    | 15,000.00  | 15000.00   |
| 63   | 66.00      | 96822.00   | 32.00      | 46944.00   | 30.00      | 44010.00   |
| 64   | 3,250.00   | 87750.00   | 400.00     | 10800.00   | 95.00      | 2565.00    |
| 65   | 33.00      | 2640.00    | 100.00     | 8000.00    | 100.00     | 8000.00    |
| 66   | 1.47       | 343514.01  | 1.20       | 280419.60  | 1.00       | 233683.00  |
| 67   | 166.00     | 7968.00    | 111.00     | 5328.00    | 125.00     | 6000.00    |
| 68   | 60,000.00  | 60000.00   | 200,000.00 | 200000.00  | 105,000.00 | 105000.00  |
| 69   | 440,000.00 | 440000.00  | 300,000.00 | 300000.00  | 265,000.00 | 265000.00  |
| 70   | 200.00     | 60000.00   | 130.00     | 39000.00   | 575.00     | 172500.00  |
| 71   | 400.00     | 13200.00   | 300.00     | 9900.00    | 625.00     | 20625.00   |
| 72   | 480.00     | 15840.00   | 350.00     | 11550.00   | 725.00     | 23925.00   |
| 73   | 500.00     | 16500.00   | 1,200.00   | 39600.00   | 850.00     | 28050.00   |
| 74   | 900.00     | 6300.00    | 655.00     | 4585.00    | 1,200.00   | 8400.00    |
| 75   | 2,000.00   | 6000.00    | 3,500.00   | 10500.00   | 2,600.00   | 7800.00    |
| 76   | 3,300.00   | 3300.00    | 4,500.00   | 4500.00    | 3,100.00   | 3100.00    |
| 77   | 9,000.00   | 9000.00    | 8,500.00   | 8500.00    | 6,000.00   | 6000.00    |
| 78   | 2,500.00   | 7500.00    | 1,000.00   | 3000.00    | 1,750.00   | 5250.00    |



S U M M A R Y O F R E M A I N I N G B I D D E R S

| ITEM | SIXTH      |               | SEVENTH      |               | EIGHTH       |               |
|------|------------|---------------|--------------|---------------|--------------|---------------|
|      | BID        | AMOUNT        | BID          | AMOUNT        | BID          | AMOUNT        |
| 79   | 455.00     | 291200.00     | 300.00       | 192000.00     | 600.00       | 384000.00     |
| 80   | 200.00     | 462400.00     | 200.00       | 462400.00     | 185.00       | 427720.00     |
| 81   | 116.00     | 6496.00       | 200.00       | 11200.00      | 220.00       | 12320.00      |
| 82   | 116.00     | 1044.00       | 350.00       | 3150.00       | 650.00       | 5850.00       |
| 83   | 116.00     | 31320.00      | 200.00       | 54000.00      | 225.00       | 60750.00      |
| 84   | 12.00      | 3720.00       | 2.00         | 620.00        | 10.00        | 3100.00       |
| 85   | 10.00      | 99740.00      | 4.00         | 39896.00      | 15.00        | 149610.00     |
| 86   | 1.40       | 912.80        | 15.00        | 9780.00       | 10.00        | 6520.00       |
| 87   | .00        | 0.00          | .00          | 0.00          | .00          | 0.00          |
| 88   | 24.00      | 35880.00      | 20.00        | 29900.00      | 22.00        | 32890.00      |
| 89   | 25,000.00  | 25000.00      | 22,000.00    | 22000.00      | 50,000.00    | 50000.00      |
| 90   | 5.55       | 26973.00      | 5.00         | 24300.00      | 3.75         | 18225.00      |
| 91   | 68.00      | 3264.00       | 65.00        | 3120.00       | 90.00        | 4320.00       |
| 92   | 24.00      | 1560.00       | 35.00        | 2275.00       | 30.00        | 1950.00       |
| 93   | 74.00      | 296.00        | 30.00        | 120.00        | 90.00        | 360.00        |
| 94   | 51.00      | 357.00        | 30.00        | 210.00        | 90.00        | 630.00        |
| 95   | 28.00      | 56.00         | 100.00       | 200.00        | 50.00        | 100.00        |
| 96   | 57.00      | 114.00        | 250.00       | 500.00        | 150.00       | 300.00        |
| 97   | 57.00      | 171.00        | 250.00       | 750.00        | 125.00       | 375.00        |
| 98   | 14.00      | 280.00        | 9.75         | 195.00        | 15.00        | 300.00        |
| 99   | 340.00     | 1700.00       | 300.00       | 1500.00       | 350.00       | 1750.00       |
| 100  | 135.00     | 21600.00      | 40.00        | 6400.00       | 100.00       | 16000.00      |
| 101  | 5,100.00   | 20400.00      | 4,500.00     | 18000.00      | 4,500.00     | 18000.00      |
| 102  | 4,500.00   | 18000.00      | 4,000.00     | 16000.00      | 4,000.00     | 16000.00      |
| 103  | 880.00     | 428560.00     | 575.00       | 280025.00     | 1,050.00     | 511350.00     |
| 104  | 14.00      | 3080.00       | 13.00        | 2860.00       | 13.00        | 2860.00       |
| 105  | 34.00      | 4760.00       | 30.00        | 4200.00       | 31.00        | 4340.00       |
| 106  | .68        | 8772.00       | .60          | 7740.00       | .60          | 7740.00       |
| 107  | .34        | 7514.00       | .50          | 11050.00      | .50          | 11050.00      |
| 108  | .34        | 1506.20       | .70          | 3101.00       | .70          | 3101.00       |
| 109  | .17        | 549.10        | .40          | 1292.00       | .40          | 1292.00       |
| 110  | 117.00     | 89856.00      | 25.00        | 19200.00      | 90.00        | 69120.00      |
| 111  | .00        | 0.00          | .00          | 0.00          | .00          | 0.00          |
| 112  | 182,000.00 | 182000.00     | 48,000.00    | 48000.00      | 53,825.00    | 53825.00      |
| 113  | 36,000.00  | 36000.00      | 10,000.00    | 10000.00      | 20,500.00    | 20500.00      |
| 114  | 876,000.00 | 876000.00     | 1,799,000.00 | 1799000.00    | 1,841,793.00 | 1841793.00    |
| TOT  |            | 14,789,977.21 |              | 17,995,265.60 |              | 18,251,967.00 |