**Bid Opening Date**: 07/16/20  
**Location**: In Orange County in Orange and Anaheim from 0.1 mile north of Santa Ana River Bridge to Harbor Blvd overcrossing

**Contract Number**: 12-0Q8504  
**Contract Code**: 'A'  
**Contract Items**: 64

**Place Polyester Concrete on 3**  
**Federal Aid**: HSIM-0052-(022)E

**DB Goals**: Disadvantaged Business Enterprise - 16.0%

**Proposals Issued**: 12  
**Number of Bidders**: 6  
**Engineers Est**: 5,466,968.55  
**Amount Under**: 271,573.75  
**Percent Under Est**: 4.97

<table>
<thead>
<tr>
<th>Bid Rank</th>
<th>Bid Total</th>
<th>Bidder ID</th>
<th>Bidder Information</th>
<th>(Name/Address/Location)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>5,195,394.80</td>
<td>1</td>
<td>Peterson-Chase General Engineering Construction, Inc.</td>
<td>949 252-0441, 00615876, 16351 Construction Cir W, Irvine CA 92606</td>
</tr>
<tr>
<td>2</td>
<td>5,225,506.42</td>
<td>6</td>
<td>Jazzar Construction Group, Inc.</td>
<td>714 922-3569, 01043051, 192 Technology Drive, Suite M, Irvine CA 92618</td>
</tr>
<tr>
<td>3</td>
<td>5,277,988.62</td>
<td>4</td>
<td>J. Francis Company</td>
<td>951 776-9100, 00585103, 16197 Krameria Ave., Riverside CA 92504</td>
</tr>
<tr>
<td>4</td>
<td>5,397,397.00</td>
<td>2</td>
<td>Truesdell Corporation of California, Inc.</td>
<td>602 437-1711, 00615058, 1310 W. 23rd Street, Tempe AZ 85282</td>
</tr>
<tr>
<td>5</td>
<td>5,544,033.20</td>
<td>3</td>
<td>Powell Constructors Inc</td>
<td>909 356-8880, 00845305, 8555 Banana Avenue, Fontana CA 92335</td>
</tr>
<tr>
<td>6</td>
<td>6,625,000.00</td>
<td>5</td>
<td>American Civil Constructors West Coast LLC</td>
<td>707 746-8028, 01011546, 2990 Bay Vista Court, Suite D, Benicia CA 94510</td>
</tr>
<tr>
<td>BIDDER ID</td>
<td>NAME AND ADDRESS</td>
<td>LICENSE NUMBER</td>
<td>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</td>
<td></td>
</tr>
<tr>
<td>-----------</td>
<td>-----------------------------------------------</td>
<td>----------------</td>
<td>---------------------------------------------</td>
<td></td>
</tr>
<tr>
<td>01</td>
<td>ABSL CONSTRUCTION HAYWARD CA</td>
<td>621781</td>
<td>GRIND EXISTING BRIDGE DECK</td>
<td></td>
</tr>
<tr>
<td></td>
<td>ABSEL CONSTRUCTION HAYWARD CA</td>
<td>621781</td>
<td>ITEM 18 (56%)</td>
<td></td>
</tr>
<tr>
<td></td>
<td>APCO GOSHEN CA</td>
<td>283095</td>
<td>ITEM 15 (100%)</td>
<td></td>
</tr>
<tr>
<td></td>
<td>APCO GOSHEN CA</td>
<td>283095</td>
<td>ITEM 16 (100%)</td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING , INC. LA PUENTE CA</td>
<td>793907</td>
<td>ITEM 53 (100%)</td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING , INC. LA PUENTE CA</td>
<td>793907</td>
<td>ITEM 54 (100%)</td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING , INC. LA PUENTE CA</td>
<td>793907</td>
<td>ITEM 55 (100%)</td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING , INC. LA PUENTE CA</td>
<td>793907</td>
<td>ITEM 56 (100%)</td>
<td></td>
</tr>
<tr>
<td></td>
<td>ENOR INNOVATIONS GARDENA CA</td>
<td>931953</td>
<td>ITEM 2 (100%)</td>
<td></td>
</tr>
<tr>
<td></td>
<td>ENOR INNOVATIONS GARDENA CA</td>
<td>931953</td>
<td>ITEM 3 (14%)</td>
<td></td>
</tr>
<tr>
<td></td>
<td>ENOR INNOVATIONS GARDENA CA</td>
<td>931953</td>
<td>40 SHIFTS OF TRAFFIC CONTROL</td>
<td></td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>01</td>
<td>MANERI TRAFFIC CONTROL</td>
<td>1017741</td>
<td>ITEM 11 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL</td>
<td>1017741</td>
<td>ITEM 32 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL</td>
<td>1017741</td>
<td>ITEM 34 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL</td>
<td>1017741</td>
<td>ITEM 35 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL</td>
<td>1017741</td>
<td>ITEM 36 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL</td>
<td>1017741</td>
<td>ITEM 37 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL</td>
<td>1017741</td>
<td>ITEM 38 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL</td>
<td>1017741</td>
<td>ITEM 39 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL</td>
<td>1017741</td>
<td>ITEM 40 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL</td>
<td>1017741</td>
<td>ITEM 44 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 31 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>01</td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 33 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 48 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 52 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 58 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 59 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 60 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 61 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 62 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 63 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ROUCH REBAR</td>
<td>954751</td>
<td>FURNISH AND PLACE REBAR</td>
</tr>
<tr>
<td></td>
<td>LONG BEACH CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ROUCH REBAR</td>
<td>954751</td>
<td>ITEM 19 (11%)</td>
</tr>
<tr>
<td></td>
<td>LONG BEACH CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>01</td>
<td>ROUCH REBAR</td>
<td>954751</td>
<td>ITEM 41 (8%)</td>
</tr>
<tr>
<td></td>
<td>LONG BEACH CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>01</td>
<td>ROUCH REBAR</td>
<td>954751</td>
<td>ITEM 42 (6%)</td>
</tr>
<tr>
<td></td>
<td>LONG BEACH CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>01</td>
<td>ROUCH REBAR</td>
<td>954751</td>
<td>ITEM 43 (17%)</td>
</tr>
<tr>
<td></td>
<td>LONG BEACH CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>BIDDER ID</td>
<td>NAME AND ADDRESS</td>
<td>LICENSE NUMBER</td>
<td>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</td>
</tr>
<tr>
<td>-----------</td>
<td>--------------------------</td>
<td>----------------</td>
<td>---------------------------------------------</td>
</tr>
<tr>
<td>06</td>
<td>ALCORN FENCE COMPANY</td>
<td>122954</td>
<td>ITEM 11 (100%)</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ALCORN FENCE COMPANY</td>
<td>122954</td>
<td>ITEM 29 (100%)</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ALCORN FENCE COMPANY</td>
<td>122954</td>
<td>ITEM 30 (100%)</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ALCORN FENCE COMPANY</td>
<td>122954</td>
<td>ITEM 32 (100%)</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ALCORN FENCE COMPANY</td>
<td>122954</td>
<td>ITEM 34 (100%)</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ALCORN FENCE COMPANY</td>
<td>122954</td>
<td>ITEM 35 (100%)</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ALCORN FENCE COMPANY</td>
<td>122954</td>
<td>ITEM 36 (100%)</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ALCORN FENCE COMPANY</td>
<td>122954</td>
<td>ITEM 37 (100%)</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ALCORN FENCE COMPANY</td>
<td>122954</td>
<td>ITEM 38 (100%)</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ALCORN FENCE COMPANY</td>
<td>122954</td>
<td>ITEM 39 (100%)</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ALCORN FENCE COMPANY</td>
<td>122954</td>
<td>ITEM 40 (100%)</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>06</td>
<td>ALCORN FENCE COMPANY</td>
<td>122954</td>
<td>ITEM 44 (100%)</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING, INC.</td>
<td>793907</td>
<td>ITEM 53 (100%)</td>
</tr>
<tr>
<td></td>
<td>LA PUENTE CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING, INC.</td>
<td>793907</td>
<td>ITEM 54 (100%)</td>
</tr>
<tr>
<td></td>
<td>LA PUENTE CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING, INC.</td>
<td>793907</td>
<td>ITEM 55 (100%)</td>
</tr>
<tr>
<td></td>
<td>LA PUENTE CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING, INC.</td>
<td>793907</td>
<td>ITEM 56 (100%)</td>
</tr>
<tr>
<td></td>
<td>LA PUENTE CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 3 (75%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>LANE CLOSURES</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>ITEM 31 (100%)</td>
</tr>
<tr>
<td></td>
<td>CHULA VISTA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>ITEM 33 (100%)</td>
</tr>
<tr>
<td></td>
<td>CHULA VISTA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>ITEM 48 (100%)</td>
</tr>
<tr>
<td></td>
<td>CHULA VISTA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>ITEM 52 (100%)</td>
</tr>
<tr>
<td></td>
<td>CHULA VISTA CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>06</td>
<td>PAYCO SPECIALTIES, INC. CHULA VISTA CA</td>
<td>298637</td>
<td>ITEM 58 (100%)</td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC. CHULA VISTA CA</td>
<td>298637</td>
<td>ITEM 59 (100%)</td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC. CHULA VISTA CA</td>
<td>298637</td>
<td>ITEM 60 (100%)</td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC. CHULA VISTA CA</td>
<td>298637</td>
<td>ITEM 61 (100%)</td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC. CHULA VISTA CA</td>
<td>298637</td>
<td>ITEM 62 (100%)</td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC. CHULA VISTA CA</td>
<td>298637</td>
<td>ITEM 63 (100%)</td>
</tr>
<tr>
<td>04</td>
<td>ACL ONTARIO CA</td>
<td>A-468840</td>
<td>CONCRETE BARRIER (TYPE 60M)</td>
</tr>
<tr>
<td></td>
<td>ACL ONTARIO CA</td>
<td>A-468840</td>
<td>CONCRETE BARRIER (TYPE 60MF)</td>
</tr>
<tr>
<td></td>
<td>ACL ONTARIO CA</td>
<td>A-468840</td>
<td>CONCRETE BARRIER TRANSITION</td>
</tr>
<tr>
<td></td>
<td>ACL ONTARIO CA</td>
<td>A-468840</td>
<td>ITEM 41 (100%)</td>
</tr>
</tbody>
</table>
# List of Subcontractors

<table>
<thead>
<tr>
<th>Bidder ID</th>
<th>Name and Address</th>
<th>License Number</th>
<th>Description of Portion of Work Subcontracted</th>
</tr>
</thead>
<tbody>
<tr>
<td>04</td>
<td>ACL</td>
<td>A-468840</td>
<td>ITEM 42 (100%)</td>
</tr>
<tr>
<td></td>
<td>ACL</td>
<td>A-468840</td>
<td>ITEM 43 (90%)</td>
</tr>
<tr>
<td></td>
<td>ALCORN FENCE</td>
<td></td>
<td>CHAIN LINK FENCE TYPE CL-6, REMOVE CHAIN LINK FENCE</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td>122954</td>
<td>GUARD RAILING DELINEATOR</td>
</tr>
<tr>
<td></td>
<td>ALCORN FENCE</td>
<td></td>
<td>ITEM 11 (100%)</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td>122954</td>
<td>ITEM 2930 (100%)</td>
</tr>
<tr>
<td></td>
<td>ALCORN FENCE</td>
<td></td>
<td>ITEM 32 (100%)</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td>122954</td>
<td>ITEM 3440 (100%)</td>
</tr>
<tr>
<td></td>
<td>ALCORN FENCE</td>
<td></td>
<td>ITEM 44 (100%)</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td>122954</td>
<td>MIDWEST GUARDRAIL, TRANSITION RAILING, ENDANCHOR ASSEMBLY, GATE</td>
</tr>
<tr>
<td></td>
<td>ALCORN FENCE</td>
<td></td>
<td>REMOVE GUARDRAIL</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td>122954</td>
<td></td>
</tr>
</tbody>
</table>

Continued on next page
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>04</td>
<td>ALCORN FENCE</td>
<td>122954</td>
<td>TREATED WOOD WASTE</td>
</tr>
<tr>
<td></td>
<td>SUN VALLEY CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING</td>
<td>793907</td>
<td>ITEM 54 (100%)</td>
</tr>
<tr>
<td></td>
<td>LA PUENTA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING</td>
<td>793907</td>
<td>ITEM 55 (100%)</td>
</tr>
<tr>
<td></td>
<td>LA PUENTA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING</td>
<td>793907</td>
<td>ITEM 56 (100%)</td>
</tr>
<tr>
<td></td>
<td>LA PUENTA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING</td>
<td>793907</td>
<td>MODIFYING RAMP METERING SYSTEMS</td>
</tr>
<tr>
<td></td>
<td>LA PUENTA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING</td>
<td>793907</td>
<td>MODIFYING LIGHTING SYSTEMS</td>
</tr>
<tr>
<td></td>
<td>LA PUENTA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING</td>
<td>793907</td>
<td>MODIFYING TRAFFIC MONITORING STATIONS</td>
</tr>
<tr>
<td></td>
<td>LA PUENTA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>JM FIBER OPTICS, INC</td>
<td>772630</td>
<td>ITEM 53 (90%)</td>
</tr>
<tr>
<td></td>
<td>CHINO CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>JM FIBER OPTICS, INC</td>
<td>772630</td>
<td>MODIFY FIBER OPTIC CABLE</td>
</tr>
<tr>
<td></td>
<td>CHINO CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PAVEMENT RECYCLING SYSTEMS</td>
<td>569352</td>
<td>GRIND BRIDGE DECK</td>
</tr>
<tr>
<td></td>
<td>JURUPA VALLEY CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PAVEMENT RECYCLING SYSTEMS</td>
<td>569352</td>
<td>ITEM 18 (90%)</td>
</tr>
<tr>
<td></td>
<td>JURUPA VALLEY CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
# List of Subcontractors

<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>04</td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 33 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>04</td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 48 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>04</td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 52 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>04</td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 5863 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>02</td>
<td>ABSL CONSTRUCTION</td>
<td>621781</td>
<td>GRIND EXISTING BRIDGE DECK</td>
</tr>
<tr>
<td></td>
<td>HAYWARD CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>02</td>
<td>ABSL CONSTRUCTION</td>
<td>621781</td>
<td>ITEM 18 (100%)</td>
</tr>
<tr>
<td></td>
<td>HAYWARD CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

Continued on next page
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>02</td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING, INC. LA PUENTE CA</td>
<td>793907</td>
<td>ITEM 53 (100%)</td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING, INC. LA PUENTE CA</td>
<td>793907</td>
<td>ITEM 54 (100%)</td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING, INC. LA PUENTE CA</td>
<td>793907</td>
<td>ITEM 55 (100%)</td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING, INC. LA PUENTE CA</td>
<td>793907</td>
<td>ITEM 56 (100%)</td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING, INC. LA PUENTE CA</td>
<td>793907</td>
<td>MODIFYING FIBER OPTIC CABLE SYSTEMS</td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING, INC. LA PUENTE CA</td>
<td>793907</td>
<td>MODIFYING LIGHTING SYSTEMS</td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING, INC. LA PUENTE CA</td>
<td>793907</td>
<td>MODIFYING RAMP METERING SYSTEMS</td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING, INC. LA PUENTE CA</td>
<td>793907</td>
<td>MODIFYING TRAFFIC MONITORING STATIONS</td>
</tr>
<tr>
<td></td>
<td>FBD VANGUARD CONSTRUCTION, INC. LIVERMORE CA</td>
<td>833032</td>
<td>CONCRETE BARRIER (TYPE 60M)</td>
</tr>
<tr>
<td></td>
<td>FBD VANGUARD CONSTRUCTION, INC. LIVERMORE CA</td>
<td>833032</td>
<td>CONCRETE BARRIER (TYPE 60MF)</td>
</tr>
<tr>
<td></td>
<td>FBD VANGUARD CONSTRUCTION, INC. LIVERMORE CA</td>
<td>833032</td>
<td>CONCRETE BARRIER TRANSITION</td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>02</td>
<td>FBD VANGUARD CONSTRUCTION, INC.</td>
<td>833032</td>
<td>ITEM 13 (100%)</td>
</tr>
<tr>
<td></td>
<td>LIVERMORE CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>FBD VANGUARD CONSTRUCTION, INC.</td>
<td>833032</td>
<td>ITEM 19 (100%)</td>
</tr>
<tr>
<td></td>
<td>LIVERMORE CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>FBD VANGUARD CONSTRUCTION, INC.</td>
<td>833032</td>
<td>ITEM 41 (100%)</td>
</tr>
<tr>
<td></td>
<td>LIVERMORE CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>FBD VANGUARD CONSTRUCTION, INC.</td>
<td>833032</td>
<td>ITEM 42 (100%)</td>
</tr>
<tr>
<td></td>
<td>LIVERMORE CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>FBD VANGUARD CONSTRUCTION, INC.</td>
<td>833032</td>
<td>ITEM 43 (100%)</td>
</tr>
<tr>
<td></td>
<td>LIVERMORE CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>FBD VANGUARD CONSTRUCTION, INC.</td>
<td>833032</td>
<td>MINOR CONCRETE (MINOR STRUCTURE)</td>
</tr>
<tr>
<td></td>
<td>LIVERMORE CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>FBD VANGUARD CONSTRUCTION, INC.</td>
<td>833032</td>
<td>ROADWAY EXCAVATION</td>
</tr>
<tr>
<td></td>
<td>LIVERMORE CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>FERREIRA COASTAL CONSTRUCTION CO.</td>
<td>985180</td>
<td>CHAIN LINK FENCE (TYPE CL-6)</td>
</tr>
<tr>
<td></td>
<td>RANCHO CUCAMONGA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>FERREIRA COASTAL CONSTRUCTION CO.</td>
<td>985180</td>
<td>ITEM 29 (100%)</td>
</tr>
<tr>
<td></td>
<td>RANCHO CUCAMONGA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>FERREIRA COASTAL CONSTRUCTION CO.</td>
<td>985180</td>
<td>ITEM 30 (100%)</td>
</tr>
<tr>
<td></td>
<td>RANCHO CUCAMONGA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>FERREIRA COASTAL CONSTRUCTION CO.</td>
<td>985180</td>
<td>REMOVE CHAIN LINK FENCE</td>
</tr>
<tr>
<td></td>
<td>RANCHO CUCAMONGA CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>02</td>
<td>HARDY &amp; HARPER, INC.</td>
<td>215952</td>
<td>AC DIKE (TYPE C)</td>
</tr>
<tr>
<td></td>
<td>HARDY &amp; HARPER, INC.</td>
<td></td>
<td>AC DIKE (TYPE F)</td>
</tr>
<tr>
<td></td>
<td>HARDY &amp; HARPER, INC.</td>
<td>215952</td>
<td>HOT MIX ASPHALT (TYPE A)</td>
</tr>
<tr>
<td></td>
<td>HARDY &amp; HARPER, INC.</td>
<td>215952</td>
<td>ITEM 14 (100%)</td>
</tr>
<tr>
<td></td>
<td>HARDY &amp; HARPER, INC.</td>
<td>215952</td>
<td>ITEM 15 (100%)</td>
</tr>
<tr>
<td></td>
<td>HARDY &amp; HARPER, INC.</td>
<td>215952</td>
<td>ITEM 16 (100%)</td>
</tr>
<tr>
<td></td>
<td>HARDY &amp; HARPER, INC.</td>
<td>215952</td>
<td>ITEM 17 (100%)</td>
</tr>
<tr>
<td></td>
<td>HARDY &amp; HARPER, INC.</td>
<td>215952</td>
<td>REMOVE AC DIKE</td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ALTERNATIVE TEMPORARY CRASH CUSHION</td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>CHANNELIZER (SURFACE MOUNTED)</td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>CONSTRUCTION AREA SIGNS</td>
</tr>
<tr>
<td>BIDDER ID</td>
<td>NAME AND ADDRESS</td>
<td>LICENSE NUMBER</td>
<td>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</td>
</tr>
<tr>
<td>-----------</td>
<td>------------------------------------</td>
<td>---------------</td>
<td>------------------------------------------------------</td>
</tr>
<tr>
<td>02</td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>END ANCHOR ASSEMBLY (TYPE SFT)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>GATING IN-LINE TERMINAL SYSTEM</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>GUARD RAILING DELINEATOR</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 11 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 2 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 3 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 32 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 34 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 35 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 36 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 37 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>02</td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 38 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 39 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 4 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 40 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 44 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 8 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>MIDWEST GUARDRAIL SYSTEM (WOOD POST)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>MODERATE DUTY (TL-3) CRASH CUSHION</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>NON-GATING IN-LINE TERMINAL SYSTEM</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>REMOVE GUARDRAIL</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>SEVERE DUTY (TL-3) CRASH CUSHION</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>02</td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>TRAFFIC CONTROL SYSTEM</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>TRANSITION RAILING (TYPE WB-31)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>TREATED WOOD WASTE</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 31 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 33 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 48 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 52 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 58 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 59 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 60 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 61 (100%)</td>
</tr>
<tr>
<td></td>
<td>AZUSA CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
## LIST OF SUBCONTRACTORS

<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>02</td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 62 (100%)</td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 63 (100%)</td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>PAINT TRAFFIC STRIPE (2 COAT)</td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>PAVEMENT MARKER (RETROREFLECTIVE)</td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>PAVEMENT MARKING TAPE (WARRANTY)</td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>REMOVE PAVEMENT MARKER</td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>REMOVE THERMOPLASTIC TRAFFIC STRIPE</td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>6&quot; TRAFFIC STRIPE TAPE (WARRANTY)</td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>6&quot; TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 17-7)</td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>6&quot; TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 36-12)</td>
</tr>
<tr>
<td></td>
<td>PCI</td>
<td>823802</td>
<td>8&quot; TRAFFIC STRIPE TAPE (WARRANTY)</td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>02</td>
<td>PCI</td>
<td>823802</td>
<td>8&quot; TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 12-3)</td>
</tr>
<tr>
<td>03</td>
<td>ABSL CONSTRUCTION</td>
<td>621781</td>
<td>EXCLUDES TRAFFIC CONTROL</td>
</tr>
<tr>
<td></td>
<td>HAYWARD CA</td>
<td></td>
<td>ITEM 18 (89%)</td>
</tr>
<tr>
<td></td>
<td>ACL CONSTRUCTION COMPANY INC</td>
<td>468840</td>
<td>FORM &amp; POUR ONLY</td>
</tr>
<tr>
<td></td>
<td>HAYWARD CA</td>
<td>621781</td>
<td>ITEM 41 (43%)</td>
</tr>
<tr>
<td></td>
<td>ONTARIO CA</td>
<td>468840</td>
<td>ITEM 42 (72%)</td>
</tr>
<tr>
<td></td>
<td>ONTARIO CA</td>
<td>468840</td>
<td>ITEM 43 (48%)</td>
</tr>
<tr>
<td></td>
<td>ONTARIO CA</td>
<td>468840</td>
<td>END ANCHOR ASSEMBLY (TYPE SFT)</td>
</tr>
<tr>
<td></td>
<td>ACL CONSTRUCTION COMPANY INC</td>
<td>468840</td>
<td>EXCLUDES TRAFFIC CONTROL</td>
</tr>
<tr>
<td></td>
<td>RIVERSIDE CA</td>
<td>886544</td>
<td>GATING IN-LINE TERMINAL SYSTEM</td>
</tr>
<tr>
<td></td>
<td>FENCE CORP</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>RIVERSIDE CA</td>
<td>886544</td>
<td></td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>03</td>
<td>FENCE CORP</td>
<td>886544</td>
<td>GUARD RAILING DELINEATOR</td>
</tr>
<tr>
<td></td>
<td>FENCE CORP</td>
<td>886544</td>
<td>ITEM 29 (98%)</td>
</tr>
<tr>
<td></td>
<td>FENCE CORP</td>
<td>886544</td>
<td>ITEM 32 (100%)</td>
</tr>
<tr>
<td></td>
<td>FENCE CORP</td>
<td>886544</td>
<td>ITEM 34 (100%)</td>
</tr>
<tr>
<td></td>
<td>FENCE CORP</td>
<td>886544</td>
<td>ITEM 35 (100%)</td>
</tr>
<tr>
<td></td>
<td>FENCE CORP</td>
<td>886544</td>
<td>ITEM 36 (100%)</td>
</tr>
<tr>
<td></td>
<td>FENCE CORP</td>
<td>886544</td>
<td>ITEM 37 (100%)</td>
</tr>
<tr>
<td></td>
<td>FENCE CORP</td>
<td>886544</td>
<td>ITEM 38 (100%)</td>
</tr>
<tr>
<td></td>
<td>FENCE CORP</td>
<td>886544</td>
<td>MIDWEST GUARDRAIL SYSTEM (WOOD POST)</td>
</tr>
<tr>
<td></td>
<td>FENCE CORP</td>
<td>886544</td>
<td>NON-GATING IN-LINE TERMINAL SYSTEM</td>
</tr>
<tr>
<td></td>
<td>FENCE CORP</td>
<td>886544</td>
<td>TRANSITION RAILING (TYPE WB-31)</td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>03</td>
<td>G&amp;G ELECTRIC INC</td>
<td>850504</td>
<td>EXCLUDES TRAFFIC CONTROL</td>
</tr>
<tr>
<td></td>
<td>Riverside CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>03</td>
<td>G&amp;G ELECTRIC INC</td>
<td>850504</td>
<td>ITEM 53 (100%)</td>
</tr>
<tr>
<td></td>
<td>Riverside CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>03</td>
<td>G&amp;G ELECTRIC INC</td>
<td>850504</td>
<td>ITEM 54 (94%)</td>
</tr>
<tr>
<td></td>
<td>Riverside CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>03</td>
<td>G&amp;G ELECTRIC INC</td>
<td>850504</td>
<td>ITEM 55 (100%)</td>
</tr>
<tr>
<td></td>
<td>Riverside CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>03</td>
<td>G&amp;G ELECTRIC INC</td>
<td>850504</td>
<td>ITEM 56 (100%)</td>
</tr>
<tr>
<td></td>
<td>Riverside CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>03</td>
<td>G&amp;G ELECTRIC INC</td>
<td>850504</td>
<td>MODIFYING FIBER OPTIC CABLE SYSTEMS</td>
</tr>
<tr>
<td></td>
<td>Riverside CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>03</td>
<td>G&amp;G ELECTRIC INC</td>
<td>850504</td>
<td>MODIFYING RAMP METERING SYSTEMS</td>
</tr>
<tr>
<td></td>
<td>Riverside CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>03</td>
<td>G&amp;G ELECTRIC INC</td>
<td>850504</td>
<td>MODIFYING TRAFFIC MONITORING STATIONS</td>
</tr>
<tr>
<td></td>
<td>Riverside CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>03</td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 31 (100%)</td>
</tr>
<tr>
<td></td>
<td>Azusa CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>03</td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 33 (100%)</td>
</tr>
<tr>
<td></td>
<td>Azusa CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>03</td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 48 (100%)</td>
</tr>
<tr>
<td></td>
<td>Azusa CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
# List of Subcontractors

<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>03</td>
<td>PCI</td>
<td>823802</td>
<td>ITEM 52 (100%)</td>
</tr>
<tr>
<td>PCI</td>
<td>AZUSA CA</td>
<td>823802</td>
<td>ITEM 58 (100%)</td>
</tr>
<tr>
<td>PCI</td>
<td>AZUSA CA</td>
<td>823802</td>
<td>ITEM 59 (100%)</td>
</tr>
<tr>
<td>PCI</td>
<td>AZUSA CA</td>
<td>823802</td>
<td>ITEM 60 (100%)</td>
</tr>
<tr>
<td>PCI</td>
<td>AZUSA CA</td>
<td>823802</td>
<td>ITEM 61 (100%)</td>
</tr>
<tr>
<td>PCI</td>
<td>AZUSA CA</td>
<td>823802</td>
<td>ITEM 62 (100%)</td>
</tr>
<tr>
<td>PCI</td>
<td>AZUSA CA</td>
<td>823802</td>
<td>ITEM 63 (100%)</td>
</tr>
<tr>
<td>PCI</td>
<td>AZUSA CA</td>
<td>823802</td>
<td>PAINT TRAFFIC STRIPE (2 COATS)</td>
</tr>
<tr>
<td>PCI</td>
<td>AZUSA CA</td>
<td>823802</td>
<td>PAVEMENT MARKER (RETROREFLECTIVE)</td>
</tr>
<tr>
<td>PCI</td>
<td>AZUSA CA</td>
<td>823802</td>
<td>PAVEMENT MARKING (WARRANTY)</td>
</tr>
<tr>
<td>PCI</td>
<td>AZUSA CA</td>
<td>823802</td>
<td>REMOVE PAVEMENT MARKER</td>
</tr>
</tbody>
</table>

Continued on next page
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>03</td>
<td>PCI</td>
<td>823802</td>
<td>REMOVE THERMOPLASTIC TRAFFIC STRIPE</td>
</tr>
<tr>
<td>PCI</td>
<td>AZUSA CA</td>
<td>823802</td>
<td>6&quot; TRAFFIC STRIPE (WARRANTY)</td>
</tr>
<tr>
<td>PCI</td>
<td>AZUSA CA</td>
<td>823802</td>
<td>6&quot; TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 17-7)</td>
</tr>
<tr>
<td>PCI</td>
<td>AZUSA CA</td>
<td>823802</td>
<td>6&quot; TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 36-12)</td>
</tr>
<tr>
<td>PCI</td>
<td>AZUSA CA</td>
<td>823802</td>
<td>8&quot; TRAFFIC STRIPE (BROKEN 12-3)</td>
</tr>
<tr>
<td>PCI</td>
<td>AZUSA CA</td>
<td>823802</td>
<td>8&quot; TRAFFIC STRIPE (WARRANTY)</td>
</tr>
<tr>
<td>ROUCH REBAR</td>
<td>LONG BEACH CA</td>
<td>954751</td>
<td>ITEM 19 (14%)</td>
</tr>
<tr>
<td>ROUCH REBAR</td>
<td>LONG BEACH CA</td>
<td>954751</td>
<td>ITEM 41 (7%)</td>
</tr>
<tr>
<td>ROUCH REBAR</td>
<td>LONG BEACH CA</td>
<td>954751</td>
<td>ITEM 42 (7%)</td>
</tr>
<tr>
<td>ROUCH REBAR</td>
<td>LONG BEACH CA</td>
<td>954751</td>
<td>ITEM 43 (19%)</td>
</tr>
<tr>
<td>ROUCH REBAR</td>
<td>LONG BEACH CA</td>
<td>954751</td>
<td>ITEM 54 (2%)</td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>03</td>
<td>ROUCH REBAR</td>
<td>954751</td>
<td>REBAR ONLY</td>
</tr>
<tr>
<td></td>
<td>VELARDE CONCRETE CONSTRUCTION INC</td>
<td>662355</td>
<td>EXCLUDES TRAFFIC CONTROL</td>
</tr>
<tr>
<td></td>
<td>SAN FERNANDO CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>VELARDE CONCRETE CONSTRUCTION INC</td>
<td>662355</td>
<td>EXCLUDES TRAFFIC CONTROL</td>
</tr>
<tr>
<td></td>
<td>SAN FERNANDO CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>VELARDE CONCRETE CONSTRUCTION INC</td>
<td>662355</td>
<td>ITEM 26 (72%)</td>
</tr>
<tr>
<td></td>
<td>SAN FERNANDO CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>VELARDE CONCRETE CONSTRUCTION INC</td>
<td>662355</td>
<td>ITEM 28 (96%)</td>
</tr>
<tr>
<td></td>
<td>SAN FERNANDO CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>VELARDE CONCRETE CONSTRUCTION INC</td>
<td>662355</td>
<td>ITEM 64 (11%)</td>
</tr>
<tr>
<td></td>
<td>SAN FERNANDO CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>VELARDE CONCRETE CONSTRUCTION INC</td>
<td>662355</td>
<td>MOBILIZATION - PORTION FOR GRINDING ONLY</td>
</tr>
<tr>
<td></td>
<td>SAN FERNANDO CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>05</td>
<td>ABSL CONSTRUCTION</td>
<td>621781</td>
<td>GRIND EXISTING BRIDGE DECK (NO HANDWORK OR DETAIL GRINDS)</td>
</tr>
<tr>
<td></td>
<td>HAYWARD CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ABSL CONSTRUCTION</td>
<td>621781</td>
<td>ITEM 18 (59.3%)</td>
</tr>
<tr>
<td></td>
<td>HAYWARD CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ABSL CONSTRUCTION</td>
<td>621781</td>
<td>ITEM 64 (1.0%)</td>
</tr>
<tr>
<td></td>
<td>HAYWARD CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>05</td>
<td>ABSL CONSTRUCTION</td>
<td>621781</td>
<td>MOBILIZATION (FOR ABSL'S OPERATIONS)</td>
</tr>
<tr>
<td></td>
<td>HAYWARD CA 621781</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ACL CONSTRUCTION</td>
<td>468840</td>
<td>FORM, POUR, AND FINISH CONCRETE BARRIER ONLY</td>
</tr>
<tr>
<td></td>
<td>CHINO HILLS CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ACL CONSTRUCTION</td>
<td>468840</td>
<td>ITEM 41 (50.1%)</td>
</tr>
<tr>
<td></td>
<td>CHINO HILLS CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ACL CONSTRUCTION</td>
<td>468840</td>
<td>ITEM 42 (32.7%)</td>
</tr>
<tr>
<td></td>
<td>CHINO HILLS CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ACL CONSTRUCTION</td>
<td>468840</td>
<td>ITEM 43 (41.8%)</td>
</tr>
<tr>
<td></td>
<td>CHINO HILLS CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING,</td>
<td>793907</td>
<td>ITEM 53 (100%)</td>
</tr>
<tr>
<td></td>
<td>LA PUENTE CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING,</td>
<td>793907</td>
<td>ITEM 54 (100%)</td>
</tr>
<tr>
<td></td>
<td>LA PUENTE CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING,</td>
<td>793907</td>
<td>ITEM 55 (100%)</td>
</tr>
<tr>
<td></td>
<td>LA PUENTE CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALIFORNIA PROFESSIONAL ENGINEERING,</td>
<td>793907</td>
<td>ITEM 56 (100%)</td>
</tr>
<tr>
<td></td>
<td>LA PUENTE CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>DRS REBAR, INC.</td>
<td>981885</td>
<td>ITEM 19 (8.1%)</td>
</tr>
<tr>
<td></td>
<td>CORONA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>DRS REBAR, INC.</td>
<td>981885</td>
<td>ITEM 41 (11.3%)</td>
</tr>
<tr>
<td></td>
<td>CORONA CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>05</td>
<td>DRS REBAR, INC.</td>
<td>981885</td>
<td>ITEM 42 (6.8%)</td>
</tr>
<tr>
<td></td>
<td>CORONA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>05</td>
<td>DRS REBAR, INC.</td>
<td>981885</td>
<td>ITEM 43 (15.1%)</td>
</tr>
<tr>
<td></td>
<td>CORONA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>05</td>
<td>DRS REBAR, INC.</td>
<td>981885</td>
<td>REBAR FOR CONCRETE BARRIER TRANSITION</td>
</tr>
<tr>
<td></td>
<td>CORONA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>05</td>
<td>DRS REBAR, INC.</td>
<td>981885</td>
<td>REBAR FOR CONCRETE BARRIER 60M</td>
</tr>
<tr>
<td></td>
<td>CORONA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>05</td>
<td>DRS REBAR, INC.</td>
<td>981885</td>
<td>REBAR FOR CONCRETE BARRIER 60MF</td>
</tr>
<tr>
<td></td>
<td>CORONA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td>05</td>
<td>DRS REBAR, INC.</td>
<td>981885</td>
<td>REBAR FOR MINOR CONCRETE (MINOR STRUCTURE)</td>
</tr>
<tr>
<td></td>
<td>CORONA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>HI-WAY SAFETY RENTALS, INC.</td>
<td>934148</td>
<td>ITEM 7 (100%)</td>
</tr>
<tr>
<td></td>
<td>CHINO CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 11 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 2 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 3 (78.0%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 32 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
### LIST OF SUBCONTRACTORS

<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>05</td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 34 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 35 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 36 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 37 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 38 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 39 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 4 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 40 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 44 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 6 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>ITEM 8 (100%)</td>
</tr>
<tr>
<td></td>
<td>FALLBROOK CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>05</td>
<td>MANERI TRAFFIC CONTROL, INC.</td>
<td>1017741</td>
<td>2-PERSON TRAFFIC CONTROL + IMPACT TRUCK W/ DRIVER (X150 SHI</td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>ITEM 31 (100%)</td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>ITEM 33 (100%)</td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>ITEM 48 (100%)</td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>ITEM 52 (100%)</td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>ITEM 58 (100%)</td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>ITEM 59 (100%)</td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>ITEM 60 (100%)</td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>ITEM 61 (100%)</td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>ITEM 62 (100%)</td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>ITEM 63 (100%)</td>
</tr>
</tbody>
</table>

CONTINUED ON NEXT PAGE
<table>
<thead>
<tr>
<th>BIDDER ID</th>
<th>NAME AND ADDRESS</th>
<th>LICENSE NUMBER</th>
<th>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</th>
</tr>
</thead>
<tbody>
<tr>
<td>05</td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>ITEM 64 (1.0%)</td>
</tr>
<tr>
<td></td>
<td>CHULA VISTA CA</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>PAYCO SPECIALTIES, INC.</td>
<td>298637</td>
<td>MOBILIZATION (FOR PAYCO’S OPERATIONS)</td>
</tr>
<tr>
<td></td>
<td>CHULA VISTA CA</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
ITEM | NO. | CODE | ITEM DESCRIPTION | UNIT OF MEASURE | ESTIMATED QUANTITY | BID | AMOUNT
--- | --- | --- | --- | --- | --- | --- | ---
1 | 090100 | TIME-RELATED OVERHEAD (WDAY) | WDAY | 170 | 1,450.00 | 246,500.00 |
2 | 120090 | CONSTRUCTION AREA SIGNS | LS LUMP SUM | 21,000.00 | 21,000.00 |
3 | 120110 | TRAFFIC CONTROL SYSTEM | LS LUMP SUM | 460,000.00 | 460,000.00 |
4 | 120165 | CHANNELIZER (SURFACE MOUNTED) | EA | 150 | 35.00 | 5,250.00 |
5 | 120204 | PORTABLE RADAR SPEED FEEDBACK SIGN | EA | 2 | 7,000.00 | 14,000.00 |
6 | 128652 | PORTABLE CHANGEABLE MESSAGE SIGN (LS) | LS LUMP SUM | 15,000.00 | 15,000.00 |
7 | 129000 | TEMPORARY RAILING (TYPE K) | LF | 3,520 | 22.00 | 77,440.00 |
8 | 039973 | ALTERNATIVE TEMPORARY CRASH CUSHION | EA | 12 | 3,400.00 | 40,800.00 |
9 | 130100 | JOB SITE MANAGEMENT | LS LUMP SUM | 3,500.00 | 3,500.00 |
10 | 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS LUMP SUM | 850.00 | 850.00 |
11 | 141120 | TREATED WOOD WASTE | LB | 5,650 | .30 | 1,695.00 |
12 | 170103 | CLEARING AND GRUBBING (LS) | LS LUMP SUM | 8,000.00 | 8,000.00 |
13 | 190101 | ROADWAY EXCAVATION | CY | 14 | 750.00 | 10,500.00 |
14 | 390132 | HOT MIX ASPHALT (TYPE A) | TON | 7 | 350.00 | 2,450.00 |
15 | 394074 | PLACE HOT MIX ASPHALT DIKE (TYPE C) | LF | 810 | 10.00 | 8,100.00 |
16 | 394077 | PLACE HOT MIX ASPHALT DIKE (TYPE F) | LF | 480 | 10.00 | 4,800.00 |
17 | 398100 | REMOVE ASPHALT CONCRETE DIKE | LF | 3,530 | 3.50 | 12,355.00 |
18 | 420203 | GRIND EXISTING BRIDGE DECK | SQYD | 4,393 | 30.00 | 131,790.00 |
19 | 510502 | MINOR CONCRETE (MINOR STRUCTURE) | CY | 28 | 1,750.00 | 49,000.00 |
20 | 511118 | CLEAN EXPANSION JOINT | LF | 2,010 | 24.00 | 48,240.00 |
21 | 519102 | JOINT SEAL (TYPE AL) | LF | 421 | 20.00 | 8,420.00 |
22 | 047247 | BONDED JOINT SEAL (MR 1 1/2") | LF | 1,599 | 45.00 | 71,955.00 |
23 | 600001 | PUBLIC SAFETY PLAN | LS LUMP SUM | 65,000.00 | 65,000.00 |
24 | 600011 | RAPID SETTING CONCRETE (PATCH) | CF | 603 | 50.00 | 30,150.00 |
25 | 600033 | REMOVE UNSOUND CONCRETE | CF | 603 | 40.00 | 36,180.00 |
26 | 600037 | PREPARE CONCRETE BRIDGE DECK SURFACE | SQFT | 253,379 | .10 | 25,337.90 |
27 | 600041 | FURNISH POLYESTER CONCRETE OVERLAY | CF | 21,114 | 94.00 | 1,984,716.00 |
28 | 600043 | PLACE POLYESTER CONCRETE OVERLAY | SQFT | 253,379 | 2.10 | 532,095.90 |
29 | 800360 | CHAIN LINK FENCE (TYPE CL-6) | LF | 430 | 35.00 | 15,050.00 |
30 | 803050 | REMOVE CHAIN LINK FENCE | LF | 430 | 10.00 | 4,300.00 |
31 | 810120 | REMOVE PAVEMENT MARKER | EA | 740 | 2.10 | 1,554.00 |
32 | 810190 | GUARD RAILING DELINEATOR | EA | 53 | 18.00 | 954.00 |
33 | 810230 | PAVEMENT MARKER (RETROREFLECTIVE) | EA | 740 | 5.25 | 3,885.00 |
34 | 832007 | MIDWEST GUARDRAIL SYSTEM (WOOD POST) | LF | 470 | 30.00 | 14,100.00 |
35 | 835543 | TRANSITION RAILING (TYPE WB-31) | EA | 2 | 4,100.00 | 8,200.00 |
36 | 839581 | END ANCHOR ASSEMBLY (TYPE SFT) | EA | 2 | 2,100.00 | 4,200.00 |
<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>CODE</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT OF MEASURE</th>
<th>ESTIMATED QUANTITY</th>
<th>BID</th>
<th>AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>37</td>
<td>039974</td>
<td>GATING IN-LINE TERMINAL SYSTEM</td>
<td>EA</td>
<td>3</td>
<td>4,000.00</td>
<td>12,000.00</td>
</tr>
<tr>
<td>38</td>
<td>039975</td>
<td>NON-GATING IN-LINE TERMINAL SYSTEM</td>
<td>EA</td>
<td>1</td>
<td>3,800.00</td>
<td>3,800.00</td>
</tr>
<tr>
<td>39</td>
<td>039976</td>
<td>SEVERE DUTY (TL-3) CRASH CUSHION</td>
<td>EA</td>
<td>6</td>
<td>39,000.00</td>
<td>234,000.00</td>
</tr>
<tr>
<td>40</td>
<td>039977</td>
<td>MODERATE DUTY (TL-3) CRASH CUSHION</td>
<td>EA</td>
<td>3</td>
<td>39,000.00</td>
<td>117,000.00</td>
</tr>
<tr>
<td>41</td>
<td>839640</td>
<td>CONCRETE BARRIER (TYPE 60M)</td>
<td>LF</td>
<td>1,780</td>
<td>175.00</td>
<td>311,500.00</td>
</tr>
<tr>
<td>42</td>
<td>839644</td>
<td>CONCRETE BARRIER (TYPE 60MF)</td>
<td>LF</td>
<td>60</td>
<td>500.00</td>
<td>30,000.00</td>
</tr>
<tr>
<td>43</td>
<td>839745</td>
<td>CONCRETE BARRIER TRANSITION</td>
<td>LF</td>
<td>320</td>
<td>290.00</td>
<td>92,800.00</td>
</tr>
<tr>
<td>44</td>
<td>839752</td>
<td>REMOVE GUARDRAIL</td>
<td>LF</td>
<td>1,750</td>
<td>7.50</td>
<td>13,125.00</td>
</tr>
<tr>
<td>45</td>
<td>000001</td>
<td>ITEM DELETED PER ADDENDUM</td>
<td>LS</td>
<td>LUMP SUM</td>
<td>.00</td>
<td>.00</td>
</tr>
<tr>
<td>46</td>
<td>000002</td>
<td>ITEM DELETED PER ADDENDUM</td>
<td>LS</td>
<td>LUMP SUM</td>
<td>.00</td>
<td>.00</td>
</tr>
<tr>
<td>47</td>
<td>000003</td>
<td>ITEM DELETED PER ADDENDUM</td>
<td>LS</td>
<td>LUMP SUM</td>
<td>.00</td>
<td>.00</td>
</tr>
<tr>
<td>48</td>
<td>840656</td>
<td>PAINT TRAFFIC STRIPE (2-COAT)</td>
<td>LF</td>
<td>5,010</td>
<td>.55</td>
<td>2,755.50</td>
</tr>
<tr>
<td>49</td>
<td>000004</td>
<td>ITEM DELETED PER ADDENDUM</td>
<td>LS</td>
<td>LUMP SUM</td>
<td>.00</td>
<td>.00</td>
</tr>
<tr>
<td>50</td>
<td>000005</td>
<td>ITEM DELETED PER ADDENDUM</td>
<td>LS</td>
<td>LUMP SUM</td>
<td>.00</td>
<td>.00</td>
</tr>
<tr>
<td>51</td>
<td>000006</td>
<td>ITEM DELETED PER ADDENDUM</td>
<td>LS</td>
<td>LUMP SUM</td>
<td>.00</td>
<td>.00</td>
</tr>
<tr>
<td>52</td>
<td>846030</td>
<td>REMOVE THERMOPLASTIC TRAFFIC STRIPE</td>
<td>LF</td>
<td>26,800</td>
<td>.65</td>
<td>17,420.00</td>
</tr>
<tr>
<td>53</td>
<td>039978</td>
<td>MODIFYING FIBER OPTIC CABLE</td>
<td>LS</td>
<td>LUMP SUM</td>
<td>30,000.00</td>
<td>30,000.00</td>
</tr>
<tr>
<td>54</td>
<td>872131</td>
<td>MODIFYING LIGHTING SYSTEMS</td>
<td>LS</td>
<td>LUMP SUM</td>
<td>115,000.00</td>
<td>115,000.00</td>
</tr>
<tr>
<td>55</td>
<td>872134</td>
<td>MODIFYING RAMP METERING SYSTEMS</td>
<td>LS</td>
<td>LUMP SUM</td>
<td>40,000.00</td>
<td>40,000.00</td>
</tr>
<tr>
<td>56</td>
<td>872135</td>
<td>MODIFYING TRAFFIC MONITORING STATIONS</td>
<td>LS</td>
<td>LUMP SUM</td>
<td>45,000.00</td>
<td>45,000.00</td>
</tr>
<tr>
<td>57</td>
<td>000007</td>
<td>ITEM DELETED PER ADDENDUM</td>
<td>LS</td>
<td>LUMP SUM</td>
<td>.00</td>
<td>.00</td>
</tr>
<tr>
<td>58</td>
<td>847000</td>
<td>6&quot; TRAFFIC STRIPE (WARRANTY)</td>
<td>LF</td>
<td>7,370</td>
<td>4.20</td>
<td>30,954.00</td>
</tr>
<tr>
<td>59</td>
<td>847050</td>
<td>PAVEMENT MARKING (WARRANTY)</td>
<td>SQFT</td>
<td>500</td>
<td>11.00</td>
<td>5,500.00</td>
</tr>
<tr>
<td>60</td>
<td>847076</td>
<td>8&quot; TRAFFIC STRIPE TAPE (BROKEN 12-3)</td>
<td>LF</td>
<td>850</td>
<td>1.60</td>
<td>1,360.00</td>
</tr>
<tr>
<td>61</td>
<td>847213</td>
<td>6&quot; TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 17-7)</td>
<td>LF</td>
<td>250</td>
<td>3.20</td>
<td>800.00</td>
</tr>
<tr>
<td>62</td>
<td>847214</td>
<td>6&quot; TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 36-12)</td>
<td>LF</td>
<td>7,690</td>
<td>1.25</td>
<td>9,612.50</td>
</tr>
<tr>
<td>63</td>
<td>847216</td>
<td>8&quot; TRAFFIC STRIPE TAPE (WARRANTY)</td>
<td>LF</td>
<td>12,800</td>
<td>5.50</td>
<td>70,400.00</td>
</tr>
<tr>
<td>64</td>
<td>999990</td>
<td>MOBILIZATION</td>
<td>LS</td>
<td>LUMP SUM</td>
<td>45,000.00</td>
<td>45,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td><strong>TOTAL</strong></td>
<td></td>
<td></td>
<td></td>
<td>5,195,394.80</td>
</tr>
</tbody>
</table>

TOTAL 5,195,394.80
<table>
<thead>
<tr>
<th>ITEM</th>
<th>SECOND BID</th>
<th>SECOND AMOUNT</th>
<th>THIRD BID</th>
<th>THIRD AMOUNT</th>
<th>FOURTH BID</th>
<th>FOURTH AMOUNT</th>
<th>FIFTH BID</th>
<th>FIFTH AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>555.00</td>
<td>94350.00</td>
<td>750.00</td>
<td>127500.00</td>
<td>1,100.00</td>
<td>187000.00</td>
<td>1,250.00</td>
<td>212500.00</td>
</tr>
<tr>
<td>2</td>
<td>35,000.00</td>
<td>35000.00</td>
<td>19,000.00</td>
<td>19000.00</td>
<td>29,000.00</td>
<td>29000.00</td>
<td>30,000.00</td>
<td>30000.00</td>
</tr>
<tr>
<td>3</td>
<td>225,000.00</td>
<td>225000.00</td>
<td>180,000.00</td>
<td>180000.00</td>
<td>415,000.00</td>
<td>415000.00</td>
<td>400,000.00</td>
<td>400000.00</td>
</tr>
<tr>
<td>4</td>
<td>40.00</td>
<td>6000.00</td>
<td>32.00</td>
<td>4800.00</td>
<td>35.00</td>
<td>5250.00</td>
<td>35.00</td>
<td>5250.00</td>
</tr>
<tr>
<td>5</td>
<td>10,000.00</td>
<td>20000.00</td>
<td>7,500.00</td>
<td>15000.00</td>
<td>6,300.00</td>
<td>12600.00</td>
<td>6,000.00</td>
<td>12000.00</td>
</tr>
<tr>
<td>6</td>
<td>25,000.00</td>
<td>25000.00</td>
<td>6,200.00</td>
<td>6200.00</td>
<td>25,000.00</td>
<td>25000.00</td>
<td>25,000.00</td>
<td>25000.00</td>
</tr>
<tr>
<td>7</td>
<td>18.00</td>
<td>63360.00</td>
<td>27.50</td>
<td>96800.00</td>
<td>18.00</td>
<td>63360.00</td>
<td>25.00</td>
<td>88000.00</td>
</tr>
<tr>
<td>8</td>
<td>5,000.00</td>
<td>60000.00</td>
<td>2,000.00</td>
<td>24000.00</td>
<td>2,250.00</td>
<td>27000.00</td>
<td>3,500.00</td>
<td>42000.00</td>
</tr>
<tr>
<td>9</td>
<td>25,000.00</td>
<td>25000.00</td>
<td>10,000.00</td>
<td>10000.00</td>
<td>8,000.00</td>
<td>8000.00</td>
<td>20,000.00</td>
<td>20000.00</td>
</tr>
<tr>
<td>10</td>
<td>2,500.00</td>
<td>2500.00</td>
<td>3,500.00</td>
<td>3500.00</td>
<td>15,000.00</td>
<td>15000.00</td>
<td>800.00</td>
<td>800.00</td>
</tr>
<tr>
<td>11</td>
<td>.50</td>
<td>2825.00</td>
<td>1.00</td>
<td>5650.00</td>
<td>2.00</td>
<td>11300.00</td>
<td>.35</td>
<td>1977.50</td>
</tr>
<tr>
<td>12</td>
<td>95,000.00</td>
<td>95000.00</td>
<td>14,500.00</td>
<td>14500.00</td>
<td>2,500.00</td>
<td>2500.00</td>
<td>10,000.00</td>
<td>10000.00</td>
</tr>
<tr>
<td>13</td>
<td>60.00</td>
<td>840.00</td>
<td>800.00</td>
<td>11200.00</td>
<td>2,800.00</td>
<td>39200.00</td>
<td>100.00</td>
<td>1400.00</td>
</tr>
<tr>
<td>14</td>
<td>200.00</td>
<td>1400.00</td>
<td>800.00</td>
<td>5600.00</td>
<td>1,700.00</td>
<td>11900.00</td>
<td>900.00</td>
<td>6300.00</td>
</tr>
<tr>
<td>15</td>
<td>10.00</td>
<td>8100.00</td>
<td>10.00</td>
<td>8100.00</td>
<td>16.50</td>
<td>13365.00</td>
<td>9.00</td>
<td>7290.00</td>
</tr>
<tr>
<td>16</td>
<td>10.00</td>
<td>4800.00</td>
<td>10.00</td>
<td>4800.00</td>
<td>16.50</td>
<td>7920.00</td>
<td>9.00</td>
<td>4320.00</td>
</tr>
<tr>
<td>17</td>
<td>5.00</td>
<td>17650.00</td>
<td>7.00</td>
<td>24710.00</td>
<td>14.00</td>
<td>49420.00</td>
<td>11.00</td>
<td>38830.00</td>
</tr>
<tr>
<td>18</td>
<td>10.00</td>
<td>43930.00</td>
<td>45.00</td>
<td>197685.00</td>
<td>25.00</td>
<td>109825.00</td>
<td>25.00</td>
<td>109825.00</td>
</tr>
<tr>
<td>19</td>
<td>1,250.00</td>
<td>35000.00</td>
<td>2,000.00</td>
<td>56000.00</td>
<td>1,800.00</td>
<td>50400.00</td>
<td>800.00</td>
<td>22400.00</td>
</tr>
<tr>
<td>20</td>
<td>75.00</td>
<td>150750.00</td>
<td>30.00</td>
<td>60300.00</td>
<td>24.00</td>
<td>48240.00</td>
<td>20.00</td>
<td>40200.00</td>
</tr>
<tr>
<td>21</td>
<td>55.00</td>
<td>23155.00</td>
<td>50.00</td>
<td>21050.00</td>
<td>28.00</td>
<td>11788.00</td>
<td>13.00</td>
<td>5473.00</td>
</tr>
<tr>
<td>22</td>
<td>65.00</td>
<td>103935.00</td>
<td>65.00</td>
<td>103935.00</td>
<td>48.00</td>
<td>76752.00</td>
<td>50.00</td>
<td>79950.00</td>
</tr>
<tr>
<td>23</td>
<td>2,500.00</td>
<td>2500.00</td>
<td>6,500.00</td>
<td>6500.00</td>
<td>9,000.00</td>
<td>9000.00</td>
<td>2,500.00</td>
<td>2500.00</td>
</tr>
<tr>
<td>24</td>
<td>100.00</td>
<td>60300.00</td>
<td>50.00</td>
<td>30150.00</td>
<td>10.00</td>
<td>6030.00</td>
<td>130.00</td>
<td>78390.00</td>
</tr>
<tr>
<td>25</td>
<td>100.00</td>
<td>60300.00</td>
<td>50.00</td>
<td>30150.00</td>
<td>70.00</td>
<td>42210.00</td>
<td>85.00</td>
<td>51255.00</td>
</tr>
<tr>
<td></td>
<td>.18</td>
<td>45608.22</td>
<td>.18</td>
<td>45608.22</td>
<td>.45</td>
<td>114020.55</td>
<td>.50</td>
<td>126689.50</td>
</tr>
<tr>
<td>---</td>
<td>-----</td>
<td>----------</td>
<td>-----</td>
<td>----------</td>
<td>-----</td>
<td>-----------</td>
<td>-----</td>
<td>-----------</td>
</tr>
<tr>
<td>27</td>
<td>75.00</td>
<td>1583550.00</td>
<td>89.00</td>
<td>1879146.00</td>
<td>96.00</td>
<td>2026944.00</td>
<td>67.50</td>
<td>1425195.00</td>
</tr>
<tr>
<td>28</td>
<td>3.80</td>
<td>962840.20</td>
<td>3.00</td>
<td>760137.00</td>
<td>1.70</td>
<td>430744.30</td>
<td>3.80</td>
<td>962840.20</td>
</tr>
<tr>
<td>29</td>
<td>34.00</td>
<td>14620.00</td>
<td>32.00</td>
<td>13760.00</td>
<td>45.00</td>
<td>19350.00</td>
<td>28.00</td>
<td>12040.00</td>
</tr>
<tr>
<td>30</td>
<td>11.00</td>
<td>4730.00</td>
<td>10.00</td>
<td>4300.00</td>
<td>11.50</td>
<td>4945.00</td>
<td>10.00</td>
<td>4300.00</td>
</tr>
<tr>
<td>31</td>
<td>2.20</td>
<td>1628.00</td>
<td>2.00</td>
<td>1480.00</td>
<td>2.10</td>
<td>1554.00</td>
<td>2.00</td>
<td>1480.00</td>
</tr>
<tr>
<td>32</td>
<td>33.00</td>
<td>1749.00</td>
<td>32.00</td>
<td>1696.00</td>
<td>16.50</td>
<td>874.50</td>
<td>25.00</td>
<td>1325.00</td>
</tr>
<tr>
<td>33</td>
<td>4.25</td>
<td>3145.00</td>
<td>5.00</td>
<td>3700.00</td>
<td>5.15</td>
<td>3811.00</td>
<td>5.00</td>
<td>3700.00</td>
</tr>
<tr>
<td>34</td>
<td>32.50</td>
<td>15275.00</td>
<td>31.00</td>
<td>14570.00</td>
<td>27.50</td>
<td>12925.00</td>
<td>37.50</td>
<td>17625.00</td>
</tr>
<tr>
<td>35</td>
<td>5,200.00</td>
<td>10400.00</td>
<td>5,000.00</td>
<td>10000.00</td>
<td>4,000.00</td>
<td>8000.00</td>
<td>4,750.00</td>
<td>9500.00</td>
</tr>
<tr>
<td>36</td>
<td>1,100.00</td>
<td>2200.00</td>
<td>1,000.00</td>
<td>2000.00</td>
<td>1,000.00</td>
<td>2000.00</td>
<td>1,050.00</td>
<td>2100.00</td>
</tr>
<tr>
<td>37</td>
<td>5,000.00</td>
<td>15000.00</td>
<td>4,500.00</td>
<td>13500.00</td>
<td>3,850.00</td>
<td>11550.00</td>
<td>3,550.00</td>
<td>10650.00</td>
</tr>
<tr>
<td>38</td>
<td>4,750.00</td>
<td>4750.00</td>
<td>4,200.00</td>
<td>4200.00</td>
<td>3,650.00</td>
<td>3650.00</td>
<td>3,550.00</td>
<td>3550.00</td>
</tr>
<tr>
<td>39</td>
<td>40,500.00</td>
<td>243000.00</td>
<td>37,000.00</td>
<td>222000.00</td>
<td>36,000.00</td>
<td>216000.00</td>
<td>38,000.00</td>
<td>228000.00</td>
</tr>
<tr>
<td>ITEM</td>
<td>SECOND BID</td>
<td>SECOND AMOUNT</td>
<td>THIRD BID</td>
<td>THIRD AMOUNT</td>
<td>FOURTH BID</td>
<td>FOURTH AMOUNT</td>
<td>FIFTH BID</td>
<td>FIFTH AMOUNT</td>
</tr>
<tr>
<td>------</td>
<td>------------</td>
<td>---------------</td>
<td>----------</td>
<td>--------------</td>
<td>-----------</td>
<td>---------------</td>
<td>----------</td>
<td>--------------</td>
</tr>
<tr>
<td>40</td>
<td>43,000.00</td>
<td>129000.00</td>
<td>39,000.00</td>
<td>117000.00</td>
<td>35,000.00</td>
<td>105000.00</td>
<td>39,000.00</td>
<td>117000.00</td>
</tr>
<tr>
<td>41</td>
<td>150.00</td>
<td>267000.00</td>
<td>87.74</td>
<td>156177.20</td>
<td>295.00</td>
<td>525100.00</td>
<td>200.00</td>
<td>356000.00</td>
</tr>
<tr>
<td>42</td>
<td>250.00</td>
<td>150000.00</td>
<td>229.07</td>
<td>13744.20</td>
<td>490.00</td>
<td>294000.00</td>
<td>320.00</td>
<td>192000.00</td>
</tr>
<tr>
<td>43</td>
<td>400.00</td>
<td>128000.00</td>
<td>98.00</td>
<td>31360.00</td>
<td>370.00</td>
<td>118400.00</td>
<td>180.00</td>
<td>576000.00</td>
</tr>
<tr>
<td>44</td>
<td>9.00</td>
<td>15750.00</td>
<td>10.00</td>
<td>17500.00</td>
<td>6.90</td>
<td>12075.00</td>
<td>15.00</td>
<td>26250.00</td>
</tr>
<tr>
<td>45</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
</tr>
<tr>
<td>46</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
</tr>
<tr>
<td>47</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
</tr>
<tr>
<td>48</td>
<td>0.60</td>
<td>3006.00</td>
<td>1.00</td>
<td>5010.00</td>
<td>0.55</td>
<td>2755.50</td>
<td>0.50</td>
<td>2505.00</td>
</tr>
<tr>
<td>49</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
</tr>
<tr>
<td>50</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
</tr>
<tr>
<td>51</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
</tr>
<tr>
<td>52</td>
<td>0.75</td>
<td>20100.00</td>
<td>0.50</td>
<td>13400.00</td>
<td>0.62</td>
<td>16616.00</td>
<td>0.60</td>
<td>16080.00</td>
</tr>
<tr>
<td>53</td>
<td>30,000.00</td>
<td>30000.00</td>
<td>19,300.00</td>
<td>19300.00</td>
<td>28,000.00</td>
<td>28000.00</td>
<td>15,000.00</td>
<td>15000.00</td>
</tr>
<tr>
<td>54</td>
<td>125,000.00</td>
<td>125000.00</td>
<td>108,400.00</td>
<td>108400.00</td>
<td>110,000.00</td>
<td>110000.00</td>
<td>101,000.00</td>
<td>101000.00</td>
</tr>
<tr>
<td>55</td>
<td>41,000.00</td>
<td>41000.00</td>
<td>37,900.00</td>
<td>37900.00</td>
<td>39,000.00</td>
<td>39000.00</td>
<td>52,000.00</td>
<td>52000.00</td>
</tr>
<tr>
<td>56</td>
<td>47,500.00</td>
<td>47500.00</td>
<td>42,600.00</td>
<td>42600.00</td>
<td>44,000.00</td>
<td>44000.00</td>
<td>38,000.00</td>
<td>38000.00</td>
</tr>
<tr>
<td>57</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
<td>0.00</td>
</tr>
<tr>
<td>58</td>
<td>5.75</td>
<td>42377.50</td>
<td>5.00</td>
<td>36850.00</td>
<td>4.10</td>
<td>30217.00</td>
<td>4.00</td>
<td>29480.00</td>
</tr>
<tr>
<td>59</td>
<td>13.50</td>
<td>6750.00</td>
<td>15.00</td>
<td>7500.00</td>
<td>11.00</td>
<td>5500.00</td>
<td>10.00</td>
<td>5000.00</td>
</tr>
<tr>
<td>60</td>
<td>4.25</td>
<td>3612.50</td>
<td>8.00</td>
<td>6800.00</td>
<td>1.55</td>
<td>1317.50</td>
<td>1.50</td>
<td>1275.00</td>
</tr>
<tr>
<td>61</td>
<td>3.00</td>
<td>750.00</td>
<td>3.00</td>
<td>750.00</td>
<td>3.10</td>
<td>775.00</td>
<td>3.00</td>
<td>750.00</td>
</tr>
<tr>
<td>62</td>
<td>3.00</td>
<td>23070.00</td>
<td>3.00</td>
<td>23070.00</td>
<td>1.25</td>
<td>9612.50</td>
<td>1.20</td>
<td>9228.00</td>
</tr>
<tr>
<td>63</td>
<td>8.00</td>
<td>102400.00</td>
<td>8.00</td>
<td>102400.00</td>
<td>5.25</td>
<td>67200.00</td>
<td>5.25</td>
<td>67200.00</td>
</tr>
<tr>
<td>64</td>
<td>150,000.00</td>
<td>150000.00</td>
<td>495,000.00</td>
<td>495000.00</td>
<td>119,000.15</td>
<td>119000.15</td>
<td>525,810.00</td>
<td>525810.00</td>
</tr>
<tr>
<td>ITEM</td>
<td>SIXTH BID</td>
<td>AMOUNT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>------</td>
<td>-----------</td>
<td>--------</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1</td>
<td>3,600.00</td>
<td>612000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>28,995.00</td>
<td>28995.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>500,000.00</td>
<td>500000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>34.00</td>
<td>5100.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>100.00</td>
<td>200.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>24,920.00</td>
<td>24920.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>25.75</td>
<td>90640.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>2,200.00</td>
<td>26400.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>9</td>
<td>5,290.40</td>
<td>5290.40</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>1,000.00</td>
<td>1000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>.26</td>
<td>1469.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>12</td>
<td>15,000.00</td>
<td>15000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>13</td>
<td>750.00</td>
<td>10500.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>14</td>
<td>1,400.00</td>
<td>9800.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>15</td>
<td>10.00</td>
<td>8100.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>16</td>
<td>10.00</td>
<td>4800.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>17</td>
<td>12.00</td>
<td>42360.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>18</td>
<td>36.00</td>
<td>158148.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>19</td>
<td>3,250.00</td>
<td>91000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>20</td>
<td>35.00</td>
<td>70350.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>21</td>
<td>17.00</td>
<td>7157.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>22</td>
<td>55.00</td>
<td>87945.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>23</td>
<td>18,000.00</td>
<td>18000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>24</td>
<td>20.00</td>
<td>12060.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>25</td>
<td>100.00</td>
<td>60300.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>26</td>
<td>.60</td>
<td>152027.40</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>27</td>
<td>78.00</td>
<td>1646892.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>28</td>
<td>4.50</td>
<td>1140205.50</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>29</td>
<td>35.00</td>
<td>15050.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>30</td>
<td>12.00</td>
<td>5160.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>31</td>
<td>2.00</td>
<td>1480.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>32</td>
<td>16.00</td>
<td>848.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>33</td>
<td>3.75</td>
<td>2775.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>34</td>
<td>26.90</td>
<td>12643.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>35</td>
<td>3,900.00</td>
<td>7800.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>36</td>
<td>980.00</td>
<td>1960.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>37</td>
<td>3,750.00</td>
<td>11250.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>38</td>
<td>3,550.00</td>
<td>3550.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>39</td>
<td>35,500.00</td>
<td>213000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>ITEM</td>
<td>BID</td>
<td>AMOUNT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>------</td>
<td>------</td>
<td>---------</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>40</td>
<td>34,500.00</td>
<td>103500.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>41</td>
<td>175.00</td>
<td>311500.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>42</td>
<td>700.00</td>
<td>42000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>43</td>
<td>210.00</td>
<td>67200.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>44</td>
<td>6.90</td>
<td>12075.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>45</td>
<td>.00</td>
<td>0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>46</td>
<td>.00</td>
<td>0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>47</td>
<td>.00</td>
<td>0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>48</td>
<td>.50</td>
<td>2505.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>49</td>
<td>.00</td>
<td>0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>50</td>
<td>.00</td>
<td>0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>51</td>
<td>.00</td>
<td>0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>52</td>
<td>.33</td>
<td>8844.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>53</td>
<td>27,400.00</td>
<td>27400.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>54</td>
<td>108,400.00</td>
<td>108400.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>55</td>
<td>37,900.00</td>
<td>37900.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>56</td>
<td>42,600.00</td>
<td>42600.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>57</td>
<td>.00</td>
<td>0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>58</td>
<td>5.16</td>
<td>38029.20</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>59</td>
<td>12.00</td>
<td>6000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>60</td>
<td>3.75</td>
<td>3187.50</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>61</td>
<td>2.60</td>
<td>650.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>62</td>
<td>2.60</td>
<td>19994.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>63</td>
<td>6.80</td>
<td>87040.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>64</td>
<td>600,000.00</td>
<td>600000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

TOT 6,625,000.00