STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

POSTPONED CONTRACT

09/ 10/ 19
01- OE8604
01- MEN- 20-16. 8/17. 2

BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

I'N MENDOCI NO COUNTY NEAR FORT BRAGG
FROM 0.5 M LES WEST OF ROAD 200A TO
0.1 MLES WEST CF ROAD 200A

CURVE | MPROVEMENT AND SHOULDER

PAGE 1
09/11/19
CONTRACT CCDE 'C'
81 CONTRACT | TEMS

FEDERAL Al D ACST-P020-(190)E



STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 09/10/ 19
CONTRACT NUMBER 02- 2H3904
LOCATI ON 02- Sl S-5-R57. 5/ R59. 6

D SUMMARY DEPARTMENT OF TRANSPORTATI ON

I'N Sl SKI YOU COUNTY ON ROUTE 5 FROM
0.6 MLE SOUTH OF KLAMATH RI VER
ROAD UNDERCROSSI NG TO 1.3 M LES
NORTH OF ROUTE 96 AND ON ROUTE 96

I NSTALL ELECTRI C VEHI CLE STATI ONS

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
0 TOTAL NUMBER OF WORKI NG DAYS 25

PROPCSALS | SSUED 13 FUND TOTAL

NUMBER OF BI DDERS 6 ENG NEERS EST 490, 535. 00 AMOUNT UNDER 90, 911. 00

Bl D RANK Bl D TOTAL Bl DDER | D

1 399, 624. 00 4

2 475, 246. 00 2

3 530, 524. 50 3

4 534, 000. 00 5

5 591, 850. 00 1

6 594, 250. 00 6

Bl D211
PAGE 1
09/11/19

CONTRACT CCDE 'D '
22 CONTRACT | TEM5

FEDERAL Al D NONE

PERCENT UNDER EST 18. 53

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

SNL GROUP | NC

9818 HOLTON WAY;
REDDI NG CA 96003

CAL ELECTRO, | NC.

3710 ELECTRO WAY;
REDDI NG CA 96002

SHASTA SERVI CES, | NC. DBA
TI MBERWORKS

PO BOX 1240;

MOUNT SHASTA CA 96067

HOSELEY CORPORATI ON

96F PI ER ADM N BUI LDI NG SUI TE
SAN FRANCI SCO CA 94124

MERCER- FRASER COVPANY

PO BOX 1006;
EUREKA CA 95502

SERAFI X ENG NEERI NG
CONTRACTCRS, | NC

7 CROW CANYON COURT SUI TE 250;
SAN RAMON CA 94583

FAX

FAX

FAX

FAX

FAX

530 222-5048
00987763
530 222-5140

530 223-5937
00390480
530 221-7038

530 926-4093
00449510
530 926-2118

415 404-8997
01000494

707 443-6371
00105709
707 443-0277

925 552-8253
01019229
925 552- 8254

SB PREF

SB PREF

SB PREF

SB PREF

CC PREF

SB PREF

CLAI MED

CLAlI MED

CLAI MED

CLAlI MED

CLAI MED

CLAI MED

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RM5

FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



Bl DDER | D NAME AND ADDRESS

02- 2H8904
02-SI S-5-R5
09/ 10/ 19

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 2

09/11/19
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STEPHEMS ELECTRI CAL

REDDI NG CA

STEPHEMS ELECTRI CAL

REDDI NG CA

T & S INC
ANDERSON CA

T & SINC
ANDERSON CA

T &S INC
ANDERSON CA

T &S INC
ANDERSON CA

T & S INC
ANDERSON CA

T & SINC
ANDERSON CA

T &S INC
ANDERSON CA

T &S INC
ANDERSON CA

T & S INC
ANDERSON CA

CONTI NUED ON NEXT PAGE

860647

860647

983087

983087

983087

983087

983087

983087

983087

983087

983087

I NSTALL ELE CABI NET, LIGHT AND W RI NG TO CHARG NG STATI ONS

| TEM 22 (42%

CONSTRUCTI ONS S| GNS

FURNI SH SI GN SHEET UNFRAMED

FURNI SH SI GN SHEETI NG TYPE X

GUARD POST

| NSTALL ROADSI DE SI GN STRAP METHOD

I NSTALL SI GN EXI STI NG POST

| TEM 12 (75%

| TEM 13 (81%

| TEM 14 (80%



Bl DDER | D NAME AND ADDRESS

02- 2H8904
02-SI S-5-R5
09/ 10/ 19

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 3
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

T &S INC
ANDERSON CA

T & S INC
ANDERSON CA

T & S INC
ANDERSON CA

T & SINC
ANDERSON CA

T &S INC
ANDERSON CA

T & S INC
ANDERSON CA

T & S INC
ANDERSON CA

T & SINC
ANDERSON CA

T &S INC
ANDERSON CA

T &S INC
ANDERSON CA

T & S INC
ANDERSON CA

983087

983087

983087

983087

983087

983087

983087

983087

983087

983087

983087

| TEM 15 (80%

| TEM 16 (81%

| TEM 17 (83%

| TEM 18 (80%

| TEM 19 (82%

| TEM 2 (81%

| TEM 3 (83%

REMOVE ROADSI DE SI GN

RETRO SHEETI NG XI

ROADSI DE SI GN ONE POST

TRAFFI C CONTROL



02- 2H8904
02-SI S-5-R5
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 4
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

PACI FI C SERV
I RVI NE CA

PACI FI C SERV
I RVI NE CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

CONTI NUED ON NEXT PAGE

ENG NEERI NG

ENG NEERI NG

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

102113

102113

983087

983087

983087

983087

983087

983087

983087

983087

983087

| TEM 1 (100%

I TEM 5 (100%

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%

| TEM 15 (100%

| TEM 16 (100%

| TEM 17 (100%

| TEM 18 (100%

| TEM 19 (100%

| TEM 2 (100%



02- 2H8904 Bl D211
02-SIS-5-R5 PAGE 5
09/ 10/ 19 09/ 11/ 19
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 T AND S DVBE | NC. | TEM 3 (100%
ANDERSON CA 983087
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LINE, LLC | TEM 20 (100%

ANDERSON CA 1031889

ROLL N ROCK CONSTRUCTI ON | NC. | TEM 13 (100%

M. SHASTA CA 971838

ROLL N ROCK CONSTRUCTI ON | NC. | TEM 2 (100%

M. SHASTA CA 971838

ROLL N ROCK CONSTRUCTI ON | NC. | TEM 3 (100%

M. SHASTA CA 971838

ROLL N ROCK CONSTRUCTI ON | NC. | TEM 8 (100%

MT. SHASTA CA 971838

ROLL N ROCK CONSTRUCTI ON | NC. I TEM 9 (100%

M. SHASTA CA 971838

ROLL N ROCK CONSTRUCTI ON | NC. | TEMB 13- 19

M. SHASTA CA 971838

SAPPER VEST COWVPLI ANCE MONI TORI NG/ REPORTI NG

SACRAMENTO CA 939685

SAPPER VEST | TEM 1 (100%

SACRAMENTO CA 939685

CONTI NUED

ON NEXT PACE



02- 2H8904 Bl D211
02-SI S-5-R5 PAGE 6
09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SAPPER WEST | TEM 4 (32%
SACRAMENTO CA 939685
SAPPER WEST I TEM 5 (100%
SACRAMENTO CA 939685
TERRY HANSEN ELECTRI C ELECTRI CAL WORK
REDDI NG CA 616547
TERRY HANSEN ELECTRI C | TEM 21 (100%
REDDI NG CA 616547
TERRY HANSEN ELECTRI C | TEM 22 (80%
REDDI NG CA 616547
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APPLY- A-LINE, LLC | TEM 20 (100%

CONTI NUED

ANDERSON CA

JOHNSTON & SONS ELECTRIC, | NC
LODI CA

JOHNSTON & SONS ELECTRIC, INC
LODI CA

STATEW DE TRAFFI C SAFETY & SI GNS
REDDI NG CA

STATEW DE TRAFFI C SAFETY & SI GNS
REDDI NG CA

ON NEXT PACE

1031889

994763

994763

975518

975518

ELECTRI CAL VWORK

| TEM 22 (76%

| TEM 13 (100%

| TEM 14 (100%



02- 2H8904 Bl D211
02-SI S-5-R5 PAGE 7
09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 STATEW DE TRAFFI C SAFETY & SI GNS | TEM 15 (100%
REDDI NG CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 16 (100%
REDDI NG CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 17 (100%
REDDI NG CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 18 (100%
REDDI NG CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 19 (100%
REDDI NG CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 2 (100%
REDDI NG CA 975518
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPLY- A-LINE, LLC | TEM 20 (100%
ANDERSON CA 1031889
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APPLY- A- LI NE | TEM 20 (100%

CONTI NUED

ANDERSON CA

CONVERSE CONSTRUCTI ON | NC
REDDI NG CA

ON NEXT PAGE

1031889

842863

ELECTRI CAL WORK



02- 2H8904
02-SI S-5-R5
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 8
09/11/19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CONVERSE CONSTRUCTI ON | NC

REDDI NG CA

CONVERSE CONSTRUCTI ON | NC

REDDI NG CA

STATEWDI E TRAFFI C SAFETY
REDDI NG CA

STATEWDI E TRAFFI C SAFETY
REDDI NG CA

STATEWDI E TRAFFI C SAFETY
REDDI NG CA

STATEWDI E TRAFFI C SAFETY
REDDI NG CA

STATEW DE TRAFFI C SAFETY
REDDI NG CA

STATEW DE TRAFFI C SAFETY
REDDI NG CA

STATEW DE TRAFFI C SAFETY
REDDI NG CA

STATEW DE TRAFFI C SAFETY
REDDI NG CA

&

&

SI GN

SI GN

SI GN

SIGN

SI &GN

SI GN

SI GN

SIGN

842863

842863

975518

975518

975518

975518

975518

975518

975518

975518

| TEM 21 (100%

| TEM 22 (90%

| TEM 16 (100%

| TEM 17 (100%

| TEM 18 (100%

| TEM 19 (100%

| TEM 13 (100%

| TEM 14 (100%

| TEM 15 (100%

| TEM 2 (100%



02- 2H8904 Bl D211

02-SI S-5-R5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 10/ 19 09/ 11/ 19
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 000. 00 1, 000. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 200. 00 2,200. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 000. 00 12, 000. 00
4 130100 JOB SI TE MANAGEMENT LS LUMP SUM 10, 000. 00 10, 000. 00
5 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 000. 00 1, 000. 00
6 130640 TEMPORARY FI BER ROLL LF 150 14. 00 2.100. 00
7 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 500. 00 500. 00
8 190101 ROADVAY EXCAVATI ON cY 49 475. 00 23, 275. 00
9 260203 CLASS 2 AGGREGATE BASE ( CY) cY 22 340. 00 7, 480. 00
10 390136 M NOR HOT M X ASPHALT TON 2 2, 200. 00 4, 400. 00
11 731502 M NOR CONCRETE (M SCELLANEQUS (% 24 1, 100. 00 26, 400. 00
CONSTRUCTI ON)
12 038170 GUARD POST (MODI FI ED) EA 4 400. 00 1, 600. 00
13 820250 REMOVE ROADS| DE SI GN EA 1 245. 00 245. 00
14 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 3 25.00 75. 00
(0. 063" - UNFRANED)
15 820840 ROADSI DE SI GN - ONE POST EA 2 500. 00 1, 000. 00
16 820860 [ NSTAL)L SI GN (STRAP AND SADDLE BRACKET EA 2 185. 00 370. 00
METHOD
17 820900 I NSTALL ROADSI DE SI GN PANEL ON EA 6 150. 00 900. 00
EXI STI NG POST
18 038171 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 24 25. 00 600. 00
(0. 063" - UNFRAVED) FOR RETROREFLECTI VE
SHEETI NG ( TYPE Xl)
19 038172 RETROREFLECTI VE SHEETI NG ( TYPE XI) SQFT 24 8. 50 204. 00
20 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 65 135. 00 8, 775. 00
21 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUMP SUM 500. 00 500. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
22 038173 ELECTRI C VEHI CLE CHARG NG SYSTEM LS LUMP SUM 295, 000. 00 295, 000. 00

TOTAL 399, 624. 00
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02- 2H8904
02-SI S-5-R5
09/ 10/ 19

785.
1, 800.
7, 000.

18, 000.

700.

10.

500.

950.

450.

950.
1, 200.

300.

200.

20.

400.

150.

125.

20.

7.

20.

5, 000.
347, 553.

SUMMARY OF
THI RD
AMOUNT | BI D
785. 00| 1, 506. 00
1800. 00| 2, 460. 00
7000. 00| 7,132.00
18000. 00| 5, 793. 00
700. 00| 732. 00
1500. 00| 12.55
500. 00| 1, 845. 00
46550. 00 166. 00
9900. 00| 467. 00
1900. 00| 922. 00
28800. 00| 2, 155. 50
1200. 00| 1, 965. 00
200. 00| 123. 00
60. 00| 15. 00
800. 00| 306. 00
300. 00| 429. 00
750. 00| 122. 50
480. 00| 15. 00
168. 00| 13.25
1300. 00| 135. 30
5000. 00| 1, 224. 00
347553. 00| 416, 260. 50
475, 246. 00

REMA

1506.
2460.
7132.
5793.
732.
1882.
1845.
8134.
10274.
1844.
51732.
7860.
123.
45.
612.
858.
735.
360.
318.
8794.
1224.
416260.

530, 524. 50

I NI NG BI DDERS

FOURTH
L AT |

3, 000. 00 3000
1, 500. 00 1500
1, 000. 00 1000
10, 000. 00 10000
2,000. 00 2000
15. 00 2250
2,500. 00 2500
500. 00 24500
520. 00 11440
6, 250. 00 12500
1, 000. 00 24000
2,700. 00 10800
58. 00 58
11. 00 33
310. 00 620.
115. 00 230.
72.00 432.
8. 00 192.
4.50 108.
125. 00 8125.
2,400. 00 2400.
416, 312. 00 416312.
534, 000. 00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 10
09/ 11/ 19
FI FTH

BI D ANOUNT
5, 000. 00 5000.
15, 000. 00 15000.
20, 000. 00 20000.
7,500. 00 7500.
4, 500. 00 4500.
25. 00 3750.
5, 000. 00 5000.
1, 200. 00 58800.
1, 400. 00 30800.
7,500. 00 15000.
1, 300. 00 31200.
650. 00 2600.
600. 00 600.
500. 00 1500.
1, 000. 00 2000.
1, 100. 00 2200.
750. 00 4500.
300. 00 7200.
400. 00 9600.
240. 00 15600.
7,500. 00 7500.
342, 000. 00 342000.

591, 850. 00
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02- 2H8904
02-SI S-5-R5
09/ 10/ 19

594, 250. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D211
PAGE 11
09/11/19



STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 20

NUMBER OF BI DDERS 10
PROGRAM ELEMENTS RAS

Bl D RANK

09/ 10/ 19
07-301904
07-LA-210-R33.1/R44. 1

ENG NEERS EST

Bl D TOTAL

1,749, 146. 40

1, 890, 700. 00

2,425,945.00

2,495, 900. 50

2,581, 834. 00

HB34
3, 931, 246. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I'N LOS ANGELES COUNTY AT VARI QUS
LOCATI ONS FROM MONTEREY AVENUE
UNDERCROSSI NG TO ROUTE 57/210
SEPARATI ON

ROADSI DE SAFETY | MPROVEMENTS

DI SADVANTACGED BUSI NESS ENTERPRI SE - 18. 0%
FUND TOTAL

DEPARTMENT OF TRANSPORTATI ON

Bl D211

PAGE 1

09/11/19
CONTRACT CCDE 'B
53 CONTRACT | TEM5

FEDERAL AID HSI M 210-1(852)E

0 TOTAL NUMBER OF WORKI NG DAYS 240

2,182, 099. 60

Bl DDER | NFORMATI ON

PERCENT UNDER EST 55.51

( NAVE/ ADDRESS/ LOCATI ON)

CHUMO CONSTRUCTI ON | NC

14425 JOANBRI DGE STREET;
BALDW N PARK CA 91706

ACCU CONSTRUCTI ON, | NC.

2098 S. GRAND AVE. SU TE A;
SANTA ANA CA 92705

YAKAR

689 EAST SAN BERNARDI NO RD;
COVINA CA 91703

WESTCOAST PUBLI C WORKS | NC

20058 VENTURA BLVD, #318;
WOODLAND HI LLS CA 91364

HI GHLAND CONSTRUCTI ON, | NC.

133 N. PI XLEY STREET;
ORANGE CA 92868

FAX

FAX

FAX

FAX

FAX

626 960-9502
00387331
626 960- 3887

714 641-4730
00822927
714 641-4704

909 599-1612
00909978
800 750-9094

818 256-9401
00949582
818 332-4323

714 538-5156
00743775
714 538-5157



07-301904
07-LA-210-R
09/ 10/ 19

10

2,742,061. 00

2,744, 516. 80

2, 888, 375. 00

3,087,181. 24

4,022, 085. 00

10

DREAMBUI LDER CONSTRUCTI ON CORP
DBA DREAMBUI LDER

18543 YORBA LI NDA BLVD # 376

YORBA LI NDA CA 92886

SPECTRUM CONSTRUCTI ON GROUP
I NC.

32 EDELNAN

I RVINE CA 92618

PETERSON- CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON, | NC.
16351 CONSTRUCTI ON ClI RCLE WEST
IRVINE CA 92606

BOSCO CONSTRUCTORS, | NC

21353 MAYALL ST.
CHATSWORTH CA 91311

KASA CONSTRUCTI ON | NC.

15148 S| ERRA BONI TA LN.;
CH NO CA 91710

FAX

FAX

FAX

FAX

FAX

714 646- 3697
00873436
714 844-9073

949 299-1400
01005737
949 502-5542

949 252- 0441
00615876
949 252-0266

818 700- 0304
00972065
818 280- 3444

909 457-8260
00927544
909 457-8261

Bl D211
PAGE 2
09/11/19



07-301904
07-LA-210-R
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 3

09/11/19
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

CALMEX ENG NEERI NG
BLOOM NGTON CA

CALMEX ENG NEERI NG
BLOOM NGTON CA

EBS GENERAL ENG NEERI NG
CORONA CA
EBS GENERAL ENG NEERI NG
CORONA CA
EBS GENERAL ENG NEERI NG

CORONA CA

MANERI TRAFFI C
FALLBROOK CA

PCl
AZUSA CA

PCl
AZUSA CA

S| ERRA LANDSCAPE
ARCADI A CA

CONTI NUED ON NEXT PAGE

996577

996577

685954

685954

720016

720016

720016

1017741

823802

823802

514938

| TEM 41 (100%

| TEM 45 (100%

| TEM 31 (100%

| TEM 32 (100%

GRADI NG NOT | NCLUDED

| TEM 23 (93%

| TEM 3840 (100%

| TEM 2 (100%

| TEM 42 (100%

| TEM 4648 (100%

| TEM 2427 (100%



07-301904
07-LA-210-R
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 4
09/11/19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 TRAFFI C LOOP AND CRACKFI LL
ANAHEI M CA

TRAFFI C LOOP AND CRACKFI LL
ANAHEI M CA

652956

652956

| TEM 49 (100%

| TEM 50 (100%



07-301904
07-LA-210-R
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 5
09/11/19
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BRADLEY TANKS | NC.
DANVI LLE CA

BRADLEY TANKS | NC.
DANVI LLE CA

E- NOR | NNOVATI ONS | NC.

GARDENA CA

E- NOR | NNOVATI ONS | NC.

GARDENA CA

E- NOR | NNOVATI ONS | NC.

GARDENA CA

E- NOR | NNOVATI ONS | NC.

GARDENA CA

E- NOR | NNOVATI ONS | NC.

GARDENA CA

HYM ENG NEERI NG | NC.
BUENA PARK CA

HYM ENG NEERI NG | NC.
BUENA PARK CA

PCl
AZUSA CA

PCl
AZUSA CA

CONTI NUED ON NEXT PAGE

964166

964166

931953

931953

931953

931953

931953

918130

918130

823802

823802

| TEM 22 (70%

TRUCKI NG AND DI SPCSAL ONLY. EXCAVATI ON NOT | NCLUDED

| TEM 2 (100%

| TEM 3 (100%

| TEM 4 (100%

I TEM 5 (100%

| TEM 6 (100%

| TEM 23 (100%

| TEM 39 (100%

| TEM 42 (100%

| TEM 46 (100%



07- 301904 BI D211
07- LA-210-R PAGE 6
09/ 10/ 19 09/ 11/ 19
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PCl | TEM 47 (100%
AZUSA CA 823802
PCl | TEM 48 (100%
AZUSA CA 823802
TEAM VEST CONTRACCTI NG | TEM 41 (100%
BLOOM NGTON CA 934352
TEAM WEST CONTRACCTI NG | TEM 45 (100%
BLOOM NGTON CA 934352
TRAFFI C LOOPS CRACKFI LLI NG | NC | TEM 49 (100%
ANAHEI M CA 652956
TRAFFI C LOOPS CRACKFI LLI NG | NC | TEM 50 (100%
ANAHEI M CA 652956
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 E NOR CHANNELI ZER ( SURFACE MOUNTED)
GARDENA CA 931953
E NOR | TEM 4 (100%
GARDENA CA 931953
E NOR I TEM 5 (100%
GARDENA CA 931953
E NOR | TEM 6 (100%
GARDENA CA 931953

CONTI NUED ON NEXT PAGE



07-301904
07-LA-210-R
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 7
09/11/19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 E NOR
GARDENA CA

E NOR
GARDENA CA

EBS
CORONA CA

EBS
CORONA CA

EBS
CORONA

EBS
CORONA

EBS
CORONA

EBS
CORONA

EBS
CORONA

g £ 2 2 @

EBS
CORONA CA

MANER
FALLBROOK CA

CONTI NUED ON NEXT PAGE

931953

931953

720016

720016

720016

720016

720016

720016

720016

720016

1017741

TEMPORARY CRASH CUSHI ON MODULE

TEMPORARY RAI LI NG ( TYPE K)

| TEM 23 (65%

| TEM 38 (90%

| TEM 39 (70%

| TEM 40 (100%

M NOR CONCRETE (M SC CONST)

M NOR CONCRETE ( STAMPED CONCRETE)

M SC | RON & STEEL

ROCK BLANKET

CONSTRUCTI ON AREA SI GNS



07-301904 Bl D211

07-LA-210-R PAGE 8

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 MANER) | TEM 2 (90%
FALLBROOK CA 1017741
MANER) | TEM 3 (65%
FALLBROOK CA 1017741
MANER) TRAFFI C CONTROL SYSTEM
FALLBROOK CA 1017741
M RANDA LOG STI CS ENTERPRI SE LLC | TEM 21 (60%
LOS ANGELES CA 1021984
M RANDA LOG STI CS ENTERPRI SE LLC | TEM 22 (80%
LOS ANGELES CA 1021984
M RANDA LOG STI CS ENTERPRI SE LLC ROADWAY EXCAVATI ON (TYPE Z-2) (AERI ALLY DEPOSI TED LEAD)
LOS ANGELES CA 1021984
M RANDA LOG STI CS ENTERPRI SE LLC ROADWAY EXCAVATI ON TRUCKI NG
LOS ANGELES CA 1021984
PCl | TEM 42 (100%
AZUSA CA 823802
PCl | TEM 46 (100%
AZUSA CA 823802
PCl | TEM 47 (100%
AZUSA CA 823802
PCl | TEM 48 (100%
AZUSA CA 823802

CONTI NUED ON NEXT PAGE



07-301904
07-LA-210-R
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 9
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA CA

TWC
BLOOM NGTON CA

T™WC
BLOOM NGTON CA

TWC
BLOOM NGTON CA

TWC
BLOOM NGTON CA

Bl DDER | D NAME AND ADDRESS

823802

823802

823802

823802

934352

934352

934352

934352

LI CENSE NUMBER

PAVEMENT MARKER ( RETROREFLECTI VE)

REMOVE THERMOPLASTI C TRAFFI C STRI PE

THERMOPLASTI C PAVEMENT MARKI NG

8" THERMOPLASTI C TRAFFI C STRI PE

CABLE RAI LI NG

| TEM 41 (100%

| TEM 45 (100%)

3" CHAIN LI NK GATE (TYPE CL-6)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE COVANY
P.O BOX 1249 (91353)CA 990

ALCORN FENCE COMVANY
P.O. BOX 1249 (91353)CA 990

CONTI NUED ON NEXT PAGE

122954

122954

| TEM 41 (100%

| TEM 45 (100%



07- 301904 Bl D211
07- LA-210-R PAGE 10
09/ 10/ 19 09/ 11/ 19
LI ST OF SUBCONTRACTORS
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CALMEX ENG NEERI NG | TEM 31 (100%
2764 S. VISTA AVE., BCAOM N 685954
CALMEX ENG NEERI NG | TEM 32 (100%
2764 S. VISTA AVE., BCAOM N 685954
E- NOR | NNOVATI ONS | TEM 2 (100%
436 W WALNUT ST. GARDENA, CA 931953
E- NOR | NNOVATI ONS | TEM 3 (49%
436 W WALNUT ST. GARDENA, CA 931953
E- NOR | NNOVATI ONS | TEM 4 (100%
436 W WALNUT ST. GARDENA, CA 931953
E- NOR | NNOVATI ONS | TEM 5 (100%
436 W WALNUT ST. GARDENA, CA 931953
E- NOR | NNOVATI ONS | TEM 6 (100%
436 W WALNUT ST. GARDENA, CA 931953
E- NOR | NNOVATI ONS 60 TRAFFI C CONTROL SHI FTS X 1, 625.00 = 97, 500. 00
436 W WALNUT ST. GARDENA, CA 931953
M RANDA LOG STI CS | TEM 20 (15%
2202 S FI GUEROA ST. #437, CA 1021984
M RANDA LOGI STI CS | TEM 21 (15%
2202 S FI GUEROA ST. #437, CA 1021984
M RANDA LOG STI CS | TEM 22 (80%
2202 S FI GUEROA ST. #437, CA 1021984

CONTI NUED ON NEXT PAGE



07-301904 Bl D211

07-LA-210-R PAGE 11

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 M RANDA LOAQ STI CS | TEM 23 (15%
2202 S FlI GUEROA ST. #437, CA 1021984
M RANDA LOAd STI CS TRUCKI NG FOR CLEAR AND GRUB SPO LS, PARTIAL 15%
2202 S FI GUEROA ST. #437, CA 1021984
M RANDA LOG STI CS TRUCKI NG FOR ROADVWAY EX SPA LS, 15%
2202 S FI GUEROA ST. #437, CA 1021984
M RANDA LOG STI CS TRUCKI NG FOR ROCK BLANKET ROCK COBBLE MATERI AL, PARTI AL 15%
2202 S FI GUEROA ST. #437, CA 1021984
M RANDA LOAQ STI CS TRUCKI NG FCR TYPE Z-2 ADL SPA LS, PARTI AL 80%
2202 S FI GUEROA ST. #437, CA 1021984
STERNDAHL | TEM 42 (100%
11861 BRANFORD STREETCASUN 421823
STERNDAHL | TEM 46 (100%
11861 BRANFORD STREETCASUN 421823
STERNDAHL | TEM 47 (100%
11861 BRANFORD STREETCASUN 421823
STERNDAHL | TEM 48 (100%
11861 BRANFORD STREETCASUN 421823
TRAFFI C LOOPS CRACKFI LLI NG | NC. | TEM 49 (100%
946 S. EMERALD STREETCAANAH 652956
TRAFFI C LOOPS CRACKFI LLI NG, | NC. | TEM 50 (100%

946 S. EMERALD STREETCAANAH 652956



07-301904
07-LA-210-R

09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 12
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

GLOBAL
SI GNAL

GLOBAL
S| GNAL

GLOBAL
SI GNAL

GLOBAL
SI GNAL

MANER)

TRANSLOADI NG
H LL CA

TRANSLQOADI NG
H LL CA

TRANSLOADI NG
H LL CA

TRANSLOADI NG
H LL CA

TRAFFI C CONTROL

FALLBROOK CA

MANER)

TRAFFI C CONTROL

FALLBROOK CA

PCl

AZUSA CA

CONTI NUED ON NEXT PAGE

996577

996577

996577

996577

N A

N A

N A

N A

1017741

1017741

823802

CABLE RAI LI NG

CHAI' N LI NK GATE

| TEM 41 (89%

| TEM 45 (86%

| TEM 22 (51%

| TEM 34 (30%

TRUCKI NG

TRUCKI NG AND DI SPOSAL CF TYPE Z-2

| TEM 3 (54%

TRAFFI C CONTROL

| TEM 42 (83%



07-301904 Bl D211

07-LA-210-R PAGE 13

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PCl | TEM 46 (67%
AZUSA CA 823802
PCl | TEM 47 (80%
AZUSA CA 823802
PCl | TEM 48 (60%
AZUSA CA 823802
PCl PAVEMENT MARKERS
AZUSA CA 823802
PCl REMOVE THERVOPLASTI C
AZUSA CA 823802
PCl THERVOPLASTI C PAVEMENT MARKI NG
AZUSA CA 823802
PCl THERMOPLASTI C TRAFFI C STRI PE
AZUSA CA 823802
TRAFFI C LOOPS | TEM 49 (67%
ANAHEI M CA 652956
TRAFFI C LOOPS | TEM 50 (85%
ANAHEI M CA 652956
TRAFFI C LOOPS MAI NTAI N EXI STI NG TVB
ANAHEI M CA 652956
TRAFFI C LOOPS MODI FY EXI STI NG ELECTRI CAL SYSTEM

ANAHEI M CA 652956



07-301904
07-LA-210-R
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

Bl D211

07

Hl - WAY SAFETY RENTALS | NC.

CH NO CA

Hl - WAY SAFETY RENTALS | NC.

CH NO CA

HI - WAY SAFETY RENTALS | NC.

CH NO CA

HI - WAY SAFETY RENTALS | NC.

CHI NO CA

Hl - WAY SAFETY RENTALS | NC.

CH NO CA

PCl
AZUSA CA

PCl
AZUSA CA

QUALI TY TRAFFI C CONTROL
FONTANA CA

QUALI TY TRAFFI C CONTROL
FONTANA CA

SI DRA GROUP | NC
Rl VERSI DE CA

TI'M ALLEN ENT.
FULLERTON CA

CONTI NUED ON NEXT PAGE

PAGE 14
09/ 11/ 19
LI ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
| TEM 3 (10%
934148
I TEM 5 (50%
934148
| TEM 6 (100%
934148
PARTI AL | NSTALL TEMPORARY RAI LI NG ( TYPE K)
934148
PARTI AL TRAFFI C CONTROL
934148
| TEM 40 (100%
823802
| TEM 464748 (100%
823802
| TEM 3 (38%
992622
PARTI AL TRAFFI C CONTROL SYSTEM
992622
| TEM 4145 (100%
963307
| TEM 212234 (28%
973226



07-301904
07-LA-210-R
09/ 10/ 19
LI

Bl DDER | D NAME AND ADDRESS

ST

Bl D211
PAGE 15
09/11/19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 TI'M ALLEN ENT.
FULLERTON CA

TRAFFI C LOOPS CRACKFI LLI NG | NC
ANAHEI M CA

VRI GHT CONSTRUCTI ON ENG NEERI NG CORP.

SAN MARCOS CA

VRI GHT CONSTRUCTI ON ENG NEERI NG CORP.

SAN MARCOS CA

VARl GHT CONSTRUCTI ON ENG NEERI NG CORP.

SAN MARCCS CA

VRl GHT CONSTRUCTI ON ENG NEERI NG CORP.

SAN MARCOS CA

Bl DDER | D NAME AND ADDRESS

973226

652956

995153

995153

995153

995153

LI CENSE NUMBER

COPERATED EQUI PMENT RENTAL

| TEM 50 (100%

| TEM 23 (61%

| TEM 39 (60%

PARTI AL M NOR CONCRETE ( STAMPED CONCRETE)

PARTI AL ROCK BLANKET

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 CALI FORNI A PROFESSI ONAL ENG NEERI NG,
LA PUENTE CA

CALI FORNI A PROFESSI ONAL ENG NEERI NG,
LA PUENTE CA

MANERI TRAFFI C CONTRCL, | NC.
FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.
FALLBROOK CA

CONTI NUED ON NEXT PAGE

I NC.

793907

I NC.

793907

1017741

1017741

| TEM 49 (100%

| TEM 50 (100%

| TEM 2 (100%

| TEM 3 (50%



07-301904
07-LA-210-R
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 16
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA CA

TEAM WEST CONTRACTI NG
BLOOM NGTON CA

TEAM VEEST CONTRACTI NG
BLOOM NGTON CA

Bl DDER | D NAME AND ADDRESS

1017741

823802

823802

823802

823802

934352

934352

LI CENSE NUMBER

LANE CLOSURES

| TEM 42 (100%

| TEM 46 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 41 (100%

| TEM 45 (100%)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALMEX ENG NEERI NG | NC.
BLOOM NGTON CA

CALMEX ENG NEERI NG | NC.
BLOOM NGTON CA

Dl VERSI FI ED LANDSCAPE CO.
W LDOVAR CA

CONTI NUED ON NEXT PAGE

685954

685954

576183

| TEM 31 (100%

| TEM 32 (100%

| TEM 23 (80%



07-301904 Bl D211

07-LA-210-R PAGE 17

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 DI VERSI FI ED LANDSCAPE CO | TEM 24 (100%
W LDOVAR CA 576183
DI VERS!| FI ED LANDSCAPE CO | TEM 25 (100%
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. | TEM 26 (100%
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO | TEM 27 (100%
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO ROCK BLANKET
W LDOVAR CA 576183
PCl | TEM 42 (100%
AZUSA CA 823802
PCl | TEM 46 (100%
AZUSA CA 823802
PCl | TEM 47 (100%
AZUSA CA 823802
PCl | TEM 48 (100%
AZUSA CA 823802
TEAM WEST CONTRACTI NG | TEM 41 (100%
BLOOM NGTON CA 934352
TEAM WEST CONTRACTI NG | TEM 45 (100%
BLOOM NGTON CA 934352

CONTI NUED ON NEXT PAGE



07-301904 Bl D211

07-LA-210-R PAGE 18

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 TRAFFI C LOOPS CRACKFI LLI NG | NC. | TEM 49 (100%
ANAHEI M CA 652956
TRAFFI C LOOPS CRACKFI LLI NG | NC. | TEM 50 (100%
ANAHEI M CA 652956
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ACE FENCE COVPANY CABLE RAI LI NG
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 41 (86.6%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 45 (88.9%
LA PUENTE CA 996577
ACE FENCE COVPANY 3" CHAIN LI NK GATE (TYPE CL-6)
LA PUENTE CA 996577
CALMEX ENG NEERI NG | NCORPCRATED HOT M X ASPHALT (TYPE A)
BLOOM NGTON CA 685954
CALMEX ENG NEERI NG | NCORPORATED | TEM 31 (88.9%
BLOOM NGTON CA 685954
CALMEX ENG NEERI NG | NCORPCRATED | TEM 32 (88.9%
BLOOM NGTON CA 685954
CALMEX ENG NEERI NG | NCORPCORATED PLACE HOT M X ASPHALT (M SCELLANEQUS AREA)
BLOOM NGTON CA 685954

CONTI NUED ON NEXT PAGE



07-301904
07-LA-210-R
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 19
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ENCR | NNOVATI ONS
GARDENA CA

ENCR | NNOVATI ONS
GARDENA CA

ENOR | NNOVATI ONS
GARDENA CA

ENOR | NNOVATI ONS
GARDENA CA

ENCR | NNOVATI ONS
GARDENA CA

ENCR | NNOVATI ONS
GARDENA CA

ENOR | NNOVATI ONS
GARDENA CA

ENOR | NNOVATI ONS
GARDENA CA

ENCR | NNOVATI ONS
GARDENA CA

ENCR | NNOVATI ONS
GARDENA CA

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

PCl STRI PI NG AND SEALCOAT

AZUSA CA

CONTI NUED ON NEXT PAGE

931953

931953

931953

931953

931953

931953

931953

931953

931953

931953

823802

CHANNELI ZER ( SURFACE MOUNTED)

CONSTRUCTI ON AREA SI G\S

| TEM 2 (84.3%

| TEM 3 (60%

| TEM 4 (88. 9%

I TEM 5 (88. 9%

| TEM 6 (8.9%

TEMPORARY CRASH CUSHI ON MODULE

TEMPORARY RAI LI NG ( TYPE K)

TRAFFI C CONTROL SYSTEM

| TEM 42 (88. 9%



07-301904
07-LA-210-R
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 20
09/11/19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

PCl STRI Pl NG AND
AZUSA CA

PCl STRI Pl NG AND
AZUSA CA

PCl STRI PI NG AND
AZUSA CA

PCl STRI PI NG AND
AZUSA CA

PCl STRI Pl NG AND
AZUSA CA

PCl STRI Pl NG AND
AZUSA CA

PCl STRI PI NG AND
AZUSA CA

SEALCOAT

SEALCOAT

SEALCOAT

SEALCOAT

SEALCOAT

SEALCOAT

SEALCOAT

SUMM T ENVI RONVENTAL CONTRACTORS
SAN JUAN CAPI STRANO CA

SUWMWM T ENVI RONMENTAL CONTRACTCRS
SAN JUAN CAPI STRANO CA

SUWMWM T ENVI RONMENTAL CONTRACTCRS
SAN JUAN CAPI STRANO CA

SUMM T ENVI RONVENTAL CONTRACTORS
SAN JUAN CAPI STRANO CA

CONTI NUED ON NEXT PAGE

823802

823802

823802

823802

823802

823802

823802

929061

929061

929061

929061

| TEM 46 (88.9%

| TEM 47 (88.9%

| TEM 48 (88. 9%

PAVEMENT MARKER ( RETROREFLECTI VE)

REMOVE THERMOPLASTI C TRAFFI C STRI PE

THERMOPLASTI C PAVEMENT NMARKI NG

8" THERMOPLASTI C TRAFFI C STRI PE

| TEM 1 (44. 4%

| TEM 22 (61.7%

LEAD COVPLI ANCE PLAN

ROADWAY EXCAVATI ON ( TYPE Z-2) (AERI ALLY DEPCSI TED LEAD)



07-301904
07-LA-210-R
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 21
09/11/19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 TRAFFI C LOOPS CRACKFI LLI NG | NC.

ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG | NC.

ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG, | NC.

ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG, | NC.

ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

652956

652956

652956

652956

LI CENSE NUMBER

| TEM 49 (88.9%

| TEM 50 (88.9%

MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT SYSTEM ELEMENTS DUR

MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 ALFRED ClI VIL ENG NEERI NG, | NC.
Cl TCUS HElI GHTS CA

ALFRED CI VIL ENG NEERI NG, | NC.
Cl TCUS HEI GHTS CA

ALFRED CI VIL ENG NEERI NG, | NC.
Cl TCUS HElI GATS CA

ALFRED CI VIL ENG NEERI NG | NC.
Cl TCUS HElI GATS CA

ALFRED CI VIL ENG NEERI NG, | NC.
Cl TCUS HElI GHTS CA

ALFRED CI VIL ENG NEERI NG, | NC.
Cl TCUS HEI GHTS CA

CONTI NUED ON NEXT PAGE

N A

N A

N A

N A

N A

N A

| TEM 11 (100%

| TEM 8 (100%

| TEM 9 (100%

RAI'N EVENT ACTI ON PLAN

STORM WATER ANNUAL REPCRT

SWPPP



07-301904
07-LA-210-R
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 22
09/11/19
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CALMEX ENG NEERI NG | NCORPORATED
BLOOM NGTON CA

CALMEX ENG NEERI NG | NCORPORATED
BLOOM NGTON CA

CALMEX ENG NEERI NG | NCORPCORATED
BLOOM NGTON CA

CALMEX ENG NEERI NG | NCORPCORATED
BLOOM NGTON CA

GLOBAL TRANSLOADI NG, LLC
SIGNAL H LL CA

GLOBAL TRANSLOADI NG, LLC
SIGNAL H LL CA

MANERI TRAFFI C CONTRCL, | NC.
FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.
FALLBROOK CA

MANERI TRAFFI C CONTRCOL, | NC.
FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.
FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.
FALLBROOK CA

CONTI NUED ON NEXT PAGE

685954

685954

685954

685954

N A

N A

1017741

1017741

1017741

1017741

1017741

HOT M X ASPHALT

HOT M X ASPHALT - TYPE A

| TEM 31 (100%

| TEM 32 (100%

| TEM 22 (20%

TYPE Z-2 TRUCKI NG AND DUMPI NG

CHANNELI| ZER

CONSTRUCTI ON AREA S| GNS

| TEM 2 (100%

| TEM 3 (75%

| TEM 4 (100%



07-301904 Bl D211

07-LA-210-R PAGE 23

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 MANERI TRAFFI C CONTROL, |NC. | TEM 6 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTROL, | NC. TEMPORARY CRASH MODUAL
FALLBROOK CA 1017741
MANERI TRAFFI C CONTROL, | NC. TRAFFI C CONTROL
FALLBROOK CA 1017741
MARTI NEZ CONCRETE | NC. | TEM 38 (100%
AZUSA CA 394471
MARTI NEZ CONCRETE | NC. | TEM 39 (100%
AZUSA CA 394471
MARTI NEZ CONCRETE | NC. M NOR CONCRETE
AZUSA CA 394471
MARTI NEZ CONCRETE | NC. STAVPED CONCRETE
AZUSA CA 394471
PCl | TEM 42 (100%
AZUSA CA 823802
PCl | TEM 46 (100%
AZUSA CA 823802
PCl | TEM 47 (100%
AZUSA CA 823802
PCl | TEM 48 (100%
AZUSA CA 823802

CONTI NUED ON NEXT PAGE



07-301904
07-LA-210-R
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 24
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA CA

TEAM WEST CONTRACTI NG
BLOOM NGTON CA

TEAM WEST CONTRACTI NG
BLOOM NGTON CA

TEAM VEEST CONTRACTI NG
BLOOM NGTON CA

TEAM VEEST CONTRACTI NG
BLOOM NGTON CA

TRAFFI C LOOPS CRACKFI LLI NG | NC

ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG | NC

ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG, | NC

ANAHEI M CA

CONTI NUED ON NEXT PAGE

823802

823802

823802

823802

934352

934352

934352

934352

652956

652956

652956

MARKI NGS

PAVEMENT MARKER

REMOVAL STRI Pl NG

8 " STRIPE

CABLE RAI LI NG

| TEM 41 (100%

| TEM 45 (100%)

3" CHAIN LINK GATE

| TEM 49 (100%

| TEM 50 (100%

MAI NTAI NI NG EXI STI NG TM5 ELEMENTS



07-301904 Bl D211

07-LA-210-R PAGE 25

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 TRAFFI C LOOPS CRACKFI LLI NG | NC. MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM
ANAHEI M CA 652956



07-301904 Bl D211

07- LA-210-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 26
09/ 10/ 19 09/ 11/ 19
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 5, 500. 00 5, 500. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 21, 900. 00 21, 900. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 251, 700. 00 251, 700. 00
4 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 120 36. 00 4,320. 00
5 129000 TEMPORARY RAI LI NG ( TYPE K) LF 6, 800 15. 60 106, 080. 00
6 129100 TEMPORARY CRASH CUSHI ON MODULE EA 300 127.00 38, 100. 00
7 130100 JOB SI TE MANAGEMENT LS LUVP SUM 9, 500. 00 9, 500. 00
8 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 2,500. 00 2,500. 00
PLAN
9 130310 RAIN EVENT ACTI ON PLAN EA 13 500. 00 6, 500. 00
10 130320 STORM WATER SAVPLI NG AND ANALYSI S DAY EA 5 500. 00 2.500. 00
11 130330 STORM WATER ANNUAL REPORT EA 1 2, 000. 00 2,000. 00
12 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 20 200. 00 4,000. 00
13 130640 TEMPORARY FI BER ROLL LF 1, 000 4.00 4, 000. 00
14 130680 TEMPORARY SI LT FENCE LF 1, 000 4.00 4, 000. 00
15 130730 STREET SWEEPI NG LS LUVP SUM 12, 750. 00 12, 750. 00
16 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 4. 550. 00 4, 550. 00
17 131103 WATER QUALI TY SAVPLI NG AND ANALYSI S DAY EA 2 250. 00 500. 00
18 131104 WATER QUALI TY MONI TORI NG REPORT EA 1 400. 00 400. 00
19 131105 WATER QUALI TY ANNUAL REPORT EA 1 400. 00 400. 00
20 170103 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 2, 500. 00 2,500. 00
21 190101 ROADVAY EXCAVATI ON cY 2,040 51. 25 104, 550. 00
22 190105 ROADVAY EXCAVATI ON ( TYPE Z-2) cY 230 239. 42 55, 066. 60
(AERI ALLY DEPCSI TED LEAD)
23 200114 ROCK BLANKET SQFT 47, 300 11. 61 549, 153. 00
24 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUVP SUM 18, 850. 00 18, 850. 00
FACI LI TI ES
25 206405 REMOVE | RRI GATI ON FACI LI TY LS LUVP SUM 10, 200. 00 10, 200. 00
26 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 11, 380. 00 11, 380. 00
27 (F) 208599 2 1/2" PLASTIC Pl PE ( SCHEDULE 40) LF 100 35. 00 3, 500. 00
(SUPPLY LI NE)
28 260203 CLASS 2 AGGREGATE BASE ( CY) cY 190 61. 15 11, 618. 50
29 260303 CLASS 3 AGGREGATE BASE ( CY) cY 43 150. 00 6, 450. 00
30 280000 LEAN CONCRETE BASE cY 22 400. 00 8, 800. 00
31 390132 HOT M X ASPHALT (TYPE A) TON 30 418. 75 12, 562. 50
32 394090 PLACE HOT M X ASPHALT SQYD 90 114. 18 10, 276. 20

(M SCELLANEQUS AREA)
33 398100 REMOVE ASPHALT CONCRETE DI KE LF 340 10. 00 3, 400. 00



07-301904 Bl D211

07- LA-210-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 27
09/ 10/ 19 09/ 11/ 19
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 600029 REMOVE ASPHALT CONCRETE SURFACI NG SQFT 42,100 1.24 52, 204. 00
35 (F) 682049 CLASS 3 PERMVEABLE MATERI AL ( BLANKET) cY 190 70. 54 13, 402. 60
36 (F) 723095 ROCK SLOPE PROTECTI ON cY 3.7 740. 00 2.738.00
(20 LB, CLASS |, METHOD B) (CY)
37 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 20 10. 00 200. 00
38 731502 M NOR CONCRETE (M SCELLANEOUS cY 2 2, 600. 00 5, 200. 00
CONSTRUCTI ON)
39 731519 M NOR CONCRETE ( STAMPED CONCRETE) SQFT 3, 700 9.00 33, 300. 00
40 750001 M SCELLANEOUS | RON AND STEEL LB 270 23.50 6, 345. 00
41 802500 3' CHAIN LINK GATE (TYPE CL-6) EA 20 2, 300. 00 46, 000. 00
42 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 150 10. 00 1, 500. 00
43 820270 REMOVE ROADSI DE S| GN (WOOD POST) EA 5 250. 00 1, 250. 00
44 820840 ROADSI DE SI GN - ONE POST EA 5 350. 00 1, 750. 00
45 839521 CABLE RAI LI NG LF 1, 900 32.00 60, 800. 00
46 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 2,900 2.00 5. 800. 00
47 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 750 4.00 3, 000. 00
48 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 2,900 1. 50 4, 350. 00
49 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 500. 00 500. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
50 872130 MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM LS LUMP SUM 51, 200. 00 51, 200. 00
51 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
52 141120 TREATED WOOD WASTE LB 100 1.00 100. 00
53 999990 MOBI LI ZATI ON LS LUMP SUM 170, 000. 00 170, 000. 00

TOTAL 1, 749, 146. 40
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07- 301904 Bl D211
07-LA-210-R SUMMARY OF REMAINING BIDDERS PAGE 28
09/ 10/ 19 09/ 11/ 19

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2,000. 00 2000. 00 1, 650. 00 1650. 00| 2,500. 00 2500. 00 3, 300. 00 3300. 00

26, 000. 00 26000. 00| 32, 500. 00 32500. 00| 25, 750. 00 25750. 00| 21, 700. 00 21700. 00

80, 000. 00 80000. 00| 94, 380. 00 94380. 00| 200, 000. 00 200000. 00| 437, 700. 00 437700. 00

36.00 4320. 00| 55. 00 6600. 00| 35.00 4200. 00| 77.00 9240. 00

22.00 149600. 00| 36. 00 244800. 00 39. 00 265200. 00| 42.00 285600. 00

170. 00 51000. 00| 190. 00 57000. 00| 160. 00 48000. 00| 300. 00 90000. 00

9, 500. 00 9500. 00 135, 000. 00 135000. 00| 145, 000. 00 145000. 00 4, 500. 00 4500. 00

2,000. 00 2000. 00 4, 500. 00 4500. 00 2,500. 00 2500. 00 3, 700. 00 3700. 00

500. 00 6500. 00| 500. 00 6500. 00| 500. 00 6500. 00| 500. 00 6500. 00

200. 00 1000. 00| 25.00 125. 00| 300. 00 1500. 00| 250. 00 1250. 00

2,000. 00 2000. 00| 2,000. 00 2000. 00| 2,000. 00 2000. 00| 2,000. 00 2000. 00

200. 00 4000. 00 150. 00 3000. 00 50. 00 1000. 00| 100. 00 2000. 00

4.00 4000. 00 3.50 3500. 00 2.50 2500. 00 7.00 7000. 00

5. 00 5000. 00 3.50 3500. 00 2.50 2500. 00 4.00 4000. 00

2,000. 00 2000. 00| 500. 00 500. 00| 1, 500. 00 1500. 00 1, 100. 00 1100. 00

1, 000. 00 1000. 00| 15, 000. 00 15000. 00| 2,500. 00 2500. 00| 9, 800. 00 9800. 00

500. 00 1000. 00| 100. 00 200. 00| 300. 00 600. 00| 1, 050. 00 2100. 00

500. 00 500. 00| 100. 00 100. 00 1, 500. 00 1500. 00| 550. 00 550. 00

500. 00 500. 00| 1, 000. 00 1000. 00| 2,000. 00 2000. 00 550. 00 550. 00

100, 000. 00 100000. 00 75, 000. 00 75000. 00| 160, 000. 00 160000. 00| 5, 500. 00 5500. 00

5. 00 10200. 00| 165. 00 336600. 00| 100. 00 204000. 00| 35.00 71400. 00

190. 00 43700. 00| 250. 00 57500. 00| 250. 00 57500. 00| 310. 00 71300. 00

13.00 614900. 00| 12.95 612535. 00 14.00 662200. 00| 18.75 886875. 00

5, 000. 00 5000. 00| 500. 00 500. 00| 1, 500. 00 1500. 00| 1, 200. 00 1200. 00

5, 000. 00 5000. 00| 500. 00 500. 00| 1, 500. 00 1500. 00| 700. 00 700. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

5, 000.
20.
300.
100.
200.
300.
150.
10.
.00
300.
2, 000.
50.

2, 000.
20.

00
00
00
00
00
00
00
00

00
00
00
00
00

5000.
2000.
57000.
4300.
4400.
9000.
13500.
3400.
210500.
57000.
7400.
1000.
4000.
74000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

500.
10.
190.
250.
1, 200.
500.
145.
15.
.00
135.
450.
10.

3, 500.
11.

00
00
00
00
00
00
00
00

00
00
00
00
00

500.
1000.
36100.
10750.
26400.
15000.
13050.
5100.
126300.
25650.
1665.
200.
7000.
40700.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

7, 500.
.00
100.
100.
500.
500.
114.
20.

125.
500.
20.
1, 200.
15.

00

00
00
00
00
75
00

.50

00
00
00
00
00

7500.
800.
19000.
4300.
11000.
15000.
10327.
6800.
105250.
23750.
1850.
400.
2400.
55500.

00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|

425.

12.
178.
178.
475.
270.
155.

17.

178.
550.

3, 000.
13.

00
00
00
00
00
00
00
00

.15

00
00

.00

00
30

425.
1200.
33820.
7654.
10450.
8100.
13950.
5780.
132615.
33820.
2035.
140.
6000.
49210.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



07-301904 Bl D211

07-LA-210-R SUMMARY OF REMAINING BIDDERS PAGE 29
09/ 10/ 19 09/ 11/ 19

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD | FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

10. 00 2700. 00 50. 00 13500. 00| 8. 00 2160. 00 11.00 2970. 00

1, 600. 00 32000. 00| 1, 900. 00 38000. 00| 1,668.75 33375. 00| 2,575. 00 51500. 00

14.00 2100. 00| 10. 00 1500. 00 15. 00 2250. 00| 12.00 1800. 00

400. 00 2000. 00| 150. 00 750. 00| 200. 00 1000. 00 100. 00 500. 00

1, 000. 00 5000. 00| 400. 00 2000. 00| 300. 00 1500. 00| 410. 00 2050. 00

25. 00 47500. 00| 33.10 62890. 00| 31.52 59888. 00| 37.00 70300. 00

3.00 8700. 00| 4.00 11600. 00| 4.00 11600. 00| 3.00 8700. 00

6. 00 4500. 00 6. 00 4500. 00 10. 00 7500. 00 5. 00 3750. 00

2.20 6380. 00| 2.00 5800. 00| 4.00 11600. 00| 2.50 7250. 00

600. 00 600. 00| 500. 00 500. 00| 500. 00 500. 00| 750. 00 750. 00

55, 000. 00 55000. 00| 45, 000. 00 45000. 00| 51, 200. 00 51200. 00| 60, 000. 00 60000. 00

.00 0. 00| .00 0. 00| .00 0. 00| .00 0. 00

10. 00 1000. 00| 10. 00 1000. 00| 5. 00 500. 00| 3.00 300. 00

140, 000. 00 140000. 00 235, 000. 00 235000. 00 245, 000. 00 245000. 00 137, 200. 00 137200. 00

1, 890, 700. 00 2,425, 945. 00 2,495, 900. 50 2,581, 834. 00



© 00 N o o M~ W N PP

NN NN R R R R R R R R R R
o A W N P O © ® N © O M W N B O

07- 301904 Bl D211
07-LA-210-R SUMMARY OF REMAINING BIDDERS PAGE 30
09/ 10/ 19 09/11/19

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SI XTH SEVENTH El GHTH NI NTH

I S O B AN B O B AVORT

5, 000. 00 5000. 00| 5, 500. 00 5500. 00| 2, 500. 00 2500. 00| 3, 375. 00 3375.00

25, 000. 00 25000. 00| 55, 000. 00 55000. 00| 20, 000. 00 20000. 00| 30, 543. 75 30543. 75

170, 000. 00 170000. 00| 277, 200. 00 277200. 00| 480, 000. 00 480000. 00| 318, 297. 38 318297. 38

48. 00 5760. 00| 82. 50 9900. 00| 40. 00 4800. 00| 39. 38 4725. 60

39. 60 269280. 00| 38.50 261800. 00| 22.00 149600. 00| 31.50 214200. 00

200. 00 60000. 00| 220. 00 66000. 00| 250. 00 75000. 00| 180. 00 54000. 00

16, 000. 00 16000. 00| 36, 960. 00 36960. 00| 6, 000. 00 6000. 00| 27, 000. 00 27000. 00

2, 500. 00 2500. 00| 5, 500. 00 5500. 00| 2, 500. 00 2500. 00| 2,812. 50 2812.50

500. 00 6500. 00| 500. 00 6500. 00| 500. 00 6500. 00| 500. 00 6500. 00

600. 00 3000. 00| 1, 100. 00 5500. 00| 100. 00 500. 00| 562. 50 2812. 50

2,000. 00 2000. 00| 2,000. 00 2000. 00| 2,000. 00 2000. 00| 2,000. 00 2000. 00

200. 00 4000. 00| 550. 00 11000. 00| 100. 00 2000. 00| 281. 25 5625. 00

5. 50 5500. 00| 4. 40 4400. 00| 5. 00 5000. 00| 6.19 6190. 00

6. 00 6000. 00| 4. 40 4400. 00| 6. 00 6000. 00| 9.56 9560. 00

22, 000. 00 22000. 00| 55, 000. 00 55000. 00| 5, 000. 00 5000. 00| 27, 000. 00 27000. 00

6, 800. 00 6800. 00| 5, 500. 00 5500. 00| 8, 000. 00 8000. 00| 9, 562. 50 9562. 50

600. 00 1200. 00| 2, 200. 00 4400. 00| 1, 000. 00 2000. 00| 562. 50 1125. 00

600. 00 600. 00| 2,200. 00 2200. 00| 2,000. 00 2000. 00| 1, 687.50 1687. 50

2,000. 00 2000. 00| 2,200. 00 2200. 00| 2,000. 00 2000. 00| 2, 250. 00 2250. 00

17, 000. 00 17000. 00| 192, 500. 00 192500. 00 30, 000. 00 30000. 00| 22,500. 00 22500. 00

125. 50 256020. 00| 66. 00 134640. 00| 175. 00 357000. 00| 225. 00 459000. 00

340. 00 78200. 00| 275. 00 63250. 00| 275. 00 63250. 00| 371.53 85451. 90

16. 39 775247. 00| 14. 30 676390. 00| 18. 00 851400. 00| 18.19 860387. 00

4, 500. 00 4500. 00| 22, 000. 00 22000. 00| 7,000. 00 7000. 00| 16, 875. 00 16875. 00

3, 000. 00 3000. 00| 16, 500. 00 16500. 00| 5, 000. 00 5000. 00| 5, 625. 00 5625. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

1, 300.
32.
250.
250.
625.
500.
95.
17.

370.
650.
11.

3, 500.
48.

00
00
00
00
00
00
00
00

. 89

00
00
00
00
00

1300.
3200.
47500.
10750.
13750.
15000.
8550.
5780.
121669.
70300.
2405.
220.
7000.
177600.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

16, 500.
55.
110.
330.
825.
550.
110.
55.

. 20
220.
2, 750.
550.
5, 500.
16.

00
00
00
00
00
00
00
00

00
00
00
00
50

16500.

5500.
20900.
14190.
18150.
16500.

9900.
18700.
92620.
41800.
10175.
11000.
11000.
61050.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

5, 000.
40.
230.
230.
385.
460.
140.

550.
10.
2, 800.
15.

00
00
00
00
00
00
00

.00
.00
220.

00
00
00
00
00

5000.
4000.
43700.
9890.
8470.
13800.
12600.
1700.
126300.
41800.
2035.
200.
5600.
55500.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

5, 625.
28.
281.
281.
562.
476.
128.

110.
1,125.
16.
2, 250.
22.

00
13
25
25
50
08
45

.00
. 25

37
00
88
00
90

5625.
2813.
53437.
12093.
12375.
14282.
11560.
3060.
94725.
20970.
4162.
337.
4500.
84730.

00
00
50
75
00
40
50
00
00
30
50
60
00
00



40

41

42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |

TOT

07-301904

07-LA-210-R

09/ 10/ 19

350.
550.
69.

1, 000.
58, 000.

272, 330.

I NI NG BI DDERS

SUMMARY OF REMA
_______________________________ |
SEVENTH
AMOUNT | Bl D AMOUNT
_______________________________ |
1350. 00| 11. 00 2970.
24000. 00| 1, 680. 14 33602.
1800. 00 11. 00 1650.
1750. 00| 165. 00 825.
2750. 00| 550. 00 2750.
131100. 00| 25.41 48279.
6670. 00| 2.20 6380.
3750. 00| 4. 40 3300.
4930. 00| 1.65 4785.
1000. 00 2, 750. 00 2750.
58000. 00| 82, 500. 00 82500.
0. 00| .00 0.
500. 00| 110. 00 11000.
272330. 00| 269, 500. 00 269500.
2,742,061. 00 2, 744, 516. 80

El GHTH
LI AT |

2.00 540
1, 650. 00 33000
11. 00 1650
100. 00 500
400. 00 2000
26. 00 49400
2.20 6380
4.50 3375
1.65 4785
600. 00 600
60, 000. 00 60000
00 0
5.00 500
300, 000. 00 300000.
2,888, 375. 00

50
00
50
75
50
00
00
00
00
50
00
00
00
31

Bl D211
PAGE 31
09/11/19
NI NTH
Bl D AMOUNT
11. 25 3037.
2, 655. 00 53100.
11. 25 1687.
393.75 1968.
562. 50 2812.
36. 00 68400.
2.25 6525.
4.50 3375.
1.69 4901.
562. 50 562.
57, 600. 00 57600.
.00 0.
11. 25 1125.
378, 308. 31 378308
3,087, 181. 24
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07-301904
07-LA-210-R
09/ 10/ 19

25000.
175000.
5400.
306000.
60000.
20000.
3500.
6500.
3000.
2000.
10000.
6000.
6000.
6000.
4500.
1500.
500.
1500.
325000.
306000.
115000.
993300.
15000.
10000.
28000.
10000.
33250.
12900.
9900.
12750.
13500.
27200.
252600.
38000.
6660.
1000.
3000.
55500.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 32
09/11/19



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53

TOT

07-301904
07-LA-210-R
09/ 10/ 19

4,022, 085. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D211
PAGE 33
09/11/19



STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 09/10/ 19 IN LOS ANGELES COUNTY, ON ROUTE 39 09/11/19
CONTRACT NUMBER 07- 343404 AT NORTH FORK SAN GABRI EL RI VER CONTRACT CCDE 'A '
LOCATI ON 07-LA-39-R31. 2/ R31. 2 BRI DGE (BR NO. 53-3069) 114 CONTRACT | TEMS
REPLACE BRI DCE FEDERAL Al D HSST-P039-(038)E

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 16. 0%

PROPCSALS | SSUED 27 FUND TOTAL HA21 0 TOTAL NUMBER OF WORKI NG DAYS 815
NUMBER OF Bl DDERS 8 ENG NEERS EST 12, 265, 554. 70  AMOUNT UNDER 283,254.70 PERCENT UNDER EST 2.31
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 11, 982, 300. 00 2 BEADOR CONSTRUCTI ON COVPANY, 951 674-7352
I NC. 00720483
26320 LESTER Cl RCLE; FAX 951 674-7495
CORONA CA 92883
2 12, 444, 983. 30 8 OHL USA, | NC 949 242-4432
00984140
1920 MAIN STREET, FAX 949 231-1255
IRVINE CA 92614
3 13, 271, 291. 00 4 C. A RASMUSSEN, | NC. 661 367-9040
00254681
28548 LI VI NGSTON AVENUE; FAX 661 554-7272
VALENCI A CA 91355
4 13, 399, 150. 86 5 SEMA CONSTRUCTI ON, | NC. 303 627-2600
00657770
42690 RI O NEDO STE. G FAX 951 296- 6448
TEMECULA CA 92590
5 13, 500, 296. 66 6 SHI MM CK CONSTRUCTI ON  COVPANY, 949 333-1500
I NC. 00594575
530 TECHNOLOGY DR ; FAX 949 333-1510

IRVINE CA 92618



07-343404

07-LA-39-R3

09/ 10/ 19
6 14,789, 977. 21
7 17, 995, 265. 60
8 18, 251, 967. 00

GRI FFI TH COVPANY

12200 BLOOWFI ELD AVENUE;
SANTA FE SPRINGS, CA 90670

STEVE P. RADGCS

2002 E. MCFADDEN AVE STE 200;
SANTA ANA CA 92705

GRANI TE CONSTRUCTI ON' COVPANY

P. 0. BOX 6744;
SANTA BARBARA CA 93111

562 929-1128
00000088
FAX 562 864-8970

714 835-4612
00484452
FAX 714 835-2186

805 964-9951
00000089
FAX 805 964- 7661

Bl D211
PAGE 2
09/11/19



07-343404 Bl D211

07-LA-39-R3 PAGE 3

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ASPHALT DI KE CONSTRUCTI ON | NC. | TEM 50 (100%
GOSHEN CA 283095
ASPHALT DI KE CONSTRUCTI ON | NC. | TEM 51 (100%
GOSHEN CA 283095
ASPHALT DI KE CONSTRUCTI ON | NC. | TEM 52 (100%
GOSHEN CA 283095
ASPHALT DI KE CONSTRUCTI ON | NC. | TEM 53 (100%
GOSHEN CA 283095
C&W CONSTRUCTI ON SPECI ALTI ES | TEM 101 (100%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES | TEM 102 (100%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES | TEM 103 (82%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES | TEM 104 (100%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES | TEM 105 (100%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES | TEM 27 (100%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES | TEM 89 (100%
VENTURA CA 256795

CONTI NUED ON NEXT PAGE



07-343404 Bl D211

07-LA-39-R3 PAGE 4

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 C&W CONSTRUCTI ON SPECI ALTI ES | TEM 92 (100%
VENTURA CA 256795
DYW DAG SYSTEMS | NTERNATI ONAL | TEM 57 (100%
LONG BEACH CA 273710
I NTEGRI TY REBAR PLACERS | TEM 103 (2. 7%
PERRI S CA 533729
I NTEGRI TY REBAR PLACERS | TEM 61 (21%
PERRI S CA 533729
I NTEGRI TY REBAR PLACERS | TEM 66 (100%
PERRI S CA 533729
I NTEGRI TY REBAR PLACERS | TEM 67 (100%
PERRI S CA 533729
I NTEGRI TY REBAR PLACERS REI NFORCI NG STEEL - FURNI SH AND PLACE
PERRI S CA 533729
PACI FI C RESTORATI ON GROUP, | NC. | TEM 112 (100%
LAKE ELSI NORE CA 685511
PACI FI C RESTORATI ON GROUP, | NC. | TEM 114 (0.2%
LAKE ELSI NORE CA 685511
PACI FI C RESTORATI ON GROUP, | NC. | TEM 35 (100%
LAKE ELSI NORE CA 685511
PACI FI C RESTORATI ON GROUP, | NC. | TEM 36 (100%
LAKE ELSI NORE CA 685511

CONTI NUED ON NEXT PAGE



07-343404 Bl D211

07-LA-39-R3 PAGE 5

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PACI FI C RESTORATI ON GROUP, | NC. | TEM 37 (100%
LAKE ELSI NORE CA 685511
PACI FI C RESTORATI ON GROUP, | NC. | TEM 38 (100%
LAKE ELSI NORE CA 685511
PACI FI C RESTORATI ON GROUP, | NC. | TEM 39 (100%
LAKE ELSI NORE CA 685511
PACI FI C RESTORATI ON GROUP, | NC. | TEM 40 (100%
LAKE ELSI NORE CA 685511
PACI FI C RESTORATI ON GROUP, | NC. | TEM 41 (100%
LAKE ELSI NORE CA 685511
PACI FI C RESTORATI ON GROUP, | NC. | TEM 42 (100%
LAKE ELSI NORE CA 685511
PACI FI C RESTORATI ON GROUP, | NC. | TEM 43 (100%
LAKE ELSI NORE CA 685511
PACI FI C RESTORATI ON GROUP, | NC. | TEM 44 (100%
LAKE ELSI NORE CA 685511
PCl | TEM 1 (100%
AZUSA CA 823802
PCl | TEM 106 (100%
AZUSA CA 823802
PCl | TEM 107 (100%
AZUSA CA 823802

CONTI NUED ON NEXT PAGE



07-343404 Bl D211

07-LA-39-R3 PAGE 6

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PCl | TEM 108 (100%
AZUSA CA 823802
PCl | TEM 109 (100%
AZUSA CA 823802
PCl | TEM 114 (0. 2%
AZUSA CA 823802
PCl | TEM 26 (100%
AZUSA CA 823802
PCl | TEM 6 (100%

AZUSA CA 823802



07-343404 Bl D211

07-LA-39-R3 PAGE 7

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 BC TRAFFI C SPECI ALI ST FOR STRI PI NG AND SI GNS ONLY
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST FOR STRI PI NG ONLY
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST ITEM 1 (50%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 106 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 114 (. 3%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 6 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 91 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM5S 106-109
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEMS 6, 26
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEMS 91, 93, 94, 95, 96, 97, 98, 99
ORANGE CA 877686
C. W CROSSER CONSTRUCTI QN, | NC. | TEM 29 (100%
ANAHEI M CA 821697

CONTI NUED ON NEXT PAGE



07- 343404 BI D211
07- LA-39-R3 PAGE 8
09/ 10/ 19 09/11/19
LI ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 C8W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 103 (80%

VENTURA CA 256795

C8&W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 27 (100%

VENTURA CA 256795

C&W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEVS 27, 89, 92, 101, 102, 104, 105

VENTURA CA 256795

C8W CONSTRUCTI ON SPECI ALTI ES, | NC. STR- 70 BRI DGE RAI L STEEL PORTI ON ONLY

VENTURA CA 256795

CALMEX ENG NEERI NG, | NC. | TEM 47 (100%

BLOOM NGTON CA 685954

CALMEX ENG NEERI NG, | NC. | TEMS 47-55

BLOOM NGTON CA 685954

DYW DAG SYSTEMS | NTERNATI ONAL USA, | NC. | TEM 57 (100%

LONG BEACH CA 273710

HI LLSI DE DRI LLI NG COMPANY, | NC. FOR CI DH ONLY

RI CHVOND CA 478991

HI LLSI DE DRI LLI NG COVPANY, | NC. | TEM 114 (7%

RI CHVOND CA 478991

HI LLSI DE DRI LLI NG COVPANY, | NC. | TEM 56 (100%

Rl CHVOND CA 478991

I NTEGRI TY REBAR PLACERS FURNI SH AND | NSTALL REBAR

PERRI S CA 533729

CONTI NUED ON NEXT PAGE



07-343404
07-LA-39-R3
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 9
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

I NTEGRI TY REBAR PLACERS
PERRI S CA

I NTEGRI TY REBAR PLACERS
PERRI S CA

I NTEGRI TY REBAR PLACERS
PERRI S CA

I NTEGRI TY REBAR PLACERS
PERRI S CA

MARI NA LANDSCAPE, | NC.

ORANGE CA
MARI NA LANDSCAPE, | NC.
ORANGE CA
MARI NA LANDSCAPE, | NC.
ORANGE CA

PACI FI C RESTORATI ON GROUP, | NC.

LAKE ELSI NORE CA

PACI FI C RESTORATI ON GROUP, | NC.

LAKE ELSI NORE CA

PACI FI C RESTORATI ON GROUP, | NC.

LAKE ELSI NORE CA

PACI FI C RESTORATI ON GROUP, | NC.

LAKE ELSI NORE CA

CONTI NUED ON NEXT PAGE

533729

533729

533729

533729

492862

492862

492862

685511

685511

685511

685511

| TEM 103 (20%

| TEM 61 (30%

| TEM 66 (100%)

| TEM 67 (100%

| TEM 15 (100%

| TEM 28 (100%

| TEM5 15-20

FOR LANDSCAPI NG ONLY

| TEM 112 (100%

| TEM 114 (. 2%

| TEM 35 (100%



07-343404
07-LA-39-R3
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 10
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

PACI FI C RESTORATI ON

LAKE ELSI NORE CA

PENHALL COMPANY

ANAHEI M CA

SAVALA EQUI PMENT CO.
CA

I RVI NE

SAVALA EQUI PMENT CO.
CA

I RVI NE

SAVALA EQUI PMENT CO
CA

I RVI NE

SAVALA EQUI PMENT CO
CA

I RVI NE

SUNQUEST GENERAL ENG NEERI NG | NC.

VALLEY CENTER CA

SUNQUEST GENERAL ENG NEERI NG | NC.

VALLEY CENTER CA

VT ELECTRI C,
ONTARI O CA

I NC.

GROUP,

1

1

I NC.

I NC.

I NC.

I NC.

685511

568673

N A

N A

N A

N A

747511

747511

763236

| TEMS 35-44

| TEM 69 (100%

EQUI PMENT RENTAL

| TEM 30 (29%

| TEM 33 (5%

| TEM 34 (1%

| TEM 79 (100%

| TEM5S 79-85

| TEM 110 (100%



07-343404
07-LA-39-R3
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 11
09/11/19
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BARYEH CONSTRUCTI ON | NC
YORBA LI NDA CA

BARYEH CONSTRUCTI ON | NC
YORBA LI NDA CA

BARYEH CONSTRUCTI ON | NC
YORBA LI NDA CA

C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

CONTI NUED ON NEXT PAGE

983667

983667

983667

256795

256795

256795

256795

256795

256795

256795

256795

| TEM 61 (100%

| TEM 65 (100%

| TEM 88 (100%

FURNI SH & | NSTALL METAL RAI LI NG

| TEM 101 (100%

| TEM 102 (100%

| TEM 103 (83%

| TEM 104 (100%

| TEM 105 (100%

| TEM 27 (95%

| TEM 89 (100%



07-343404 Bl D211

07-LA-39-R3 PAGE 12

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 C&W CONSTRUCTI ON SPECI ALTI ES | TEM 92 (100%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES TREATED WOCD WASTE FOR GUARDRAI L
VENTURA CA 256795
DYW DAG SYSTEMS | NTERNATI ONAL | TEM 57 (100%
LONG BEACH CA 273710
HI LLSI DE DRI LLI NG COVPANY DRI LL, SET CAGE AND POUR
PO NT RI CHMOND CA 478991
H LLSI DE DRI LLI NG COMPANY | TEM 114 (7%
PO NT RI CHMOND CA 478991
H LLSI DE DRI LLI NG COMPANY | TEM 56 (54%
PO NT RI CHMOND CA 478991
HI LLSI DE DRI LLI NG COVPANY MOBE FCR Cl DH
PO NT RI CHMOND CA 478991
LA STEEL SERVI CES FURNI SH & | NSTALL REBAR
CORONA CA 998917
LA STEEL SERVI CES | TEM 103 (1%
CORONA CA 998917
LA STEEL SERVI CES | TEM 66 (100%
CORONA CA 998917
LA STEEL SERVI CES | TEM 67 (100%
CORONA CA 998917

CONTI NUED ON NEXT PAGE



07-343404
07-LA-39-R3
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 13
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PACI FI C RESTORATI ON
LAKE ELSI NOR CA

PACI FI C RESTORATI ON
LAKE ELSI NOR CA

PACI FI C RESTCORATI ON
LAKE ELSI NOR CA

PACI FI C RESTCORATI ON
LAKE ELSI NOR CA

PACI FI C RESTORATI ON
LAKE ELSI NOR CA

PACI FI C RESTORATI ON
LAKE ELSI NOR CA

PACI FI C RESTCRATI ON
LAKE ELSI NOR CA

PACI FI C RESTCORATI ON
LAKE ELSI NOR CA

PACI FI C RESTORATI ON
LAKE ELSI NOR CA

PACI FI C RESTORATI ON
LAKE ELSI NOR CA

PACI FI C RESTCORATI ON
LAKE ELSI NOR CA

CONTI NUED ON NEXT PAGE

685511

685511

685511

685511

685511

685511

685511

685511

685511

685511

685511

| TEM 112 (100%

| TEM 114 (0. 2%

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

| TEM 40

| TEM 41

| TEM 42

| TEM 43

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07-343404 Bl D211

07-LA-39-R3 PAGE 14

09/ 10/ 19 09/11/19

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PACI FI C RESTORATI ON | TEM 44 (100%
LAKE ELSI NOR CA 685511
PACI FI C RESTORATI ON MOBE FOR LANDSCAPE
LAKE ELSI NOR CA 685511
PENHALL COVPANY | TEM 69 (100%
ANAHEI M CA 568673
QUALI TY TRAFFI C CONTROL FLAGGE NG
FONTANA CA 992622
QUALI TY TRAFFI C CONTROL | TEM 4 (100%
FONTANA CA 992622
QUALI TY TRAFFI C CONTROL I TEM 5 (68%
FONTANA CA 992622
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 C. W CROSSER CONSTRUCTI ON, | NC. | TEM 29 (100%

ANAHEI M CA 821697
C. W CROSSER CONSTRUCTI ON, | NC. | TEM 79 (100%
ANAHEI M CA 821697
C. W CROSSER CONSTRUCTI ON, | NC. | TEM 80 (100%
ANAHEI M CA 821697
C. W CROSSER CONSTRUCTI QN, | NC. | TEM 81 (100%
ANAHEI M CA 821697

CONTI NUED ON NEXT PAGE



07-343404
07-LA-39-R3
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 15
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

C. W CROSSER CONSTRUCTI ON, | NC.
ANAHEI M CA

C. W CROSSER CONSTRUCTI ON, | NC.
ANAHEI M CA

C. W CROSSER CONSTRUCTI QN, | NC.
ANAHEI M CA

C. W CROSSER CONSTRUCTI QN, | NC.
ANAHEI M CA

C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

CONTI NUED ON NEXT PAGE

821697

821697

821697

821697

256795

256795

256795

256795

256795

256795

256795

| TEM 82 (100%

| TEM 83 (100%

| TEM 84 (100%

| TEM 85 (100%

| TEM 101 (100%

| TEM 102 (100%

| TEM 103 (100%

| TEM 104 (100%

| TEM 105 (100%

| TEM 27 (88%

| TEM 89 (100%



07-343404
07-LA-39-R3
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 16
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 C&W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA

CALMEX ENG NEERI NG
BLOOM NGTON CA

CALMEX ENG NEERI NG
BLOOM NGTON CA

CALMEX ENG NEERI NG
BLOOM NGTON CA

CALMEX ENG NEERI NG
BLOOM NGTON CA

CALMEX ENG NEERI NG
BLOOM NGTON CA

CALMEX ENG NEERI NG
BLOOM NGTON CA

CALMEX ENG NEERI NG
BLOOM NGTON CA

CALMEX ENG NEERI NG
BLOOM NGTON CA

CALMEX ENG NEERI NG
BLOOM NGTON CA

DYW DAG SYSTEMS | NTERNATI ONAL
LONG BEACH CA

CONTI NUED ON NEXT PAGE

256795

685954

685954

685954

685954

685954

685954

685954

685954

685954

273710

TREATED WOCD WASTE -

| TEM 47

| TEM 48

| TEM 49

| TEM 50

| TEM 51

| TEM 52

| TEM 53

| TEM 54

| TEM 55

| TEM 57

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

GUARD RAI L



07-343404 Bl D211

07-LA-39-R3 PAGE 17

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 H LLSI DE DRI LLI NG CO. | TEM 114 (1%
Rl CHVOND CA 478991
HI LLSI DE DRI LLI NG CO. | TEM 56 (100%
RI CHMOND CA 478991
HI LLSI DE DRI LLI NG CQO. MOBI LI ZATI ON - CI DH
RI CHMOND CA 478991
I NTEGRI TY REBAR PLACERS | TEM 103 (3%
PERRI S CA 533729
I NTEGRI TY REBAR PLACERS | TEM 61 (19%
PERRI S CA 533729
I NTEGRI TY REBAR PLACERS | TEM 66 (100%
PERRI S CA 533729
I NTEGRI TY REBAR PLACERS | TEM 67 (100%
PERRI S CA 533729
I NTEGRI TY REBAR PLACERS REI NFORCEMENT
PERRI S CA 533729
PACI FI C RESTORATI ON GROUP, | NC. | TEM 112 (100%
LAKE ELSI NORE CA 685511
PACI FI C RESTORATI ON GROUP, | NC. | TEM 114 (1%
LAKE ELSI NORE CA 685511
PACI FI C RESTORATI ON GROUP, | NC. | TEM 15 (100%
LAKE ELSI NORE CA 685511

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

07-343404
07-LA-39-R3
09/ 10/ 19

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 18
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CONTI NUED ON NEXT PAGE

PACI FI C RESTORATI ON
LAKE ELSI NORE CA

PACI FI C RESTORATI ON
LAKE ELSI NORE CA

PACI FI C RESTCORATI ON
LAKE ELSI NORE CA

PACI FI C RESTORATI ON
LAKE ELSI NORE CA

PACI FI C RESTORATI ON
LAKE ELSI NORE CA

PACI FI C RESTORATI ON
LAKE ELSI NORE CA

PACI FI C RESTORATI ON
LAKE ELSI NORE CA

PACI FI C RESTORATI ON
LAKE ELSI NORE CA

PACI FI C RESTORATI ON
LAKE ELSI NORE CA

PACI FI C RESTORATI ON
LAKE ELSI NORE CA

PACI FI C RESTCORATI ON
LAKE ELSI NORE CA

GROUP, | NC.
GROUP, | NC.
GROUP, | NC.
GROUP, | NC.
GROUP, | NC.
GROUP, | NC.
GROUP, | NC.
GROUP, | NC.
GROUP, | NC.
GROUP, | NC.
GROUP, | NC.

685511

685511

685511

685511

685511

685511

685511

685511

685511

685511

685511

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

| TEM 40

| TEM 41

| TEM 42

| TEM 43

| TEM 44

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

MOBI LI ZATI ON -

LANDSCAPE



07-343404
07-LA-39-R3
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 19

09/11/19
LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 PENHALL COVPANY | TEM 69 (100%
ANAHEI M CA 568673
SEGU | NC. | TEM 4 (100%
FONTANA CA 992622
SEGU | NC. ITEM 5 (78%
FONTANA CA 992622
SEGU | NC. | TEM 7 (100%
FONTANA CA 992622
SEGU | NC. I TEM 9 (100%
FONTANA CA 992622
SEGU | NC. TRAFFI C CONTROL
FONTANA CA 992622
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 C. W CROSSER CONSTRUCTI ON, | TEM 29 (100%

CONTI NUED ON NEXT PAGE

YORBA LI NDA CA
C&W CONSTRUCTI ON SPECI ALTI ES,

VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES,

VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES,

VENTURA CA

821697

I NC. | TEM 101102 (100%
256795

I NC. | TEM 104105 (100%
256795

I NC. | TEM 27 (70%
256795



07-343404
07-LA-39-R3
09/ 10/ 19
LI ST

Bl DDER | D NAME AND ADDRESS

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 20
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 C&W CONSTRUCTI ON SPECI ALTI ES, | NC.
VENTURA CA
C&W CONSTRUCTI ON SPECI ALTI ES, | NC.
VENTURA CA
C&W CONSTRUCTI ON SPECI ALTI ES, | NC.
VENTURA CA

C&W CONSTRUCTI ON SPECI ALTI ES, | NC.
VENTURA CA

CALMEX ENG NEERI NG | NC.
BLOOM NGTON CA

CL SURVEYI NG AND MAPPI NG, | NC.
CORONA CA

DYW DAG SYSTEMS | NTERNATI ONAL USA, | NC.
LONG BEACH CA

GRI FFI TH COVPANY
BREA CA

GRI FFI TH COVMPANY
BREA CA

GRI FFI TH COVPANY
BREA CA

H LLSI DE DRI LLI NG | NC.
RI CHMOND CA

CONTI NUED ON NEXT PAGE

256795

256795

256795

256795

685954

N A

273710

88

88

88

478991

| TEM 89 (50%

| TEM 92 (100%

MBGR STAI N

MBGR WASTE

| TEM 4755 (100%

| TEM 68 (100%

| TEM 57 (100%)

FORM POUR/ STRI P LCB RAPI D SETTI NG

| TEM 100 (100%

| TEM 46 (95%

DRI LL, SET, PQOUR 36"

Cl DH



07-343404 Bl D211

07-LA-39-R3 PAGE 21

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 H LLSI DE DRI LLI NG | NC. | TEM 56 (73%
Rl CHVOND CA 478991
I NTEGRI TY REBAR PLACERS FURNI SH & PLACE REBAR
PERRI S CA 533729
I NTEGRI TY REBAR PLACERS | TEM 103 (2. 7%
PERRI S CA 533729
I NTEGRI TY REBAR PLACERS | TEM 61 (17%
PERRI S CA 533729
I NTEGRI TY REBAR PLACERS | TEM 6667 (100%
PERRI S CA 533729
MANERI TRAFFI C CONTRCL, | NC. I TEM 5 (53%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 7 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. I TEM 9 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCOL, | NC. | TEM 91 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 9399 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. TRAFFI C CONTROL
FALLBROOK CA 1017741

CONTI NUED ON NEXT PAGE



07-343404
07-LA-39-R3
09/ 10/ 19
LI

Bl DDER | D NAME AND ADDRESS

ST

Bl D211
PAGE 22
09/11/19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 PACI FI C RESTORATI ON GROUP, | NC.
LAKE ELSI NORE CA

PACI FI C RESTORATI ON GROUP, | NC.
LAKE ELSI NORE CA

PENHALL COVPANY
ANAHEI M CA

PENHALL COVPANY
ANAHEI M CA

PENHALL COVPANY
ANAHEI M CA

ROCK STRUCTURES CONSTRUCTI ON COVPANY
CORONA CA

Bl DDER | D NAME AND ADDRESS

685511

685511

568673

568673

568673

596470

LI CENSE NUMBER

| TEM 112 (100%

| TEM 3544 (100%

BRI DGE DEMO

| TEM 65 (100%

| TEM 69 (98%

| TEM 8085 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

CONTI NUED ON NEXT PAGE

877686

877686

877686

877686

CHANNELI ZERS ( SURFACE MOUNTED)

CONTRAST STRI PE PAI NT

DELI NEATOR ( CLASS 2)

FURNI SH SI NGLE SHEET ALUM NUM S| GN



07-343404 Bl D211

07-LA-39-R3 PAGE 23

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 BC TRAFFI C SPECI ALI ST ITEM 1 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 106 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 107 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 108 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 109 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 26 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 6 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 7 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 91 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 93 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 94 (100%
ORANGE CA 877686

CONTI NUED ON NEXT PAGE



07-343404
07-LA-39-R3
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 24

09/11/19
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

BC TRAFFI C
ORANGE CA

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

SPECI ALI ST

CONTI NUED ON NEXT PAGE

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

| TEM 95 (100%

| TEM 96 (100%

| TEM 97 (100%

| TEM 98 (100%

| TEM 99 (100%

LEAD COVPLI ANCE PLAN

M LEPGST MARKER

OBJECT MARKER

REMOVE MARKER

REMOVE PAI NTED TRAFFI C STRI PE

REMOVE ROADSI DE POST - METAL POST



07-343404
07-LA-39-R3
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 25
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

C. W CROSSER
ANAHEI M CA

C. W CROSSER
ANAHEI M CA

C. W CROSSER
ANAHEI M CA

C. W CROSSER CONSTRUCTI ON
ANAHEI M CA

C. W CROSSER CONSTRUCTI ON
ANAHEI M CA

CONTI NUED ON NEXT PAGE

877686

877686

877686

877686

877686

877686

821697

821697

821697

821697

821697

REMOVE ROADSI DE POST -

REMOVE THERMOPLASTI C TRAFFI C STRI PE

REMOVE YELLOW THERMOPLASTI C TRAFFI C STRI PE

WOCD POST

ROADSI DE SI GN - ONE POST

TEMP. TRAFFI C STRI PE

6" THERMOPLASTI C TRAFFI C STRI PE

| TEM 84 (100%

| TEM 85 (100%

ROCK SLOPE PROTECTI ON FABRI C

GABI ON

| TEM 79 (100%



07-343404 Bl D211

07-LA-39-R3 PAGE 26

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 C. W CROSSER CONSTRUCTI ON | TEM 80 (100%
ANAHEI M CA 821697
C. W CROSSER CONSTRUCTI ON | TEM 81 (100%
ANAHEI M CA 821697
C. W CROSSER CONSTRUCTI ON | TEM 82 (100%
ANAHEI M CA 821697
C. W CROSSER CONSTRUCTI ON | TEM 83 (100%
ANAHEI M CA 821697
C. W CROSSER CONSTRUCTI ON ROCK SLOPE PROTECTI ON
ANAHEI M CA 821697
C&W CONSTRUCTI ON SPECI ALTI ES, I NC ALTERNATI VE I N-LI NE TERM NAL SYSTEM
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC GUARD RAI LI NG DELI NEATOR
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC | TEM 101 (100%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, I NC | TEM 102 (100%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, I NC | TEM 27 (100%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC | TEM 89 (100%
VENTURA CA 256795

CONTI NUED ON NEXT PAGE



07-343404 Bl D211

07-LA-39-R3 PAGE 27

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 C&W CONSTRUCTI ON SPECI ALTI ES, I NC | TEM 92 (100%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, I NC STAI N GALVANI ZED SURFACES
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC TRANSI TI ON RAI LI NG
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTIES, | NC TREATED WOOD WASTE
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC. CALI FORNI A ST-70 BRI DGE RAIL
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 103 (100%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 104 (100%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 105 (100%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC. RECONSTRUCT GUARDRAI L
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC. REMOVE GUARDRAI L
VENTURA CA 256795
DYW DAG SYSTEMS | NT | TEM 57 (100%
LONG BEACH CA 273710

CONTI NUED ON NEXT PAGE
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07-LA-39-R3 PAGE 28

09/ 10/ 19 09/11/19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DYW DAG SYSTEMS | NT PRESTRESSI NG CAST- 1 N- PLACE CONCRETE
LONG BEACH CA 273710
FULL TRAFFI C MAI NTENANCE, | NC CONSTRUCTI ON AREA SI G\S
CORONA CA 780910
FULL TRAFFI C MAI NTENANCE, | NC | TEM 4 (100%
CORONA CA 780910
FULL TRAFFI C MAI NTENANCE, | NC I TEM 5 (60%
CORONA CA 780910
FULL TRAFFI C MAI NTENANCE, | NC TRAFFI C CONTROL SYSTEM
CORONA CA 780910
LA STEEL SERVI CES FURNI SH AND PLACE REBAR
CORONA CA 998917
LA STEEL SERVI CES FURNI SH AND PLACE REHAB
CORONA CA 998917
LA STEEL SERVI CES | TEM 103 (15%
CORONA CA 998917
LA STEEL SERVI CES | TEM 61 (20%
CORONA CA 998917
LA STEEL SERVI CES | TEM 65 (100%
CORONA CA 998917
LA STEEL SERVI CES | TEM 66 (100%
CORONA CA 998917

CONTI NUED ON NEXT PAGE



07- 343404 BI D211
07- LA-39-R3 PAGE 29
09/ 10/ 19 09/ 11/ 19
LI ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 LA STEEL SERVI CES | TEM 67 (100%

CORONA CA 998917

MAHAFFEY DRI LLI NG | TEM 56 (100%

COVPTON CA 139513

PENHALL COVPANY | TEM 69 (100%

ANAHEI M CA 568673

TECHNO COATI NGS | TEM 88 (100%)

ANAHEI M CA 296517

BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ABSL CORPORATI ON GRIND AND GROOVE BRI DGE DECK

HAYWARD CA 621781

ABSL CORPORATI ON | TEM 60 (1%

HAYWARD CA 621781

C & W CONSTRUCTI ON | TEM 101102 (100%

VENTURA CA 256795

C & W CONSTRUCTI ON | TEM 103 (80%

VENTURA CA 256795

C & W CONSTRUCTI ON | TEM 104105 (100%

VENTURA CA 256795

C & W CONSTRUCTI ON | TEM 27 (100%

VENTURA CA 256795

CONTI NUED ON NEXT PAGE



07-343404
07-LA-39-R3
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 30

09/11/19
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

C & W CONSTRUCTI ON
VENTURA CA

C & W CONSTRUCTI ON
VENTURA CA

C & W CONSTRUCTI ON
VENTURA CA

CALMEX ENG NEERI NG
BLOOM NGTON CA

CGO CONSTRUCTI ON CO
ONTARI O CA

CGO CONSTRUCTI ON CO
ONTARI O CA

DRI LL TECH
CORONA CA

DRI LL TECH
CORONA CA

DRILL TECH
CORONA CA

DRI LL TECH
CORONA CA

DYW DAG SYSTEMS
LONG BEACH CA

CONTI NUED ON NEXT PAGE

256795

256795

256795

685954

532200

532200

745354

745354

745354

745354

273710

| TEM 89 (100%

| TEM 92 (100%

ST-70 BRI DGE RAI L

| TEM 4755 (100%

CLEARI NG AND GRUBBI NG

| TEM 29 (30%

| TEM 31 (60%

| TEM 33 (70%

TEMPORARY SHORI NG BRI DGE

TEMPORARY SHORI NG GECSYNTHETI C EMBANKMVENT

| TEM 57 (83%



07-343404
07-LA-39-R3
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 31
09/11/19
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

DYW DAG SYSTEMS
LONG BEACH CA

FULL TRAFFI C MAI NTENANCE
CORONA CA

FULL TRAFFI C MAI NTENANCE
CORONA CA

HI LLSI DE DRI LLI NG
RI CHMOND CA

H LLSI DE DRI LLI NG
Rl CHVOND CA

HI LLSI DE DRI LLI NG
RI CHMOND CA

HI LLSI DE DRI LLI NG
RI CHMOND CA

I NTEGRI TY REBAR PLACERS
PERRI S CA

I NTEGRI TY REBAR PLACERS
PERRI S CA

I NTEGRI TY REBAR PLACERS
PERRI S CA

I NTEGRI TY REBAR PLACERS
PERRI S CA

CONTI NUED ON NEXT PAGE

273710

780910

780910

478991

478991

478991

478991

533729

533729

533729

533729

PRESTRESSI NG

CONSTRUCTI ON AREA SI G\S

| TEM 4 (48%

Cl DH MOBI LI ZATI ON

| TEM 111 (4%

| TEM 56 (50%

36" CIDH PILI NG | NSTALL

APPROACH SLAB REBAR

BRI DGE REBAR

| TEM 103 (2%

| TEM 61 (10%



07-343404
07-LA-39-R3
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Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 32
09/11/19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

I NTEGRI TY REBAR PLACERS
PERRI S CA

I NTEGRI TY REBAR PLACERS
PERRI S CA

I NTEGRI TY REBAR PLACERS
PERRI S CA

PACI FI C RESTCRATI ON GROUP
PERRI S CA

PACI FI C RESTORATI ON GROUP
PERRI S CA

PENHALL COMPANY
ANAHI EM CA

PENHALL COVPANY
ANAHI EM CA

PENHALL COVPANY
ANAHI EM CA

Bl DDER | D NAME AND ADDRESS

533729

533729

533729

685511

685511

568673

568673

568673

LI CENSE NUMBER

| TEM 66 (90%

| TEM 67 (100%

ST-70 RAIL REBAR

| TEM 112 (100%

| TEM 3540 (100%

BRI DGE REMOVAL

| TEM 65 (100%)

| TEM 69 (78%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

CONTI NUED ON NEXT PAGE

996577

996577

FURNI SH & | NSTALL METAL RAI LI NG

| TEM 101 (100%



07-343404

07-LA-39-R3

09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 33
09/11/19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

DI VERSI FI ED LANDSCAPE CO.

COVPANY
CA

COVPANY
CA

COVPANY
CA

COVPANY
CA

COVPANY
CA

COVPANY
CA

COVPANY
CA

W LDOVAR CA

DI VERSI FI ED LANDSCAPE CO

W LDOVAR CA

DI VERSI FI ED LANDSCAPE CO

W LDOVAR CA

DI VERSI FI ED LANDSCAPE CO.

W LDOVAR CA

CONTI NUED ON NEXT PAGE

996577

996577

996577

996577

996577

996577

996577

576183

576183

576183

576183

| TEM 102 (100%

| TEM 103 (75%

| TEM 104 (100%

| TEM 105 (100%

| TEM 27 (100%

| TEM 89 (100%

| TEM 92 (100%

| TEM 112 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%



07-343404
07-LA-39-R3
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 34
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DYW DAG- SYTEMS | NTERNATI ONAL

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LONG BEACH CA

H LLSI DE DRI
Rl CHVOND CA

HI LLSI DE DRI
RI CHMOND CA

LLI NG CO

LLI NG CO

LA STEEL SERVI CES

CORONA CA

CONTI NUED ON NEXT PAGE

8 8 8 8 8 8

co

576183

576183

576183

576183

576183

576183

576183

273710

478991

478991

998917

| TEM 38 (100%

| TEM 39 (100%

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 57 (100%

| TEM 56 (72%

36" ClIDH (DRI LL/ PLACE PI LE)

FURNI SH & PLACE REBAR
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 35
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

LA STEEL SERVI CES
CORONA CA

LA STEEL SERVI CES
CORONA CA

LA STEEL SERVI CES
CORONA CA

LA STEEL SERVI CES
CORONA CA

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

MANERI TRAFFI C CONTRCOL, | NC.

FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

CONTI NUED ON NEXT PAGE

998917

998917

998917

998917

1017741

1017741

1017741

1017741

1017741

1017741

1017741

| TEM 103 (1%

| TEM 61 (23%

| TEM 66 (95%

| TEM 67 (100%

| TEM 4 (100%

I TEM 5 (100%

| TEM 91 (100%

| TEM 93 (100%

| TEM 94 (100%

| TEM 95 (100%

| TEM 96 (100%)



07-343404
07-LA-39-R3
09/ 10/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 36
09/11/19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

PENHAL L
ANAHEI M CA

PENHAL L
ANAHEI M CA

PENHAL L
ANAHEI M CA

1017741

1017741

1017741

568673

568673

568673

| TEM 97 (100%

| TEM 98 (100%

| TEM 99 (100%

| TEM 65 (100%

| TEM 69 (90%

REMOVE BRI DGE



07-343404 Bl D211

07-LA-39-R3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 37
09/ 10/ 19 09/11/19
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
2 080050 PROGRESS SCHEDULE ( CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00 10, 000. 00
3 090100 Tl ME- RELATED OVERHEAD ( WDAY) VDAY 450 1, 000. 00 450, 000. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 12, 500. 00 12, 500. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 929, 434. 85 929, 434. 85
6 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 35, 100 . 25 8, 775.00
7 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 160 37.00 5, 920. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) LF 6, 200 12. 00 74, 400. 00
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 77 275. 00 21, 175. 00
10 130100 JOB SI TE MANAGEMENT LS LUMP SUM 75, 000. 00 75, 000. 00
11 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PLAN
12 130310 RAI'N EVENT ACTI ON PLAN EA 8 500. 00 4,000. 00
13 130320 STORM WATER SAMPLI NG AND ANALYSI S DAY EA 6 5, 000. 00 30, 000. 00
14 130330 STORM WATER ANNUAL REPORT EA 3 2, 000. 00 6, 000. 00
15 130505 MOVE- | Nl MOVE- QUT EA 2 2, 000. 00 4, 000. 00
( TEMPORARY ERCSI ON CONTROL)
16 130610 TEMPORARY CHECK DAM LF 340 11. 00 3, 740. 00
17 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 6 130. 00 780. 00
18 130640 TEMPORARY FI BER RCOLL LF 10, 500 2.65 27, 825. 00
19 130650 TEMPORARY GRAVEL BAG BERM LF 2,800 6.70 18, 760. 00
20 130680 TEMPORARY SI LT FENCE LF 4,750 3.70 17, 575. 00
21 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 3, 650. 00 14, 600. 00
22 130720 TEMPORARY CONSTRUCTI ON ROADVWAY SQYD 100 4, 400. 00 440, 000. 00
23 130730 STREET SWEEPI NG LS LUMP SUM 100, 000. 00 100, 000. 00
24 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 30, 000. 00 30, 000. 00
25 038148 TEMPORARY SOFT BOTTOM RI VER LS LUWP SUM 500, 000. 00 500, 000. 00
DI VERSI ON SYSTEM
26 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 4,430 2. 80 12, 404. 00
STRI PE ( HAZARDOUS WASTE)
27 141120 TREATED WOOD WASTE LB 4,660 .50 2, 330. 00
28 160110 TEMPORARY HI G+ VI SI Bl LI TY FENCE LF 4, 880 3.00 14, 640. 00
29 170103 CLEARI NG AND GRUBBI NG ( LS) LS LUWP SUM 135, 000. 00 135, 000. 00
30 190101 ROADWAY EXCAVATI ON CY 3,620 72.00 260, 640. 00
31 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) CY 466 950. 00 442, 700. 00
32 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) CY 526 185. 00 97, 310. 00
33 046794 GECSYNTHETI C REI NFORCED EMBANKMENT SQFT 10, 440 85. 00 887, 400. 00
34 198010 | MPORTED BORROW ( CY) CY 38, 300 27.00 1, 034, 100. 00



07-343404 Bl D211

07- LA- 39- R3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 38
09/ 10/ 19 09/ 11/ 19
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 202037 ORGANI C FERTI LI ZER LB 81 6. 50 526. 50
36 204008 PLANT (GROUP H) EA 960 14. 00 13, 440. 00
37 204035 PLANT ( GROUP A) EA 3, 880 18. 00 69, 840. 00
38 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 30, 000. 00 30, 000. 00
39 205033 GRAVEL MULCH SQFT 1, 260 2.90 3. 654. 00
40 205035 WOOD MULCH cy 39 70. 00 2.730.00
41 205051 FOLI AGE PROTECTOR EA 1, 560 37.00 57, 720. 00
42 210260 ROLLED EROSI ON CONTROL PRODUCT SQFT 108, 000 . 60 64, 800. 00
(JUTE MESH)
43 210610 COVPCST ( CY) cy 490 54. 00 26, 460. 00
44 210630 | NCORPORATE MATERI ALS SQFT 78, 700 .25 19, 675. 00
45 260303 CLASS 3 AGGREGATE BASE (CY) cy 830 115. 00 95, 450. 00
46 280015 LEAN CONCRETE BASE RAPI D SETTI NG cY 1, 180 120. 00 141, 600. 00
47 390132 HOT M X ASPHALT (TYPE A) TON 1,720 120. 00 206, 400. 00
48 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 920 130. 00 119, 600. 00
49 394060 DATA CORE LS LUVP SUM 15, 750. 00 15, 750. 00
50 394073 PLACE HOT M X ASPHALT DI KE ( TYPE A) LF 1, 740 5. 25 9. 135. 00
51 394074 PLACE HOT M X ASPHALT DI KE ( TYPE C) LF 80 18. 00 1, 440. 00
52 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 50 26. 00 1, 300. 00
53 394090 PLACE HOT M X ASPHALT SQYD 750 17. 00 12, 750. 00
(M SCELLANEQUS AREA)
54 397005 TACK COAT TON 10 1, 500. 00 15, 000. 00
55 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 670 24.00 16, 080. 00
56 490605 36" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 1, 230 300. 00 369, 000. 00
57 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVP SUM 95, 000. 00 95, 000. 00
58 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG cY 155 600. 00 93, 000. 00
59 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cy 631 1, 825. 00 1,151, 575. 00
60 (F) 510054 STRUCTURAL CONCRETE, BRI DGE cY 213 1, 120. 00 238, 560. 00
(POLYMER FI BER)
61 (F) 510086 (STRUCT%RAL CONCRETE, APPROACH SLAB cy 107 1, 100. 00 117, 700. 00
TYPE
62 (F) 510094 STRUCTURAL CONCRETE, DRAI NAGE | NLET (% 1 5, 250. 00 5, 250. 00
63 (F) 046795 RANDOM STONE TEXTURE SQFT 1, 467 32.00 46, 944. 00
64 (F) 046796 LI MESTONE TEXTURE SGFT 27 970. 00 26, 190. 00
65 519091 JO'NT SEAL (MR 1 1/2") LF 80 200. 00 16, 000. 00
66 (F) 520102 BAR REI NFORCI NG STEEL  ( BRI DGE) LB 233, 683 1.15 268, 735. 45
67 (F) 520120 HEADED BAR REI NFORCEMENT EA 48 125. 00 6, 000. 00

68 046797 DI SPLACEMENT MONI TORI NG PROGRAM LS LUMP SUM 27,500. 00 27,500. 00
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07- LA- 39- R3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 39
09/ 10/ 19 09/ 11/ 19
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
69 600097 BRI DGE REMOVAL LS LUMP SUM 425, 000. 00 425, 000. 00
70 665023 24" CORRUGATED STEEL PI PE (. 079" THI CK) LF 300 300. 00 90, 000. 00
71 665038 36" CORRUGATED STEEL PI PE (. 138" THI CK) LF 33 520. 00 17, 160. 00
72 665056 60" CORRUGATED STEEL PI PE (. 138" THI CK) LF 33 725. 00 23, 925. 00
73 692309 24" ANCHOR ASSEMBLY EA 33 785. 00 25, 905. 00
74 703217 18" CORRUGATED STEEL Pl PE RI SER LF 7 975. 00 6, 825. 00
(. 079" THI CK)
75 705015 24" STEEL FLARED END SECTI ON EA 3 760. 00 2, 280. 00
76 705023 36" STEEL FLARED END SECTI ON EA 1 1, 250. 00 1, 250. 00
77 038149 60" STEEL FLARED END SECTI ON EA 1 4. 300. 00 4.300. 00
(POLYMER FI BER)
78 710166 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 3 3, 500. 00 10, 500. 00
79 (F) 722020 GABI ON cY 640 380. 00 243, 200. 00
80 723015 ROCK SLOPE PROTECTI ON % 2,312 125. 00 289, 000. 00
(2T, CLASS I X, METHOD A)
81 723040 ROCK SLOPE PROTECTI ON cy 56 255. 00 14, 280. 00
(3/8 T, CLASS VI, METHOD B) (CY)
82 723070 ROCK SLOPE PROTECTI ON cy 9 1, 060. 00 9, 540. 00
(150 LB, CLASS IIl, METHOD B) (CY)
83 723110 ROCK SLOPE PROTECTI ON (% 270 165. 00 44, 550. 00
(1/2 T, CLASS VI|, METHOD B) (CY)
84 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 310 8. 50 2, 635. 00
85 729012 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 10) SQYD 9,974 4.50 44, 883. 00
86 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 652 3. 60 2,347.20
87 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
88 780440 PREPARE AND STAI N CONCRETE SQFT 1, 495 21.00 31, 395. 00
89 780446 STAI N GALVANI ZED SURFACES (LS) LS LUVP SUM 24, 000. 00 24, 000. 00
90 782200 OBLI TERATE SURFACI NG SQYD 4, 860 2.70 13, 122. 00
91 810180 DELI NEATOR ( CLASS 2) EA 48 80. 00 3, 840. 00
92 810190 GUARD RAI LI NG DELI NEATOR EA 65 23. 00 1, 495. 00
93 820110 M LEPOST MARKER EA 4 420. 00 1, 680. 00
94 820151 OBJECT MARKER ( TYPE L-1) EA 7 315. 00 2, 205. 00
95 820220 REMOVE MARKER EA 2 105. 00 210. 00
96 820270 REMOVE ROADSI DE S| GN (WOOD POST) EA 2 105. 00 210. 00
97 820280 REMOVE ROADSI DE S| GN ( METAL POST) EA 3 105. 00 315. 00
98 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 20 52. 00 1, 040. 00
(0. 063" - UNFRAVED)
99 820840 ROADSI DE SI GN - ONE POST EA 5 525. 00 2, 625. 00
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09/ 10/ 19 09/11/19
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
100 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 160 65. 00 10, 400. 00
101 839543 TRANSI TI ON RAI LI NG ( TYPE WB- 31) EA 4 4,750. 00 19, 000. 00
102 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 4 4, 200. 00 16, 800. 00
103 (F) 046798 CALI FORNI A ST- 70 BRI DGE RAI L ( MODI FI ED) LF 487 600. 00 292, 200. 00
104 839752 REMOVE GUARDRAI L LF 220 13.50 2,970. 00
105 839765 RECONSTRUCT GUARDRAI L LF 140 32.00 4,480. 00
106 840505 6" THERMOPLASTI C TRAFFI C STRI PE LF 12, 900 . 65 8, 385. 00
107 846020 REMOVE PAI NTED TRAFFI C STRI PE LF 22,100 .55 12, 155. 00
108 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 4,430 . 80 3, 544. 00
109 847194 CONTRAST STRI PE PAI NT (1- COAT) LF 3,230 .50 1, 615. 00
110 046799 COVMUNI CATI ON CONDUI T ( BRI DCE) LF 768 75. 00 57, 600. 00
111 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
112 038434 TRUCK WATERI NG LS LUMP SUM 60, 000. 00 60, 000. 00
113 146007 I NVASI VE SPECI ES CONTROL LS LUMP SUM 26, 500. 00 26, 500. 00
114 999990 MOBI LI ZATI ON LS LUWP SUM 1, 056, 120. 00 1, 056, 120. 00
TOTAL 11, 982, 300. 00



© 00 N o o M~ W N PP

NN NN R R R R R R R R R R
o A W N P O © ® N © O M W N B O
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------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

7,500. 00 7500. 00 5, 000. 00 5000. 00 2,611.19 2611. 19 6, 000. 00 6000. 00

7,500. 00 7500. 00 3, 000. 00 3000. 00 7,473.76 7473. 76 13, 000. 00 13000. 00

3,500.00  1575000. 00| 3,500.00  1575000. 00| 6,968.03  3135613. 50| 2,350.00  1057500. 00

25, 000. 00 25000. 00| 9, 000. 00 9000. 00| 9,024. 36 9024. 36| 14, 000. 00 14000. 00

70, 000. 00 70000. 00| 269, 000. 00 269000. 00| 95, 128. 93 95128. 93] 510, 000. 00 510000. 00

.31 10881. 00| 20 7020. 00 .25 8775. 00 .26 9126. 00

34.09 5454. 40| 42.00 6720. 00 45. 63 7300. 80 37.00 5920. 00

20. 00 124000. 00 15. 00 93000. 00| 19. 24 119288. 00 13.00 80600. 00

400. 00 30800. 00| 170. 00 13090. 00| 278. 84 21470. 68 190. 00 14630. 00

25, 000. 00 25000. 00| 85, 000. 00 85000. 00| 80, 572. 74 80572. 74| 335, 000. 00 335000. 00

7,500. 00 7500. 00| 2,000. 00 2000. 00| 1,673.06 1673. 06| 2,000. 00 2000. 00

500. 00 4000. 00 500. 00 4000. 00 500. 00 4000. 00 500. 00 4000. 00

900. 00 5400. 00 670. 00 4020. 00 202. 80 1216. 80| 210. 00 1260. 00

2,000. 00 6000. 00| 2,000. 00 6000. 00 2,000. 00 6000. 00| 2,000. 00 6000. 00

568. 18 1136. 36| 1, 100. 00 2200. 00| 772.06 1544. 12| 200. 00 400. 00

5. 85 1989. 00| 7.00 2380. 00| 11.24 3821. 60| 42.00 14280. 00

227.27 1363. 62| 110. 00 660. 00| 393.09 2358. 54| 3, 200. 00 19200. 00

4.73 49665. 00| 4.00 42000. 00| 2.79 29295. 00| 6. 00 63000. 00

4.33 12124. 00| 5. 30 14840. 00| 8.03 22484. 00| 11.50 32200. 00

3.27 15532. 50| 3. 40 16150. 00| 3.17 15057. 50| 6. 50 30875. 00

4, 500. 00 18000. 00| 3, 700. 00 14800. 00| 7,521. 40 30085. 60| 12, 500. 00 50000. 00

30. 00 3000. 00| 80. 00 8000. 00| 33.55 3355. 00| 100. 00 10000. 00

40, 000. 00 40000. 00| 16, 000. 00 16000. 00| 109, 509. 14 109509. 14| 190, 000. 00 190000. 00

15, 000. 00 15000. 00| 11, 000. 00 11000. 00| 1,825.15 1825. 15| 6, 250. 00 6250. 00

120, 000. 00 120000. 00| 352, 000. 00 352000. 00 234, 389. 17 234389. 17| 275, 000. 00 275000. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

188, 409.
22.
330.
50.
92.
42.

13.
17.
28, 061.
.70

.03
.57
3.

41
09
00
00
00
13
00

.10

01
30
22

8992.
2656.
16640.
188409.
79640.
153780.
26300.
961837.
1608600.
413.
12489.
67124.
28061.
3402.

90|
20|
80|
09|
00|
00|
00|
20|
00|
10|
60|
00|
22|
00|

4.

120, 000.
26.

229.
117.
220.

31.

13.
18.
28, 000.
.70

.30
.55

30
00
00
00
00
00
00

.10

00
00
00

5759.
2563.
20984.
120000.
94120.
106714.
61542.
2296800.
1187300.
413.
12480.
69840.
28000.
3402.

00|
00|
00|
00|
00|
00|
00|
00|
00|
10|
00|
00|
00|
00|

226, 836.
116.
317.
108.

64.

38.

5.

13.

17.

28, 308.
.73

. 65
.59
6.

68
73
86
46
51
38
30
15
13
45
91

7309.
2749.
32598.
226836.
423033.
147936.
57076.
672127.
1466890.
417.
12604.
67706.
28308.
3439.

50|
40|
40|
73]
20|
36|
26|
20|
00|
15|
80|
00|
1]
80|

170, 000.
43.
780.
325.
106.
32.

28.
37.
42, 000.
.15

.70
.75
3.

10
00
00
00
00
00
30

.40

00
00
00

11961.
3495.
15128.
170000.
155660.
363480.
170950.
1106640.
1237090.
194.
26880.
143560.
42000.
9009.

00
00
00
00
00
00
00
00
00
40
00
00
00
00
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45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |
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07- LA-39- R3 SUMMARY OF REMAINING BIDDERS PAGE 42
09/ 10/ 19 09/ 11/ 19

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

66. 33 2586. 87| 66. 00 2574. 00 66. 91 2609. 49 285. 00 11115. 00

35.71 55707. 60| 35. 50 55380. 00| 36. 03 56206. 80| 40. 00 62400. 00

56 60480. 00| 56 60480. 00| 57 61560. 00| 52 56160. 00

45. 92 22500. 80| 46. 00 22540. 00| 46.32 22696. 80| 52. 00 25480. 00

.31 24397. 00| .30 23610. 00| .31 24397. 00| 16 12592. 00

115. 00 95450. 00| 82. 00 68060. 00| 74.65 61959. 50| 75. 00 62250. 00

840. 00 991200. 00 668. 00 788240. 00 329. 28 388550. 40| 625. 00 737500. 00

120. 41 207105. 20 119. 00 204680. 00| 119. 80 206056. 00 110. 00 189200. 00

118.29 108826. 80| 140. 00 128800. 00 117.70 108284. 00 155. 00 142600. 00

1, 305. 90 1305. 90 800. 00 800. 00| 1,288.26 1288. 26| 2, 550. 00 2550. 00

3.17 5515. 80 4.50 7830. 00 3.12 5428. 80 4.50 7830. 00

3.17 253. 60| 4.50 360. 00| 3.12 249. 60| 4.50 360. 00

3.17 158. 50 4.50 225. 00| 3.12 156. 00 4.50 225.00

30. 90 23175. 00| 27. 40 20550. 00| 30. 48 22860. 00| 53. 00 39750. 00

904. 52 9045. 20| 800. 00 8000. 00| 892. 30 8923. 00| 1,825.00 18250. 00

24.04 16106. 80| 7.00 4690. 00| 23.72 15892. 40| 11.75 7872. 50

644. 29 792476. 70 703. 00 864690. 00| 465. 93 573093. 90| 610. 00 750300. 00

135, 000. 00 135000. 00 105, 000. 00 105000. 00| 86, 316. 42 86316. 42| 100, 000. 00 100000. 00

950. 00 147250. 00 1, 200. 00 186000. 00 412.19 63889. 45| 750. 00 116250. 00

1,475.00 930725. 00 1, 200. 00 757200. 00 1, 389. 86 877001. 66 1,800.00  1135800.00

1,290. 00 274770. 00| 1, 000. 00 213000. 00| 1,142. 44 243339. 72| 1, 100. 00 234300. 00

1, 180. 00 126260. 00 1, 200. 00 128400. 00 1, 040. 86 111372. 02| 1, 625. 00 173875. 00

4,000. 00 4000. 00 5, 700. 00 5700. 00| 7,518. 26 7518. 26 6, 750. 00 6750. 00

25.73 37745. 91| 21.00 30807. 00| 20. 84 30572. 28| 22.00 32274.00

281.93 7612. 11| 100. 00 2700. 00 99. 02 2673. 54| 105. 00 2835. 00



65
66
67
68
69
70
71
72
73
74
75
76
77
78

84.

117.
40, 000.
300, 000.
112.
167.
299.
252.
629.
1,671.
5, 013.
7,439.
1,629.

34

. 25

02
00
00
85
43
70
73
07
25
74
12
36

6747.
292103.
5616.
40000.
300000.
33855.
5525.
9890.
8340.
4403.
5013.
5013.
7439.
4888.

20|
75|
96|
00|
00|
00|
19
10|
09|
49|
75|
74]
12]
08|

140.

150.
50, 000.
250, 000.
142.
267.
360.
427.
502.
907.

1, 590.
3, 980.
155.

00

.50

00
00
00
00
00
00
00
00
00
00
00
00

11200.
350524.
7200.
50000.
250000.
42600.
8811.
11880.
14091.
3514.
2721.
1590.
3980.
465.

00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

83.

113.
19, 012.
243, 664.
90.
198.
243.
423.
972.

1, 348.
2, 309.
5, 305.
1, 068.

63

.12

52
00
04
34
01
45
10
39
42
39
89
14

6690.
261724.
5448.
19012.
243664.
27102.
6534.
8033.
13962.
6806.
4045.
23009.
5305.
3204.

40|
96|
96|
00|
04
00|
33|
85|
30]
73|
26|
39
89|
42|

155.

1

115.
190, 000.
260, 000.
112.
155.
250.
560.
750.
475.

1, 250.
4, 600.
860.

00
22
00
00
00
00
00
00
00
00
00
00
00
00

12400.
285093.
5520.
190000.
260000.
33600.
5115.
8250.
18480.
5250.
1425.
1250.
4600.
2580.

00
26
00
00
00
00
00
00
00
00
00
00
00
00
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09/ 10/ 19 09/ 11/ 19

O EECEEE TR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP SR TR EEPEP e PR PP
| TEM SECOND TH RD FOURTH FI FTH

| emo e B LI aonr e T aonr e AT
79 | 225. 81 144518. 40| 250. 00 160000. 00| 403. 52 258252. 80| 290. 00 185600. 00
80 | 144. 09 333136. 08| 74.00 171088. 00| 181. 07 418633. 84| 185. 00 427720. 00
81 | 134. 41 7526. 96| 151. 00 8456. 00| 103. 47 5794. 32| 185. 00 10360. 00
82 | 144. 09 1296. 81| 228. 00 2052. 00| 103. 47 931. 23| 185. 00 1665. 00
83 | 161. 29 43548. 30| 144. 00 38880. 00| 103. 47 27936. 90| 185. 00 49950. 00
84 | 10. 75 3332. 50| 4.00 1240. 00| 10. 35 3208. 50| 4.25 1317. 50
85 | 3.23 32216. 02| 3.00 29922. 00 10. 35 103230. 90| 5.25 52363. 50
86 | 8. 60 5607. 20| 2.30 1499. 60| 4.10 2673. 20| 3.50 2282. 00
87 | .00 0. 00| .00 0. 00| .00 0. 00| .00 0.00
88 | 20. 47 30602. 65| 10. 00 14950. 00| 10. 45 15622. 75| 31. 50 47092. 50
89 | 22, 825. 92 22825. 92| 22, 500. 00 22500. 00| 22,724. 98 22724. 98| 23, 000. 00 23000. 00
90 | 2.38 11566. 80 1. 00 4860. 00| 6. 00 29160. 00 1.70 8262. 00
o1 | 66. 33 3183. 84 67. 00 3216. 00| 67. 95 3261. 60| 94. 00 4512. 00
92 | 21. 60 1404. 00| 22.00 1430. 00| 26. 13 1698. 45| 22.00 1430. 00
93 | 66. 33 265. 32| 70. 00 280. 00| 67.95 271. 80| 94. 00 376. 00
94 | 45. 92 321. 44 50. 00 350. 00| 47.04 329. 28| 94. 00 658. 00
95 | 25.51 51. 02| 26. 00 52. 00| 26. 14 52. 28| 100. 00 200. 00
96 | 51. 02 102. 04 55. 00 110. 00| 52.27 104. 54| 155. 00 310. 00
97 | 51. 02 153. 06| 55. 00 165. 00| 52.27 156. 81| 130. 00 390. 00
98 | 12. 76 255. 20| 13. 00 260. 00| 13. 07 261. 40| 15. 50 310. 00
99 | 357. 14 1785. 70| 360. 00 1800. 00| 365. 87 1829. 35| 365. 00 1825. 00
100 | 40. 50 6480. 00| 83. 00 13280. 00| 75. 56 12089. 60| 155. 00 24800. 00
101 | 4,617. 10 18468. 40 4, 600. 00 18400. 00| 4,596. 68 18386. 72| 4, 750. 00 19000. 00
102 | 4,048. 19 16192. 76| 4, 000. 00 16000. 00| 4, 030. 29 16121. 16| 4, 200. 00 16800. 00
103 | 520. 70 253580. 90| 592. 00 288304. 00| 589. 75 287208. 25| 590. 00 287330. 00



104
105
106
107
108
109
110
111
112
113
114

TOT

12.
30.
. 88

78.

54, 591.
61, 224.
1, 150, 000.

95
81

.46
.46
.22

95

.00

84
49
00

2849.
4313.
11352.
10166.
2037.
710.
60633.
0.
54591.
61224.
1150000.

00|
40|
00|
00|
80|
60|
60|
00|
84|
49|
00|

12, 444, 983. 30

13.
31.
. 62

75.

55, 000.
15, 000.
1, 300, 000.

00
00

.31
.31
.15

00

.00

00
00
00

13, 271, 291. 00

2860.
4340.
7998.
6851.
1373.
484.
57600.
0.
55000.
15000.
1300000.

00|
00|
00|
00|
30|
50|
00|
00|
00|
00|
00|

12.
30.

20.

55, 073.
30, 419.
1, 339, 915.

89
68

.79
.40
.40
.20

28

.00

69
21
08

2835.
4295.
10191.
8840.
1772.
646.
15575.
0.
55073.
304109.
1339915.

13, 399, 150. 86

80|
20|
00|
00|
00|
00|
04
00|
69|
21|
08|

13.
32.

22.

50, 000.
10, 000.
1, 254, 000.

25
00
. 65
.55
.85
.55
00
.00
00
00
00

2915.
4480.
8385.
12155.
3765.
1776.
16896.
0.
50000.
10000.
1254000.

13, 500, 296. 66

00
00
00
00
50
50
00
00
00
00
00
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07-LA-39-R3 SUMMARY OF REMAI NI NG BI DDERS PAGE 44
09/ 10/ 19 09/11/19
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2, 000. 00 2000. 00 5, 500. 00 5500. 00 1, 500. 00 1500. 00
2 8, 000. 00 8000. 00 35, 000. 00 35000. 00 4,700. 00 4700. 00
3 500. 00 225000. 00 5, 000. 00 2250000. 00 3, 500. 00 1575000. 00
4 33, 000. 00 33000. 00 25, 000. 00 25000. 00 15, 000. 00 15000. 00
5 81, 600. 00 81600. 00 250, 000. 00 250000. 00 250, 000. 00 250000. 00
6 .22 7722.00 . 25 8775. 00 .24 8424. 00
7 34.00 5440. 00 30. 00 4800. 00 45. 00 7200. 00
8 14. 00 86800. 00 15. 00 93000. 00 18. 00 111600. 00
9 250. 00 19250. 00 200. 00 15400. 00 450. 00 34650. 00
10 75, 000. 00 75000. 00 50, 000. 00 50000. 00 25, 000. 00 25000. 00
11 2,500. 00 2500. 00 2,500. 00 2500. 00 1, 800. 00 1800. 00
12 500. 00 4000. 00 500. 00 4000. 00 500. 00 4000. 00
13 550. 00 3300. 00 500. 00 3000. 00 200. 00 1200. 00
14 2, 000. 00 6000. 00 2, 000. 00 6000. 00 2, 000. 00 6000. 00
15 2,400. 00 4800. 00 750. 00 1500. 00 2,500. 00 5000. 00
16 16. 00 5440. 00 10. 00 3400. 00 27.00 9180. 00
17 500. 00 3000. 00 550. 00 3300. 00 42.00 252. 00
18 4.40 46200. 00 3.00 31500. 00 3. 40 35700. 00
19 3.30 9240. 00 10. 00 28000. 00 6. 25 17500. 00
20 7.20 34200. 00 3.00 14250. 00 5.72 27170. 00
21 9, 000. 00 36000. 00 6, 000. 00 24000. 00 2,250. 00 9000. 00
22 48. 00 4800. 00 125. 00 12500. 00 150. 00 15000. 00
23 100, 000. 00 100000. 00 100, 000. 00 100000. 00 44,000. 00 44000. 00
24 48, 000. 00 48000. 00 15, 000. 00 15000. 00 20, 000. 00 20000. 00
25 400, 000. 00 400000. 00 160, 000. 00 160000. 00 600, 000. 00 600000. 00
26 1.42 6290. 60 2.50 11075. 00 2.50 11075. 00
27 . 60 2796. 00 .50 2330. 00 .50 2330. 00
28 4.60 22448. 00 5.00 24400. 00 16. 00 78080. 00
29 300, 000. 00 300000. 00 600, 000. 00 600000. 00 225, 000. 00 225000. 00
30 46. 00 166520. 00 25.00 90500. 00 15. 00 54300. 00
31 2,206. 00 1027996. 00 750. 00 349500. 00 140. 00 65240. 00
32 176. 00 92576. 00 250. 00 131500. 00 115. 00 60490. 00
33 190. 00 1983600. 00 100. 00 1044000. 00 200. 00 2088000. 00
34 14. 00 536200. 00 40. 00 1532000. 00 85. 00 3255500. 00
35 1.50 121. 50 5.00 405. 00 7.00 567. 00
36 6. 00 5760. 00 12. 75 12240. 00 10. 00 9600. 00
37 42. 00 162960. 00 16. 95 65766. 00 25.00 97000. 00
38 86, 000. 00 86000. 00 27,500. 00 27500. 00 87,900. 00 87900. 00
39 8. 00 10080. 00 2.65 3339. 00 7.25 9135. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

60
61

63
64
65
66
67
68
69

71
72
73
74
75
76
77

78

07-343404
07-LA-39-R3
09/ 10/ 19

915. 00
125, 000. 00
1, 865. 00
2, 900. 00
1, 880. 00
1,925.00
4, 000. 00

3, 250. 00
33. 00

166. 00
60, 000. 00
440, 000. 00
200. 00
400. 00
480. 00
500. 00
900. 00

2, 000. 00
3, 300. 00
9, 000. 00
2,500. 00

19110.
183600.
65660.
11805.
63910.
566400.
189200.
117760.
1200.
10440.
480.
300.
26250.
8000.
15075.
1125450.
125000.
289075.
1829900.
400440.
205975.
4000.
96822.
87750.
2640.
343514.
7968.
60000.
440000.
60000.
13200.
15840.
16500.
6300.
6000.
3300.
9000.
7500.

SUMMARY

700.
117.
115.
1, 200.

30.
880.
23.
810.
100, 000.
1, 000.
4, 660.
4, 970.
2, 000.
3, 000.
32.
400.
100.

111.
200, 000.
300, 000.
130.
300.
350.
1, 200.

655.
3, 500.
4, 500.
8, 500.
1, 000.

OF

REMA/

70550. 00
826000. 00
201240. 00
105800. 00

1200. 00
5220. 00
240. 00
150. 00
22500. 00
8800. 00

15410. 00
996300. 00
100000. 00
155000. 00

2940460. 00
1058610. 00
214000. 00
3000. 00
46944. 00
10800. 00
8000. 00
280419. 60
5328. 00
200000. 00
300000. 00
39000. 00
9900. 00
11550. 00
39600. 00
4585. 00
10500. 00
4500. 00
8500. 00
3000. 00

NI NG BI DDERS
El GHTH

Bl D AMOUNT
110. 00 4290
40. 00 62400
.50 54000
120. 00 58800
. 60 47220.
110. 00 91300.
850. 00 1003000.
125. 00 215000.
150. 00 138000.
5, 000. 00 5000.
13. 00 22620.
13. 00 1040.
13. 00 650.
25.00 18750.
600. 00 6000.
19. 00 12730.
650. 00 799500.
112, 500. 00 112500.
725. 00 112375
2, 300. 00 1451300.
1, 350. 00 287550.
1, 700. 00 181900.
15, 000. 00 15000.
30. 00 44010.
95. 00 2565.
100. 00 8000.
1.00 233683
125. 00 6000.
105, 000. 00 105000.
265, 000. 00 265000.
575. 00 172500.
625. 00 20625
725. 00 23925
850. 00 28050.
1, 200. 00 8400.
2, 600. 00 7800.
3, 100. 00 3100.
6, 000. 00 6000.
1, 750. 00 5250.
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| TEM

79
80
81
82
83
84
85
86

88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113

114
TOT

07-343404
07-LA-39-R3
09/ 10/ 19

25, 000.
5

340.
135.
5, 100.
4, 500.
880.
14.
34.

117.

182, 000.
36, 000.
876, 000.

291200. 00
462400. 00
6496. 00
1044. 00
31320. 00
3720. 00
99740. 00
912. 80

0. 00
35880. 00
25000. 00
26973. 00
3264. 00
1560. 00
296. 00
357. 00
56. 00
114. 00
171. 00
280. 00
1700. 00
21600. 00
20400. 00
18000. 00
428560. 00
3080. 00
4760. 00
8772.00
7514. 00
1506. 20
549. 10
89856. 00
0. 00
182000. 00
36000. 00
876000. 00

14,789, 977. 21

SUMMARY OF REMA/
SEVENTH

Bl D AMOUNT
300. 00 192000. 00
200. 00 462400. 00
200. 00 11200. 00
350. 00 3150. 00
200. 00 54000. 00
2.00 620. 00
4.00 39896. 00
15. 00 9780. 00
.00 0. 00
20. 00 29900. 00
22, 000. 00 22000. 00
5. 00 24300. 00
65. 00 3120. 00
35. 00 2275. 00
30. 00 120. 00
30. 00 210. 00
100. 00 200. 00
250. 00 500. 00
250. 00 750. 00
9.75 195. 00
300. 00 1500. 00
40. 00 6400. 00
4, 500. 00 18000. 00
4, 000. 00 16000. 00
575. 00 280025. 00
13. 00 2860. 00
30. 00 4200. 00
. 60 7740. 00
.50 11050. 00
.70 3101. 00
.40 1292. 00
25.00 19200. 00
.00 0. 00
48, 000. 00 48000. 00
10, 000. 00 10000. 00
1, 799, 000. 00 1799000. 00

17, 995, 265. 60

NI NG BI DDERS
El GHTH

Bl D AMOUNT
600. 00 384000.
185. 00 427720.
220. 00 12320.
650. 00 5850.
225.00 60750.
10. 00 3100.
15. 00 149610.
10. 00 6520.
.00 0.
22.00 32890.
50, 000. 00 50000.
3.75 18225.
90. 00 4320.
30. 00 1950.
90. 00 360.
90. 00 630.
50. 00 100.
150. 00 300.
125. 00 375.
15. 00 300.
350. 00 1750.
100. 00 16000.
4, 500. 00 18000.
4, 000. 00 16000.
1, 050. 00 511350.
13. 00 2860.
31.00 4340.
. 60 7740.
.50 11050.
.70 3101.
.40 1292.
90. 00 69120.
.00 0.
53, 825. 00 53825
20, 500. 00 20500.
1, 841, 793. 00 1841793.

18, 251, 967. 00
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