STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
Bl D OPENI NG DATE 10/ 02/ 19 I'N LAKE AND MENDOCI NO COUNTI ES ON 10/ 03/ 19
CONTRACT NUMBER 01- OE8504 VARI QUS ROUTES AT VARI OQUS LOCATI ONS CONTRACT CCDE 'C'

LOCATI ON 01- VAR- 0999- VAR 33 CONTRACT | TEMS
UPGRADE GUARDRAI L FEDERAL AID SSTG 000C (501)E
DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 17. 0%
PROPCSALS | SSUED 15 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 85
NUMBER OF Bl DDERS 6 ENG NEERS EST 1,997,020. 00 AMOUNT UNDER 616, 740. 00 PERCENT UNDER EST 30. 88

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 1, 380, 280. 00 3 APEX FENCE CO., INC 530 365-3316
00269127
B) 85 DAYS X 4000 19896 ALEXANDER AVE; FAX 530 365-5478
A+B) 1, 720, 280. 00 ANDERSON CA 96007
2 A 1, 730, 532. 50 6 H GHWAY SPECI ALTY COVPANY | NC 530 949-5631
01003147
B) 85 DAYS X 4000 PO BOX 141, FAX 855 846-5806
A+B) 2,070, 532.50 PALO CEDRO CA 96073
3 A 1, 781, 630. 00 5 BRM CONSTRUCTI ON 831 902-7471
00851190
B) 95 DAYS X 4000 11892 E PRI NCETON AVE; FAX 831 603-3710
A+B) 2,161, 630. 00 SANGER CA 93657
4 A 1,878, 878. 00 4 DI RT & AGGREGATE | NTERCHANGE, 503 661-5093
I NC. 00507828
B) 85 DAYS X 4000 20905 NE SANDY BLVD. ; FAX 503 669-1192
A+B) 2,218,878.00 FAI RVl EWOR 97024
5 A 2,188, 970. 00 1 M DSTATE BARRI ER, | NC. 209 944-9565
00529261
B) 85 DAYS X 4000 PO BOX 30550; FAX 209 944-9569
A+B) 2,528,970. 00 STOCKTON CA 95213



01- OE8504
01- VAR- 0999
10/ 02/ 19

2,337,777.00
90 DAYS X 4000

2,697,777.00

CORAL CONSTRUCTI ON COVPANY
PO BOX 347,
W LSONVI LLE OR 97070

Bl D211
PAGE 2
10/ 03/ 19

503 427-2609
00332441
FAX 503 682-0110



01- OE8504
01- VAR- 0999
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 3

10/ 03/ 19
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A. C. DIKE CO
LI NCOLN CA

A.C. DIKE CO
LI NCOLN CA

A.C. DIKE CO
LI NCOLN CA

A.C. DIKE CO
LI NCOLN CA

A. C. DIKE CO
LI NCOLN CA

A.C. DIKE CO
LI NCOLN CA

A.C. DIKE CO
LI NCOLN CA

A.C. DIKE CO
LI NCOLN CA

FRANK MEDI NA
OROVI LLE CA

FRANK MEDI NA
OROVI LLE CA

FRANK MEDI NA
OROVI LLE CA

CONTI NUED ON NEXT PAGE

GENERAL ENG

GENERAL ENG

GENERAL ENG

407417

407417

407417

407417

407417

407417

407417

407417

644373

644373

644373

HOT M X ASPHALT (TYPE A)

| TEM 14 (60%

| TEM 15 (60%

| TEM 16 (60%

| TEM 17 (60%

PLACE HOT M X ASPHALT (M SCELLANEQUS AREA

PLACE HOT M X ASPHALT (TYPE C)

PLACE HOT M X ASPHALT (TYPE F)

CONCRETE BARRI ER TRANSI Tl ON

| TEM 24 (80%

| TEM 28 (100%



01- OE8504
01- VAR- 0999
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 4

10/ 03/ 19
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

FRANK MEDI NA GENERAL ENG
OROVI LLE CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

644373

983087

983087

983087

983087

983087

983087

VEGETATI ON CONTROL

CHANNELI| ZER

CONST AREA SI GNS

| TEM 2 (100%

| TEM 3 (50%

I TEM 5 (100%

TRAFFI C CONTROL SYSTEM



01- OE8504
01- VAR- 0999
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 5
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A. C. DI KE CO
LI NCOLN CA

A.C. DI KE CO
LI NCOLN CA

A. C. DIKE CO
LI NCOLN CA

A.C. DIKE CO
LI NCOLN CA

A. C. DI KE CO
LI NCOLN CA

A.C. DI KE CO
LI NCOLN CA

A. C. DIKE CO
LI NCOLN CA

A.C. DIKE CO
LI NCOLN CA

ROLL ' N ROCK CONSTRUCTI ON | NC

MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON | NC

MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON | NC.

MOUNT SHASTA CA

CONTI NUED ON NEXT PAGE

407417

407417

407417

407417

407417

407417

407417

407417

971838

971838

971838

HOT M X ASPHALT TYPE A ( PARTI AL)

| TEM 14 (78%

| TEM 15 (85%

| TEM 16 (76%

| TEM 17 (84%

PLACE HOT M X ASPHALT (M SC) (PARTIAL)

PLACE HOT M X ASPHALT DI KE TYPE C ( PARTI AL)

PLACE HOT M X ASPHALT DI KE TYPE F ( PARTI AL)

CONCRETE WASHOUT PARTI AL

| TEM 11 (80%

| TEM 24 (94%



01- OE8504
01- VAR- 0999
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 6
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 ROLL ' N ROCK CONSTRUCTI ON | NC

MOUNT SHASTA CA

S. T. RHOADES CONSTRUCTI ON | NC
REDDI NG CA

S. T. RHOADES CONSTRUCTI ON | NC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

971838

930684

930684

LI CENSE NUMBER

VEGETATI ON CONTRCOL (M NOR CONCRETE) PARTI AL

CONCRETE BARRI ER TRANSI TI ONS ( PARTI AL)

| TEM 28 (80.5%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A. C. DI KE CO
LI NCOLN CA

A. C. DIKE CO
LI NCOLN CA

A. C. DIKE CO
LI NCOLN CA

A.C. DIKE CO
LI NCOLN CA

A. C. DI KE CO
LI NCOLN CA

A. C. DIKE CO
LI NCOLN CA

ROLL' N ROCK CONSTRUCTI ON | NC.
MI' SHASTA CA

CONTI NUED ON NEXT PAGE

407417

407417

407417

407417

407417

407417

971838

| TEM 15 (79%

| TEM 16 (79%

| TEM 17 (38%

PLACE HVA

TYPE C DI KES

TYPE F DI KES

CHANNELI ZER



01- OE8504
01- VAR- 0999
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 7
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ROLL' N ROCK CONSTRUCTI ON
MI' SHASTA CA

ROLL' N ROCK CONSTRUCTI ON
MI' SHASTA CA

ROLL' N ROCK CONSTRUCTI ON
MI SHASTA CA

ROLL' N ROCK CONSTRUCTI ON
MI' SHASTA CA

ROLL' N ROCK CONSTRUCTI ON
MI' SHASTA CA

ROLL' N ROCK CONSTRUCTI ON
MI' SHASTA CA

ROLL' N ROCK CONSTRUCTI ON
MI SHASTA CA

ROLL' N ROCK CONSTRUCTI ON
MI' SHASTA CA

ROLL' N ROCK CONSTRUCTI ON
MI' SHASTA CA

ROLL' N ROCK CONSTRUCTI ON
MI' SHASTA CA

ROLL' N ROCK CONSTRUCTI ON
MI' SHASTA CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

971838

971838

971838

971838

971838

971838

971838

971838

971838

971838

971838

CONSTRUCTI ON AREA SI G\S

| TEM 11 (100%

| TEM 2 (100%

| TEM 20 (85%

| TEM 24 (100%

| TEM 3 (60%

ITEM 5 (79%

| TEM 6 (60%

CBJECT MARKER

PORTABLE CHANGEABLE MESSAGE BOARD

TEMPORARY CONCRETE WASHOUT



01- OE8504
01- VAR- 0999
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 8
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ROLL' N ROCK CONSTRUCTI ON | NC. TRAFFI C CONTROL
MI SHASTA CA 971838
ROLL' N ROCK CONSTRUCTI ON | NC. VEGATATI ON CONTROL
MI SHASTA CA 971838
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C. DI KE COVPANY HOT M X ASPHALT (TYPE A)
LI NCOLN CA 407417
A C. DI KE COVPANY | TEM 14 (100%
LI NCOLN CA 407417
A C. DI KE COVPANY | TEM 15 (100%
LI NCOLN CA 407417
A C. DI KE COVPANY | TEM 16 (100%
LI NCOLN CA 407417
A C. DI KE COVPANY | TEM 17 (100%
LI NCOLN CA 407417
A C. DI KE COVPANY PLACE HOT M X ASPHALT (M SCELLANEOUS AREA)
LI NCOLN CA 407417
A C. DI KE COVPANY PLACE HOT M X ASPHALT DI KE (TYPE O
LI NCOLN CA 407417
A C. DI KE COVPANY PLACE HOT M X ASPHALT DI KE ( TYPE F)
LI NCOLN CA 407417

CONTI NUED ON NEXT PAGE



01- OE8504
01- VAR- 0999
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 9
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 APPI AN UDBE SWPPP
EL SOBRANTE CA

APPI AN UDBE SWPPP
EL SOBRANTE CA

APPI AN UDBE SWPPP
EL SOBRANTE CA

APPI AN UDBE SWPPP
EL SOBRANTE CA

Bl DDER | D NAME AND ADDRESS

024765

024765

024765

024765

LI CENSE NUMBER

| TEM 1 (100%

| TEM 10 (100%

LEAD COWVPLI ANCE PLAN

PREPARE WATER POLLUTI ON CONTROL PROGRAM

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AC DI KE CO
LI NCOLN CA
AC DI KE CO
LI NCOLN CA
AC DI KE CO.
LI NCOLN CA
AC DI KE CO
LI NCOLN CA
QUI MJ CONTRACTI NG
DI XON CA

QUI MU CONTRACTI NG
DI XON CA

CONTI NUED ON NEXT PAGE

407417

407417

407417

407417

809085

809085

| TEM 14 (100%

| TEM 15 (100%

| TEM 16 (100%

| TEM 17 (100%

FORM AND POUR VEGETATI ON CONTROL CONCRETE

| TEM 24 (75%



01- OE8504 Bl D211

01- VAR- 0999 PAGE 10

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STATEW DE TRAFFI C SAFETY & SI GNS | TEM 2 (100%
REDDI NG CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 3 (90%
REDDI NG CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 5 (100%
REDDI NG CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 6 (100%
REDDI NG CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS LANE CLOSURES AND FLAGG NG
REDDI NG CA 975518

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AC DI KE CO HVA ( TYPE A)
LI NCOLN CA 407417
AC DI KE CO | TEM 14 (100%
LI NCOLN CA 407417
AC DI KE CO | TEM 15 (100%
LI NCOLN CA 407417
AC DI KE CO | TEM 16 (100%
LI NCOLN CA 407417
AC DI KE CO | TEM 17 (100%
LI NCOLN CA 407417

CONTI NUED ON NEXT PAGE



01- OE8504 Bl D211

01- VAR- 0999 PAGE 11

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AC DI KE CO PLACE HVA (M SC AREA)
LI NCOLN CA 407417
AC DI KE CO PLACE HVA DI KE (TYPE CO)
LI NCOLN CA 407417
AC DI KE CO PLACE HVA DI KE (TYPE F)
LI NCOLN CA 407417
FRANK MEDI NA GENERAL ENG CONCRETE BARRI ER TRANSI TI ON
OROVI LLE CA 644373
FRANK MEDI NA GENERAL ENG | TEM 24 (84.6%
OROVI LLE CA 644373
FRANK MEDI NA GENERAL ENG | TEM 28 (100%
OROVI LLE CA 644373
FRANK MEDI NA GENERAL ENG VEGETATI ON CONTROL M NOR CONCRETE - NO GRADI NG
OROVI LLE CA 644373
T & S DVBE INC CAS
ANDERSON CA 983087
T & S DVBE INC FLAGG NG AND LANE CLOSURES - PARTI AL
ANDERSON CA 983087
T & S DVBE INC | TEM 2 (100%
ANDERSON CA 983087
T & S DVBE INC | TEM 3 (48%

ANDERSON CA 983087



01- OE8504 Bl D211

01- VAR- 0999 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
10/ 02/ 19 10/ 03/ 19
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 3, 000. 00 3, 000. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 230. 00 5, 230. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 155, 000. 00 155, 000. 00
4 120110 FLASH NG ARROW S| GN EA 2 500. 00 1, 000. 00
5 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 180 40. 00 7.200. 00
6 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 6, 500. 00 6, 500. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) LF 860 49. 00 42, 140. 00
8 038324 ALTERNATI VE TEMPORARY CRASH EA 2 2, 000. 00 4, 000. 00
CUSHI ON
9 130100 JOB SI TE MANAGENMENT LS LUVP SUM 5, 000. 00 5, 000. 00
10 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 5, 000. 00 5, 000. 00
11 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 2. 000. 00 2, 000. 00
12 141120 TREATED WOOD WASTE LB 165, 000 11 18, 150. 00
13 038342 WOOD MULCH ( CF) CF 880 30. 00 26, 400. 00
14 390132 HOT M X ASPHALT (TYPE A) TON 99 500. 00 49, 500. 00
15 394074 PLACE HOT M X ASPHALT DI KE (TYPE O) LF 470 10. 00 4, 700. 00
16 394077 PLACE HOT M X ASPHALT DI KE (TYPE F) LF 2,240 10. 00 22, 400. 00
17 394090 PLACE HOT M X ASPHALT SQYD 3 90. 00 270. 00
(M SCELLANEQUS AREA)
18 398100 REMOVE ASPHALT CONCRETE DI KE LF 2,710 5. 00 13, 550. 00
19 810190 GUARD RAI LI NG DELI NEATOR EA 590 20. 00 11, 800. 00
20 820134 OBJECT MARKER ( TYPE P) EA 6 70. 00 420. 00
21 820510 RESET ROADSI DE S| GN ( ONE POST) EA 2 250. 00 500. 00
22 832006 M DWEST GUARDRAI L SYSTEM ( STEEL POST) LF 9, 680 28.50 275, 880. 00
23 832017 M DWEST GUARDRAI L SYSTEM (8' POST) LF 2,130 40. 00 85, 200. 00
24 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 7. 480 48. 00 359, 040. 00
25 839543 TRANSI TI ON RAI LI NG ( TYPE WB- 31) EA 3 4, 500. 00 13, 500. 00
26 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 13 800. 00 10, 400. 00
27 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 34 3, 500. 00 119, 000. 00
28 839745 CONCRETE BARRI ER TRANSI TI ON LF 24 1, 200. 00 28, 800. 00
29 839752 REMOVE GUARDRAI L LF 14, 100 5. 00 70, 500. 00
30 839765 RECONSTRUCT GUARDRAI L LF 400 30. 00 12, 000. 00
31 038325 REMOVE VEGETATI ON CONTROL MAT SQYD 360 20. 00 7, 200. 00
32 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUMP SUM 5, 000. 00 5, 000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
33 999990 MOBI LI ZATI ON LS LUVP SUM 10, 000. 00 10, 000. 00
A) 1, 380, 280. 00

B) 85 DAYS X 4000

A+B) 1, 720, 280. 00
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01- 0E8504 Bl D211
01- VAR- 0999 SUMMARY OF REMAINING BIDDERS PAGE 13
10/ 02/ 19 10/ 03/ 19

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

4,500. 00 4500. 00 1, 000. 00 1000. 00| 5, 000. 00 5000. 00 1, 300. 00 1300. 00

6, 500. 00 6500. 00| 4, 400. 00 4400. 00 17, 500. 00 17500. 00| 4,900. 00 4900. 00

225, 000. 00 225000. 00| 175, 000. 00 175000. 00 278, 776. 00 278776. 00| 270, 000. 00 270000. 00

2,000. 00 4000. 00| 2,000. 00 4000. 00| 10, 000. 00 20000. 00| 500. 00 1000. 00

45. 00 8100. 00| 23.00 4140. 00 20. 00 3600. 00 27.00 4860. 00

17, 500. 00 17500. 00| 9, 600. 00 9600. 00| 30, 000. 00 30000. 00| 16, 000. 00 16000. 00

55. 00 47300. 00| 55. 00 47300. 00| 45. 00 38700. 00| 70. 00 60200. 00

7,000. 00 14000. 00| 5, 500. 00 11000. 00| 3, 500. 00 7000. 00 6, 100. 00 12200. 00

13, 500. 00 13500. 00| 45, 000. 00 45000. 00 15, 000. 00 15000. 00| 33, 000. 00 33000. 00

1, 500. 00 1500. 00 1, 500. 00 1500. 00 900. 00 900. 00| 1, 500. 00 1500. 00

1, 500. 00 1500. 00| 1, 200. 00 1200. 00| 2,000. 00 2000. 00| 8, 000. 00 8000. 00

10 16500. 00| 20 33000. 00| 25 41250. 00| 20 33000. 00

35. 00 30800. 00| 7.00 6160. 00 15. 00 13200. 00| 24.00 21120. 00

550. 00 54450. 00| 350. 00 34650. 00| 510. 00 50490. 00| 460. 00 45540. 00

6. 50 3055. 00| 7.00 3290. 00| 6. 60 3102. 00| 6. 00 2820. 00

7.25 16240. 00| 7.00 15680. 00| 6. 60 14784. 00| 6. 00 13440. 00

90. 00 270. 00| 200. 00 600. 00| 90. 00 270. 00| 80. 00 240. 00

9.25 25067. 50| 8. 00 21680. 00| 5. 00 13550. 00| 13.00 35230. 00

15. 00 8850. 00| 12.00 7080. 00| 30. 00 17700. 00| 20. 00 11800. 00

90. 00 540. 00| 50. 00 300. 00| 150. 00 900. 00| 100. 00 600. 00

275. 00 550. 00| 350. 00 700. 00| 500. 00 1000. 00 270. 00 540. 00

25.50 246840. 00| 45. 00 435600. 00| 28.00 271040. 00| 32.00 309760. 00

31.50 67095. 00| 45. 00 95850. 00| 32.00 68160. 00| 50. 00 106500. 00

80. 00 598400. 00| 60. 00 448800. 00| 60. 00 448800. 00| 97.50 729300. 00

4, 500. 00 13500. 00| 5, 000. 00 15000. 00| 5, 500. 00 16500. 00| 5, 700. 00 17100. 00



26
27
28
29
30
31
32
33

TOT

750.
3, 200.
2, 300.

00 9750.
00 108800.
00 55200.
.25 59925.
.00 9600.
.00 7200.
.00 4500.
.00 50000.
1, 730, 532.
85 DAYS X
""" 2,070,532.50

00|
00|
00|
00|
00|
00|
00|
00|

50
4000

1, 200.
3, 900.
900.

00 15600.
00 132600.
00 21600.
.00 42300.
.00 18000.
.00 9000.
.00 20000.
.00 100000.

1, 781, 630. 00
95 DAYS X 40

00|
00|
00|
00|
00|
00|
00|
00|

00

1, 000.
4, 000.
1, 250.

00 13000. 00
00 136000. 00
00 30000. 00
.00 112800. 00
.00 8800. 00
.00 5400. 00
.00 15000. 00
.00 178656. 00
1,878,878.00
85 DAYS X 4000
2,218,878.00

00
00
00
00
00
00
00
00

1,010. 00 13130.
4, 100. 00 139400.
1, 500. 00 36000.
9.50 133950.

60. 00 24000.

39. 00 14040.

1, 500. 00 1500.
87, 000. 00 87000.

A) 2,188, 970. 00

B) 85 DAYS X 4000
AB) 2,528,970.00
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01- OE8504

01- VAR- 0999 SUMMARY
10/ 02/ 19
SI XTH
BI D AMOUNT
2, 000. 00 2000. 00
5. 400. 00 5400. 00
467, 500. 00 467500. 00
3, 000. 00 6000. 00
60. 00 10800. 00
40, 000. 00 40000. 00
93. 00 79980. 00
5, 000. 00 10000. 00
5. 000. 00 5000. 00
2. 000. 00 2000. 00
2. 500. 00 2500. 00
.25 41250. 00
10. 00 8800. 00
425. 00 42075. 00
5. 50 2585. 00
5. 50 12320. 00
75. 00 225. 00
20. 00 54200. 00
30. 00 17700. 00
125. 00 750. 00
400. 00 800. 00
35. 00 338800. 00
40. 00 85200. 00
65. 00 486200. 00
6, 500. 00 19500. 00
1, 250. 00 16250. 00
4. 500. 00 153000. 00
1, 500. 00 36000. 00
8. 00 112800. 00
50. 00 20000. 00
65. 00 23400. 00
1, 000. 00 1000. 00
233, 742. 00 233742. 00
A) 2,337, 777. 00
B) 90 DAYS X 4000
A+B) 2,697, 777. 00

OF

REMA/

N |

N G

B I

DDERS

Bl D211
PAGE 14
10/ 03/ 19



STATE OF CALI FORNI A Bl D

IN THE CI TIES OF SAN JOSE AND SANTA
CLARA FROM MCKENDRI E STREET | N
SAN JOSE TO THE ALAMEDA | N SANTA

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 20

NUMBER OF BI DDERS 8
Bl D RANK

10/ 02/ 19
04- 432824
04- SCL-82-9. 8/ R10. 4

ENG NEERS EST

CLARA

SUMMARY

PAVEMENT REHABI LI TATI ON AND ADA

DI SADVANTACGED BUSI NESS ENTERPRI SE -
FUND TOTAL 0

Bl D TOTAL

Bl DDER | D

1,920, 106. 38 7

2,012,078. 00 2

2,072,481.00 5

2,257,988. 00 3

2,351, 463. 95 1

2,496, 529. 00 4

2,794,953.00 AMOUNT UNDER

19. 0%

TOTAL NUMBER OF WORKI NG DAYS

874, 846. 62
Bl DDER | NFORMATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
10/ 03/ 19

CONTRACT CCDE 'A '
56 CONTRACT | TEM5

FEDERAL Al D NONE

90

PERCENT UNDER EST 31. 30

( NAME/ ADDRESS/ LOCATI ON)

BAY CI TI ES PAVI NG & GRADI NG,
I NC.

1450 CI VI C CT;

CONCCORD CA 94520

DESI LVA GATES CONSTRUCTI ON LP

11555 DUBLI N BLVD. ;
DUBLI N CA 94568

GRANI TE ROCK COVPANY

5225 HELLYER AVENUE;
SAN JOCSE CA 95138

A. TEICHERT & SON I NC. DBA
TElI CHERT CONSTRUCTI ON

400 SUNRI SE AVE. SUI TE 300;
ROSEVI LLE CA 95661

GRANI TE CONSTRUCTI ON' COVPANY

1324 S. STATE STREET;
UKI AH CA 95482

MCK SERVI CES | NC

865 HOWE RD;
MARTI NEZ CA 94553

FAX

FAX

FAX

FAX

FAX

925 687- 6666
00238650
925 687-2122

925 829-9220
00704195
925 803-4263

408 574-1400
00000022
408 365-9548

916 757-6400
00000008
916 757-6499

707 467-4100
00000089
707 467-4143

925 957-9200
00783116

CC PREF CLAI MED

NSB PREF CLAI MED

BID | S OVER NSBP
PREFERENCE LI M TS

CC PREF CLAI MED

CC PREF CLAI MED

NSB PREF CLAlI MED

BID | S OVER NSBP
PREFERENCE LI M TS

NSB PREF CLAI MED

BID I S OVER NSBP
PREFERENCE LIM TS



04-4J2824 Bl D211

04- SCL-82-9 PAGE 2
10/ 02/ 19 10/ 03/ 19
7 2,516, 061. 00 8 DREAMBUI LDER CONSTRUCTI ON CORP 714 646- 3697
DBA DREAMBUI LDER 00873436
18543 YORBA LI NDA BLVD # 376; FAX 714 844-9073
YORBA LI NDA CA 92886
8 2,821, 516. 80 6 GH LOTTI BRCS., I NC. 415 454-7011 CC PREF CLAI MED
00132128
525 JACOBY STREET,; FAX 415 454-8376

SAN RAFAEL CA 94901

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



04- 432824
04- SCL-82-9
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 ANRAK CORPCRATI ON
SACRAMENTO CA

ANRAK CORPCORATI ON
SACRAMENTO CA

CAL VET CONSTRUCTI ON SERVI CES
SAN JOSE CA

CAL VET CONSTRUCTI ON SERVI CES
SAN JOSE CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CCOLUMBI A ELECTRI C CO
SAN LEANANDRO CA

COLUMBI A ELECTRI C CO
SAN LEANANDRO CA

CONTI NUED ON NEXT PAGE

256390

256390

894938

894938

374600

374600

374600

374600

374600

765902

765902

| TEM 17 (40%

M LLI NG MACHI NE RENTAL

| TEM 4 (40%

LANE AND RAMP CLOSURES

| TEM 1 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 47 (100%

I TEM 9 (100%

| TEM 54 (100%

| TEM 55 (100%)



04-4J2824 Bl D211

04- SCL-82-9 PAGE 4

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 FARWEST SAFETY | NC | TEM 3 (100%

LODI CA 523187
FARWEST SAFETY | NC | TEM 33 (100%
LODI CA 523187
FARWEST SAFETY | NC | TEM 34 (100%
LODI CA 523187
FARWEST SAFETY | NC | TEM 35 (100%
LODI CA 523187
FARWEST SAFETY | NC | TEM 36 (100%
LODI CA 523187
JOHNSON CONSTRUCTI ON COVPANY | TEM 24 (100%
CONCORD CA 981209
JOHNSON CONSTRUCTI ON° COMPANY | TEM 4 (1%
CONCORD CA 981209
JOHNSON CONSTRUCTI ON  COMPANY LANE CLOSURES FOR ADJUST | RON JOHANSON CONST ONLY
CONCORD CA 981209
PACI FI C NORTHWEST O L | TEM 15 (100%
STOCKTON CA 705296
SAME AS BOX #1 | TEM 37 (100%
* * *
SAME AS BOX #1 | TEM 38 (100%
*  * *

CONTI NUED ON NEXT PAGE



04-4J2824

04- SCL-82-9

10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 5
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 SAME AS
* ok
SAME AS
* *
SAME AS
* %
SAME AS
* %
SAME AS
* *
SAME AS
* *
SAME AS
*  *
SAME AS
* %
SAME AS
* *
SAME AS
* *
SAME AS
*  *

CONTI NUED ON NEXT

BOX #1

BOX #1

BOX #1

BOX #1

BOX #1

BOX #1

BOX #1

BOX #1

BOX #13

BOX #13

BOX #13

PAGE

| TEM 39

| TEM 40

| TEM 41

| TEM 42

| TEM 43

| TEM 44

| TEM 45

| TEM 46

| TEM 18

| TEM 27

| TEM 28

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



04- 432824
04- SCL-82-9
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 6
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

§AD/E AS BOX #6
?AD/E AS BOX #6
*SAD/E AS BOX #6
§A’|§/E AS BOX #6
§AD/E AS BOX #6
?AD/E AS BOX #6
VANGUARD CONSTRUCTI ON | NC

LI VERMORE CA

VANGUARD CONSTRUCTI ON | NC
LI VERMORE CA

VANGUARD CONSTRUCTI ON | NC
LI VERMORE CA

VANGUARD CONSTRUCTI ON | NC
LI VERMORE CA

VANGUARD CONSTRUCTI ON | NC
LI VERMORE CA

CONTI NUED ON NEXT PAGE

833032

833032

833032

833032

833032

| TEM 48

| TEM 49

| TEM 50

| TEM 51

| TEM 52

| TEM 53

| TEM 11

| TEM 12

| TEM 25

| TEM 26

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

| TEM 4 (20%



04- 432824
04- SCL-82-9
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 7
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 VANGUARD CONSTRUCTI ON | NC
LI VERMORE CA

833032

LANE & RAMP CLOSURES ( VANGUARD WORK ONLY)



04-4J2824 Bl D211

04- SCL-82-9 PAGE 8

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY BID I TEM5 9, 31, 32, 47-53
FREMONT CA 374600
CHRI SP COVPANY I TEM 1 (100%
FREMONT CA 374600
CHRI SP COVPANY I TEM 9 (100%
FREMONT CA 374600
COLUMBI A ELECTRI C | TEM 54 (100%
SAN LEANDRO CA 765902
CCOLUMBI A ELECTRI C | TEM 55 (100%
SAN LEANDRO CA 765902
FARWEST SAFETY, | NC. BID | TEM5 33-46
LODI CA 523187
FARWEST SAFETY, | NC. | TEM 3 (100%
LODI CA 523187
FARWEST SAFETY, | NC. | TEM 33 (100%
LODI CA 523187
RANSON EXCAVATI NG | NC. BID | TEM5 19-23, 29, 30
FAI R CAKS CA 1041095
RANSON EXCAVATI NG | NC. | TEM 19 (100%
FAI R QAKS CA 1041095
RANSON EXCAVATI NG | NC. | TEM 24 (100%
FAI R QAKS CA 1041095

CONTI NUED ON NEXT PAGE



04- 432824
04- SCL-82-9
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 9
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

S.AM RHODES, |NC
GREENWOOD CA

VANGUARD CONSTRUCTI ON
LI VERMORE CA

VANGUARD CONSTRUCTI ON
LI VERMORE CA

VANGUARD CONSTRUCTI ON
LI VERMORE CA

VANGUARD CONSTRUCTI ON
LI VERMORE CA

VANGUARD CONSTRUCTI ON
LI VERMORE CA

VANGUARD CONSTRUCTI ON
LI VERMORE CA

Bl DDER | D NAME AND ADDRESS

N A

833032

833032

833032

833032

833032

833032

LI CENSE NUMBER

| TEM 56 (100%

BID | TEM5 11, 12, 18, 25-28

BID | TEMS 25, 26

| TEM 11 (100%

| TEM 25 (100%

| TEM 4 (15%

TRAFFI C CONTROL FOR SUB WORK ONLY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CAL- VET SERVI CES, | NC

SAN JOSE CA

CAL- VET SERVI CES, | NC

SAN JOSE CA

CAL- VET SERVI CES, | NC.

SAN JOSE CA

CONTI NUED ON NEXT PAGE

894938

894938

894938

| TEM 4 (37%

| TEM 5 (100%

LANE CLOSURES FOR GRANI TEROCK WORK



Bl DDER | D NAME AND ADDRESS

04- 432824
04- SCL-82-9
10/ 02/ 19

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 10
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 1 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%)

| TEM 51 (100%

| TEM 52 (100%

| TEM 53 (100%

| TEM 56 (11%



04-4J2824 Bl D211

04- SCL-82-9 PAGE 11

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CHRI SP COVPANY I TEM 9 (100%

FREMONT CA 374600
CHRI SP COVPANY MOBI LI ZATI ON FOR CHRI SP COVPANY
FREMONT CA 374600
COLUMBI A ELECTRI C, I NC. | TEM 54 (100%
SAN LEANDRO CA 765902
COLUMBI A ELECTRI C, I NC. | TEM 55 (100%
SAN LEANDRO CA 765902
FARWEST SAFETY, | NC | TEM 3 (100%
LODI CA 523187
FARWEST SAFETY, | NC. | TEM 33 (100%
LODI CA 523187
FARWEST SAFETY, | NC. | TEM 34 (100%
LODI CA 523187
FARWEST SAFETY, | NC. | TEM 35 (100%
LODI CA 523187
FARWEST SAFETY, | NC | TEM 36 (100%
LODI CA 523187
FARWEST SAFETY, | NC. | TEM 37 (100%
LODI CA 523187
FARWEST SAFETY, | NC. | TEM 38 (100%
LODI CA 523187

CONTI NUED ON NEXT PAGE



04- 432824
04- SCL-82-9
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 12
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

FARWEST SAFETY,
LODI CA

FBD VANGUARD CONSTRUCTI ON,

LI VERMORE CA

FBD VANGUARD CONSTRUCTI ON,

LI VERMORE CA

FBD VANGUARD CONSTRUCTI ON,

LI VERMORE CA
CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

523187

523187

523187

523187

523187

523187

523187

523187

833032

833032

833032

| TEM 39

| TEM 40

| TEM 41

| TEM 42

| TEM 43

| TEM 44

| TEM 45

| TEM 46

| TEM 11

| TEM 12

| TEM 18

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



04-4J2824 Bl D211

04- SCL-82-9 PAGE 13

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 FBD VANGUARD CONSTRUCTI ON, | NC. | TEM 25 (100%
LI VERMORE CA 833032
FBD VANGUARD CONSTRUCTI QN, | NC. | TEM 26 (100%
LI VERMORE CA 833032
FBD VANGUARD CONSTRUCTI ON, | NC. | TEM 27 (100%
LI VERMORE CA 833032
FBD VANGUARD CONSTRUCTI ON, | NC. | TEM 28 (100%
LI VERMORE CA 833032
FBD VANGUARD CONSTRUCTI ON, | NC. | TEM 4 (45%
LI VERMORE CA 833032
FBD VANGUARD CONSTRUCTI QN, | NC. | TEM 56 (14%
LI VERMORE CA 833032
FBD VANGUARD CONSTRUCTI ON, | NC. MOBI LI ZATI ON FOR FBD VANGUARD
LI VERMORE CA 833032
FBD VANGUARD CONSTRUCTI ON, | NC. TRAFFI C CONTROL FOR M NOR CONCRETE
LI VERMORE CA 833032
JOHNSON CONSTRUCTI ON° COVPANY | TEM 24 (100%
CONCORD CA 981209
JOHNSON CONSTRUCTI ON COVPANY | TEM 4 (13%
CONCORD CA 981209
JOHNSON CONSTRUCTI ON° COMPANY | TEM 56 (5%
CONCORD CA 981209

CONTI NUED ON NEXT PAGE



04- 432824
04- SCL-82-9
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 14
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

JOHNSON CONSTRUCTI ON COVPANY
CONCORD CA

JOHNSON CONSTRUCTI ON COVPANY
CONCORD CA

Bl DDER | D NAME AND ADDRESS

981209

981209

LI CENSE NUMBER

MOBI LI ZATI ON FOR JOHNSON CONSTRUCTI ON COVPANY

TRAFFI C CONTROL FOR ADJUST UTI LI TI ES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

FARWEST SAFETY, | NC.
LODI CA

FARVWEST SAFETY, | NC.
LODI CA

TENNYSON ELECTRI C, | NC.
LI VERMORE CA

TENNYSON ELECTRI C, | NC.
LI VERMORE CA

374600

374600

523187

523187

717998

717998

BID I TEMS 1,9, 31, 32, 47-53

| TEM 1 (100%

BID | TEMS 3, 33-46

| TEM 3 (100%

BI D | TEMS 54-55

| TEM 54 (100%



04-4J2824 Bl D211

04- SCL-82-9 PAGE 15

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ANRAK CORPORAT| ON ASPHALT GRI NDI NG ONLY

SACRAMENTO CA 256390
ANRAK CORPORAT| ON | TEM 13 (4%
SACRAMENTO CA 256390
ANRAK CORPORAT| ON | TEM 17 (28%
SACRAMENTO CA 256390
ANRAK CORPORAT| ON M CROM LL ONLY
SACRAMENTO CA 256390
CHRI SP COVPANY I TEM 1 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 3132 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 4753 (100%)
FREMONT CA 374600
CHRI SP COVPANY | TEM 9 (100%
FREMONT CA 374600
COLUMBI A ELECTRIC, | NC. | TEM 5455 (100%)
SAN LEANDRO CA 765902
FARVEST SAFETY, |NC. | TEM 3 (100%
LODI CA 523187
FARWEST SAFETY, |NC. | TEM 3346 (100%
LODI CA 523187

CONTI NUED ON NEXT PAGE



04- 4J2824 Bl D211
04- SCL- 82- 9 PAGE 16
10/ 02/ 19 10/ 03/ 19
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 JOHNSON CONSTRUCTI ON' COVPANY | TEM 24 (100%
CONCORD CA 981209
PACI FI C NORTHWEST Ol L | TEM 15 (100%
STOCKTON CA 705296
T AND S DVBE | TEM 4 (75%
ANDERSON CA 983087
T AND S DVBE PARTI AL TRAFFI C CONTROL
ANDERSON CA 983087
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAL VET CONSTRUCTI ON SERVI CES | TEM 4 (50%
SAN JOSE CA 894938
CAL VET CONSTRUCTI ON SERVI CES PARTI AL FOR | MPORT AND EXPORT OF LINE | TEM 4
SAN JOSE CA 894938
CHRI SP COVPANY CONTRAST STRI PE PAI NT ( 2- COAT)
FREMONT CA 374600
CHRI SP COVPANY | TEM 1 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 31 (100%
FREMONT CA 374600
CHRI SP COMPANY | TEM 32 (100%
FREMONT CA 374600

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

04- 432824
04- SCL-82-9
10/ 02/ 19

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 17
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%

| TEM 52 (100%

| TEM 53 (100%

| TEM 56 (11%

I TEM 9 (100%

LEAD COVPLI ANCE PLAN

MOBI LI ZATI ON



04- 432824
04- SCL-82-9
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 18

10/ 03/ 19
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

COLUMBI A ELECTRI C
SAN LEANDRO CA

CCOLUMBI A ELECTRI C
SAN LEANDRO CA

CCOLUMBI A ELECTRI C
SAN LEANDRO CA

COLUMBI A ELECTRI C
SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

765902

765902

765902

765902

PAVEMENT MARKER ( RETROREFLECTI VE)

REMOVE PAVEMENT MARKER

REMOVE THERMOPLASTI C TRAFFI C STRI PE

REMOVE YELLOW THERMOPLASTI C TRAFFI C STRI PE ( HAZARDOUS WASTE

THERMOPLASTI C PAVEMENT MARKI NG ( ENHANCED WET NI GHT VI SI Bl LI

6" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI SI BI L

8" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI Sl Bl L

| TEM 54 (100%

| TEM 55 (100%

MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM

S| GNAL AND LI GHTI NG SYSTEM



04- 432824
04- SCL- 82
10/ 02/ 19

-9

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 19
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 FARWEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARVEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARVEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

CONTI NUED ON NEXT

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

523187

523187

523187

523187

523187

523187

523187

523187

523187

523187

523187

CONSTRUCTI ON AREA SI G\S

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - FRAMED) FOR RETR

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - UNFRAMED)

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - UNFRAMED) FOR RE

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 080" - FRAMED) FOR RETR

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 080" - UNFRAMED) FOR RE

I NSTALL ROADSI DE SI GN PANEL ON EXI STI NG POST

I NSTALL SI GN ( MAST- ARM HANGER METHCD)

I NSTALL SIGN ( STRAP AND SADDLE BRACKET METHCD)

| TEM 3 (100%

| TEM 33 (100%



04- 432824
04- SCL- 82
10/ 02/ 19

-9

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 20
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 FARWEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARVEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARVEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

CONTI NUED ON NEXT

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

523187

523187

523187

523187

523187

523187

523187

523187

523187

523187

523187

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 38 (100%

| TEM 39 (100%

| TEM 4 (100%

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%



04-4J2824

04- SCL-82-9

10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 21

10/ 03/ 19
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 FARWEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARVEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARVEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

CONTI NUED ON NEXT

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

523187

523187

523187

523187

523187

523187

523187

523187

523187

523187

523187

| TEM 44 (100%

| TEM 45 (100%

| TEM 46 (100%

| TEM 5 (100%

PORTABLE CHANGEABLE MESSAGE SIGN (LS)

REMOVE ROADSI DE SI GN

REMOVE ROADSI DE SI GN ( STRAP AND SADDLE BRACKET METHOD)

REMOVE ROADSI DE SI GN PANEL

RETROREFLECTI VE SHEETI NG ( TYPE Xl)

ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWO POST



04- 432824
04- SCL-82-9
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 22
10/ 03/ 19

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

FARWEST SAFETY | NC
LODI CA

JCC INC
CONCORD

JCC I NC
CONCORD

JCC I NC
CONCORD

JCC INC
CONCORD

JCC INC
CONCORD

JCC I NC
CONCORD CA

g 8 £ 2 8

SPENCON CONSTRUCTI ON
DANVI LLE CA

SPENCON CONSTRUCTI ON
DANVI LLE CA

SPENCON CONSTRUCTI ON
DANVI LLE CA

SPENCON CONSTRUCTI ON
DANVI LLE CA

523187

981209

981209

981209

981209

981209

981209

820205

820205

820205

820205

TRAFFI C CONTROL SYSTEM

ADJUST UTILITY COVER TO GRADE

| TEM 24 (100%

I TEM 4 (7%

| TEM 56 (5%

MOBI LI ZATI ON

TRAFFI C CONTROL SYSTEM

| TEM 1 (100%

| TEM 56 (11%

LINE | TEMS 11, 12, 16, 18 - 30

MOBI LI ZATI ON



04- 412824 Bl D211
04- SCL- 82-9 PAGE 23
10/ 02/ 19 10/ 03/ 19

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 A B S L CONSTRUCTI ON GRI NDI NG OPERATED EQUI PMENT RENTAL

HAYWARD CA 621781
A B S L CONSTRUCTI ON | TEM 17 (18%
HAYWARD CA 621781
CALVET CONSTRUCTI ON SERVI CES DVBE | TEM 4 (85%
SAN JOSE CA 894938
CALVET CONSTRUCTI ON SERVI CES DVBE PARTI AL TRAFFI C CONTROL SERVI CES
SAN JOSE CA 894938
CHRI SP CO I TEM 1 (50%
FREMONT CA 374600
CHRI SP CO | TEM 4753 (100%
FREMONT CA 374600
CHRI SP CO | TEM 56 (4%
FREMONT CA 374600
CHRI SP CO | TEM 93132 (100%
FREMONT CA 374600
CHRI SP CO PARTI AL MOBI LI ZATI ON FOR STRI PI NG
FREMONT CA 374600
CHRI SP CO PARTTI AL LCP
FREMONT CA 374600
COLUMBI A ELECTRI C, | TEM 54 (75%
SAN LEANDRO CA 765902

CONTI NUED ON NEXT PAGE



04- 432824
04- SCL-82-9
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 24
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

COLUMBI A ELECTRIC, INC
SAN LEANDRO CA

COLUMBI A ELECTRIC, INC
SAN LEANDRO CA

COLUMBI A ELECTRIC, INC
SAN LEANDRO CA

H GAWAY SPECI ALTY CO
PALO CEDRO CA

H GAMAY SPECI ALTY CO
PALO CEDRO CA

PACI FI C COAST GENERAL ENG NEERI NG | NC

Pl TSBURG CA

PACI FI C COAST GENERAL ENG NEERI NG | NC

Pl TSBURG CA

PACI FI C COAST GENERAL ENG NEERI NG | NC

Pl TSBURG CA

PACI FI C COAST GENERAL ENG NEERI NG | NC

Pl TSBURG CA

765902

765902

765902

1003147

1003147

894723

894723

894723

894723

| TEM 55 (75%

PARTI AL MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM

PARTI AL SI GNAL AND LI GHTI NG SYSTEM

| TEM 3 (100%

| TEM 3346 (100%

| TEM 13 (32%

| TEM 14 (32%

PARTI AL HOT M X ASPHALT (TYPE A)

RUBBERI ZED HOT M X ASPHALT ( GAP GRADED)



04-4J2824 Bl D211

04- SCL-82-9 PAGE 25

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CAL- VET CONSTRUCTI ON SERVI CES | TEM 4 (36%
SAN JOSE CA 894938
CAL- VET CONSTRUCTI ON SERVI CES TRAFFI C CONTROL PARTI AL
SAN JOSE CA 894938
CHRI SP COVPANY BID | TEMS 31-32, EACH 100%
FREMONT CA 374600
CHRI SP COVPANY BID | TEMS 47-53, EACH 100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 31 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 47 (100%
FREMONT CA 374600
CHRI SP COVPANY I TEM 9 (100%
FREMONT CA 374600
COLUMBI A ELECTRI C, I NC. BI D | TEMS 54-55, EACH 100%
SAN LEANDRO CA 765902
CCOLUMBI A ELECTRI C, | NC. | TEM 54 (100%
SAN LEANDRO CA 765902
FARWEST SAFETY, | NC. BID | TEM5 33-46, EACH 100%
LODI CA 523187
FARWEST SAFETY, | NC. | TEM 3 (100%
LODI CA 523187

CONTI NUED ON NEXT PAGE



04- 432824
04- SCL-82-9
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 26
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 FARWEST SAFETY, | NC

LODI CA

523187

| TEM 33 (100%



04-4J2824 Bl D211

04- SCL- 82- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 27
10/ 02/ 19 10/ 03/ 19
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 2, 100. 00 2, 100. 00
2 080050 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 3, 323. 80 3, 323. 80
3 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 10, 700. 00 10, 700. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 200, 000. 00 200, 000. 00
5 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUMP SUM 3, 488. 24 3,488. 24
6 130100 JOB SI TE MANAGEMENT LS LUMP SUM 16, 652. 88 16, 652. 88
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 690. 00 690. 00
8 130730 STREET SWEEPI NG LS LUMP SUM 25, 000. 00 25, 000. 00
9 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 420 40. 00 16, 800. 00
STRI PE ( HAZARDOUS WASTE)
10 148005 NO SE MONI TORI NG LS LUVP SUM 450. 00 450. 00
11 190101 ROADWAY EXCAVATI ON cy 72 235. 00 16, 920. 00
12 260203 CLASS 2 AGGREGATE BASE (CY) cY 77 80. 00 6, 160. 00
13 390132 HOT M X ASPHALT (TYPE A) TON 2, 440 121. 33 296, 045. 20
14 390137 RUBBERI ZED HOT M X ASPHALT (GAP GRADED) TON 1, 530 121. 25 185, 512. 50
15 397005 TACK COAT TON 16 956. 50 15, 304. 00
16 398000 REMOVE ASPHALT CONCRETE PAVEMENT ( CY) cy 27 353. 90 9. 555. 30
17 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 24, 000 2.91 69, 840. 00
18 398300 REMOVE BASE AND SURFACI NG cy 7 235. 00 1, 645. 00
19 (F) 510094 STRUCTURAL CONCRETE, DRAI NAGE | NLET cY 6 2,744. 06 16, 464. 36
20 (F) 510526 M NOR CONCRETE ( BACKFI LL) cy 4.7 301. 98 1,419. 31
21 610103 12" ALTERNATI VE Pl PE CULVERT LF 34 542. 50 18, 445. 00
22 710132 REMOVE CULVERT (LF) LF 8 98. 99 791. 92
23 710150 REMOVE | NLET EA 1 791. 94 791. 94
24 710220 ADJUST UTILI TY COVER TO GRADE EA 33 1, 500. 00 49, 500. 00
25 730070 DETECTABLE WARNI NG SURFACE SQFT 530 18. 00 9, 540. 00
26 731627 M NOR CONCRETE (CURB, S| DEWALK AND cy 130 950. 00 123, 500. 00
CURB RAMP)
27 731780 REMOVE CONCRETE SI DEWALK ( SQYD) SQYD 780 60. 00 46, 800. 00
28 731840 REMOVE CONCRETE ( CURB AND GUTTER) LF 870 35. 00 30, 450. 00
29 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 717 2.58 1, 849. 86
30 750010 MANHOLE FRAME AND COVER EA 1 1, 644. 44 1, 644. 44
31 810120 REMOVE PAVEMENT MARKER EA 32 6. 00 192. 00
32 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 450 4.00 1, 800. 00
33 820250 REMOVE ROADSI DE SI GN EA 18 100. 00 1, 800. 00
34 820300 REMOVE ROADSI DE SI GN EA 8 50. 00 400. 00
(STRAP AND SADDLE BRACKET METHOD)
35 820310 REMOVE ROADS| DE S| GN PANEL EA 3 50. 00 150. 00



04-4J2824 Bl D211

04- SCL- 82- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 28
10/ 02/ 19 10/ 03/ 19
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
36 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 88 16. 75 1, 474. 00
(0. 063" - UNFRANED)
37 038295 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 250 12. 50 3, 125. 00

(0. 063" - UNFRAMVED) FOR RETROREFLECTI VE
SHEETI NG ( TYPE XI)
38 038296 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 80 8. 50 680. 00
(0. 080" - UNFRAMED) FOR RETROREFLECTI VE
SHEETI NG ( TYPE XI)

39 038297 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 23 19. 50 448. 50
(0.063"- FRAVMED) FOR RETROREFLECTI VE
SHEETI NG ( TYPE XI)

40 038298 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 150 19. 25 2, 887. 50
(0. 080" - FRAVMED) FOR RETROREFLECTI VE
SHEETI NG ( TYPE XI)

41 038299 RETROREFLECTI VE SHEETI NG ( TYPE XI) SGFT 500 4.25 2,125. 00

42 820840 ROADSI DE SI GN - ONE POST EA 17 275. 00 4, 675. 00

43 820850 ROADSI DE SIGN - TWO POST EA 5 325. 00 1, 625. 00

44 820860 | NSTAL;_ SI GN (STRAP AND SADDLE BRACKET EA 21 50. 00 1, 050. 00
METHOD,

45 820880 I NSTALL SI GN ( MAST- ARM HANGER METHOD) EA 4 250. 00 1, 000. 00

46 820900 | NSTALL ROADSI DE SI GN PANEL ON EA 4 50. 00 200. 00
EXI STI NG POST

47 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 3, 240 6. 50 21, 060. 00
( ENHANCED VET NI GHT VI SI BI LI TY)

48 840617 6" THERMOPLASTI C TRAFFI C STRI PE LF 180 1. 40 252. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 6- 1)

49 840621 6" THERMOPLASTI C TRAFFI C STRI PE LF 4,540 1. 40 6, 356. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 17-7)

50 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 6, 900 1. 80 12, 420. 00
( ENHANCED VET NI GHT VI SI BI LI TY)

51 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 1, 230 2.40 2, 952. 00
( ENHANCED VET NI GHT VI SI BI LI TY)

52 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 420 8. 00 3, 360. 00

53 847196 CONTRAST STRI PE PAI NT ( 2- COAT) LF 420 4.00 1, 680. 00

54 870400 SI GNAL AND LI GHTI NG SYSTEM LS LUMP SUM 332, 000. 00 332, 000. 00

55 872130 MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM LS LUMP SUM 143, 000. 00 143, 000. 00



04-4J2824 Bl D211

04- SCL-82-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 29
10/ 02/ 19 10/ 03/ 19
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
56 999990 MOBI LI ZATI ON LS LUMP SUM 192, 010. 63 192, 010. 63

TOTAL 1, 920, 106. 38
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04-4)2824 Bl D211
04- SCL-82-9 SUMMARY OF REMAINING BIDDERS PAGE 30
10/ 02/ 19 10/ 03/ 19

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2,000. 00 2000. 00 2,100. 00 2100. 00 2,100. 00 2100. 00 2,629.93 2629. 93

1, 000. 00 1000. 00| 1, 000. 00 1000. 00| 4,000. 00 4000. 00 4,000. 00 4000. 00

10, 000. 00 10000. 00| 10, 700. 00 10700. 00| 25, 000. 00 25000. 00| 10, 700. 00 10700. 00

281, 000. 00 281000. 00| 95, 000. 00 95000. 00| 234, 763. 00 234763. 00| 86, 000. 00 86000. 00

5, 000. 00 5000. 00| 20, 000. 00 20000. 00| 50, 000. 00 50000. 00| 10, 000. 00 10000. 00

5, 000. 00 5000. 00| 6, 000. 00 6000. 00| 10, 000. 00 10000. 00| 4, 500. 00 4500. 00

1, 000. 00 1000. 00| 1, 500. 00 1500. 00| 750. 00 750. 00| 690. 00 690. 00

10, 000. 00 10000. 00| 1, 000. 00 1000. 00| 25, 000. 00 25000. 00| 30, 000. 00 30000. 00

35.00 14700. 00| 40. 00 16800. 00| 40. 00 16800. 00| 50. 09 21037. 80

500. 00 500. 00| 500. 00 500. 00| 2,000. 00 2000. 00| 500. 00 500. 00

400. 00 28800. 00| 235. 00 16920. 00| 700. 00 50400. 00| 650. 00 46800. 00

100. 00 7700. 00 80. 00 6160. 00 315. 00 24255. 00| 600. 00 46200. 00

125. 00 305000. 00 135. 00 329400. 00 130. 00 317200. 00 145. 00 353800. 00

145. 00 221850. 00 155. 00 237150. 00 150. 00 229500. 00 220. 00 336600. 00

1.00 16. 00| 750. 00 12000. 00| 750. 00 12000. 00| 850. 00 13600. 00

400. 00 10800. 00| 600. 00 16200. 00| 706. 00 19062. 00| 500. 00 13500. 00

6. 00 144000. 00 10. 00 240000. 00 4.00 96000. 00| 7.87 188880. 00

250. 00 1750. 00| 235. 00 1645. 00| 240. 00 1680. 00| 500. 00 3500. 00

3, 500. 00 21000. 00| 5, 100. 00 30600. 00| 4,000. 00 24000. 00| 4,000. 00 24000. 00

500. 00 2350. 00 800. 00 3760. 00 250. 00 1175. 00| 1, 200. 00 5640. 00

300. 00 10200. 00| 700. 00 23800. 00| 620. 00 21080. 00| 500. 00 17000. 00

500. 00 4000. 00| 320. 00 2560. 00| 230. 00 1840. 00| 100. 00 800. 00

3,000. 00 3000. 00| 2,500. 00 2500. 00 1, 600. 00 1600. 00| 500. 00 500. 00

1, 200. 00 39600. 00| 1, 250. 00 41250. 00| 1, 200. 00 39600. 00| 2,181.82 72000. 06

18.00 9540. 00 18.00 9540. 00 33.00 17490. 00| 36. 00 19080. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

1, 000.
60.
40.

.00

1, 200.
10.

100.
50.
50.
18.
14.
10.
20.

00
00
00

00
00

.00

00
00
00
00
00
00
00

130000.
46800.
34800.

2868.
1200.
320.
1800.
1800.
400.
150.
1584.
3500.
800.
460.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

950.
60.
35.

.00

500.

100.
50.
50.
16.
12.

19.

00
00
00

00

.00
.00

00
00
00
75
50

.50

50

123500.
46800.
30450.

1434,
500.
192.

1800.

1800.
400.
150.

1474,

3125.
680.
448.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|

980.
34.
13.

.00

1, 600.

100.
50.
50.
16.
12.

19.

00
00
00

00

.00
.00

00
00
00
75
50

.50

50

127400.
26520.
11310.

2151.
1600.
192.
1800.
1800.
400.
150.
1474,
3125.
680.
448.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|

1, 300.
55.
30.

550.

100.
50.
50.
16.
12.

19.

00
00
00

. 58

00

.51
.01

00
00
00
75
50

.50

50

169000.
42900.
26100.

1849.
550.
240.

2254,

1800.
400.
150.

1474,

3125.
680.
448.

00
00
00
86
00
32
50
00
00
00
00
00
00
50



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |

TOT

04-4)2824 Bl D211
04- SCL-82-9 SUMMARY OF REMAINING BIDDERS PAGE 31
10/ 02/ 19 10/ 03/ 19
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
20. 00 3000. 00 19.25 2887. 50 19.25 2887. 50 19.25 2887. 50
4.00 2000. 00 4.25 2125. 00 4.25 2125. 00 4.25 2125. 00
300. 00 5100. 00| 275. 00 4675. 00| 275. 00 4675. 00| 275. 00 4675. 00
350. 00 1750. 00 325. 00 1625. 00| 325. 00 1625. 00 325. 00 1625. 00
50. 00 1050. 00| 50. 00 1050. 00| 50. 00 1050. 00| 50. 00 1050. 00
250. 00 1000. 00| 250. 00 1000. 00| 250. 00 1000. 00| 250. 00 1000. 00
50. 00 200. 00| 50. 00 200. 00| 50. 00 200. 00| 50. 00 200. 00
6. 00 19440. 00| 6. 50 21060. 00| 6. 50 21060. 00| 8.14 26373. 60
1.00 180. 00| 1.40 252. 00| 1.40 252. 00| 1.75 315. 00
1.00 4540. 00| 1.40 6356. 00| 1.40 6356. 00| 1.75 7945. 00
2.00 13800. 00| 1. 80 12420. 00| 1. 80 12420. 00| 2.25 15525. 00
3.00 3690. 00| 2. 40 2952. 00 2. 40 2952. 00 3.01 3702. 30
8. 00 3360. 00| 8. 00 3360. 00| 8. 00 3360. 00| 10. 02 4208. 40
4.00 1680. 00| 4.00 1680. 00| 4.00 1680. 00| 5.01 2104. 20
250, 000. 00 250000. 00| 332, 000. 00 332000. 00| 387, 000. 00 387000. 00| 335, 353. 54 335353. 54
135, 000. 00 135000. 00 143, 000. 00 143000. 00 178, 000. 00 178000. 00| 144, 444, 44 144444, 44
200, 000. 00 200000. 00| 195, 000. 00 195000. 00| 225, 000. 00 225000. 00| 235, 000. 00 235000. 00
2,012, 078. 00 2,072, 481. 00 2,257, 988. 00 2,351, 463. 95
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04- 432824
04- SCL-82-9
10/ 02/ 19

15000.
175000.
6000.
7500.
3500.
20000.
21000.
2000.
18000.
19250.
317200.
244800.
19200.
9450.
144000.
2450.
15600.
12925.
34000.
3200.
4000.
54450.
23850.
344500.
35100.
21750.
19359.
2750.
320.
2250.
1800.
800.
300.
1760.
5000.
800.
575.

SUMMARY

OF

REMA/

320.

295.
20.
20.
20.
20.

21000.
109544.
12000.
10000.
1200.
17000.
9240.
2840.
14400.
24640.
478240.
351900.
25440.
7695.
111600.
1610.
17100.
2820.
11220.
2400.
2200.
46200.
13250.
206700.
37440.
53940.
2868.
2800.
147.
2520.
5760.
2400.
885.
1760.
5000.
1600.
460.

NI NG BI DDERS
El GHTH
Bl D AMOUNT

2,100. 00 2100
1, 000. 00 1000.
10, 700. 00 10700.
310, 000. 00 310000.
5, 000. 00 5000.
5, 000. 00 5000.
1, 000. 00 1000.
2,500. 00 2500.
40. 00 16800.
1, 000. 00 1000.
500. 00 36000.
800. 00 61600.
193. 00 470920.
222.00 339660.
90. 00 1440.
281. 00 7587.
6. 50 156000.
387.00 2709.
2,477.00 14862
1, 249. 00 5870.
332.00 11288.
524. 00 4192.
1, 500. 00 1500.
1, 436. 00 47388
35.50 18815.
2,717.00 353210.
87.00 67860.
53.50 46545.
2.50 1792.
466. 00 466
6. 00 192.
4.00 1800.
100. 00 1800.
50. 00 400.
50. 00 150.
16. 75 1474.
12. 50 3125.
8.50 680.
19. 50 448.

Bl D211
PAGE 32
10/ 03/ 19



04-4J2824 Bl D211

04- SCL-82-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 33
10/ 02/ 19 10/ 03/ 19
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
40 25.00 3750. 00 22.00 3300. 00 19. 25 2887. 50
41 5.00 2500. 00 8. 00 4000. 00 4.25 2125. 00
42 350. 00 5950. 00 460. 00 7820. 00 275. 00 4675. 00
43 350. 00 1750. 00 890. 00 4450. 00 325. 00 1625. 00
44 100. 00 2100. 00 450. 00 9450. 00 50. 00 1050. 00
45 500. 00 2000. 00 1, 300. 00 5200. 00 250. 00 1000. 00
46 100. 00 400. 00 460. 00 1840. 00 50. 00 200. 00
47 7.00 22680. 00 8. 00 25920. 00 6. 50 21060. 00
48 2.00 360. 00 2.30 414. 00 1.40 252.00
49 1.50 6810. 00 2.30 10442. 00 1.40 6356. 00
50 2.00 13800. 00 2.80 19320. 00 1.80 12420. 00
51 3.00 3690. 00 2.30 2829. 00 2.40 2952. 00
52 10. 00 4200. 00 2.30 966. 00 8. 00 3360. 00
53 5.00 2100. 00 4.50 1890. 00 4.00 1680. 00
54 435, 000. 00 435000. 00 408, 000. 00 408000. 00 332, 000. 00 332000. 00
55 175, 000. 00 175000. 00 134, 400. 00 134400. 00 143, 000. 00 143000. 00
56 200, 000. 00 200000. 00 250, 000. 00 250000. 00 270, 000. 00 270000. 00

TOT 2,496, 529. 00 2,516, 061. 00 2,821, 516. 80



STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 19

NUMBER OF BI DDERS 10
PROGRAM ELEMENTS

Bl D RANK

10/ 02/ 19
07- 316504

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

IN VEN FR CALDVELL AV/ YOSEM TE ST

07- VEN-118- R24. 1/ R29. 7

DI SADVANTACGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HB34

ROADSI DE SAFETY | MPROVEMENT

17. 0%
0

2,855,841. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

196, 993. 41

RAS

Bl D TOTAL

2,658, 847. 59

2,716, 580. 74

2,752,675. 20

2,760, 339. 00

2,799, 998. 00

Bl DDER | D

10

Bl DDER | NFORMATI ON

Bl D211

PAGE 1

10/ 03/ 19
CONTRACT CCDE 'B
79 CONTRACT | TEMS

FEDERAL Al D HSNH- P118-(067)E

400

PERCENT UNDER EST 6. 90

( NAVE/ ADDRESS/ LOCATI ON)

BOSCO CONSTRUCTORS, | NC.

21353 MAYALL ST.;
CHATSWORTH CA 91311

JAZZAR CONSTRUCTI ON GROUP,
I NC.

7545 |1 RVI NE CENTER DR ;
IRVINE CA 92618

DI VERSI FI ED LANDSCAPE CO.

21730 BUNDY CANYON ROAD;
W LDOVAR CA 92595

FS CONTRACTORS | NC

14838 BLEDSCE ST.;
SYLVAR CA 91342
A. M CONCRETE, | NC

P. O BOX 3367;
THOUSAND QAKS CA 91359

FAX

FAX

FAX

FAX

FAX

818 700- 0304
00972065
818 280- 3444

949 632-8332
01043051
949 623-8392

951 245-1686
00576183
800 783-4197

818 838- 6040
01005940
818 838-6171

818 362-8300
00446850
818 362-8600



07-316504

07- VEN- 1
10/ 02/ 19

18

10

2, 865, 054. 00

2,873,921. 20

3, 096, 824. 95

3,467,117. 80

3,608, 732. 20

YAKAR

689 EAST SAN BERNARDI NO RD;
COVINA CA 91703

VELARDE CONCRETE CONSTRUCTI ON
I NC.

523 S. BRAND BLVD. ;

SAN FERNANDO CA 91340

VEESTCOAST PUBLI C WORKS | NC

20058 VENTURA BLVD, #318
WOODLAND HI LLS CA 91364

C. A RASMUSSEN, | NC

28548 LI VI NGSTON AVENUE;
VALENCI A CA 91355

GRANI TE CONSTRUCTI ON  COVPANY,
NORTHERN LA

4820 MCGRATH ST.

VENTURA CA 93003

FAX

FAX

FAX

FAX

FAX

909 599-1612
00909978
800 750-9094

818 898-2300
00662355
818 898-2330

818 256-9401
00949582
818 332-4323

661 367-9040
00254681
661 554-7272

805 765-6867
00000089
805 335-8912

Bl D211
PAGE 2
10/ 03/ 19



07-316504 Bl D211

07- VEN- 118 PAGE 3

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ACE FENCE COVPANY | TEM 65 (93.5%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 66 (93.5%
LA PUENTE CA 996577
ACE FENCE COVPANY REMOVE GATE
LA PUENTE CA 996577
ACE FENCE COVPANY 12" CHAIN LI NK GATE (TYPE CL-6)
LA PUENTE CA 996577
ALL AMERI CAN ASPHALT HOT M X ASPHALT (TYPE A)
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 53 (93.5%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 54 (93.5%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 55 (93.5%
CORONA CA 267073
ALL AMERI CAN ASPHALT PLACE HOT M X ASPHALT DI KE ( TYPE E)
CORONA CA 267073
ALL AMERI CAN ASPHALT TACK CCOAT
CORONA CA 267073
B C TRAFFI C SPECI ALI ST FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - UNFRAMED)
ORANGE CA 877686

CONTI NUED ON NEXT PAGE



07-316504 Bl D211

07- VEN- 118 PAGE 4

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 B C TRAFFI C SPECI ALI ST FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - UNFRAMED) FOR RE

ORANGE CA 877686
B C TRAFFI C SPECI ALI ST FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 080" - UNFRAMED)
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 080" - UNFRAMED) FOR RE
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST | TEM 20 (93.5%
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST | TEM 67 (85.7%
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST | TEM 68 (93.5%
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST | TEM 69 (85.7%
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST | TEM 70 (85.7%
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST | TEM 71 (85.7%
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST | TEM 72 (85.7%
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST | TEM 73 (85.7%
ORANGE CA 877686

CONTI NUED ON NEXT PAGE



07-316504 Bl D211

07- VEN- 118 PAGE 5

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 B C TRAFFI C SPECI ALI ST | TEM 74 (93.5%
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST | TEM 75 (93.5%
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST I TEM 79 (2%
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST MOBI LI ZATI ON
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST REMOVE ROADSI DE SI GN ( METAL POST)
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST REMOVE ROADSI DE SI GN (WOOD POST)
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST RETROREFLECTI VE SHEETI NG ( TYPE XI)
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST ROADSI DE SI GN - ONE POST
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST ROADSI DE SI GN - TWD POST
ORANGE CA 877686
B C TRAFFI C SPECI ALI ST TREATED WOCD WASTE
ORANGE CA 877686
DI VERSI FI ED LANDSCAPE CO. Al R RELI EF VALVE
W LDOVAR CA 576183

CONTI NUED ON NEXT PAGE



07-316504 Bl D211
07- VEN- 118 PAGE 6
10/ 02/ 19 10/ 03/ 19

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 DI VERSI FI ED LANDSCAPE CO. AUTOVATI C FLUSH VALVE
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. BALL VALVE
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. CERTI FY EXI STI NG BACKFLOW PREVENTERS
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. CHECK AND TEST EXI STI NG | RRI GATI ON FACI LI TI ES
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. CONTROL AND NEUTRAL CONDUCTORS
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. CULTI VATI ON
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. DRI P VALVE ASSEMBLY
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. | TEM 26 (93.5%
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. | TEM 27 (93.5%
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. | TEM 28 (93.5%
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. | TEM 29 (93.5%
W LDOVAR CA 576183

CONTI NUED ON NEXT PAGE



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 7
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CONTI NUED ON NEXT PAGE

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 30 (93.5%

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

| TEM 40

(93.

(93.

(93.

(93.

(93.

(93.

(93.

(93.

(93.

(93.

5%

5%

5%

5%

5%

5%

5%

5%

5%

5%



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 8
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CONTI NUED ON NEXT PAGE

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 41 (93.5%

| TEM 42

| TEM 43

| TEM 44

| TEM 45

| TEM 46

| TEM 47

| TEM 48

| TEM 49

| TEM 50

| TEM 62

(93.

(93.

(93.

(93.

(93.

(93.

(93.

(93.

(93.

(93.

5%

5%

5%

5%

5%

5%

5%

5%

5%

5%



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 9

10/ 03/ 19
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

CONTI NUED ON NEXT PAGE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 79 (8. 3%

M NOR CONCRETE ( STAMPED CONCRETE)

MOBI LI ZATI ON

PLANT ( GROUP F)

PLANT ESTABLI SHVENT WORK

PVC Pl PE CONDUI T ( SLEEVE)

REMOVE | RRI GATI ON FACI LI TY

Rl SER SPRI NKLER ASSEMBLY ( GEAR DRI VEN)

SLOW RELEASE FERTI LI ZER

SO L AMENDMENT

WOOD MULCH



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 10
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

E- NOR | NNOVATI ONS,

GARDENA CA

E- NOR | NNOVATI ONS,

GARDENA CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

8 8 8 8 8 8 8 8 8

I NC.

I NC.

576183

576183

576183

576183

576183

576183

576183

576183

576183

931953

931953

1 1/2" PLASTIC PI PE (SCHEDULE 40) (SUPPLY LI NE)

1 1/2" REMOTE CONTRCL VALVE

1/2" DRI P | RRI GATI ON TUBI NG

1" PLASTIC PI PE ( SCHEDULE 40) (SUPPLY LI NE)

1" REMOTE CONTRCOL VALVE

2" PLASTI C PI PE (CLASS 315) (SUPPLY LI NE)

2" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LI NE)

3" PLASTIC PI PE (CLASS 315) (SUPPLY LI NE)

8" CORRUGATED HI GH DENSI TY POLYETHYLENE PI PE CONDU T

CHANNELI ZER ( SURFACE MOUNTED)

CONSTRUCTI ON AREA SI GNS



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 11
10/ 03/ 19
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

E- NOR | NNOVATI ONS, | NC
GARDENA CA

E- NOR | NNOVATI ONS, | NC.
GARDENA CA

E- NOR | NNOVATI ONS, | NC
GARDENA CA

E- NOR | NNOVATI ONS, | NC
GARDENA CA

E- NOR | NNOVATI ONS, | NC
GARDENA CA

E- NOR | NNOVATI ONS, | NC.
GARDENA CA

E- NOR | NNOVATI ONS, | NC
GARDENA CA

E- NOR | NNOVATI ONS, | NC
GARDENA CA

GLOBAL ROAD SEALING | NC.
GARDEN GROVE CA

GLOBAL ROAD SEALING | NC.
GARDEN GROVE CA

GLOBAL ROAD SEALI NG I NC
GARDEN GROVE CA

CONTI NUED ON NEXT PAGE

931953

931953

931953

931953

931953

931953

931953

931953

757584

757584

757584

| TEM 3 (93.5%

| TEM 4 (93. 5%

I TEM 5 (93.5%

| TEM 6 (93.5%

| TEM 7 (93.5%

TEMPORARY CRASH CUSHI ON MODULE

TEMPORARY RAI LI NG ( TYPE K)

TRAFFI C CONTROL SYSTEM

| TEM 76 (93.5%

| TEM 78 (93.5%

MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT SYSTEM ELEMENTS DUR



07-316504 Bl D211

07- VEN- 118 PAGE 12

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 GLOBAL ROAD SEALING | NC. MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM

GARDEN GROVE CA 757584
SUWMWM T ENVI RONMENTAL CONTRACTCRS ITEM 1 (93.5%
SAN JUAN CAPI STRANO CA 929061
SUMM T ENVI RONVENTAL CONTRACTORS | TEM 23 (38.3%
SAN JUAN CAPI STRANO CA 929061
SUMM T ENVI RONVENTAL CONTRACTORS LEAD COWPLI ANCE PLAN
SAN JUAN CAPI STRANO CA 929061
SUWMWM T ENVI RONMENTAL CONTRACTCRS ROADWAY EXCAVATI ON (TYPE Z-2) (AERI ALLY DEPCSI TED LEAD)

SAN JUAN CAPI STRANO CA 929061



07-316504 Bl D211

07- VEN- 118 PAGE 13

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 ALCORN FENCE COVPANY | TEM 65 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 66 (100%
SUN VALLEY CA 122954
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 76 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENGI NEERI NG, | NC. | TEM 78 (100%
LA PUENTE CA 793907
CALMEX ENG NEERI NG | NCORPORATED | TEM 53 (100%
BLOOM NGTON CA 685954
CALMEX ENG NEERI NG | NCORPORATED | TEM 54 (100%
BLOOM NGTON CA 685954
CALMEX ENG NEERI NG | NCORPORATED | TEM 55 (100%
BLOOM NGTON CA 685954
E- NOR | NNOVATI ONS | NC. | TEM 3 (100%
GARDENA CA 931953
E- NOR | NNOVATI ONS | NC. | TEM 5 (100%
GARDENA CA 931953
E- NOR | NNOVATI ONS | NC. | TEM 6 (100%
GARDENA CA 931953
E- NOR | NNOVATI ONS | NC. | TEM 7 (100%
GARDENA CA 931953

CONTI NUED ON NEXT PAGE



07-316504
07- VEN- 118

10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 14
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 MARI NA
ORANGE

MARI NA
ORANGE

MARI NA
ORANGE

VAR NA

LANDSCAPE,
CA

LANDSCAPE,
CA

LANDSCAPE,
CA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA
ORANGE

MARI NA
ORANGE

MARI NA
ORANGE

LANDSCAPE,
CA

LANDSCAPE,
CA

LANDSCAPE,
CA

CONTI NUED ON NEXT PAGE

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

| TEM 14 (100%

| TEM 15 (100%

| TEM 16 (100%

| TEM 26 (100%

| TEM 27 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%



07-316504
07- VEN- 118

10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 15
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 MARI NA
ORANGE

MARI NA
ORANGE

MARI NA
ORANGE

VAR NA

LANDSCAPE,
CA

LANDSCAPE,
CA

LANDSCAPE,
CA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA
ORANGE

MARI NA
ORANGE

MARI NA
ORANGE

LANDSCAPE,
CA

LANDSCAPE,
CA

LANDSCAPE,
CA

CONTI NUED ON NEXT PAGE

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 38 (100%

| TEM 39 (100%

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 44 (100%



07-316504 Bl D211

07- VEN- 118 PAGE 16

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 MARI NA LANDSCAPE, | NC. | TEM 45 (100%
ORANGE CA 492862
MARI NA LANDSCAPE, | NC. | TEM 46 (100%
ORANGE CA 492862
MARI NA LANDSCAPE, | NC. | TEM 47 (100%
ORANGE CA 492862
MARI NA LANDSCAPE, | NC. | TEM 48 (100%
ORANGE CA 492862
MARI NA LANDSCAPE, | NC. | TEM 49 (100%
ORANGE CA 492862
MARI NA LANDSCAPE, | NC. | TEM 50 (100%
ORANGE CA 492862
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 20 (100%
GARDEN GROVE CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 67 (100%
GARDEN GROVE CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 68 (100%
GARDEN GROVE CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 69 (100%
GARDEN GROVE CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 70 (100%
GARDEN GROVE CA 975518

CONTI NUED ON NEXT PAGE



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 17
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 STATEW DE TRAFFI C SAFETY & SI GNS
GARDEN GROVE CA

STATEW DE TRAFFI C SAFETY & SI GNS
GARDEN GROVE CA

STATEW DE TRAFFI C SAFETY & SI GNS
GARDEN GROVE CA

STATEW DE TRAFFI C SAFETY & SI GNS
GARDEN GROVE CA

STATEW DE TRAFFI C SAFETY & SI GNS
GARDEN GROVE CA

Bl DDER | D NAME AND ADDRESS

975518

975518

975518

975518

975518

LI CENSE NUMBER

| TEM 71 (100%

| TEM 72 (100%

| TEM 73 (100%

| TEM 74 (100%

| TEM 75 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ALL AMERI CAN ASPHALT
CORONA CA

ALL AMERI CAN ASPHALT
CORONA CA

ALL AMERI CAN ASPHALT
CORONA CA

ML ELECTRIC, INC
ANAHEI M CA

MSL ELECTRIC, INC
ANAHEI M CA

CONTI NUED ON NEXT PAGE

267073

267073

267073

822450

822450

| TEM 53 (100%

| TEM 54 (100%

| TEM 55 (100%

| TEM 76 (100%

| TEM 78 (100%



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 18
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STATEW DE TRAFFI C
POMAY CA

STATEW DE TRAFFI C
PONAY CA

STATEW DE TRAFFI C
PONAY CA

STATEW DE TRAFFI C
PONAY CA

STATEW DE TRAFFI C
POMAY CA

STATEW DE TRAFFI C
PONAY CA

STATEW DE TRAFFI C
POWAY CA

STATEW DE TRAFFI C
POWAY CA

STATEW DE TRAFFI C
POMAY CA

STATEW DE TRAFFI C
PONAY CA

STATEW DE TRAFFI C
POMAY CA

CONTI NUED ON NEXT PAGE

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

975518

975518

975518

975518

975518

975518

975518

975518

975518

975518

975518

| TEM 20 (38%

| TEM 3 (100%

| TEM 4 (100%

| TEM 5 (100%

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

| TEM 70 (100%

| TEM 71 (100%

| TEM 72 (100%

| TEM 73 (100%



07-316504 Bl D211

07- VEN- 118 PAGE 19

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 STATEW DE TRAFFI C SAFETY & SI GNS | TEM 74 (100%
POMAY CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 75 (100%
PONAY CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS TREATED WOOD WASTE
PONAY CA 975518
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 ALCORN FENCE | TEM 65 (100%
SUN VALLEY CA 122954
ALCORN FENCE | TEM 66 (100%
SUN VALLEY CA 122954
ALL AMERI CAN ASPHALT | TEM 53 (100%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 54 (100%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 55 (100%
CORONA CA 267073
BRADLEY TANKS, | NC. DI SPOSAL OF EXCAVATI ON MATERI AL
CARLSBAD CA 964166
BRADLEY TANKS, | NC. | TEM 23 (80%
CARLSBAD CA 964166

CONTI NUED ON NEXT PAGE



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 20
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ENCR
GARDENA CA

ENCR
GARDENA CA

ENOR
GARDENA CA

ENOR
GARDENA CA

ENCR
GARDENA CA
&G

Rl VERSI DE CA

&G
Rl VERSI DE CA

HARRI S DEVELCOPMENT CORPORATI ON
CLOvVI S CA

HARRI S DEVELOPMENT CORPCRATI ON
CLOVI S CA

MANERI TRAFFI C CONTRCL | NC
FALLBROOK CA

MANERI TRAFFI C CONTRCL | NC
FALLBROOK CA

CONTI NUED ON NEXT PAGE

90248

90248

90248

90248

90248

92503

92503

976218

976218

1017741

1017741

| TEM 3 (100%

| TEM 4 (100%

| TEM 5 (100%

| TEM 6 (100%

| TEM 7 (100%

| TEM 76 (100%

| TEM 78 (100%

| TEM 61 (30%

PARTI AL BRUSHED CONCRETE

| TEM 20 (100%

| TEM 6775 (100%



07-316504 Bl D211
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10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 RTC, | NC. | TEM 10 (100%
RANCHO SANTA MARGARI TA CA 24331
RTC, |NC. | TEM 11 (100%
RANCHO SANTA MARGARI TA CA 24331
RTC, |NC. | TEM 12 (100%
RANCHO SANTA MARGARI TA CA 24331
RTC, | NC. | TEM 8 (100%
RANCHO SANTA MARGARI TA CA 24331
RTC, | NC. I TEM 9 (100%
RANCHO SANTA MARGARI TA CA 24331

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 AZ CONSTRUCTI ON, | NC. DBA ACE FENCE COVPANY | TEM 65 (100%)
LA PUENTE CA 996577
AZ CONSTRUCTI ON, I NC. DBA ACE FENCE COVPANY | TEM 66 (100%
LA PUENTE CA 996577
G&G ELECTRIC, |NC. | TEM 76 (100%
Rl VERS| DE CA 850504
&G ELECTRIC, |NC. | TEM 78 (100%
Rl VERS| DE CA 850504
MANERI TRAFFI C CONTROL, | NC. | TEM 20 (100%)
FALLBROOK CA 1017741

CONTI NUED ON NEXT PAGE



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 22
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

CONTI NUED ON NEXT PAGE

CONTROL, | NC.

CONTROL, | NC.

CONTROL, | NC.

CONTROL, | NC

CONTROL, | NC.

CONTROL, | NC.

CONTROL, | NC.

CONTROL, | NC

CONTROL, | NC.

CONTROL, | NC.

CONTROL, | NC.

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

| TEM 3 (100%

| TEM 4 (100%

| TEM 5 (100%

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

| TEM 7 (100%

| TEM 70 (100%

| TEM 71 (100%

| TEM 72 (100%

| TEM 73 (100%



Bl DDER | D NAME AND ADDRESS

07-316504
07- VEN- 118
10/ 02/ 19

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 23
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

MANERI TRAFFI C CONTRCL,

FALLBROOK CA

MANERI TRAFFI C CONTRCL,

FALLBROOK CA

MARI NA
ORANGE

VAR NA

LANDSCAPE,
CA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA
ORANGE

MARI NA
ORANGE

MARI NA
ORANGE

LANDSCAPE,
CA

LANDSCAPE,
CA

LANDSCAPE,
CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

1017741

1017741

492862

492862

492862

492862

492862

492862

492862

492862

492862

| TEM 74

| TEM 75

| TEM 14

| TEM 15

| TEM 16

| TEM 26

| TEM 27

| TEM 28

| TEM 29

| TEM 30

| TEM 31

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07-316504
07- VEN- 118

10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 24
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 MARI NA
ORANGE

MARI NA
ORANGE

MARI NA
ORANGE

VAR NA

LANDSCAPE,
CA

LANDSCAPE,
CA

LANDSCAPE,
CA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA
ORANGE

MARI NA
ORANGE

MARI NA
ORANGE

LANDSCAPE,
CA

LANDSCAPE,
CA

LANDSCAPE,
CA

CONTI NUED ON NEXT PAGE

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 38 (100%

| TEM 39 (100%

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 25
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

MARI NA LANDSCAPE, | NC.

ORANGE CA
MARI NA LANDSCAPE, | NC.
ORANGE CA
MARI NA LANDSCAPE, | NC.
ORANGE CA
MARI NA LANDSCAPE, | NC.
ORANGE CA
MARI NA LANDSCAPE, | NC.
ORANGE CA
MARI NA LANDSCAPE, | NC.
ORANGE CA
MARI NA LANDSCAPE, | NC.
ORANGE CA

MARI NA LANDSCAPE, | NC.
ORANGE CA

SECURI TY PAVI NG COVPANY, | NC.

SYLMAR CA

492862

492862

492862

492862

492862

492862

492862

492862

116307

| TEM 43

| TEM 44

| TEM 45

| TEM 46

| TEM 47

| TEM 48

| TEM 49

| TEM 50

| TEM 53

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07-316504 Bl D211

07- VEN- 118 PAGE 26

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CORONA HOT M X ASPHALT (TYPE A)
CORONA CA 267073
CORONA | TEM 53 (75%
CORONA CA 267073
CORONA | TEM 54 (54%
CORONA CA 267073
CORONA | TEM 55 (100%
CORONA CA 267073
CORONA PLACE HOT M X ASPHALT DI KE (TYPE E)
CORONA CA 267073
CORONA TACK COAT
CORONA CA 267073
E NOR CHANNELI ZER
GARDENA CA 931953
E NOR I TEM 5 (90%
GARDENA CA 931953
E NOR | TEM 6 (90%
GARDENA CA 931953
E NOR K RAI L
GARDENA CA 931953
GLOBAL ROAD SEALI NG I NC | TEM 58 (90%
GARDEN GROVE CA 757584

CONTI NUED ON NEXT PAGE



07-316504 Bl D211

07- VEN- 118 PAGE 27

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 GLOBAL ROAD SEALING I NC MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM
GARDEN GROVE CA 757584
HDC CONCRETE (DI TCH LI NI NG)
CLOVIS CA 976218
HDC | TEM 57 (1%
CLOVIS CA 976218
HDC | TEM 59 (1%
CLOVIS CA 976218
HDC | TEM 60 (1%
CLOVI S CA 976218
HDC | TEM 61 (25%
CLOVIS CA 976218
HDC | TEM 62 (1%
CLOVIS CA 976218
HDC M NOR CONCRETE ( BRUSHED CONCRETE)
CLOVIS CA 976218
HDC M NOR CONCRETE ( CURB) (LF)
CLOVIS CA 976218
HDC M NOR CONCRETE ( STAMPED CONCRETE)
CLOVIS CA 976218
HDC ROCK SLOPE PROTECTI ON (20 LB, CLASS |
CLOVIS CA 976218

CONTI NUED ON NEXT PAGE
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L
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PAGE 28
10/ 03/ 19

ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

Mrc
FALLBROOK

Mrc
FALLBROOK

Mrc
FALLBROOK

Mrc
FALLBROOK

Mrc
FALLBROOK

Mrc
FALLBROOK

Mrc
FALLBROOK

Mrc
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

CA

g 2 £ 2 8 £ 2 8 £ 2

CONTI NUED ON NEXT PAGE

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1000043135

ABSENT

ABSENT

(0. 080" - UNFRAMED) FOR RETROREFLECTI VE SHEETI NG ( TYPE Xl)

| TEM 72 (100%

| TEM 73 (100%

| TEM 74 (100%

| TEM 75 (100%

RETROREFLECTI VE SHEETI NG ( TYPE Xl

ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWO POST

(0. 063"- UNFRAMED) FOR RETROREFLECTI VE

CAS

CHANNEL! ZER



Bl DDER | D NAME AND ADDRESS

07-316504
07- VEN- 118
10/ 02/ 19

LI CENSE NUMBER

Bl D211
PAGE 29
10/ 03/ 19

ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

CA

g 2 £ 2 8 £ 2 8 £ 2

CONTI NUED ON NEXT PAGE

1000043135

1000043135

ABSENT

ABSENT

ABSENT

ABSENT

1000043135

1000043135

1000043135

ABSENT

1000043135

FURNI SH SI NGLE SHEET ALUM NUM S| GN

FURNI SH SI NGLE SHEET ALUM NUM SI G\( 0. 080" - UNFRAVED

| TEM 2 (90%

| TEM 20 (100%

| TEM 4 (75%

ITEM5 (0%

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

| TEM 7 (100%

| TEM 70 (100%
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10/ 02/ 19 10/ 03/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 MIC | NC | TEM 71 (100%
FALLBROOK CA 1000043135
MIC | NC REMOVE ROADSI DE SI GN ( METAL POST)
FALLBROOK CA 1000043135
MIC | NC REMOVE ROADSI DE SI GN (WOOD POST
FALLBROOK CA 1000043135
MIC | NC T. CRASH CUSHI ON
FALLBROOK CA ABSENT
MIC | NC TCS
FALLBROOK CA ABSENT
MIC | NC WOOD WASTE
FALLBROOK CA ABSENT
TDC TRUCKI NG | NC | TEM 22 (30%
SUN VALLEY CA 484220
TDC TRUCKI NG | NC ROADWAY EXCAVATI ON TRUCKI NG
SUN VALLEY CA 484220

Bl DDER | D NAME AND ADDRESS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ALL AMERI CAN ASPHALT | TEM 53 (100%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 54 (100%
CORONA CA 267073

CONTI NUED ON NEXT PAGE
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10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ALL AMERI CAN ASPHALT | TEM 55 (100%
CORONA CA 267073
ARROW SI GNS HC, | NC. | TEM 20 (100%
TEMECULA CA 1022809
ARROW SI GNS HC, | NC. | TEM 3 (100%
TEMECULA CA 1022809
ARROW SI GNS HC, | NC. | TEM 67 (100%
TEMECULA CA 1022809
ARROW SI GNS HC, | NC. | TEM 68 (100%
TEMECULA CA 1022809
ARROW SI GNS HC, | NC. | TEM 75 (100%
TEMECULA CA 1022809
GG ELECTRI C I NC | TEM 76 (100%
RI VERSI DE CA 850504
G&G ELECTRIC I NC | TEM 78 (100%
Rl VERSI DE CA 850504
KCI ENVI RONMENTAL, | NC. | TEM 26 (100%
SAN LU S OBI SPO CA 813844
KCl ENVI RONMENTAL, | NC. | TEM 27 (100%
SAN LU S OBI SPO CA 813844
KCI ENVI RONMENTAL, | NC. | TEM 28 (100%
SAN LU S OBI SPO CA 813844

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 32
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

ENVI RONVENTAL,
LU S GBI SPO CA

ENVI RONVENTAL,
LU S CBI SPO CA

ENVI RONIVENTAL,
LU S CBI SPO CA

ENVI RONIVENTAL,
LU S CBI SPO CA

ENVI RONVENTAL,
LU S GBI SPO CA

ENVI RONVENTAL,
LU S CBI SPO CA

ENVI RONIVENTAL,
LU S CBI SPO CA

ENVI RONIVENTAL,
LU S CBI SPO CA

ENVI RONVENTAL,
LU S GBI SPO CA

ENVI RONVENTAL,
LU S CBI SPO CA

ENVI RONIVENTAL,
LU S CBI SPO CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

813844

813844

813844

813844

813844

813844

813844

813844

813844

813844

813844

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 38 (100%

| TEM 39 (100%



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 33
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

KCl
SAN

ENVI RONVENTAL,
LU S GBI SPO CA

ENVI RONVENTAL,
LU S CBI SPO CA

ENVI RONIVENTAL,
LU S CBI SPO CA

ENVI RONIVENTAL,
LU S CBI SPO CA

ENVI RONVENTAL,
LU S GBI SPO CA

ENVI RONVENTAL,
LU S CBI SPO CA

ENVI RONIVENTAL,
LU S CBI SPO CA

ENVI RONIVENTAL,
LU S CBI SPO CA

ENVI RONVENTAL,
LU S GBI SPO CA

ENVI RONVENTAL,
LU S CBI SPO CA

ENVI RONIVENTAL,
LU S CBI SPO CA

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

813844

813844

813844

813844

813844

813844

813844

813844

813844

813844

813844

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%

| TEM 46 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%



Bl DDER | D NAME AND ADDRESS

07-316504
07- VEN- 118
10/ 02/ 19
LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 34
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALL AMERI CAN ASPHALT

P. 0. BOX 2229, CORONA CA 267073
ALL AMERI CAN ASPHALT

P. O BOX 2229, CORONA CA 267073
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC.

929 OTTERBEIN AVENUE CAIT E 793907

CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC.
929 OTTERBEIN AVENUE CAIT E 793907

E- NOR | NNOVATI ONS | NC.

436 W WALNUT ST., GARDENA CA 931953
E- NOR | NNOVATI ONS | NC.
436 W WALNUT ST., GARDENA CA 931953
E- NOR | NNOVATI ONS | NC.
436 W WALNUT ST., GARDENA CA 931953
E- NOR | NNOVATI ONS | NC.
436 W WALNUT ST., GARDENA CA 931953
E- NOR | NNOVATI ONS | NC.
436 W WALNUT ST., GARDENA CA 931953
E- NOR | NNOVATI ONS | NC.
436 W WALNUT ST., GARDENA CA 931953
E- NOR | NNOVATI ONS | NC.
436 W WALNUT ST., GARDENA CA 931953

CONTI NUED ON NEXT PAGE

| TEM 53 (100%

| TEM 55 (100%

| TEM 76 (100%

| TEM 78 (100%

| TEM 3 (100%

| TEM 4 (18.5%

| TEM 5 (100%

| TEM 6 (100%

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%



07-316504 Bl D211

07- VEN- 118 PAGE 35

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 E- NOR | NNOVATI ONS | NC. | TEM 7 (100%
436 W WALNUT ST., GARDENA CA 931953
E- NOR | NNOVATI ONS | NC. | TEM 70 (100%
436 W WALNUT ST., GARDENA CA 931953
E- NOR | NNOVATI ONS | NC. | TEM 71 (100%
436 W WALNUT ST., GARDENA CA 931953
E- NOR | NNOVATI ONS | NC. | TEM 72 (100%
436 W WALNUT ST., GARDENA CA 931953
E- NOR | NNOVATI ONS | NC. | TEM 73 (100%
436 W WALNUT ST., GARDENA CA 931953
E- NOR | NNOVATI ONS | NC. | TEM 74 (100%
436 W WALNUT ST., GARDENA CA 931953
E- NOR | NNOVATI ONS | NC. | TEM 75 (100%
436 W WALNUT ST., GARDENA CA 931953
E- NOR | NNOVATI ONS | NC. 25 TRAFFI C CONTRCL SHI FTS X 1, 625.00 = 40, 625. 00
436 W WALNUT ST., GARDENA CA 931953
M RANDA LOAQ STI CS | TEM 21 (15%
22CA S FI GUEROA ST. #437, L 1021984
M RANDA LOAd STI CS | TEM 22 (50%
22CA S FI GUEROA ST. #437, L 1021984
M RANDA LOG STI CS | TEM 23 (90%
22CA S FI GUEROA ST. #437, L 1021984

CONTI NUED ON NEXT PAGE



07-316504
07- VEN- 118
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Bl DDER | D

NAVE AND ADDRESS

L

ST

Bl D211
PAGE 36
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

Bl DDER | D

M RANDA LOAQ STI CS

22CA S FlI GUEROA ST.

M RANDA LOAd STI CS

2202 S FlI GUEROA ST.

M RANDA LOG STI CS

22CA S FI GUEROA ST.

M RANDA LOG STI CS

22CA S FI GUERQA ST.

M RANDA LOAQ STI CS

22CA S FlI GUEROA ST.

M RANDA LOAd STI CS

22CA S FI GUEROA ST.

M RANDA LOG STI CS

2202 S FlI GUEROA ST.

NAVE AND ADDRESS

#437,

#CA7,

#437,

#437,

#437,

#437,

#CA7,

1021984

1021984

1021984

1021984

1021984

1021984

1021984

LI CENSE NUMBER

| TEM 25 (25%

| TEM 79 (10%

LOADI NG AND TRUCKI NG FOR CLEAR AND GRUB SPA LS, PARTI AL

LOADI NG AND TRUCKI NG FOR ROADWAY EXCAVATI ON SPO LS, PARTI AL

LOADI NG AND TRUCKI NG FOR SPA LS, TYPE Z-2 ADL, PARTI AL

TRUCKI NG FCOR | MPORTED BORROW PARTI AL

TRUCKI NG FOR MCBI LI ZATI ON AND DEMOBI LI ZATI ON OF WCPW EQUI PM

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONTI NUED

DI VERSI FI ED LANDSCAPE

W LDOVAR CA

DI VERSI FI ED LANDSCAPE

W LDOVAR CA

DI VERSI FI ED LANDSCAPE

W LDOVAR CA
ON NEXT PACE

576183

576183

576183

| TEM 26 (100%

| TEM 27 (100%

| TEM 28 (100%



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 37
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07-316504
07- VEN- 118
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 38
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 40

| TEM 41

| TEM 42

| TEM 43

| TEM 44

| TEM 45

| TEM 46

| TEM 47

| TEM 48

| TEM 49

| TEM 50

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07-316504 Bl D211

07- VEN- 118 PAGE 39

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 DI VERS| FI ED LANDSCAPE | TEM 79 (7%

W LDOVAR CA 576183
DI VERS| FI ED LANDSCAPE MOBI LI ZATI ON FOR LANDSCAPE
W LDOVAR CA 576183
G & G ELECTRIC | TEM 76 (100%
RI VERSI DE CA 850504
G & G ELECTRIC | TEM 78 (100%
Rl VERS| DE CA 850504
MANERI TRAFFI C CONTROL | TEM 20 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTROL | TEM 3 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTROL | TEM 4 (53%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTROL | TEM 5 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTROL | TEM 67 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTROL | TEM 68 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTROL | TEM 69 (100%
FALLBROOK CA 1017741

CONTI NUED ON NEXT PAGE



07-316504 Bl D211

07- VEN- 118 PAGE 40

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 MANERI TRAFFI C CONTRCL | TEM 7 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 70 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 71 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 72 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 73 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 74 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 75 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL RAMP/ LANE CLOSURES
FALLBROOK CA 1017741

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CALI FORNI A PROFESSI NAL ENG NEERNG, | NC | TEM 76 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI NAL ENG NEERNG, | NC | TEM 78 (100%
LA PUENTE CA 793907

CONTI NUED ON NEXT PAGE



07-316504 Bl D211

07- VEN- 118 PAGE 41

10/ 02/ 19 10/ 03/ 19
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALI FORNI A PROFESSI NAL ENG NEERNG, | NC MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT SYSTEM ELEMENTS DUR
LA PUENTE CA 793907
CALI FORNI A PROFESSI NAL ENG NEERNG, | NC MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM
LA PUENTE CA 793907
DI VERSI FI ED LANDSCAPE CO. Al R RELI EF VALVE
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. AUTOVATI C FLUSH VALVE
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. BALL VALVE
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. CERTI FY EXI STI NG BACKFLOW PREVENTERS
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. CHECK AND TEST EXI STI NG | RRI GATI ON FACI LI TI ES
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. CONTROL AND NEUTRAL CONDUCTORS
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. CULTI VATI ON
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. DRI P VALVE ASSEMBLY
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. | TEM 26 (100%
W LDOVAR CA 576183

CONTI NUED ON NEXT PAGE



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 42
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONTI NUED ON NEXT PAGE

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 27

| TEM 28

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07-316504
07- VEN- 118
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 43
10/ 03/ 19

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONTI NUED ON NEXT PAGE

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 38

| TEM 39

| TEM 40

| TEM 41

| TEM 42

| TEM 43

| TEM 44

| TEM 45

| TEM 46

| TEM 47

| TEM 48

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

Bl D211

PAGE 44

10/ 03/ 19
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 49 (100%

| TEM 50 (100%

PLANT ( GROUP F)

PLANT ESTABLI SHVENT WORK

PVC PI PE CONDUI T ( SLEEVE)

REMOVE | RRI GATI ON FACI LI TY

Rl SER SPRI NKLER ASSEMBLY ( GEAR DRI VEN)

SLOW RELEASE FERTI LI ZER

SO L AMENDMENT

WOOD MULCH

1 1/2" PLASTIC PI PE ( SCHEDULE 40) (SUPPLY LI NE)



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 45
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

KRC SAFTEY COVPANY,

VI SALI A CA

KRC SAFTEY COVPANY,

VI SALI A CA

STATEW DE TRAFFI C SAFTEY & SI GNS

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

GARDEN GROVE CA

CONTI NUED ON NEXT PAGE

8 8 8 8 8 8 8 8

I NC.

I NC.

576183

576183

576183

576183

576183

576183

576183

576183

507950

507950

975518

1 1/2" REMOTE CONTRCL VALVE

1/2" DRI P | RRI GATI ON TUBI NG

1" PLASTIC PI PE ( SCHEDULE 40) (SUPPLY LI NE)

1" REMOTE CONTROL VALVE

2" PLASTI C PI PE (CLASS 315) (SUPPLY LI NE)

2" PLASTI C PI PE ( SCHEDULE 40) (SUPPLY LI NE)

3" PLASTI C PI PE (CLASS 315) (SUPPLY LI NE)

8" CORRUGATED HI GH DENSI TY POLYETHYLENE PI PE CONDUI T

| TEM 4 (92%

LANE CLOSURE, SPEED SI GN\S

CONSTRUCTI ON AREA SI GNS



07-316504
07- VEN- 118
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Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 46
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STATEW DE TRAFFI C
GARDEN GROVE CA

STATEW DE TRAFFI C
GARDEN GROVE CA

STATEW DE TRAFFI C
GARDEN GROVE CA

STATEW DE TRAFFI C
GARDEN GROVE CA

STATEW DE TRAFFI C
GARDEN GROVE CA

STATEW DE TRAFFI C
GARDEN GROVE CA

STATEW DE TRAFFI C
GARDEN GROVE CA

STATEW DE TRAFFI C
GARDEN GROVE CA

STATEW DE TRAFFI C
GARDEN GROVE CA

STATEW DE TRAFFI C
GARDEN GROVE CA

STATEW DE TRAFFI C
GARDEN GROVE CA

CONTI NUED ON NEXT PAGE

SAFTEY

SAFTEY

SAFTEY

SAFTEY

SAFTEY

SAFTEY

SAFTEY

SAFTEY

SAFTEY

SAFTEY

SAFTEY

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

975518

975518

975518

975518

975518

975518

975518

975518

975518

975518

975518

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - UNFRAMED)

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - UNFRAMED) FOR RE

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 080" - UNFRAMED)

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 080" - UNFRAMED) FOR RE

| TEM 20 (100%

| TEM 3 (100%

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

| TEM 70 (100%

| TEM 71 (100%



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 47
10/ 03/ 19

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STATEW DE TRAFFI C SAFTEY
GARDEN GROVE CA

STATEW DE TRAFFI C SAFTEY
GARDEN GROVE CA

STATEW DE TRAFFI C SAFTEY
GARDEN GROVE CA

STATEW DE TRAFFI C SAFTEY
GARDEN GROVE CA

STATEW DE TRAFFI C SAFTEY
GARDEN GROVE CA

STATEW DE TRAFFI C SAFTEY
GARDEN GROVE CA

STATEW DE TRAFFI C SAFTEY
GARDEN GROVE CA

STATEW DE TRAFFI C SAFTEY
GARDEN GROVE CA

STATEW DE TRAFFI C SAFTEY
GARDEN GROVE CA

STATEW DE TRAFFI C SAFTEY
GARDEN GROVE CA

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SI GNS

SUMM T ENVI RONVENTAL CONTRACTORS

SAN JUAN CAPOSTRANO CA
CONTI NUED ON NEXT PAGE

975518

975518

975518

975518

975518

975518

975518

975518

975518

975518

929061

| TEM 72 (100%

| TEM 73 (100%

| TEM 74 (100%

| TEM 75 (100%

REMOVE ROADSI DE SI GN ( METAL POST)

REMOVE ROADSI DE SI GN (WOOD POST)

RETROREFLECTI VE SHEETI NG ( TYPE XI)

ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWD POST

TREATED WOCD WASTE

HAUL & DI SPOSE ADL



07-316504
07- VEN- 118
10/ 02/ 19

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 48
10/ 03/ 19

ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

SUWM T ENVI RONMENTAL CONTRACTCRS
SAN JUAN CAPOSTRANO CA

SUWMWM T ENVI RONMENTAL CONTRACTCRS
SAN JUAN CAPOSTRANO CA

SUMM T ENVI RONVENTAL CONTRACTORS
SAN JUAN CAPOSTRANO CA

929061

929061

929061

| TEM 1 (100%

| TEM 23 (73%

LEAD COWVPLI ANCE PLAN



07-316504 Bl D211

07- VEN- 118 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 49
10/ 02/ 19 10/ 03/ 19
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 605. 00 1, 605. 00
2 090100 TI ME- RELATED OVERHEAD ( V\DAY) VDAY 220 535. 00 117, 700. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 27,579. 25 27,579. 25
4 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 271, 084. 50 271,084. 50
5 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 76 32.10 2,439. 60
6 129000 TEMPORARY RAI LI NG ( TYPE K) LF 1,760 50. 56 88, 985. 60
7 129100 TEMPORARY CRASH CUSHI ON MODULE EA 86 171. 20 14, 723. 20
8 130100 JOB SI TE MANAGEMENT LS LUWP SUM 12, 305. 00 12, 305. 00
9 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUWP SUM 1, 605. 00 1, 605. 00
PLAN
10 130310 RAI'N EVENT ACTI ON PLAN EA 51 500. 00 25, 500. 00
11 130320 STORM WATER SAMPLI NG AND ANALYSI S DAY EA 30 481. 50 14, 445. 00
12 130330 STORM WATER ANNUAL REPCORT EA 3 2, 000. 00 6, 000. 00
13 130570 TEMPORARY COVER SQYD 2,030 4.28 8, 688. 40
14 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 40 209. 93 8, 397. 20
15 130640 TEMPORARY FI BER ROLL LF 4,520 5.64 25, 492. 80
16 130680 TEMPORARY SI LT FENCE LF 480 6. 26 3, 004. 80
17 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 3, 745. 00 7,490. 00
18 130730 STREET SWVEEPI NG LS LUWP SUM 32, 100. 00 32, 100. 00
19 130900 TEMPORARY CONCRETE WASHOUT LS LUWP SUM 12, 840. 00 12, 840. 00
20 141120 TREATED WOOD WASTE LB 4,260 .54 2, 300. 40
21 170103 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 44, 490. 60 44, 490. 60
22 190101 ROADWAY EXCAVATI ON CY 2,940 79. 89 234, 876. 60
23 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) CY 67 426. 54 28,578.18
(AERI ALLY DEPCSI TED LEAD)
24 194001 DI TCH EXCAVATI ON CY 120 273. 34 32, 800. 80
25 198010 | MPORTED BORROW ( CY) CY 1,790 42. 80 76,612. 00
26 200123 CULTI VATI ON SQYD 200 10. 33 2, 066. 00
27 202006 SO L AVENDMVENT CY 11 80. 46 885. 06
28 202039 SLOW RELEASE FERTI LI ZER LB 11 2.35 25. 85
29 204006 PLANT ( GROUP F) EA 650 7.92 5, 148. 00
30 204099 PLANT ESTABLI SHVENT WORK LS LUWP SUM 22,791. 00 22,791.00
31 205035 WOOD MULCH CY 18 90. 20 1,623. 60
32 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUMP SUM 18, 832. 00 18, 832. 00
FACI LI TI ES
33 206405 REMOVE | RRI GATI ON FACI LI TY LS LUMP SUM 845. 30 845. 30
34 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 17,227. 00 17,227.00
35 206562 1" REMOTE CONTROL VALVE EA 1 588. 50 588. 50



07-316504 Bl D211

07- VEN- 118 CONTRACT PROPOSAL OF LOW BIDDER PAGE 50
10/ 02/ 19 10/ 03/ 19

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 206564 1 1/2" REMOTE CONTROL VALVE EA 1 599. 20 599. 20

37 (F) 208220 1/2" DRI P | RRI GATI ON TUBI NG LF 1, 236 2.78 3, 436. 08

38 038258 AR RELI EF VALVE EA 1 149. 80 149. 80

39 038259 AUTOVATI C FLUSH VALVE EA 1 224. 70 224. 70

40 208416 CERTI FY EXI STI NG BACKFLOW PREVENTERS LS LUMP SUM 1,027. 20 1, 027. 20

41 208446 RI SER SPRI NKLER ASSEMBLY (GEAR DRI VEN) EA 8 40. 23 321. 84

42 208450 DRI P VALVE ASSEMBLY EA 1 535. 00 535. 00

43 (F) 208595 1" P;_ASTI C PI PE (SCHEDULE 40) (SUPPLY LF 428 5. 30 2, 268. 40
LI NE

44 (F) 208597 1 1/2" PLASTI C Pl PE ( SCHEDULE 40) LF 196 5.56 1, 089. 76
(SUPPLY LI NE)

45 (F) 208598 2" PLASTI C Pl PE ( SCHEDULE 40) LF 151 5. 99 904. 49
(SUPPLY LI NE)

46 (F) 208605 2" PLASTI C Pl PE (CLASS 315) LF 15 20. 44 306. 60
(SUPPLY LI NE)

47 (F) 208607 3" PLASTI C Pl PE (CLASS 315) LF 231 21.72 5,017. 32
(SUPPLY LI NE)

48 208683 BALL VALVE EA 2 321. 00 642. 00

49 (F) 208690 PVC Pl PE CONDUI T ( SLEEVE) LF 94 39. 06 3,671. 64

50 208738 8" CORRUGATED HI GH DENSI TY LF 19 417.30 7,928. 70
POLYETHYLENE Pl PE CONDUI T

51 260303 CLASS 3 AGGREGATE BASE (CY) cy 1, 990 50. 00 99, 500. 00

52 280000 LEAN CONCRETE BASE cY 250 279. 01 69, 752. 50

53 390132 HOT M X ASPHALT (TYPE A) TON 520 152. 97 79, 544. 40

54 394076 PLACE HOT M X ASPHALT DI KE (TYPE E) LF 590 32. 44 19, 139. 60

55 397005 TACK COAT TON 1 1, 001. 52 1, 001. 52

56 398100 REMOVE ASPHALT CONCRETE DI KE LF 310 26.75 8,292. 50

57 721420 CONCRETE (DI TCH LI NI NG) cy 15 606. 55 9. 098. 25

58 723095 ROCK SLOPE PROTECTI ON cY 11 872. 15 9. 593. 65
(20 LB, CLASS |, METHOD B) (CY)

59 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 7 23.33 163. 31

60 730010 M NOR CONCRETE (CURB) (LF) LF 41 162. 40 6, 658. 40

61 731518 M NOR CONCRETE ( BRUSHED CONCRETE) SQFT 80, 400 7.08 569, 232. 00

62 731519 M NOR CONCRETE ( STAMPED CONCRETE) SGFT 14, 100 8.58 120, 978. 00

63 731710 REMOVE CONCRETE CURB ( LF) LF 41 78. 14 3,203. 74

64 731840 REMOVE CONCRETE (CURB AND GUTTER) LF 280 19.11 5, 350. 80

65 802580 12' CHAIN LI NK GATE ( TYPE CL-6) EA 3 4, 547. 50 13, 642. 50

66 803060 REMOVE GATE EA 3 1, 284. 00 3,852.00



07-316504 Bl D211

07- VEN- 118 CONTRACT PROPOSAL OF LOW BIDDER PAGE 51

10/ 02/ 19 10/ 03/ 19

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT

67 820270 REMOVE ROADSI DE SI GN (WOOD PCST) EA 70 64. 15 4, 490. 50

68 820280 REMOVE ROADS| DE SI GN ( METAL POST) EA 9 48.15 433. 35

69 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 400 11.08 4,432.00

(0. 063" - UNFRANED)
70 038260 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 58 15. 16 879. 28

(0. 063" - UNFRAMED) FOR RETROREFLECTI VE
SHEETI NG ( TYPE X )

71 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 17 18. 08 307. 36
(0. 080" - UNFRANED)
72 038261 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 700 7.58 5, 306. 00

(0. 080" - UNFRAMED) FOR RETROREFLECTI VE
SHEETI NG ( TYPE Xl )

73 038262 RETROREFLECTI VE SHEETI NG ( TYPE Xl ) SQFT 480 4. 67 2,241. 60
74 820840 ROADSI DE SI GN - ONE POST EA 69 321. 00 22,149.00
75 820850 ROADSI DE SI GN - TWO POST EA 10 695. 50 6, 955. 00
76 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUWP SUM 1, 605. 00 1, 605. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
77 000001 | TEM DELETED PER ADDENDUM LS LUWP SUM .00 0. 00
78 872130 MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM LS LUWP SUM 230, 050. 00 230, 050. 00
79 999990 MOBI LI ZATI ON LS LUWP SUM 161, 196. 36 161, 196. 36

TOTAL 2,658, 847.59
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07- 316504 Bl D211
07- VEN- 118 SUMMARY OF REMAINING BIDDERS PAGE 52
10/ 02/ 19 10/ 03/ 19

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2,687.50 2687. 50 7, 450. 00 7450. 00 2,500. 00 2500. 00 10, 950. 00 10950. 00

1, 550. 00 341000. 00 1, 250. 00 275000. 00 600. 00 132000. 00 650. 00 143000. 00

27,708. 13 27708. 13| 37, 200. 00 37200. 00| 30, 000. 00 30000. 00| 30, 000. 00 30000. 00

80, 625. 00 80625. 00| 92, 800. 00 92800. 00| 150, 000. 00 150000. 00 416, 660. 00 416660. 00

32.25 2451. 00 33.30 2530. 80| 35. 00 2660. 00| 44.00 3344. 00

31.45 55352. 00| 39. 50 69520. 00| 40. 00 70400. 00| 23.00 40480. 00

172. 00 14792. 00| 190. 00 16340. 00| 185. 00 15910. 00| 208. 00 17888. 00

22,575. 00 22575. 00| 10, 700. 00 10700. 00| 10, 000. 00 10000. 00| 11, 380. 00 11380. 00

1,612.50 1612. 50| 1, 830.00 1830. 00 1, 900. 00 1900. 00| 2, 140. 00 2140. 00

500. 00 25500. 00| 500. 00 25500. 00| 500. 00 25500. 00| 500. 00 25500. 00

1,075. 00 32250. 00| 220. 00 6600. 00 230. 00 6900. 00| 727.00 21810. 00

2,000. 00 6000. 00| 2,000. 00 6000. 00| 2,000. 00 6000. 00| 2,000. 00 6000. 00

10. 75 21822. 50| 4.00 8120. 00 15. 00 30450. 00| 4.30 8729. 00

268. 75 10750. 00| 210. 00 8400. 00 220. 00 8800. 00 267.00 10680. 00

4.30 19436. 00| 3.50 15820. 00| 4.00 18080. 00| 5. 00 22600. 00

5. 38 2582. 40| 2.50 1200. 00| 8. 00 3840. 00| 5. 35 2568. 00

2,687.50 5375. 00| 3,100. 00 6200. 00| 2,000. 00 4000. 00 3,715.00 7430. 00

26, 875. 00 26875. 00| 4, 350. 00 4350. 00 10, 000. 00 10000. 00| 25, 820. 00 25820. 00

5, 375. 00 5375. 00 10, 200. 00 10200. 00| 20, 000. 00 20000. 00| 2,905. 00 2905. 00

1.08 4600. 80 2.30 9798. 00 1.00 4260. 00 .69 2939. 40

107, 500. 00 107500. 00| 17, 900. 00 17900. 00| 5, 000. 00 5000. 00| 38, 680. 00 38680. 00

43.00 126420. 00| 88. 60 260484. 00| 100. 00 294000. 00| 83. 00 244020. 00

268. 75 18006. 25| 320. 00 21440. 00| 150. 00 10050. 00| 306. 00 20502. 00

107. 50 12900. 00| 88. 60 10632. 00| 400. 00 48000. 00| 96. 50 11580. 00

86. 00 153940. 00 70. 10 125479. 00 65. 00 116350. 00 35. 00 62650. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

129.
21.

16.

25, 800.
376.
21, 500.
10, 750.
43, 000.
806.

1, 075.
5.

550.
537.

.53

00
50
13
00
25
00
00
00
25
00
38
00
50

1506.
14109.
236.
10484.
25800.
6772.
21500.
10750.
43000.
806.
1075.
6649.
550.
537.

00|
00|
50|
50|
00|
50]
00|
00|
00|
25|
00|
68|
00|
50|

7.

61.

1

6.

17, 500.
69.

14, 500.
650.
13, 200.
600.
600.

2.

110.
180.

90
60
80
05
00
10
00
00
00
00
00
00
00
00

1580.
677.
19.
3932.
17500.
1243.
14500.
650.
13200.
600.
600.
2472.
110.
180.

00|
60|
80|
50|
00|
80|
00|
00|
00|
00|
00|
00|
00|
00|

10.
100.
20.

15.

15, 000.
200.

5, 000.
4, 000.
20, 000.
500.
550.

3.

300.
300.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

2000.
1100.
220.
9750.
15000.
3600.
5000.
4000.
20000.
500.
550.
3708.
300.
300.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

128.
21.

16.

25, 650.
374.
21, 380.
10, 690.
42, 750.
802.

1, 070.
5.

534.
534.

.50

00
50
00
00
00
00
00
00
00
00
35
00
00

1500.
1408.
236.
10400.
25650.
6732.
21380.
10690.
42750.
802.
1070.
6612.
534.
534.

00
00
50
00
00
00
00
00
00
00
00
60
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

07- 316504 Bl D211
07- VEN- 118 SUMMARY OF REMAINING BIDDERS PAGE 53
10/ 02/ 19 10/ 03/ 19

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2, 150. 00 2150. 00 780. 00 780. 00| 500. 00 500. 00| 2, 140. 00 2140. 00

107. 50 860. 00| 30. 80 246. 40| 100. 00 800. 00| 107. 00 856. 00

1,075. 00 1075. 00 260. 00 260. 00| 600. 00 600. 00| 1,070.00 1070. 00

16.13 6903. 64 4.00 1712. 00| 6. 00 2568. 00| 16. 00 6848. 00

21.50 4214. 00 4.00 784. 00| 7.00 1372. 00| 21.50 4214. 00

32.25 4869. 75| 5. 00 755. 00| 10. 00 1510. 00| 32.00 4832. 00

43.00 645. 00| 13.00 195. 00 15. 00 225. 00| 43.00 645. 00

53. 75 12416. 25| 15. 00 3465. 00 20. 00 4620. 00 53. 50 12358. 50

537. 50 1075. 00 250. 00 500. 00| 500. 00 1000. 00| 534. 00 1068. 00

107.50 10105. 00| 30. 00 2820. 00| 25.00 2350. 00| 107. 00 10058. 00

268. 75 5106. 25| 320. 00 6080. 00| 40. 00 760. 00| 267.00 5073. 00

64. 50 128355. 00| 97. 40 193826. 00| 65. 00 129350. 00 117. 00 232830. 00

430. 00 107500. 00| 360. 00 90000. 00| 200. 00 50000. 00| 396. 00 99000. 00

240. 37 124992. 40| 160. 00 83200. 00| 165. 00 85800. 00| 189. 00 98280. 00

18.92 11162. 80| 33.60 19824. 00| 14.00 8260. 00| 13.00 7670. 00

1,064.25 1064. 25| 1, 040. 00 1040. 00| 1, 500. 00 1500. 00 930. 00 930. 00

44.00 13640. 00| 16. 60 5146. 00 8. 00 2480. 00| 3.75 1162. 50

107. 50 1612. 50| 660. 00 9900. 00 500. 00 7500. 00 1, 940. 00 29100. 00

1,075. 00 11825. 00| 440. 00 4840. 00 300. 00 3300. 00 1,125.00 12375. 00

107. 50 752. 50| 660. 00 4620. 00 50. 00 350. 00| 10. 50 73. 50

107.50 4407. 50| 94.80 3886. 80| 75.00 3075. 00| 80. 00 3280. 00

4.30 345720. 00| 7.65 615060. 00| 11. 00 884400. 00| 6. 05 486420. 00

5. 38 75858. 00| 11.20 157920. 00| 11.00 155100. 00| 8. 20 115620. 00

107. 50 4407. 50| 26. 20 1074. 20| 12.00 492. 00| 160. 00 6560. 00

53. 75 15050. 00| 27.90 7812. 00 15. 00 4200. 00 24.00 6720. 00



65
66
67
68
69
70
71
72
73
74
75
76
77
78

3, 283.
970.
215.
215.

10.

11.

349.

913.

1, 075.

284, 991.

75
08
00
00
49

.53

02

.07
.30

38
75
00

.00

10

9851.
2910.
15050.
1935.
4196.
436.
187.
5649.
2064.
24107.
9137.
1075.
0.
284991.

25|
24]
00|
00|
00|
74]
34|
00|
00|
22|
50|
00|
00|
10|

3, 380.
1, 000.
220.
220.
10.

11.

940.
66, 500.

187, 100.

00
00
00
00
80

.75

40

.30
.45
360.

00
00
00

.00

00

10140.
3000.
15400.
1980.
4320.
449.
193.
5810.
2136.
24840.
9400.
66500.
0.
187100.

00|
00|
00|
00|
00|
50|
80|
00|
00|
00|
00|
00|
00|
00|

3, 520.
1, 100.
110.
175.
18.
18.
20.
20.
.00
430.
685.
5, 000.

125, 000.

00
00
00
00
00
00
00
00

00
00
00

.00

00

10560.
3300.
7700.
1575.
7200.
1044.

340.

14000.
3360.

29670.
6850.
5000.

0.
125000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

4, 540.
1, 285.
102.
160.
16.
15.
17.
16.

401.

636.

750.

123, 250.

00
00
00
00
00
00
00
00

.75

00
00
00

.00

00

13620.
3855.
7140.
1440.
6400.

870.
289.

11200.
2280.

27669.
6360.

750.
0.
123250.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



07-316504

07- VEN- 118 SUMMARY OF REMAI NI NG BIDDERS
10/ 02/ 19
------------------------------- e PRy
SECOND THI RD FOURTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |
------------------------------- R hCEtt CE CACELEERE] EELPEPEMEMEPEPEPEPEMRERPEPER
200, 000. 00 200000. 00| 96, 900. 00 96900. 00| 100, 000. 00 100000. 00|
2,716, 580. 74 2, 752, 675. 20 2, 760, 339. 00

Bl D211
PAGE 54
10/ 03/ 19

125, 137. 00 125137. 00

2,799, 998. 00
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07-316504
07- VEN- 118
10/ 02/ 19

90, 000.
65.

42.
225.

2, 000.
2, 200.
500.
50.

2, 000.

100.

3, 200.
500.
4, 000.

85, 000.
56.
290.
90.
54.

1800.
220000.
26000.
90000.
4940.
73920.
19350.
2000.
2200.
25500.
1500.
6000.
2030.
4000.
13560.
2400.
6400.
500.
4000.
4260.
85000.
164640.
19430.
10800.
96660.

SUMMARY OF
| SEVENTH
| BI D
00| 3, 450. 00
00| 441. 00
00| 26, 444. 00
00| 196, 182. 00
00| 54. 00
00| 53.00
00| 169. 00
00| 16, 800. 00
00| 1, 980. 00
00| 500. 00
00| 350. 00
00| 2, 000. 00
00| 2.25
00| 210. 00
00| 4.00
00| 14. 60
00| 4,194. 00
00| 45, 100. 00
00| 6, 264. 00
00| . 60
00| 94, 924. 00
00| 103. 32
00| 423.00
00| 191. 80
00| 93. 30

REMA

3450.
97020.
26444,

196182.

4104.
93280.
14534,
16800.

1980.
25500.
10500.

6000.

4567.

8400.
18080.

7008.

8388.
45100.

6264.

2556.
94924.

303760.
28341.
23016.

167007.

I NI NG BI DDERS

25, 775.
200, 000.
35.

42.

160.

95, 000.
2, 800.
500.
250.

2, 000.

75.

2, 500.
6, 500.
2, 500.

150, 000.
78.
250.
100.
75.

2500.
165000.
25775.
200000.
2660.
73920.
13760.
95000.
2800.
25500.
7500.
6000.
2030.
3000.
11300.
1200.
5000.
6500.
2500.
6390.
150000.
229320.
16750.
12000.
134250.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 55
10/ 03/ 19
NI NTH
Bl D AMOUNT
5, 000. 00 5000.
2, 000. 00 440000.
23, 000. 00 23000.
398, 000. 00 398000.
41. 00 3116.
35. 00 61600.
200. 00 17200.
25, 000. 00 25000.
2, 000. 00 2000.
500. 00 25500.
300. 00 9000.
2, 000. 00 6000.
2.50 5075.
140. 00 5600.
3.00 13560.
4.00 1920.
4, 000. 00 8000.
10, 000. 00 10000.
3, 000. 00 3000.
.65 2769.
80, 000. 00 80000.
90. 00 264600.
240. 00 16080.
100. 00 12000.
2.00 3580.

00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

100.
10.
.00
18, 000.
78.

1, 000.
1, 000.
2, 000.
650.
750.

350.
350.

.00

00
00

00
00
00
00
00
00
00

.00

00
00

1000.
1100.
110.
1950.
18000.
1404.
1000.
1000.
2000.
650.
750.
6180.
350.
350.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

172.

7.

14.

13, 824.
195.
11, 520.
7, 360.
22, 425.
920.

1, 150.
7.

230.
230.

.20

50
00
14
00
00
00
00
00
00
00
00
00
00

1840.
1897.
77.
9191.
13824.
3510.
11520.
7360.
22425.
920.
1150.
8652.
230.
230.

00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

65.
.00

50, 000.
65.

1, 500.
1, 500.
7, 500.
400.
450.

300.
500.

.20

00

.75

00
00
00
00
00
00
00

.00

00
00

40.
715.
22.
487.
50000.
1170.
1500.
1500.
7500.
400.
450.
2472.
300.
500.

00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

10.

80.

2.

7.

21, 700.
86.

17, 900.
810.
16, 400.
560.
570.

2.

145.
215.

00
00
30
60
00
00
00
00
00
00
00
70
00
00

2000.
880.
25.
4940.
21700.
1548.
17900.
810.
16400.
560.
570.
3337.
145.
215.

00
00
30
00
00
00
00
00
00
00
00
20
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

07- 316504 Bl D211
07- VEN- 118 SUMMARY OF REMAINING BIDDERS PAGE 56
10/ 02/ 19 10/ 03/ 19

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SI XTH SEVENTH El GHTH NI NTH

I S O B AN B O B AVORT

800. 00 800. 00| 920. 00 920. 00| 750. 00 750. 00| 980. 00 980. 00

100. 00 800. 00| 414. 00 3312. 00| 55. 00 440. 00| 39.00 312. 00

800. 00 800. 00| 1, 150. 00 1150. 00| 100. 00 100. 00| 510. 00 510. 00

5.00 2140. 00| 18. 40 7875. 20| 5.00 2140. 00| 5.10 2182. 80

5. 50 1078. 00| 23.00 4508. 00| 5. 50 1078. 00| 5. 30 1038. 80

6. 00 906. 00| 27.50 4152. 50| 6. 00 906. 00| 5.70 860. 70

10. 00 150. 00| 37.00 555. 00| 7.00 105. 00| 20.00 300. 00

15. 00 3465. 00| 40.00 9240. 00| 8. 00 1848. 00| 21.00 4851. 00

450. 00 900. 00| 920. 00 1840. 00| 350. 00 700. 00| 310. 00 620. 00

60. 00 5640. 00| 140. 25 13183. 50| 40. 00 3760. 00| 38.00 3572. 00

250. 00 4750. 00| 155. 00 2945. 00| 50. 00 950. 00| 400. 00 7600. 00

78.00 155220. 00 78. 14 155498. 60 90. 00 179100. 00| 97.00 193030. 00

225. 00 56250. 00| 368. 50 92125. 00| 525. 00 131250. 00 370. 00 92500. 00

164. 00 85280. 00| 167. 00 86840. 00| 142. 96 74339. 20| 180. 00 93600. 00

32.00 18880. 00| 35. 00 20650. 00| 12. 00 7080. 00| 9.00 5310. 00

1, 500. 00 1500. 00| 1,076. 00 1076. 00| 900. 00 900. 00| 900. 00 900. 00

10. 00 3100. 00| 10. 00 3100. 00| 10. 00 3100. 00| 8. 00 2480. 00

1, 000. 00 15000. 00| 697. 50 10462. 50| 900. 00 13500. 00| 1, 000. 00 15000. 00

350. 00 3850. 00| 637. 00 7007. 00| 500. 00 5500. 00| 230. 00 2530. 00

50. 00 350. 00| 12.00 84. 00| 10. 00 70. 00| 25.00 175. 00

56. 00 2296. 00| 31.00 1271. 00| 60. 00 2460. 00| 38. 00 1558. 00

11. 15 896460. 00| 6.16 495264. 00| 8. 00 643200. 00| 9.90 795960. 00

12.00 169200. 00 7.05 99405. 00| 11. 50 162150. 00| 12. 60 177660. 00

15. 00 615. 00| 5. 60 229. 60| 50. 00 2050. 00| 23.00 943. 00

20.00 5600. 00| 10. 70 2996. 00| 50. 00 14000. 00| 23.00 6440. 00



65
66
67
68
69
70
71
72
73
74
75
76
77
78

2, 500.
1, 500.
100.
165.
20.
20.
20.
20.
10.
395.
625.
1, 000.

257, 000.

00
00
00
00
00
00
00
00
00
00
00
00

.00

00

7500.
4500.
7000.
1485.
8000.
1160.
340.
14000.
4800.
27255.
6250.
1000.
0.
257000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

3,512.
1, 038.
1009.
172.
17.
14.
18.
17.

431.

685.

825.

124, 848.

00
00
00
50
00
00
00
00

.00

00
00
00

.00

00

10536.
3114.
7630.
1552.
6800.

812.
306.

11900.
2400.

29739.
6850.

825.
0.
124848.

00|
00|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

3, 500.
200.
100.
120.

10.
10.
10.

325.
800.
1, 000.

265, 108.

00
00
00
00
00
00
25

.50
.00

00
00
00

.00

00

10500.
600.
7000.
1080.
4000.
580.
174.
5250.
1920.
22425.
8000.
1000.
0.
265108.

00|
00|
00|
00|
00|
00|
25|
00|
00|
00|
00|
00|
00|
00|

4, 400.
1, 220.
95.
150.
15.
14.
16.
15.

600.
750.

116, 000.

00
00
00
00
00
00
00
00

.50
380.

00
00
00

.00

00

13200.
3660.
6650.
1350.
6000.

812.
272.

10500.
2160.

26220.
6000.

750.
0.
116000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



07-316504

07- VEN- 118 SUMMARY OF REMAI NI NG BIDDERS
10/ 02/ 19
------------------------------- e PRy
SI XTH SEVENTH El GHTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |
------------------------------- R hCEtt CE CACELEERE] EELPEPEMEMEPEPEPEPEMRERPEPER
167, 000. 00 167000. 00| 344, 886. 00 344886. 00| 250, 000. 00 250000. 00|
2, 865, 054. 00 2,873, 921. 20 3,096, 824. 95

Bl D211
PAGE 57
10/ 03/ 19

350, 000. 00 350000. 00

3, 467, 117. 80



07-316504 Bl D211

07- VEN- 118 SUMMARY OF REMAI NI NG BI DDERS PAGE 58
10/ 02/ 19 10/ 03/ 19
| TEM TENTH
Bl D AMOUNT

1 1, 632. 00 1632. 00

2 1, 250. 00 275000. 00

3 36, 500. 00 36500. 00

4 426, 120. 00 426120. 00

5 93. 00 7068. 00

6 38. 00 66880. 00

7 355. 00 30530. 00

8 15, 520. 00 15520. 00

9 2,720.00 2720. 00
10 500. 00 25500. 00
11 150. 00 4500. 00
12 2, 000. 00 6000. 00
13 4.50 9135. 00
14 275.00 11000. 00
15 4.00 18080. 00
16 8. 00 3840. 00
17 4,700. 00 9400. 00
18 27,200. 00 27200. 00
19 7, 000. 00 7000. 00
20 1.10 4686. 00
21 75, 000. 00 75000. 00
22 130. 00 382200. 00
23 475. 00 31825. 00
24 130. 00 15600. 00
25 70. 00 125300. 00
26 10. 50 2100. 00
27 81. 80 899. 80
28 2.40 26. 40
29 8. 05 5232. 50
30 23,170. 00 23170. 00
31 92. 00 1656. 00
32 19, 150. 00 19150. 00
33 860. 00 860. 00
34 17,515. 00 17515. 00
35 600. 00 600. 00
36 610. 00 610. 00
37 2.80 3460. 80
38 155. 00 155. 00
39 230. 00 230. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

60
61

63
64
65
66
67
68
69

71
72
73
74
75
76
77

78

07-316504
07- VEN- 118
10/ 02/ 19

325. 00

425. 00
120. 00
275. 00
250. 00

2, 000. 00

8.
1,100. 00
525. 00
70. 00
65. 00

13. 00
23.00
38. 00
3, 325. 00
980. 00
220. 00
220. 00
10. 60

11. 00
355. 00
925. 00

1, 100. 00

288, 500. 00

238800.
68750.
130000.
5310.
2000.
2480.
16500.
5775.
490.
2665.
667320.
183300.
943.
10640.
9975.
2940.
15400.
1980.
4240.
464.
187.
5600.
2088.
24495.
9250.
1100.
0.
288500.
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07-316504

07- VEN- 118 SUMMARY
10/ 02/ 19
| TEM TENTH
| Bl D AMOUNT
| _______________________________
79 | 189, 500. 00 189500. 00

TOT 3,608, 732. 20
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