STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 09/ 21/ 21 I N SANTA BARBARA AND SAN LU S 09/ 22/ 21
CONTRACT NUMBER 05- 130604 0Bl SPO COUNTI ES AT VARI QUS CONTRACT CCDE 'A '
LOCATI ON 05-SLO- 101-0.0/0.0 LOCATI ONS 21 CONTRACT | TEMS
CPS/ APS/ CONCRETE FEDERAL Al D HSNH-000C (531)E

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 20. 0%

PROPCSALS | SSUED 9 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BI DDERS 6 ENG NEERS EST 1, 035,732. 00 AMOUNT UNDER 626, 490. 00 PERCENT UNDER EST 60. 49
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1 409, 242. 00 1 LEE W LSON ELECTRI C COVPANY, 805 489-4216
I NC. 00851738
1151 EL CAM NO REAL; FAX 805 489-0248
ARROYO GRANDE CA 93420

2 688, 086. 00 3 PTM GENERAL ENG NEERI NG 951 710-1000
SERVI CES, | NC. 00891265
5942 ACORN STREET; FAX 951 710-1006
RI VERSI DE CA 92504

3 754, 632. 00 4 ALFARO COVMUNI CATI ONS 310 669-8949
CONSTRUCTI ON, | NC 00912727
15614 S. ATLANTI C AVENUE; FAX 310 693-5343
COWPTON CA 90221

4 784, 350. 00 6 CONSTRUCTI ON H, I NC 510 734-4666

01038031

2421 LI NCOLN AVENUE; FAX 000 000-0000
RI CHMOND CA 94804

5 803, 810. 10 5 LEE CONTRACTCRS 000 000- 0000

00961702

1978 EUCALYPTUS RD; FAX 000 000-0000
NI POMO CA 93444

6 919, 450. 50 2 TRAFFI C LOCOPS CRACKFI LLI NG, 714 520-4026
I NC. 00652956
946 S EMERALD ST; FAX 714 520-4027

ANAHEI M CA 92804



05- 10604
05-SLO- 101
09/ 21/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 2
09/ 22/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL COAST TRAFFI C SAFETY
SANTA MARI A CA

CENTRAL COAST TRAFFI C SAFETY
SANTA MARI A CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

I NC.

I NC.

1020033

1020033

396627

396627

396627

396627

396627

| TEM 2 (100%

I TEM 5 (100%

| TEM 14 (100%

| TEM 18 (100%

| TEM 19 (100%

| TEM 21 (15.5%

MOBI LI ZATI ON ( SSS PORTI ON)



05- 10604
05-SLO- 101
09/ 21/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 3
09/ 22/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL COAST TRAFFI C SAFETY, | TEM 2 (100%
SANTA MARI A CA 1020033
CHRI SP COVPANY | TEM 14 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 18 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 19 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 21 (11%
FREMONT CA 374600
CHRI SP COVPANY LABOR MATERI AL AND EQUI PVENT FOR THEI R PORTI ON OF MOBI LI ZAT
FREMONT CA 374600
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CHRI SP COVPANY | TEM 14 (100%

CONTI NUED

FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

ON NEXT PACE

374600

374600

374600

374600

| TEM 18 (100%

| TEM 19 (100%

| TEM 21 (5%



05- 10604
05-SLO- 101
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Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 4
09/ 22/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 CHRI SP COVPANY
FREMONT CA

RADVAN ELECTRI C
HAYWARD CA

RADMAN ELECTRI C
HAYWARD CA

STATEW DE SAFETY SYSTEMS
SAN JOSE CA

STATEW DE SAFETY SYSTEMS
SAN JOSE CA

STATEW DE SAFETY SYSTEMS
SAN JOSE CA

STATEW DE SAFETY SYSTEMS
SAN JOSE CA

STATEW DE SAFETY SYSTEMS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

374600

1021116

1021116

975518

975518

975518

975518

975518

LI CENSE NUMBER

PARTI AL MOBI LI ZATI ON PORTI ON

I NSTALLATI ON OF ELECTRI CAL EQUI PMENT

| TEM 20 (25%

| TEM 16 (100%

| TEM 2 (100%

| TEM 3 (75%

| TEM 5 (100%

PARTI AL TRAFFI C CONTRCL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CENTRAL COAST TRAFFI C SAFETY | NC.
SANTA MARI A CA

CENTRAL COAST TRAFFI C SAFETY | NC.
SANTA MARI A CA

CONTI NUED ON NEXT PAGE

1020033

1020033

CONSTRUCTI ON AREA SI GNS

| TEM 3 (100%



05- 10604 Bl D211

05-SLO- 101 PAGE 5

09/ 21/ 21 09/ 22/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTRAL COAST TRAFFI C SAFETY | NC. | TEM 4 (90%
SANTA MARI A CA 1020033
CENTRAL COAST TRAFFI C SAFETY | NC. | TEM 6 (90%
SANTA MARI A CA 1020033
CENTRAL COAST TRAFFI C SAFETY | NC. PORTABLE CHANGEABLE MESSACE SIGN (LS)
SANTA MARI A CA 1020033
CENTRAL COAST TRAFFI C SAFETY | NC. TRAFFI C CONTROL SYSTEM
SANTA MARI A CA 1020033
EMPI RE ELECTRI CAL SOLUTI ONS | TEM 21 (69%
SAN LU S OBl SPO CA 1003429
EMPI RE ELECTRI CAL SOLUTI ONS MODI FYI NG SI GNAL AND LI GHTI NG SYSTEMS
SAN LU S OBI SPO CA 1003429
KERN COUNTY CUSTOM CONCRETE CONCRETE REPAI R
BAKERSFI ELD CA 732418
KERN COUNTY CUSTOM CONCRETE | TEM 13 (100%
BAKERSFI ELD CA 732418
KERN COUNTY CUSTOM CONCRETE | TEM 14 (100%
BAKERSFI ELD CA 732418
KERN COUNTY CUSTOM CONCRETE | TEM 21 (8%
BAKERSFI ELD CA 732418
KERN COUNTY CUSTOM CONCRETE M NOR CONCRETE (M SCELLANEQUS CONSTRUCTI ON)
BAKERSFI ELD CA 732418

CONTI NUED ON NEXT PAGE



05- 10604
05-SLO- 101
09/ 21/ 21

Bl DDER | D NAME AND ADDRESS

L

ST OF

LI CENSE NUMBER

Bl D211
PAGE 6
09/ 22/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 KERN COUNTY CUSTOM CONCRETE M NOR CONCRETE ( SI DEWALK)
BAKERSFI ELD CA 732418
SUPER SEAL AND STRI PE | TEM 15 (100%
SAN M GUEL CA 396627
SUPER SEAL AND STRI PE | TEM 19 (100%
SAN M GUEL CA 396627
SUPER SEAL AND STRI PE | TEM 20 (100%
SAN M GUEL CA 396627
SUPER SEAL AND STRI PE PAVEMENT MARKER ( RETROREFLECTI VE)
SAN M GUEL CA 396627
SUPER SEAL AND STRI PE REMOVE THERMOPLASTI C PAVEMENT MARKI NG
SAN M GUEL CA 396627
SUPER SEAL AND STRI PE THERMOPLASTI C CROSSWALK AND PAVEMENT MARKI NG ( ENHANCED VET
SAN M GUEL CA 396627
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL COAST TRAFFI C SAFETY, INC CONSTRUCTI ON AREA SI G\S

SANTA MARI A CA

CENTRAL COAST TRAFFI C SAFETY,

SANTA MARI A CA

RTC, INC

SAN JOSE CA

CONTI NUED ON NEXT PAGE

I NC

1020033

1020033

ABSENT

| TEM 2 (100%

| TEM 6 (100%



05- 10604 Bl D211

05-SLO- 101 PAGE 7

09/ 21/ 21 09/ 22/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 RTC, I NC | TEM 7 (100%
SAN JOSE CA ABSENT
RTC, I NC JOB SI TE MANAGEMENT
SAN JOSE CA ABSENT
RTC, INC PREPARE WPCP
SAN JOSE CA ABSENT
SUPER SEAL & STRI PE | TEM 14 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 18 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 19 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 21 (4.5%
FI LLMORE CA 396627
SUPER SEAL & STRI PE MOBI LI ZATI ON
FI LLMORE CA 396627
SUPER SEAL & STRI PE PAVEMENT MARKER ( RETROREFLECTI VE)
FI LLMORE CA 396627
SUPER SEAL & STRI PE REMOVE THERMOPLASATI C PAVEMENT MARKI NG
FI LLMORE CA 396627
SUPER SEAL & STRI PE THERMOPLASTI C CROSSWALK & PAVEMENT MARKI NG ( EVAV)

FI LLMORE CA 396627



05- 10604 Bl D211

05- SLO- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 21/ 21 09/ 22/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 090100 TI ME- RELATED OVERHEAD (\DAY) VIDAY 90 50. 00 4, 500. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 17, 500. 00 17, 500. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 122. 00 15, 122. 00
4 124000 TEMPORARY PEDESTRI AN ACCESS ROUTE LS LUMP SUM 1, 500. 00 1, 500. 00
5 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 2. 400. 00 2, 400. 00
6 130100 JOB SI TE MANAGEMENT LS LUMP SUM 5. 000. 00 5, 000. 00
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 500. 00 1, 500. 00
8 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 7 220. 00 1, 540. 00
9 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 250. 00 250. 00
10 205035 WOOD MULCH cy 2.7 750. 00 2, 025. 00
11 700617 DRAI NAGE | NLET MARKER EA 20 150. 00 3. 000. 00
12 731502 M NOR CONCRETE (M SCELLANEOUS cY 1.5 2, 400. 00 3. 600. 00
CONSTRUCTI ON)
13 731521 M NOR CONCRETE ( S| DEWALK) (% 0.5 2, 400. 00 1, 200. 00
14 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 20 5. 00 100. 00
15 820230 REMOVE SI GN EA 2 50. 00 100. 00
16 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 8 20. 00 160. 00
(0. 063" - UNFRAVED)
17 820880 I NSTALL SI GN ( MAST- ARM HANGER METHOD) EA 2 450. 00 900. 00
18 846012 THERMOPLASTI C CROSSWALK AND PAVENMENT SQFT 530 9. 00 4,770. 00
MARKI NG ( ENHANCED WET NI GHT VI SI BI LI TY)
19 846035 REMOVE THERMOPLASTI C PAVEMENT NMARKI NG SQFT 530 4.00 2,120. 00
20 872133 MODI FYI NG SI GNAL AND LI GHTI NG SYSTEMS LS LUMP SUM 312, 355. 00 312, 355. 00
21 999990 MOBI LI ZATI ON LS LUMP SUM 29, 600. 00 29, 600. 00

TOTAL 409, 242. 00



© 00 N o o M~ W N PP

I i = T el < e =
P O © O N o O ~ W N B O

_.
9
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05-SLO- 101
09/ 21/ 21

150.
21, 000.
80, 000.
17, 000.

2, 000.
4, 000.
1, 500.
200.
1, 500.
350.
40.

2, 800.
1, 500.
6.
250.
25.
500.
12.

496, 177.
31, 000.

SUMMARY OF
THI RD
AMOUNT | Bl D
13500. 00| 260. 00
21000. 00| 154, 000. 00
80000. 00| 37, 000. 00
17000. 00| 3, 500. 00
2000. 00| 7, 000. 00
4000. 00 3, 000. 00
1500. 00| 1, 800. 00
1400. 00| 200. 00
1500. 00 1, 500. 00
945. 00| 400. 00
800. 00| 130. 00
4200. 00 3, 700. 00
750. 00| 2, 000. 00
120. 00| 13. 00
500. 00| 180. 00
200. 00| 34. 00
1000. 00| 600. 00
6519. 00| 3.00
3975. 00| 4.00
496177. 00| 406, 000. 00
31000. 00| 100, 000. 00
688, 086. 00

REMA

23400.
154000.
37000.
3500.
7000.
3000.
1800.
1400.
1500.
1080.
2600.
5550.
1000.
260.
360.
272.
1200.
1590.
2120.
406000.
100000.

754, 632. 00

I NI NG BI DDERS

FOURTH
L AT |

500. 00 45000.
40, 000. 00 40000.
48, 000. 00 48000.
18, 000. 00 18000.
10, 000. 00 10000.
15, 000. 00 15000.
5, 000. 00 5000.
5, 000. 00 35000.
5, 000. 00 5000.
6, 000. 00 16200.
500. 00 10000.
5, 000. 00 7500.
5, 000. 00 2500.
10. 00 200.
2,500. 00 5000.
25. 00 200.
5, 000. 00 10000.
15. 00 7950.
10. 00 5300.
420, 000. 00 420000.
78, 500. 00 78500.
784, 350. 00

00
00
00
00
00
00
00
00
00
10
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 9
09/ 22/ 21
FI FTH
Bl D AMOUNT
1,108. 00 99720.
20, 528. 00 20528
93, 840. 00 93840.
10, 557. 00 10557.
5,778.00 5778
29, 325. 00 29325
1,173.00 1173.
328. 00 2296.
2,346.00 2346
293. 00 791.
29.00 580.
8, 620. 00 12930.
8, 620. 00 4310.
6. 00 120.
821. 00 1642.
59. 00 472.
821. 00 1642.
11. 00 5830.
5.00 2650.
450, 930. 00 450930.
56, 350. 00 56350.
803, 810. 10
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919, 450. 50

SUMMARY

OF

REMA/

N |
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DDERS

Bl D211
PAGE 10
09/ 22/ 21



