

### 9 December 2024

# STATE OF CAILFORNIA DEPARTMENT OF TRANSPORTATION

MSC 43 Office Engineer 1727 30th Street Sacramento, Ca 95816-7005

241101-001

Subject:

05-1J8604, Hwy 101, Pismo Beach

Re:

Inadvertent Clerical Error - Subcontractor Listing

To Whom It May Concern:

With regard to the above-referenced contract, Papich Construction respectfully submits this request for correction of an inadvertent clerical error in the subcontractor listings for Bid Item 53 (Item Deleted Per Addendum) and Bid Item 78 (Class 2 Aggregate Base). In our bid submission, Papich inadvertently listed Greencoast Landscapes, Inc. for 100% of Bid Items 53 and 78.

A copy of Greencoast's proposal from bid day is attached and as can be seen, Greencoast did not quote the items in question. Additionally, we have notified Greencoast of the error and have included a signed statement from Greencoast acknowledging such and agreeing to release Bid Item 78 back to Papich. Since Bid Item 53 was deleted per an addendum, we have omitted it from the release as there is no work to be done.

Correction of such inadvertent errors is allowed by Public Contract Code Section 4107.5. As this contract bid on 5 December 2024 at 2:00pm, notice to the Department is due on 9 December 2024 by 2:00pm which this notice satisfies.

As such, Papich respectfully requests that the Department approve the joint request from Papich and Greencoast to correct the inadvertent listing in accordance with the provisions of PCC Section 4107.5.

Should any questions arise, please contact our office.

Sincerely,

PAPICH CONSTRUCTION COMPANY, INC.

Jeff McGuire, Vice President

OFFICE: 805-473-3016 ESTIMATOR'S FAX: 805-473-2217

ACCOUNTING FAX: 805-481-5966



Action Summary:

Response Required:

No

Date Required:

N/A

**Enclosure:** 

MAILING ADDRESS

398 SUNRISE TERRACE

ARROYO GRANDE, CA 93420

Greencoast Letter

Greencoast Bid Proposal

CC:

241005 Estimate File

Juan Perez Delgado, Greencoast Landscapes (juan@greencoastlandscapes.com)
P:\PROPOSED - CURRENT\241101 Caltrans, 05-1J8604 RTE 101, AG-Pismo\Inadvertent Clerical Error - Sub Listing\2024 12 09 241101 Inadvertent Clerical Error - Sub Listing.docx

OFFICE: 805-473-3016

ESTIMATOR'S FAX: 805-473-2217

ACCOUNTING FAX: 805-481-5966

# 9 December 2024

Papich Construction Company, Inc. 398 Sunrise Terrace Arroyo Grande, Ca 93422

Subject:

05-1J8604 Hwy 101 Pismo Beach

Dear Jeff,

Following our conversation earlier today, I understand that Papich Construction inadvertently listed Greencoast Landscapes for 100% of Bid Item 78 (Class 2 Aggregate Base) on the 05-1J8604 project, which bid yesterday. As we discussed, Greencoast did not provide a bid for this item, as reflected in our quote submitted at the time of bid.

Recognizing that this was a clear clerical error on Papich's part, we agree to release Bid Item 78 so it can be performed by Papich. Additionally, we support any necessary corrections to the subcontractor listing sheets to rectify this issue.

Please let me know if you have any questions.

Sincerely,

Juan D. Perez Delgado



**Project:** Construction on State Highway in San Luis Obispo County in Near Arroyo Grande

and Pismo Beach Contract No. 05-1J8604

Estimator: Juan D. Perez Delgado

Bid Date: 12/5/2024 Bid Time: 2PM

Phone: (805)702-5712

**Addendums Received:** 6

Email: Juan@greencoastlandscapes.com

Plan Pages:

Plans Dated:

Item	Description	QTY	Unit of Measure	Unit Price	Total Price
Base E	Bid				
27	MOVE-IN/MOVE OUT (TEMPORARY EROSION CONTROL)	8.00	EA	\$1,250.00	\$10,000.00
28	TEMPORARY HYDRAULIC MULCH	121,000.00	SQYD	\$0.70	\$84,700.00
47	ROADSIDE CLEARING	1.00	LS	\$23,690.00	\$23,690.00
48	PRUNE EXISTING PLANTS	1.0	LS	\$4,280.00	\$4,280.00
50	SOIL AMENDMENT	1.7	CY	\$1,290.00	\$2,193.00
51	PLANT TUBE	6.00	EA	\$169.00	\$1,014.00
52	PLANT (GROUP H)	310.00	EA	\$7.50	\$2,325.00
54	TEMPORARY IRRIGATION SYSTEM	1.00	LS	\$26,580.00	\$26,580.00
55	CHECK AND TEST EXISTING IRRIGATION FACILITIES	1.00	LS	\$2,341.00	\$2,341.00
56	OPERATE EXISTING IRRIGATION FACILITY	1.00	LS	\$2,320.00	\$2,320.00
57	REMOVE IRRIGATION FACILITY	1.00	LS	\$5,950.00	\$5,950.00
58	CONTROL AND NEUTRAL CONDUCTORS	1.00	LS	\$5,185.00	\$5,185.00
59	1" WYE STRAINER ASSEMBLY	1.00	EA	\$1,830.00	\$1,830.00
60	POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)	17.00	EA	\$164.00	\$2,788.00
61	RISER SPRINKLER ASSEMBLY	7.00	EA	\$175.00	\$1,225.00
62	3" GATE VALVE	2.00	EA	\$2,775.00	\$5,550.00
63	(F) - 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	353.00	LF	\$8.00	\$2,824.00
64	(F) - 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	179.00	LF	\$10.00	\$1,790.00
65	(F) - 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	226.00	LF	\$12.00	\$2,712.00



Phone (805) 248-5099 Fax (805) 383-6330 GreenCoastLandscapes.com

	Grand Total: \$1,112,9							
200	PLANT ESTABLISHMENT WORK	1.00	LS	\$62,405.00	\$62,405.00			
77	INCORPORATE MATERIALS	309,000.00	SQFT	\$0.10	\$30,900.00			
76	COMPOST (CY)	7,100.00	CY	\$80.00	\$568,000.00			
75	HYDROSEED	617,000.00	SQFT	\$0.25	\$154,250.00			
74	STRAW	28,900.00	SQFT	\$0.56	\$16,184.00			
73	FIBER ROLLS	4,920.00	LF	\$7.30	\$35,916.00			
72	ROLLED EROSION CONTROL PRODUCT (NETTING)	8,180.00	SQFT	\$2.00	\$16,360.00			
71	DRY SEED (SQFT)	28,900.00	SQFT	\$0.40	\$11,560.00			
70	IMPORTED TOPSOIL (CY)	0.3	CY	\$2,260.00	\$678.00			
69	MOVE-IN/MOVE-OUT (EROSION CONTROL)	5.00	EA	\$1,572.00	\$7,860.00			
68	12" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	77.00	LF	\$62.00	\$4,774.00			
67	(F) - PVC PIPE CONDUIT (SLEEVE)	77.00	LF	\$34.00	\$2,618.00			
66	(F) - 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	1,015.00	LF	\$12.00	\$12,180.00			

This proposal is valid for 90 days

#### Terms-

- · GreenCoast Landscapes Inc. Requires a minimum of 15 working days notice prior to commence any work.
- Price based on one move-in. Any additional moves shall be billed at a minimum of \$3,250.00 each.
- All areas are to be received at +/-.10' of finish grade.
- Site to be received in a clean, weed free condition.
- If project is installed in phases or increments, the maintenance period for each phase/increment shall begin and end upon completion of that work portion, if any.
- Water meter must be available within 1/2 mile of project.
- All trees, pipe and wire shall be installed prior to new paving or hardscape. Protection of paving or hardscape by others.
- GreenCoast reserves the right to reject contract if base bid scope is not taken.
- Tree and tree roots to be removed prior to new paving and hardscape installation.
- GreenCoast will not begin any submittal process until a written contract or letter of intent has been received.
- All invoices to be paid net 30 upon invoice submission.

#### **Exclusions-**

- Subgrade grading, import/export of topsoils, compaction, backfill, waterproofing, electrical and telephone hookup/connections, electrical conduits, roadside clearing, trench plates, traffic control, traffic breaks, CHP, cozeep, permits, survey, notification, posting, audits, pot holing, bonds, reports, coring, boring, certified arborist, biologist, inspection fees, root chasing beyond four feet, root removal, flagging, tagging, marking, saw cutting, testing, any type of patching, s.w.p.p.p., hot tap, water costs, water meter connections, water meter and water permit.
- Adjusting, replacement and relocation of water meter boxes, valves and other utilities.
- Protection, relocation, repair or maintenance of existing irrigation, drainage, planting, utilities, or hardscape.
- GreenCoast Landscapes Inc. is not liable for areas destroyed or damaged by pedestrians, or other contractors, weather, vandalism, acts of God or anything
  outside our ability to control.



Phone (805) 248-5099 Fax (805) 383-6330 GreenCoastLandscapes.com