

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

1801 30th Street, MS-9

SACRAMENTO, CA 95816-8041

PHONE (916) 227-8704

FAX (916) 227-8056

www.dot.ca.gov/hq/esc/



Making Conservation
a California Way of Life.

July 8, 2024

E-mail: troy@yarbsgradingandpaving.com

Troy Yarbrough, President
Yarbs Grading and Paving, Inc.
11339 Peach Ave.
Fowler, CA 93725

06-0W90U4
06-Tul-198, 216-R11.6/R11.9, R0.0/2.7
B.O. 6/27/2024

Dear Mr. Yarbrough,

The Department of Transportation (Caltrans) received a bid submitted by Yarbs Grading and Paving, Inc. (Yarbs) for the above contract on June 27, 2024. By this letter, Caltrans notifies Yarbs that its bid is nonresponsive.

Caltrans refers Yarbs to the 2023 Standard Specification Section 5-1.13 Subcontracting, which states in part:

"Except for a building construction non-federal-aid contract, perform work equaling at least 30 percent of the value of the original total bid with your employees and equipment you own or rent, with or without operator."

Work to be performed	Total	Percentage
Total Bid Amount	\$ 21,799,130.80	
Prime	\$ 5,672,157.20	26.02 percent
Subcontractors	\$ 16,126,973.60	73.98 percent

Caltrans has determined that Yarbs is not performing at least 30 percent of the total value of the contract. As this is not a "building construction" contract, Caltrans finds that Yarbs' bid is nonresponsive as a result.

Based on the above, Caltrans will proceed to award the contract to the lowest responsive bidder, provided that all requirements have been met.

Mr. Troy Yarbrough
July 8, 2024
Page 2

If you have any questions, please contact Juan Loera, Contract Awards Branch Chief at (916) 227-5964.

Sincerely,

April Perez-Hollins

April Perez-Hollins
Office Chief
Construction Contract Awards
Program/Project Management, Office Engineer
Division of Engineering Services









06-0W90U4 Yarbs Grading and Paving Inc. DBE - NR 30 Percent Not Performing

Final Audit Report

2024-07-08

Created:	2024-07-08
By:	Gavin Garfield (s156098@dot.ca.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAA-v_s6F5mzNGCw2G6qHl0eIPdBRyig11P

"06-0W90U4 Yarbs Grading and Paving Inc. DBE - NR 30 Percent Not Performing" History

-  Document created by Gavin Garfield (s156098@dot.ca.gov)
2024-07-08 - 2:40:53 PM GMT- IP address: 149.136.17.252
-  Document emailed to Juan Loera (juan.loera@dot.ca.gov) for acceptance
2024-07-08 - 2:41:18 PM GMT
-  Email viewed by Juan Loera (juan.loera@dot.ca.gov)
2024-07-08 - 2:44:20 PM GMT- IP address: 149.136.17.246
-  Document accepted by Juan Loera (juan.loera@dot.ca.gov)
Acceptance Date: 2024-07-08 - 2:44:51 PM GMT - Time Source: server- IP address: 149.136.17.246
-  Document emailed to April Perez-Hollins (april.perez-hollins@dot.ca.gov) for signature
2024-07-08 - 2:44:52 PM GMT
-  Email viewed by April Perez-Hollins (april.perez-hollins@dot.ca.gov)
2024-07-08 - 3:33:16 PM GMT- IP address: 174.236.229.44
-  Document e-signed by April Perez-Hollins (april.perez-hollins@dot.ca.gov)
Signature Date: 2024-07-08 - 3:33:40 PM GMT - Time Source: server- IP address: 174.236.229.44
-  Agreement completed.
2024-07-08 - 3:33:40 PM GMT



Powered by
Adobe
Acrobat Sign