



January 7<sup>th</sup>, 2025

Via email only: DES.OE.FMIII.Awards@dot.ca.gov  
April Perez-Hollins, Office Chief  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER  
1727 30th Street, MS-43  
SACRAMENTO, CA 95816-8041

Re: **Contract number 08-1J3204**  
Bid opening Date: January 07, 2025

Subject: Correction of CSLB license and DIR numbers

*m1*

Dear Ms. Perez-Hollins,

I am writing to request a correction to the information previously submitted for **Calmerx Engineering Inc.** in relation to Contract number **08-1J3204 we submitted today.**

Unfortunately, an error occurred in the listing of their contractor details.

The **California Contractor License Number (CSLB)** and the **Public Works Contractor Registration Number (DIR)** were inadvertently swapped. Please find the corrected information below:


- **DIR Number:** 1000005380
- **CSLB Number:** 685954

I apologize for any confusion or inconvenience this may have caused and appreciate your understanding in this matter. Kindly update your records with the corrected information.

If you require further clarification or additional documents to process this correction, please do not hesitate to contact me directly at 949-500-0894 or Elie@nationwidecontractors.net

Thank you for your attention to this matter.

Sincerely,





January 7<sup>th</sup>, 2025

Via email only: DES.OE.FMIII.Awards@dot.ca.gov  
April Perez-Hollins, Office Chief  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER  
1727 30th Street, MS-43  
SACRAMENTO, CA 95816-8041

Re: **Contract number 08-1J3204**  
Bid opening Date: January 07, 2025

Subject: Correction to Subcontractor Listing for Diversified Landscape Co.

Dear Ms. Perez-Hollins,

I am writing to inform you of a clerical error in the subcontractor listing for **Diverscape, Inc. DBA Diversified Landscape Co.** in the submitted bid documents for **Contract number 08-1J3204**. Specifically, the allocation of bid items was inaccurately listed, and I would like to provide the corrected information for your records.

In the original submission, the scope of work for Diverscape, Inc. was mistakenly allocated to **Bid Items 14-18 and 24-62**. However, the correct allocation should be as follows:


- **Bid Items:** 14-18, 24, 28-62

This correction ensures that the allocation of work aligns accurately with the bid and subcontractor agreements. I apologize for any confusion this error may have caused and assure you that this adjustment does not alter the scope, value, or compliance of the subcontracted work. Please see attached bid from Diversified. Please note that item 78 was descopeed.

If further clarification or supporting documentation is required to process this correction, please do not hesitate to contact me at 949-500-0894 or Elie@nationwidecontractors.net.

Thank you for your understanding and prompt attention to this matter.

Sincerely,



# Diverscape, Inc. DbA Diversified Landscape Co.

21730 Bundy Canyon Road  
Wildomar, CA 92595

Phone: 951-245-1686  
Fax: 800-783-4197

**Union Contractor ~ Lic. 576183 ~ DIR 100009249 ~ DBE 8022 ~ SB 12567 ~ DOORS 6427**

<b>To:</b>	Nationwide General Construction Services, Inc	<b>Contact:</b>	Estimating
<b>Address:</b>	7660 Liberty Dr Huntington Beach, CA 92647	<b>Phone:</b>	(949) 500-0894
		<b>Fax:</b>	(562) 381-8315
<b>Project Name:</b>	08-1J3204	<b>Bid Number:</b>	5512
<b>Project Location:</b>	18475 Conrad Ave, Lake Elsinore, CA	<b>Bid Date:</b>	1/7/2025
<b>Addendum #:</b>	1		
<b>Attachments:</b>	Diverscape bid docs. & certs..pdf		

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
--------	------------------	--------------------	------	------------	-------------

**SBE # 12567**

14	Temporary Soil Binder	7,500.00	SY	\$0.38	\$2,850.00
15	Temporary Drainage Inlet Protection	3.00	EACH	\$380.00	\$1,140.00
16	Temporary Fiber Roll	300.00	LF	\$6.40	\$1,920.00
17	Temporary Gravel Bag Berm	200.00	LF	\$24.90	\$4,980.00
18	Temporary Silt Fence	150.00	LF	\$6.30	\$945.00
24	Temporary High-Visibility Fence	300.00	LF	\$9.00	\$2,700.00
28	Roadside Clearing	1.00	LS	\$20,300.00	\$20,300.00
29	Rock Blanket	50.00	SF	\$88.30	\$4,415.00
30	Slow-release Fertilizer	23.00	LB	\$40.70	\$936.10
31	Plant (Group K)	21.00	EACH	\$670.00	\$14,070.00
32	Plant (Group A)	230.00	EACH	\$15.20	\$3,496.00
33	Plant (Group B)	110.00	EACH	\$37.00	\$4,070.00
34	Maintain Existing Planted Areas	1.00	LS	\$5,580.00	\$5,580.00
35	Plant Establishment Work	1.00	LS	\$22,200.00	\$22,200.00
36	Decomposed Granite	1,040.00	SF	\$8.30	\$8,632.00
37	Wood Mulch	270.00	CY	\$74.90	\$20,223.00
38	Remove Irrigation Facility	1.00	LS	\$1,840.00	\$1,840.00
39	Control And Neutral Conductors (ARMOR-CLAD)	1.00	LS	\$13,400.00	\$13,400.00
40	1" Remote Control Valve	9.00	EACH	\$440.00	\$3,960.00
41	1 1/2" Remote Control Valve	2.00	EACH	\$580.00	\$1,160.00
42	2" Wye Strainer Assembly	1.00	EACH	\$460.00	\$460.00
43	16-18 Station Irrigation Controller (Wall Mounted)	1.00	EACH	\$8,050.00	\$8,050.00
44	2" Copper Pipe (Supply Line)	40.00	LF	\$38.90	\$1,556.00
45	2" Backflow Preventer Assembly	1.00	EACH	\$6,260.00	\$6,260.00
46	Backflow Preventer Enclosure	1.00	EACH	\$4,810.00	\$4,810.00
47	Flow Sensor	1.00	EACH	\$2,070.00	\$2,070.00
48	Tree Well Sprinkler Assembly	46.00	EACH	\$58.30	\$2,681.80
49	Riser Sprinkler Assembly	320.00	EACH	\$45.90	\$14,688.00
50	2" Gate Valve	7.00	EACH	\$720.00	\$5,040.00
51	3/4" Plastic Pipe (Schedule 40) (Supply Line)	3,970.00	LF	\$5.65	\$22,430.50
52	1" Plastic Pipe (Schedule 40) (Supply Line)	60.00	LF	\$5.80	\$348.00
53	1 1/4" Plastic Pipe (Schedule 40) (Supply Line)	300.00	LF	\$6.00	\$1,800.00
54	1 1/2" Plastic Pipe (Schedule 40) (Supply Line)	520.00	LF	\$6.15	\$3,198.00
55	2" Plastic Pipe (Schedule 40) (Supply Line)	550.00	LF	\$18.40	\$10,120.00
56	Pressure Regulating Valve	1.00	EACH	\$2,820.00	\$2,820.00
57	Quick Coupling Valve	9.00	EACH	\$540.00	\$4,860.00
58	12" Corrugated High Density Polyethylene Pipe Conduit	35.00	LF	\$180.00	\$6,300.00
59	Dry Seed (SQFT)	1,840.00	SF	\$0.77	\$1,416.80
60	Bonded Fiber Matrix (Sqft)	2,160.00	SF	\$0.97	\$2,095.20
61	Compost (CY)	6.00	CY	\$280.00	\$1,680.00

# Diverscape, Inc. Db a Diversified Landscape Co.

21730 Bundy Canyon Road  
Wildomar, CA 92595

Phone: 951-245-1686  
Fax: 800-783-4197

**Union Contractor ~ Lic. 576183 ~ DIR 100009249 ~ DBE 8022 ~ SB 12567 ~ DOORS 6427**

<b>To:</b> Nationwide General Construction Services, Inc	<b>Contact:</b> Estimating
<b>Address:</b> 7660 Liberty Dr Huntington Beach, CA 92647	<b>Phone:</b> (949) 500-0894 <b>Fax:</b> (562) 381-8315
<b>Project Name:</b> 08-1J3204	<b>Bid Number:</b> 5512
<b>Project Location:</b> 18475 Conrad Ave, Lake Elsinore, CA	<b>Bid Date:</b> 1/7/2025
<b>Addendum #:</b> 1	
<b>Attachments:</b> Diverscape bid docs. & certs..pdf	

Line #	Item Description	Estimated Quantity	Unit	Unit Price	Total Price
62	Incorporate Materials	1,840.00	SF	\$1.45	\$2,668.00
78	Minor Concrete (concrete Mow Strip)	1.70	CY	\$1,240.00	\$2,108.00
<b>Total Price for above SBE # 12567 Items:</b>					<b>\$246,277.40</b>

**Total Bid Price: \$246,277.40**

**Notes:**

• **Bid Notes:**

- The above prices do not include Performance and Payment Bond. Add 1.5% if bond is required. Due in 30 days.
- Check & test to be completed before disturbing any landscape areas.
- Repairs for temporary erosion control to be time and material.
- Retention to be held at the same rate as Owner to Contractor.
- Retention to be released within 60 days of completion and acceptance of work.
- Pipe and wire to be installed prior to paving or hardscape.
- Installation of sleeves to be scheduled prior to compaction of subgrade or installation of any facilities above sleeve.
- 45 working day(s) required and includes 1 move-in(s). Additional move-ins=\$1,500 each.
- Each move-in for Temporary Erosion Control will be subject to a minimum quantity requirement, to be determined based on site conditions and mobilization needs.
- Hydroseed truck access is required.
- Water to be provided through a 2.5" metered hydrant or equal at jobsite for hydroseed work.
- Roadside clearing will be performed immediately prior to any landscape work.
- Diversified Landscape will be included with any eligible escalation events that may occur between owner and contractor.
- Upon completion of work, we will receive a PFE - Proposed Final Estimate.

• **Bid Exclusions:**

- Night work is excluded.
- Import or export of top soil is excluded.
- Water meters, point of connection, cost of water and hot taps are excluded.
- Electrical except for final hookup to controller is excluded.
- All Clearing and grubbing, removal and disposal of trash, debris, and weeds is excluded.
- Cut, cap, patch and removal of concrete or asphalt is excluded.
- Traffic control is excluded.
- Installation of any pipe by directional boring or jack and drill is excluded.
- Excavation and compaction is excluded.
- Concrete wash outs are excluded.
- Maintenance of temporary erosion control is excluded.
- Removal of temporary erosion control is excluded.
- BMPs (Best Management Practices), and all related work are excluded from our pricing

• **Proposal Notes:**

- All of the notes above to be made part of contract.
- Proposal good for 60 days.
- **This proposal is all-inclusive. Separating items without prior approval renders them invalid and will require negotiations before agreeing to subcontract execution.**
- **We are a Disadvantaged Business Enterprise (#8022) for NAICS Codes 237110; 237310; 237990; 238910; 484220**

• **Work codes include:**

- C2001 rock blanket; c1575 remove bridge item; c9908 heavy equipment Rental (owned equip only); c7215 concreted-rock slope protection; C1910 grading; c1970 embankment construction; c2065 irrigation System; c5100 concrete structure; c5110 concrete surface finish; C7200 rock slope protection; c7301 concrete curb & sidewalk - misc
- Please provide prelim info with subcontract including bond company and bond number.

# Diverscape, Inc. DbA Diversified Landscape Co.

21730 Bundy Canyon Road  
Wildomar, CA 92595

Phone: 951-245-1686  
Fax: 800-783-4197

**Union Contractor ~ Lic. 576183 ~ DIR 1000009249 ~ DBE 8022 ~ SB 12567 ~ DOORs 6427**

<b>To:</b> Nationwide General Construction Services, Inc	<b>Contact:</b> Estimating
<b>Address:</b> 7660 Liberty Dr Huntington Beach, CA 92647	<b>Phone:</b> (949) 500-0894 <b>Fax:</b> (562) 381-8315
<b>Project Name:</b> 08-1J3204	<b>Bid Number:</b> 5512
<b>Project Location:</b> 18475 Conrad Ave, Lake Elsinore, CA	<b>Bid Date:</b> 1/7/2025
<b>Addendum #:</b> 1	
<b>Attachments:</b> Diverscape bid docs. & certs..pdf	

**Payment Terms:**

Payment to be made within 7 days of progress payment to contractor.

<p><b>ACCEPTED:</b> The above prices, specifications and conditions are satisfactory and hereby accepted.</p> <p><b>Buyer:</b> _____</p> <p><b>Signature:</b> _____</p> <p><b>Date of Acceptance:</b> _____</p>	<p><b>CONFIRMED:</b> <b>Diverscape, Inc. DbA Diversified Landscape Co.</b></p> <p><b>Authorized Signature:</b> _____</p> <p><b>Estimator:</b> Daniel Cano (951) 245-1686 daniel@diversifiedlandscape.com</p>
---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------	----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------