

Fax Transmission

To: **From:** Pave-Tech
Fax: 19162276282 **Date:** 7/3/2024 11:32:16 AM PDT
RE: 12-OS6904 - Pave-Tech Inc. Correction of Clerical **Pages:** 3

Comments:

To Whom it May Concern,
Please see attached Pave-Tech Inc.'s letter to correct an inadvertent clerical error for 12-OS6904.

Kindly,

Vanessa Card
[Pave Tech logo-1 (3)]
Pave-Tech Inc.
3043 Harding Street
Carlsbad, CA 92008
858-774-4353 - Cell
760-637-5080 - Phone
760-733-3850 - Fax

Ms. April Perez-Hollins
Office Chief, Program/Project Manager & Office Engineer
State of California, Department of Transportation
Division of Engineering Services
1727 30th Street, MS-43
Sacramento, California 95816-8041

July 3, 2024

Dear Ms. Perez-Hollins,

Pave-Tech Inc. submitted a bid for contract 12-OS6904 on July 2, 2024 and made an inadvertent clerical error listing subcontractors on items 3, 4, and 5.

Pave-Tech listed Maneri Traffic Control (MTC) for items 4 Traffic Control, 5 Channelizer and 7 PCMS.

Pave-Tech intended to list MTC for 100% of item 3 Construction Area Sign, 45% of item 4 Traffic Control and did not intend to list them under item 5 Channelizer.

Please see attached quote from Maneri Traffic Control which shows this.


Sincerely,



Daniel Zavalani

Pave-Tech Inc

Estimator



MANERI TRAFFIC CONTROL INC
BID/QUOTE

TRAFFIC CONTROL SERVICES
GUARDRAIL SERVICES
EQUIPMENT & MATERIAL SALES

LIC: 1017741
 DIR: 1000043135
 DBE: 38078
 SB: 2003406
 RESALE: SR EH 102-984007
 UNION SIGNATORY
 4949 2ND STREET
 FALLBROOK CA 92028
 O: 951-695-5104
 F: 951-695-5105

ATTN: ESTIMATOR	PROJECT:	12-0S6904	BID DATE:	7/2/24
------------------------	-----------------	------------------	------------------	---------------

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE CALL JOHNNY MANERI @760-535-7881

SCHEDULING: A MINIMUM IF 3 WEEKS ADVANCED NOTICE IS REQUIRED (VIA EMAIL OR FAX)

ITEM #	DESCRIPTION	UNIT	PRICE
4	CONSTRUCTION AREA SIGNS: If MTC is listed for Traffic Control Item# 5	LS	\$154,300.00
4	CONSTRUCTION AREA SIGNS: If MTC is not listed for Traffic Control Item# 5	LS	\$159,800.00
	INCLUDES: • (2) C50B Funding Signs		
	EXCLUDES: • Lane Closures for CAS if needed		
5	TRAFFIC CONTROL: 2 MAN CREW, 1 TRUCK & EQUIPMENT, 350 CONES, 2 FLASHING ARROW SIGNS (1-8HR shift)	LS	\$1,790.00
	• OPERATED ATTENUATOR (1-8hr Shift)☒	\$1,200	
	• OVERTIME: Per Laborer, After 8 hr shift:	\$150	
	• ADDITIONAL WEEKEND RATE DIFFERENCE: per laborer (NO EXCEPTIONS)	\$350	
	• EACH ADDITIONAL FLASHING ARROW SIGN SUBJECT TO PICK UP AND DELIVERY FEES (MOBILIZATION/DEMOBILIZATION)	\$200	
	• MTC REQUIRES A MINIMUM OF 1 HR EACH FOR SET UP AND PICK UP		
	PORTABLE RADAR SPEED FEEDBACK SIGN	MONTHLY	EA \$790
7	PORTABLE CHANGEABLE MESSAGE SIGN	MONTHLY	EA \$890
	•DELIVERY, EA \$150 / PICK-UP, EA \$150 UPON AVAILABILITY OF LISTED MONTHLY ITEMS: Contractor assumes full responsibility for placement, theft, vandalism & any damages incurred. Charges are for time/days out not time/days used.		

**MTC TERMS AND CONDITIONS MUST BE INCLUDED ON ALL CONTRACTS. **MTC CURRENTLY HOLDS A \$5 MILLION XS POLICY, ANY REQUESTS FOR HIGHER LIMITS WILL BE AT THE EXPENSE OF THE CONTRACTOR. NO EXCEPTIONS.