
State of California Department of Transportation

Bid Summary

Project ID: 0822000099

Location: 08-Riv-78-0.0/16.2

Contract Code: C

Number of Items: 34

RIVERSIDE COUNTY NEAR BLYTHE FROM IMPERIAL COUNTY LINE
TO ROUTE 10

Slurry seal, replace AC surfacing, crack treatment and traffic stripe

Federal Aid #1: NONE

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

3 $2,997,460.00 -14.42%

35 -$432,340.003

DVBE - 3.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $2,565,120.00 VC1300003799 VSS INTERNATIONAL, INC.

3785 CHANNEL DRIVE

WEST SACRAMENTO CA  95624

(916) 373-1500

00293727

Phone

CC PREF CLAIMEDCSLB#

2 $2,648,253.00 VC0000101052 INTERMOUNTAIN SLURRY SEAL, INC.

1120 TERMINAL WAY

RENO NV  89502

(775) 358-1355

00462443

Phone

CC PREF CLAIMEDCSLB#

3 $2,877,801.90 VC0000021841 PAVEMENT COATINGS CO.

10240 SAN SEVAINE WAY

JURUPA VALLEY CA  91752

(951) 934-4719

00303609

(714) 826-3129

Phone

Fax

CC PREF CLAIMEDCSLB#

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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03/23/2023Contract Number: 08-1N1304

Bid Opening Date: 03/22/2023
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03/23/2023Contract Number: 08-1N1304

Bid Opening Date: 03/22/2023

Contract Proposal of Low Bidder

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

1,918.230001 070030 LEAD COMPLIANCE PLAN LS 1,918.23LUMP SUM

1,100.000002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 35.0 38,500.00

4,000.000003 100100 DEVELOP WATER SUPPLY LS 4,000.00LUMP SUM

21,852.500004 120090 CONSTRUCTION AREA SIGNS LS 21,852.50LUMP SUM

378,030.940005 120100 TRAFFIC CONTROL SYSTEM LS 378,030.94LUMP SUM

73.370006 120204 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY EA 70.0 5,135.90

6,152.500007 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 10.0 61,525.00

14,012.500008 130100 JOB SITE MANAGEMENT LS 14,012.50LUMP SUM

1,802.500009 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 1,802.50LUMP SUM

1,070.000010 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 4.0 4,280.00

48,412.320011 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) LS 48,412.32LUMP SUM

4,922.000012 374207 CRACK TREATMENT LNMI 33.0 162,426.00

179.000013 377501 SLURRY SEAL TON 4,470.0 800,130.00

492.200014 390095 REPLACE ASPHALT CONCRETE SURFACING CY 1,220.0 600,484.00

1.070015 810120 REMOVE PAVEMENT MARKER EA 2,990.0 3,199.30

2.680016 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,990.0 8,013.20

17.660017 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 810.0 14,304.60

14.710018 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 150.0 2,206.50

31.030019 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 260.0 8,067.80

27.820020 820790 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 49.0 1,363.18

347.750021 820840 ROADSIDE SIGN - ONE POST EA 7.0 2,434.25

11.770022 820890 INSTALL SIGN PANEL ON EXISTING FRAME SQFT 44.0 517.88

101.650023 820900 INSTALL ROADSIDE SIGN PANEL ON EXISTING POST EA 160.0 16,264.00

4.280024 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 2,310.0 9,886.80
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03/23/2023Contract Number: 08-1N1304

Bid Opening Date: 03/22/2023

Contract Proposal of Low Bidder

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

0.540025 840623 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
36-12)

LF 62,600.0 33,804.00

0.960026 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 217,000.0 208,320.00

2.140027 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 1,300.0 2,782.00

0.320028 846020 REMOVE PAINTED TRAFFIC STRIPE LF 140.0 44.80

0.320029 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 224,000.0 71,680.00

1.610030 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 4,020.0 6,472.20

9.630031 847082 6" TRAFFIC STRIPE TAPE WITH CONTRAST LF 1,340.0 12,904.20

3.210032 847092 6" TRAFFIC STRIPE TAPE WITH CONTRAST (BROKEN 36-12) LF 140.0 449.40

15,770.000033 872135 MODIFYING TRAFFIC MONITORING STATIONS LS 15,770.00LUMP SUM

4,126.000034 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

LS 4,126.00LUMP SUM

$2,565,120.00Bid Amount:
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03/23/2023Contract Number: 08-1N1304

Bid Opening Date: 03/22/2023

Summary of Remaining Bidders

Item

Second Third

Bid BidAmount Amount

0001 10,000.00 1,000.0010,000.00 1,000.00

0002 8,750.00 40,250.00250.00 1,150.00

0003 20,000.00 20,000.0020,000.00 20,000.00

0004 30,000.00 16,500.0030,000.00 16,500.00

0005 700,000.00 576,500.00700,000.00 576,500.00

0006 4,795.00 5,950.0068.50 85.00

0007 50,000.00 27,000.005,000.00 2,700.00

0008 15,000.00 5,000.0015,000.00 5,000.00

0009 10,000.00 1,500.0010,000.00 1,500.00

0010 8,000.00 2,000.002,000.00 500.00

0011 50,000.00 14,000.0050,000.00 14,000.00

0012 290,400.00 151,800.008,800.00 4,600.00

0013 335,250.00 1,050,450.0075.00 235.00

0014 536,800.00 561,200.00440.00 460.00

0015 2,990.00 3,139.501.00 1.05

0016 7,475.00 7,774.002.50 2.60

0017 26,730.00 13,972.5033.00 17.25

0018 4,125.00 2,100.0027.50 14.00

0019 15,080.00 7,800.0058.00 30.00

0020 2,548.00 1,323.0052.00 27.00

0021 4,550.00 2,345.00650.00 335.00

0022 968.00 506.0022.00 11.50

0023 30,400.00 16,000.00190.00 100.00

0024 9,240.00 9,586.504.00 4.15

0025 31,300.00 32,552.000.50 0.52

0026 325,500.00 203,980.001.50 0.94

0027 2,600.00 2,730.002.00 2.10

0028 42.00 43.400.30 0.31

0029 67,200.00 69,440.000.30 0.31

0030 6,030.00 6,231.001.50 1.55

0031 12,060.00 12,395.009.00 9.25

0032 420.00 434.003.00 3.10

0033 20,000.00 11,500.0020,000.00 11,500.00



Summary of Remaining Bidders

Item

Second Third

Bid BidAmount Amount

0034 10,000.00 800.0010,000.00 800.00

$2,648,253.00 $2,877,801.90Bid Amount:
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03/23/2023Contract Number: 08-1N1304

Bid Opening Date: 03/22/2023



LIST OF SUBCONTRACTORS

08-1N1304

08-RIV-78-0.0/16.2
3/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1

3/23/2023

ONYX PAVING COMPANY, INC. ITEM 5P (21.8%)VC0000021841
630360ANAHEIM CA

ONYX PAVING COMPANY, INC. ITEM 12 (100%)VC0000021841
630360ANAHEIM CA

ONYX PAVING COMPANY, INC. ITEM 14 (100%)VC0000021841
630360ANAHEIM CA

ONYX PAVING COMPANY, INC. TRAFFIC CONTROL SYTEM (ONYX'S SCOPE ONLY)VC0000021841
630360ANAHEIM CA

ONYX PAVING COMPANY, INC. CRACK TREATMENTVC0000021841
630360ANAHEIM CA

ONYX PAVING COMPANY, INC. REPLACE ASPHALT CONCRETE SURFACING (0.40')VC0000021841
630360ANAHEIM CA

CAL-STRIPE ITEM 1 (100%)VC0000021841
685387COLTON CA

CAL-STRIPE ITEM 5P (7.1%)VC0000021841
685387COLTON CA

CAL-STRIPE ITEM 15 (100%)VC0000021841
685387COLTON CA

CAL-STRIPE ITEM 16 (100%)VC0000021841
685387COLTON CA

CAL-STRIPE ITEM 24 (100%)VC0000021841

CONTINUED ON NEXT PAGE
685387COLTON CA



LIST OF SUBCONTRACTORS

08-1N1304

08-RIV-78-0.0/16.2
3/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2

3/23/2023

CAL-STRIPE LEAD COMPLIANCE PLAN (STRIPE REMOVAL)VC0000021841
685387COLTON CA

CAL-STRIPE TRAFFIC CONTROL SYSTEM - CAL STRIPE OPERATIONS
ONLY

VC0000021841
685387COLTON CA

CAL-STRIPE REMOVE PAVEMENT MARKERVC0000021841
685387COLTON CA

CAL-STRIPE PAVEMENT MARKER (RETROREFLECTIVE)VC0000021841
685387COLTON CA

CAL-STRIPE THERMOPLASTIC PAVEMENT MARKING(ENHANCED WET
NIGHT VISIBILITY)

VC0000021841
685387COLTON CA

CAL-STRIPE ITEM 25 (100%)VC0000021841
685387COLTON CA

CAL-STRIPE ITEM 26 (100%)VC0000021841
685387COLTON CA

CAL-STRIPE ITEM 27 (100%)VC0000021841
685387COLTON CA

CAL-STRIPE ITEM 28 (100%)VC0000021841
685387COLTON CA

CAL-STRIPE ITEM 29 (100%)VC0000021841
685387COLTON CA

CAL-STRIPE 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCEDWET
NIGHT VISIBILITY) (BROKEN 36-12)

VC0000021841

CONTINUED ON NEXT PAGE
685387COLTON CA



LIST OF SUBCONTRACTORS

08-1N1304

08-RIV-78-0.0/16.2
3/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3

3/23/2023

CAL-STRIPE 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCEDWET
NIGHT VISIBILITY)

VC0000021841
685387COLTON CA

CAL-STRIPE 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCEDWET
NIGHT VISIBILITY)

VC0000021841
685387COLTON CA

CAL-STRIPE REMOVE PAINTED TRAFFIC STRIPEVC0000021841
685387COLTON CA

CAL-STRIPE REMOVE THERMOPLASTIC TRAFFIC STRIPEVC0000021841
685387COLTON CA

CAL-STRIPE ITEM 30 (100%)VC0000021841
685387COLTON CA

CAL-STRIPE ITEM 31 (100%)VC0000021841
685387COLTON CA

CAL-STRIPE ITEM 32 (100%)VC0000021841
685387COLTON CA

CAL-STRIPE REMOVE THERMOPLASTIC PAVEMENT MARKINGVC0000021841
685387COLTON CA

CAL-STRIPE 6" TRAFFIC STRIPE TAPE WITH CONTRASTVC0000021841
685387COLTON CA

CAL-STRIPE 6" TRAFFIC STRIPE TAPE WITH CONTRAST(BROKEN 36-12)VC0000021841
685387COLTON CA

FRYMAN MANAGEMENT ITEM 4 (100%)VC0000021841

CONTINUED ON NEXT PAGE
1007017IRVINE CA



LIST OF SUBCONTRACTORS

08-1N1304

08-RIV-78-0.0/16.2
3/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S4

3/23/2023

FRYMAN MANAGEMENT ITEM 5P (12.4%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 17 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT CONSTRUCTION AREA SIGNSVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT TRAFFIC CONTROL SYSTEMVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT FURNISH SINGLE SHEET ALUMINUM SIGN(0.063"-
UNFRAMED)

VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 18 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 19 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 20 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 21 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 22 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT FURNISH SINGLE SHEET ALUMINUM SIGN(0.080"-
UNFRAMED)

VC0000021841

CONTINUED ON NEXT PAGE
1007017IRVINE CA



LIST OF SUBCONTRACTORS

08-1N1304

08-RIV-78-0.0/16.2
3/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S5

3/23/2023

FRYMAN MANAGEMENT FURNISH SINGLE SHEET ALUMINUM SIGN(0.063"-FRAMED)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT FURNISH SINGLE SHEET ALUMINUM SIGN(0.080"-FRAMED)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ROADSIDE SIGN - ONE POSTVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INSTALL SIGN PANEL ON EXISTING FRAMEVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 23 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INSTALL ROADSIDE SIGN PANEL ON EXISTINGPOSTVC0000021841
1007017IRVINE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 33 (100%)VC0000021841
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 34 (100%)VC0000021841
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. MODIFYING TRAFFIC MONITORING STATIONSVC0000021841
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. MAINTAINING EXSITSTING TRAFFIC MANAGEMENT
SYSTEM ELEMENTS DURING CONSTRUCTION

VC0000021841
793907LA PUENTE CA



LIST OF SUBCONTRACTORS

08-1N1304

08-RIV-78-0.0/16.2
3/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S6

3/23/2023

FRYMAN MANAGEMENT ITEM 4 (52.5%)VC0000101052
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 5 (5.4%)VC0000101052
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 6 (100%)VC0000101052
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 7 (48.6%)VC0000101052
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 17 (50%)VC0000101052
1007017IRVINE CA

FRYMAN MANAGEMENT CONSTRUCTION AREA SIGNSVC0000101052
1007017IRVINE CA

FRYMAN MANAGEMENT TRAFFIC CONTROL SYSTEMVC0000101052
1007017IRVINE CA

FRYMAN MANAGEMENT PORTABLE RADAR FEEDBACK SIGNVC0000101052
1007017IRVINE CA

FRYMAN MANAGEMENT PORTABLE CHANGEABLE MESSAGE SIGNVC0000101052
1007017IRVINE CA

FRYMAN MANAGEMENT ITEMS 17, 18, 19, 20, 21, 22, 23VC0000101052
1007017IRVINE CA

CAL-STRIPE ITEM 1 (9%)VC0000101052

CONTINUED ON NEXT PAGE
685387COLTON CA



LIST OF SUBCONTRACTORS

08-1N1304

08-RIV-78-0.0/16.2
3/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S7

3/23/2023

CAL-STRIPE ITEM 5 (9.7%)VC0000101052
685387COLTON CA

CAL-STRIPE ITEM 15 (100%)VC0000101052
685387COLTON CA

CAL-STRIPE ITEM 24 (100%)VC0000101052
685387COLTON CA

CAL-STRIPE ITEM 26 (60%)VC0000101052
685387COLTON CA

CAL-STRIPE LEAD COMPLIANCE PLANVC0000101052
685387COLTON CA

CAL-STRIPE TRAFFIC CONTROL SYSTEMVC0000101052
685387COLTON CA

CAL-STRIPE ITEMS 15, 16VC0000101052
685387COLTON CA

CAL-STRIPE ITEMS 24, 25 THRU 32VC0000101052
685387COLTON CA

CAL-STRIPE 6" THERMOPLASTIC TRAFFIC STRIPEVC0000101052
685387COLTON CA

ONYX PAVING COMPANY, INC. ITEM 5 (18%)VC0000101052
630360ANAHEIM CA

ONYX PAVING COMPANY, INC. ITEM 12 (50%)VC0000101052

CONTINUED ON NEXT PAGE
630360ANAHEIM CA



LIST OF SUBCONTRACTORS

08-1N1304

08-RIV-78-0.0/16.2
3/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S8

3/23/2023

ONYX PAVING COMPANY, INC. ITEM 14 (100%)VC0000101052
630360ANAHEIM CA

ONYX PAVING COMPANY, INC. TRAFFIC CONTROL SYSTEMVC0000101052
630360ANAHEIM CA

ONYX PAVING COMPANY, INC. CRACK TREATMENTVC0000101052
630360ANAHEIM CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 33 (55%)VC0000101052
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 34 (8%)VC0000101052
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. MODIFYING TRAFFIC MONITORING STATIONSVC0000101052
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM
ELEMENTS DURING CONSTRUCTION

VC0000101052
793907LA PUENTE CA



LIST OF SUBCONTRACTORS

08-1N1304

08-RIV-78-0.0/16.2
3/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S9

3/23/2023

CAL STRIPE, INC. ITEM 15 (93.46%)VC1300003799
685387COLTON CA

CAL STRIPE, INC. ITEM 16 (93.28%)VC1300003799
685387COLTON CA

CAL STRIPE, INC. ITEM 1 (46.92%)VC1300003799
685387COLTON CA

CAL STRIPE, INC. ITEM 5 (10.85%)VC1300003799
685387COLTON CA

CAL STRIPE, INC. ITEM 24 (93.46%)VC1300003799
685387COLTON CA

CAL STRIPE, INC. REMOVE PAVEMENT MARKERVC1300003799
685387COLTON CA

CAL STRIPE, INC. PAVEMENT MARKER (RETROREFLECTIVE)VC1300003799
685387COLTON CA

CAL STRIPE, INC. LEAD COMPLIANCE PLANVC1300003799
685387COLTON CA

CAL STRIPE, INC. TRAFFIC CONTROL SYSTEMVC1300003799
685387COLTON CA

CAL STRIPE, INC. THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET
NIGHT VISIBILITY)

VC1300003799
685387COLTON CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 33 (69.75%)VC1300003799

CONTINUED ON NEXT PAGE
793907LA PUENTE CA



LIST OF SUBCONTRACTORS

08-1N1304

08-RIV-78-0.0/16.2
3/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
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3/23/2023

CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 34 (19.39%)VC1300003799
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. MODIFYING TRAFFIC MONITORING STATIONSVC1300003799
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM
ELEMENTS DURING CONSTRUCTION

VC1300003799
793907LA PUENTE CA

CAL STRIPE, INC. ITEM 25 (92.59%)VC1300003799
685387COLTON CA

CAL STRIPE, INC. ITEM 26 (93.75%)VC1300003799
685387COLTON CA

CAL STRIPE, INC. ITEM 27 (93.46%)VC1300003799
685387COLTON CA

CAL STRIPE, INC. ITEM 28 (93.75%)VC1300003799
685387COLTON CA

CAL STRIPE, INC. ITEM 29 (93.75%)VC1300003799
685387COLTON CA

CAL STRIPE, INC. 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (BROKEN 36-12)

VC1300003799
685387COLTON CA

CAL STRIPE, INC. 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC1300003799
685387COLTON CA

CAL STRIPE, INC. 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC1300003799

CONTINUED ON NEXT PAGE
685387COLTON CA



LIST OF SUBCONTRACTORS

08-1N1304

08-RIV-78-0.0/16.2
3/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S11

3/23/2023

CAL STRIPE, INC. REMOVE PAINTED TRAFFIC STRIPEVC1300003799
685387COLTON CA

CAL STRIPE, INC. REMOVE THERMOPLASTIC TRAFFIC STRIPEVC1300003799
685387COLTON CA

CAL STRIPE, INC. ITEM 30 (93.17%)VC1300003799
685387COLTON CA

CAL STRIPE, INC. ITEM 31 (93.46%)VC1300003799
685387COLTON CA

CAL STRIPE, INC. ITEM 32 (93.46%)VC1300003799
685387COLTON CA

CAL STRIPE, INC. REMOVE THERMOPLASTIC PAVEMENT MARKINGVC1300003799
685387COLTON CA

CAL STRIPE, INC. 6" TRAFFIC STRIPE TAPE WITH CONTRASTVC1300003799
685387COLTON CA

CAL STRIPE, INC. 6" TRAFFIC STRIPE TAPE WITH CONTRAST (BROKEN 36-12)VC1300003799
685387COLTON CA

FRYMAN MANAGEMENT ITEM 4 (72.07%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 5 (9.77%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 17 (93.43%)VC1300003799

CONTINUED ON NEXT PAGE
1007017IRVINE CA



LIST OF SUBCONTRACTORS

08-1N1304

08-RIV-78-0.0/16.2
3/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S12

3/23/2023

FRYMAN MANAGEMENT ITEM 18 (93.47%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 19 (93.46%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT CONSTRUCTION AREA SIGNSVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT TRAFFIC CONTROL SYSTEMVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-
UNFRAMED)

VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-
UNFRAMED)

VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 20 (93.46%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 21 (93.46%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 22 (93.46%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 23 (93.46%)VC1300003799

CONTINUED ON NEXT PAGE
1007017IRVINE CA



LIST OF SUBCONTRACTORS

08-1N1304

08-RIV-78-0.0/16.2
3/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S13

3/23/2023

FRYMAN MANAGEMENT FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT ROADSIDE SIGN - ONE POSTVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INSTALL SIGN PANEL ON EXISTING FRAMEVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INSTALL ROADSIDE SIGN PANEL ON EXISTING POSTVC1300003799
1007017IRVINE CA

ONYX PAVING COMPANY, INC. ITEM 5 (35.71%)VC1300003799
630360ANAHEIM CA

ONYX PAVING COMPANY, INC. ITEM 12 (93.46%)VC1300003799
630360ANAHEIM CA

ONYX PAVING COMPANY, INC. ITEM 14 (93.46%)VC1300003799
630360ANAHEIM CA

ONYX PAVING COMPANY, INC. TRAFFIC CONTROL SYSTEMVC1300003799
630360ANAHEIM CA

ONYX PAVING COMPANY, INC. CRACK TREATMENTVC1300003799
630360ANAHEIM CA

ONYX PAVING COMPANY, INC. REPLACE ASPHALT CONCRETE SURFACINGVC1300003799
630360ANAHEIM CA

SAPERE ENVIRONMENTAL LLC ITEM 11 (21.43%)VC1300003799

CONTINUED ON NEXT PAGE
N/ASAN FRANCISCO CA
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SAPERE ENVIRONMENTAL LLC CONTRACTOR-SUPPLIED BIOLOGIST (LS)VC1300003799
N/ASAN FRANCISCO CA
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