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State of California Department of Transportation

Bid Summary
Bid Opening Date: 04/18/2023 Page 1
Contract Number: 08-1H3904 04/19/2023
Project ID: 0817000032 SAN BERNARDINO COUNTY FROM 0.6 MILE NORTH OF CLEGHORN Contract Code: B

Location: 08-SBd-15-R20.5/R21.6,

ROAD UNDERCROSSING TO 0.5 MILE SOUTH OF ROUTE 138 AND

Number of ltems: 119
FROM 0.5 MILE SOUTH OF TRUCK SAFETY CHECK AREA TO 0.4

R25.5/R30.7
MILE NORTH OF OAK HILL ROAD OVERCROSSING
Construct building, roadway Exc, JPCP, and temporary barrier system.
DBE - 20.0% Federal Aid #1: ACIM-0151(250)E
Proposals Issued: 5 Total Number of Working Days: 300 Overrun/Underrun:  $6,382,920.32
Number of Bidders: 5 Engineers Est: $18,844,309.68 % Over/Under Est: 33.87%
Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference
1 $25,227,230.00 VC0000101310 POWELL CONSTRUCTORS INC CSLB# 00845305 CC PREF CLAIMED
8555 BANANA AVENUE Phone (909) 356-8880
FONTANA CA 92335 Fax (909) 356-1299
2 $27,999,768.20 VC2100000452 RAGNAR BENSON, LLC CSLB# 1057074 CC PREF CLAIMED
833 FEATHERSTONE RD Phone (815) 963-7540
ROCKFORD IL 61107
3 $28,296,109.80 VC0000021515 C. A. RASMUSSEN, INC. CSLB# 00254681 CC PREF CLAIMED
28548 LIVINGSTON AVENUE Phone (661) 367-9040
VALENCIA CA 91355
4 $30,903,165.00 VC1600001088 GUY F. ATKINSON CSLB# 01004388 CC PREF CLAIMED
18201 VON KARMAN AVE STE 800 Phone (866)441-8538

IRVINE CA 92612



Bid Opening Date: 04/18/2023
Contract Number: 08-1H3904

5

$32,486,378.50 VC0000008339

SULLY-MILLER CONTRACTING COMPANY
135 S. STATE COLLEGE BLVD #400
BREA CA 92821

Page 2
04/19/2023
CSLB# 00747612 CC PREF CLAIMED

Phone (714) 578-9600
Fax  (814) 578-9672



Bid Opening Date: 04/18/2023

Contract Number:

Item
No.

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014

0015
0016
0017
0018
0019
0020
0021
0022
0023
0024

Item
Code

070030
090100
090140
090205
090210
120090
120100
120103
120165
120204
120320
128651
128654
128658

129100
014105
129150
130100
130300
130310
130320
130560
130570
130620

08-1H3904

Contract Proposal of Low Bidder

Item Description

LEAD COMPLIANCE PLAN

TIME-RELATED OVERHEAD (WDAY)

RENEWABLE DIESEL REPORT

DISPUTE RESOLUTION BOARD ON-SITE MEETING

HOURLY OFF-SITE DISPUTE-RESOLUTION-BOARD-RELATED TASKS
CONSTRUCTION AREA SIGNS

TRAFFIC CONTROL SYSTEM

STATIONARY IMPACT ATTENUATOR VEHICLE

CHANNELIZER (SURFACE MOUNTED)

PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY
TEMPORARY BARRIER SYSTEM

PORTABLE CHANGEABLE MESSAGE SIGN (EA)

TEMPORARY AUTOMATED END OF QUEUE WARNING SYSTEM (TYPE 1) DAY

END OF QUEUE MONITORING AND WARNING WITH TRUCK MOUNTED CHANGEABLE
MESSAGE SIGN DAY

TEMPORARY CRASH CUSHION MODULE

ALTERNATIVE TEMPORARY CRASH CUSHION TL-3
TEMPORARY TRAFFIC SCREEN

JOB SITE MANAGEMENT

PREPARE STORM WATER POLLUTION PREVENTION PLAN
RAIN EVENT ACTION PLAN

STORM WATER SAMPLING AND ANALYSIS DAY
TEMPORARY SOIL BINDER

TEMPORARY COVER

TEMPORARY DRAINAGE INLET PROTECTION

Unit of
Measure

LS
WDAY
EA
EA
HR
LS
LS
DAY
EA
EA
LF
EA
EA
EA

EA
EA
LF
LS
LS
EA
EA
SQYD
SQYD

EA

Estimated
Quantity

LUMP SUM
300.0
10.0
6.0
20.0
LUMP SUM
LUMP SUM
240.0
420
480.0
17,700.0
6.0
240.0
10.0

70.0

2.0

17,700.0
LUMP SUM
LUMP SUM

68.0

3.0

20,000.0

2,000.0

4.0

Bid

3,000.00
1,700.00
500.00
6,000.00
200.00
14,000.00
210,000.00
85.00
40.00
50.00
17.00
2,500.00
125.00
1,000.00

250.00
3,500.00
1.00
50,000.00
2,200.00
500.00
500.00
0.50

2.50
310.00
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Amount

3,000.00
510,000.00
5,000.00
36,000.00
4,000.00
14,000.00
210,000.00
20,400.00
1,680.00
24,000.00
300,900.00
15,000.00
30,000.00
10,000.00

17,500.00
7,000.00
17,700.00
50,000.00
2,200.00
34,000.00
1,500.00
10,000.00
5,000.00
1,240.00



Bid Opening Date: 04/18/2023

Contract Number:

Item
No.

0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039
0040
0041
0042
0043
0044
0045
0046
0047
0048

Item
Code

130640
130710
130730
130900
141120
146002
160110
170103
190101
190185
192055
193028
198206
014201
014202
014203
200114
014204
205033
210430
210610
250201
260203
280015

08-1H3904

Contract Proposal of Low Bidder

Item Description

TEMPORARY FIBER ROLL

TEMPORARY CONSTRUCTION ENTRANCE
STREET SWEEPING

TEMPORARY CONCRETE WASHOUT
TREATED WOOD WASTE
CONTRACTOR-SUPPLIED BIOLOGIST (LS)
TEMPORARY HIGH-VISIBILITY FENCE
CLEARING AND GRUBBING (LS)
ROADWAY EXCAVATION

SHOULDER BACKING

STRUCTURE EXCAVATION (SOIL NAIL WALL)
STRUCTURE BACKFILL (SOIL NAIL WALL)
SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A1
DECORATIVE BOULDERS "A"
DECORATIVE BOULDERS "B"
DECORATIVE BOULDERS "C"

ROCK BLANKET

DECORATIVE BOULDERS "D"

GRAVEL MULCH

HYDROSEED

COMPOST (CY)

CLASS 2 AGGREGATE SUBBASE

CLASS 2 AGGREGATE BASE (CY)

LEAN CONCRETE BASE RAPID SETTING

Unit of
Measure

LF
EA
LS
LS
LB
LS
LF
LS
CcYy
TON
CcYy
CcYy
SQYD
EA
EA
EA
SQFT
EA
SQFT
SQFT
CcY
CcY
CY

CcY

Estimated
Quantity

2,500.0
1.0
LUMP SUM
LUMP SUM
910.0
LUMP SUM
1,400.0
LUMP SUM
63,600.0
110.0
243.0
20.0
7,160.0
2.0
2.0
4.0
1,060.0
10.0
1,600.0
246,000.0
2,340.0
1,720.0
6,650.0
280.0

Bid

3.20
3,000.00
10,000.00
35,000.00
3.00
30,000.00
6.00
35,000.00
45.00
85.00
150.00
450.00
2.80
1,000.00
800.00
550.00
29.00
350.00
4.00

0.19
44.00
60.00
60.00
900.00
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Amount

8,000.00
3,000.00
10,000.00
35,000.00
2,730.00
30,000.00
8,400.00
35,000.00
2,862,000.00
9,350.00
36,450.00
9,000.00
20,048.00
2,000.00
1,600.00
2,200.00
30,740.00
3,500.00
6,400.00
46,740.00
102,960.00
103,200.00
399,000.00
252,000.00



Bid Opening Date: 04/18/2023

Contract Number:

Item
No.

0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0072

Item
Code

390100
390132
394076
397005
398001
398100
401050
401055
414202
414241
418002
418005
460300
498042
498044
498048
046951
530050
530200
560218
560219
710136
710166
723080

08-1H3904

Contract Proposal of Low Bidder

Item Description

PRIME COAT
HOT MIX ASPHALT (TYPE A)

PLACE HOT MIX ASPHALT DIKE (TYPE E)

TACK COAT

REMOVE ASPHALT CONCRETE PAVEMENT (SQFT)

REMOVE ASPHALT CONCRETE DIKE

JOINTED PLAIN CONCRETE PAVEMENT

JOINTED PLAIN CONCRETE PAVEMENT (RSC)

JOINT SEAL (PREFORMED COMPRESSION)

ISOLATION JOINT SEAL (SILICONE)

REMOVE CONCRETE PAVEMENT AND BASE

REMOVE CONCRETE PAVEMENT (SQYD)

SOIL NAIL

30" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)
36" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)
48" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)
BAR REINFORCING STEEL (SOIL NAIL WALL)

SCULPTED SHOTCRETE

STRUCTURAL SHOTCRETE

FURNISH SIGN STRUCTURE (TRUSS)

INSTALL SIGN STRUCTURE (TRUSS)

REMOVE PIPE (LF)

REMOVE ASPHALT CONCRETE OVERSIDE DRAIN

ROCK SLOPE PROTECTION (60 LB, CLASS Il, METHOD B) (CY)

Unit of
Measure

TON
TON
LF
TON
SQFT
LF
CcYy
CcYy
LF
LF
CcYy
SQYD
LF
LF
LF
LF
LB
SQFT
CcYy
LB
LB
LF
EA

CcY

Estimated
Quantity

12.0
7,280.0
530.0
8.0
91,100.0
180.0
2,590.0
380.0
8,960.0
1,090.0
4,430.0
950.0
2,893.0
11.0
64.0
18.0
18,991.0
1,370.0
129.0
29,200.0
29,200.0
51.0

1.0
430.0

Bid

1,400.00
126.00
14.00
900.00
0.50
7.00
440.00
1,300.00
8.00
10.00
75.00
10.00
61.00
1,400.00
800.00
1,400.00
1.50
55.00
850.00
8.00
5.25
30.00
700.00
165.00
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Amount

16,800.00
917,280.00
7,420.00
7,200.00
45,550.00
1,260.00
1,139,600.00
494,000.00
71,680.00
10,900.00
332,250.00
9,500.00
176,473.00
15,400.00
51,200.00
25,200.00
28,486.50
75,350.00
109,650.00
233,600.00
153,300.00
1,530.00
700.00
70,950.00



Bid Opening Date: 04/18/2023

Contract Number:

Item
No.

0073
0074
0075
0076
0077
0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093
0094
0095
0096

Item
Code

729011
730020
730070
731521
731623
731710
780440
780445
780446
780460
800360
802520
803020
810120
810190
810250
820113
015088
820720
820760
820790
820840
820850
832006

08-1H3904

Contract Proposal of Low Bidder

Item Description

ROCK SLOPE PROTECTION FABRIC (CLASS 8)
MINOR CONCRETE (CURB) (CY)

DETECTABLE WARNING SURFACE

MINOR CONCRETE (SIDEWALK)

MINOR CONCRETE (CURB RAMP)

REMOVE CONCRETE CURB (LF)

PREPARE AND STAIN CONCRETE

PREPARE AND STAIN SHOTCRETE

STAIN GALVANIZED SURFACES (LS)

ANTI-GRAFFITI COATING

CHAIN LINK FENCE (TYPE CL-6)

6' CHAIN LINK GATE (TYPE CL-6)

REMOVE FENCE

REMOVE PAVEMENT MARKER

GUARD RAILING DELINEATOR

PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)
TREATMENT BEST MANAGEMENT PRACTICE MARKER
SALVAGE POLE AND MAST ARM

FURNISH LAMINATED PANEL SIGN (1"-TYPE B)

FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)
FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
ROADSIDE SIGN - ONE POST

ROADSIDE SIGN - TWO POST

MIDWEST GUARDRAIL SYSTEM (STEEL POST)

Unit of
Measure

SQYD
cYy
SQFT
CY
CcYy
LF
SQFT
SQFT
LS
SQFT
LF
EA
LF
EA
EA
EA
EA
EA
SQFT
SQFT
SQFT
EA
EA
LF

Estimated
Quantity

1,000.0
69.0
23.0

130.0
1.4
200.0
2,321.0
1,370.0
LUMP SUM
3,691.0
1,210.0
2.0
990.0
210.0
27.0
220.0
2.0
3.0
37.0
110.0
93.0
6.0
5.0
2,020.0

Bid

5.00
1,150.00
55.00
550.00
1,200.00
8.00
5.00
3.00
22,000.00
1.50
45.00
2,600.00
10.00
1.00
55.00
35.00
190.00
5,000.00
28.00
20.00
23.00
460.00
1,750.00
45.00
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Amount

5,000.00
79,350.00
1,265.00
71,500.00
1,680.00
1,600.00
11,605.00
4,110.00
22,000.00
5,536.50
54,450.00
5,200.00
9,900.00
210.00
1,485.00
7,700.00
380.00
15,000.00
1,036.00
2,200.00
2,139.00
2,760.00
8,750.00
90,900.00



Bid Opening Date: 04/18/2023

Contract Number:

Item
No.

0097
0098
0099
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110
0111

0112
0113
0114
0115
0116
0117
0118
0119

Item
Code

832070
048339
839219
038223
839580
839584
839649
048338
839744
839752
840583
840584
840637
847191
870009

870137
013863
871900
872131
014206
014207
994650
999990

08-1H3904

Contract Proposal of Low Bidder

Item Description

VEGETATION CONTROL (MINOR CONCRETE)
TUBULAR RAILING

DOUBLE MIDWEST GUARDRAIL SYSTEM (STEEL POST)
CONCRETE BARRIER (TYPE 60MD MODIFIED)
END ANCHOR ASSEMBLY (TYPE SFT-M)
ALTERNATIVE IN-LINE TERMINAL SYSTEM
CONCRETE BARRIER (TYPE 60MS)

CONCRETE BARRIER (TYPE 60MSC MODIFIED)
CONCRETE BARRIER (TYPE 836 MODIFIED)
REMOVE GUARDRAIL

6" TWO-COMPONENT PAINT TRAFFIC STRIPE
8" TWO-COMPONENT PAINT TRAFFIC STRIPE
TWO-COMPONENT PAINT PAVEMENT MARKING
12" TWO-COMPONENT PAINT TRAFFIC STRIPE

MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

ELECTRIC SERVICE FOR BOOSTER PUMP

MODIFYING ROADSIDE WEATHER INFORMATION SYSTEMS
FIBER OPTIC CABLE SYSTEMS

MODIFYING LIGHTING SYSTEMS

HIGH SPEED WEIGH-IN MOTION SYSTEM

REMOVE WEIGH-IN MOTION SYSTEM

BUILDING WORK

MOBILIZATION

Unit of
Measure

SQYD
LF
LF
LF
EA
EA
LF
LF
LF
LF
LF
LF

SQFT
LF

LS

LS
LS
LS
LS
LS
LS
LS

LS

Estimated
Quantity

1,190.0
242.0
100.0
180.0

9.0

4.0
220.0
33.0
225.0
63.0
11,900.0

6,720.0

1,410.0

1,200.0

LUMP SUM

LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM
LUMP SUM

LUMP SUM

Bid

95.00
115.00
80.00
165.00
2,300.00
5,500.00
170.00
490.00
200.00
12.00
2.50
5.00
20.00
8.00
20,000.00

180,000.00
135,000.00
790,000.00
290,000.00
1,800,000.00
40,000.00
9,500,000.00
2,300,000.00

Bid Amount:
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Amount

113,050.00
27,830.00
8,000.00
29,700.00
20,700.00
22,000.00
37,400.00
16,170.00
45,000.00
756.00
29,750.00
33,600.00
28,200.00
9,600.00
20,000.00

180,000.00
135,000.00
790,000.00
290,000.00
1,800,000.00
40,000.00
9,500,000.00
2,300,000.00

$25,227,230.00



Bid Opening Date: 04/18/2023 Page 8
Contract Number: 08-1H3904 04/19/2023

Summary of Remaining Bidders

Second Third Fourth Fifth

ltem Bid Amount Bid Amount Bid Amount Bid Amount

0001 1,450.00 1,450.00 1,100.00 1,100.00 6,000.00 6,000.00 2,000.00 2,000.00
0002 4,400.00 1,320,000.00 3,500.00 1,050,000.00 11,000.00 3,300,000.00 4,500.00 1,350,000.00
0003 250.00 2,500.00 500.00 5,000.00 500.00 5,000.00 600.00 6,000.00
0004 6,000.00 36,000.00 6,000.00 36,000.00 6,000.00 36,000.00 6,000.00 36,000.00
0005 200.00 4,000.00 200.00 4,000.00 200.00 4,000.00 200.00 4,000.00
0006 16,000.00 16,000.00 15,000.00 15,000.00 30,000.00 30,000.00 84,000.00 84,000.00
0007 310,000.00 310,000.00 293,000.00 293,000.00 180,000.00 180,000.00 650,000.00 650,000.00
0008 392.00 94,080.00 570.00 136,800.00 1,100.00 264,000.00 1,200.00 288,000.00
0009 50.00 2,100.00 86.00 3,612.00 65.00 2,730.00 84.00 3,528.00
0010 30.00 14,400.00 57.00 27,360.00 28.00 13,440.00 28.00 13,440.00
0011 75.00 1,327,500.00 13.00 230,100.00 52.00 920,400.00 57.00 1,008,900.00
0012 9,000.00 54,000.00 7,100.00 42,600.00 9,700.00 58,200.00 30,000.00 180,000.00
0013 200.00 48,000.00 160.00 38,400.00 170.00 40,800.00 278.00 66,720.00
0014 1,620.00 16,200.00 1,900.00 19,000.00 1,525.00 15,250.00 200.00 2,000.00
0015 304.00 21,280.00 210.00 14,700.00 520.00 36,400.00 600.00 42,000.00
0016 3,545.00 7,090.00 7,600.00 15,200.00 50,000.00 100,000.00 4,500.00 9,000.00
0017 5.00 88,500.00 4.00 70,800.00 10.00 177,000.00 20.00 354,000.00
0018 20,000.00 20,000.00 66,000.00 66,000.00 180,000.00 180,000.00 26,000.00 26,000.00
0019 3,700.00 3,700.00 1,500.00 1,500.00 30,000.00 30,000.00 6,000.00 6,000.00
0020 500.00 34,000.00 500.00 34,000.00 500.00 34,000.00 500.00 34,000.00
0021 1,064.00 3,192.00 600.00 1,800.00 500.00 1,500.00 600.00 1,800.00
0022 0.41 8,200.00 0.16 3,200.00 0.50 10,000.00 0.40 8,000.00
0023 6.00 12,000.00 3.40 6,800.00 5.50 11,000.00 4.00 8,000.00
0024 435.00 1,740.00 340.00 1,360.00 325.00 1,300.00 556.00 2,224.00
0025 1.55 3,875.00 3.70 9,250.00 6.00 15,000.00 7.00 17,500.00
0026 9,200.00 9,200.00 4,600.00 4,600.00 20,000.00 20,000.00 13,000.00 13,000.00
0027 250,000.00 250,000.00 70,000.00 70,000.00 50,000.00 50,000.00 300,000.00 300,000.00
0028 12,300.00 12,300.00 39,000.00 39,000.00 15,000.00 15,000.00 36,000.00 36,000.00
0029 4.60 4,186.00 7.10 6,461.00 8.00 7,280.00 1.20 1,092.00
0030 83,000.00 83,000.00 99,000.00 99,000.00 70,000.00 70,000.00 74,000.00 74,000.00
0031 6.10 8,540.00 4.00 5,600.00 16.00 22,400.00 12.00 16,800.00
0032 100,000.00 100,000.00 51,000.00 51,000.00 85,000.00 85,000.00 98,000.00 98,000.00

0033 35.00 2,226,000.00 31.00 1,971,600.00 28.00 1,780,800.00 33.00 2,098,800.00



Bid Opening Date: 04/18/2023 Page 9

Contract Number: 08-1H3904 04/19/2023
Summary of Remaining Bidders
Second Third Fourth Fifth

ltem Bid Amount Bid Amount Bid Amount Bid Amount
0034 200.00 22,000.00 150.00 16,500.00 140.00 15,400.00 86.00 9,460.00
0035 400.00 97,200.00 92.00 22,356.00 54.00 13,122.00 56.00 13,608.00
0036 600.00 12,000.00 550.00 11,000.00 355.00 7,100.00 196.00 3,920.00
0037 14.00 100,240.00 4.90 35,084.00 5.00 35,800.00 5.00 35,800.00
0038 800.00 1,600.00 1,100.00 2,200.00 850.00 1,700.00 2,800.00 5,600.00
0039 595.00 1,190.00 900.00 1,800.00 630.00 1,260.00 2,400.00 4,800.00
0040 445.00 1,780.00 360.00 1,440.00 500.00 2,000.00 1,700.00 6,800.00
0041 21.25 22,525.00 36.00 38,160.00 28.00 29,680.00 58.00 61,480.00
0042 263.00 2,630.00 150.00 1,500.00 300.00 3,000.00 1,112.00 11,120.00
0043 3.40 5,440.00 4.50 7,200.00 4.00 6,400.00 8.00 12,800.00
0044 0.26 63,960.00 0.18 44,280.00 0.20 49,200.00 0.25 61,500.00
0045 45.00 105,300.00 44.00 102,960.00 47.00 109,980.00 45.00 105,300.00
0046 110.00 189,200.00 69.00 118,680.00 84.00 144,480.00 105.00 180,600.00
0047 115.00 764,750.00 57.00 379,050.00 72.00 478,800.00 90.00 598,500.00
0048 700.00 196,000.00 640.00 179,200.00 552.00 154,560.00 1,300.00 364,000.00
0049 1,440.00 17,280.00 1,400.00 16,800.00 1,060.00 12,720.00 1,200.00 14,400.00
0050 160.00 1,164,800.00 110.00 800,800.00 132.00 960,960.00 128.00 931,840.00
0051 12.00 6,360.00 16.00 8,480.00 16.00 8,480.00 18.00 9,540.00
0052 890.00 7,120.00 850.00 6,800.00 955.00 7,640.00 1,500.00 12,000.00
0053 2.00 182,200.00 1.20 109,320.00 0.30 27,330.00 0.10 9,110.00
0054 30.00 5,400.00 4.30 774.00 15.00 2,700.00 5.00 900.00
0055 670.00 1,735,300.00 450.00 1,165,500.00 408.00 1,056,720.00 515.00 1,333,850.00
0056 1,195.00 454,100.00 1,100.00 418,000.00 810.00 307,800.00 1,335.00 507,300.00
0057 14.00 125,440.00 9.40 84,224.00 4.50 40,320.00 9.00 80,640.00
0058 18.00 19,620.00 12.00 13,080.00 9.00 9,810.00 12.00 13,080.00
0059 150.00 664,500.00 40.00 177,200.00 65.00 287,950.00 110.00 487,300.00
0060 50.00 47,500.00 39.00 37,050.00 7.00 6,650.00 28.00 26,600.00
0061 64.00 185,152.00 85.00 245,905.00 65.00 188,045.00 126.00 364,518.00
0062 1,000.00 11,000.00 1,200.00 13,200.00 1,790.00 19,690.00 894.00 9,834.00
0063 930.00 59,520.00 1,100.00 70,400.00 1,815.00 116,160.00 668.00 42,752.00
0064 1,450.00 26,100.00 1,700.00 30,600.00 2,105.00 37,890.00 824.00 14,832.00
0065 3.05 57,922.55 1.80 34,183.80 4.00 75,964.00 2.50 47,477.50
0066 19.00 26,030.00 38.00 52,060.00 32.00 43,840.00 55.00 75,350.00



Bid Opening Date: 04/18/2023 Page 10
Contract Number: 08-1H3904 04/19/2023

Summary of Remaining Bidders

Second Third Fourth Fifth
ltem Bid Amount Bid Amount Bid Amount Bid Amount
0067 842.00 108,618.00 2,300.00 296,700.00 1,360.00 175,440.00 1,900.00 245,100.00
0068 8.60 251,120.00 10.00 292,000.00 6.00 175,200.00 9.00 262,800.00
0069 1.00 29,200.00 1.10 32,120.00 2.00 58,400.00 1.20 35,040.00
0070 140.00 7,140.00 69.00 3,519.00 80.00 4,080.00 30.00 1,530.00
0071 6,000.00 6,000.00 1,300.00 1,300.00 1,110.00 1,110.00 1,516.00 1,516.00
0072 750.00 322,500.00 240.00 103,200.00 211.00 90,730.00 89.00 38,270.00
0073 15.00 15,000.00 17.00 17,000.00 12.00 12,000.00 6.00 6,000.00
0074 1,800.00 124,200.00 880.00 60,720.00 1,230.00 84,870.00 670.00 46,230.00
0075 50.00 1,150.00 50.00 1,150.00 65.00 1,495.00 55.00 1,265.00
0076 725.00 94,250.00 550.00 71,500.00 585.00 76,050.00 540.00 70,200.00
0077 1,070.00 1,498.00 3,400.00 4,760.00 1,075.00 1,505.00 3,265.00 4,571.00
0078 20.00 4,000.00 22.00 4,400.00 14.00 2,800.00 8.00 1,600.00
0079 29.50 68,469.50 6.30 14,622.30 15.00 34,815.00 6.00 13,926.00
0080 9.00 12,330.00 5.50 7,535.00 15.00 20,550.00 4.00 5,480.00
0081 29,000.00 29,000.00 14,000.00 14,000.00 25,000.00 25,000.00 22,000.00 22,000.00
0082 8.65 31,927.15 3.70 13,656.70 3.00 11,073.00 2.00 7,382.00
0083 45.00 54,450.00 46.00 55,660.00 42.00 50,820.00 50.00 60,500.00
0084 2,600.00 5,200.00 2,400.00 4,800.00 2,135.00 4,270.00 2,900.00 5,800.00
0085 11.00 10,890.00 8.00 7,920.00 9.00 8,910.00 12.00 11,880.00
0086 1.05 220.50 4.00 840.00 1.50 315.00 6.00 1,260.00
0087 26.00 702.00 56.00 1,512.00 56.00 1,512.00 17.00 459.00
0088 35.50 7,810.00 36.00 7,920.00 39.00 8,580.00 42.00 9,240.00
0089 1,000.00 2,000.00 170.00 340.00 210.00 420.00 110.00 220.00
0090 1,500.00 4,500.00 3,900.00 11,700.00 5,800.00 17,400.00 17,000.00 51,000.00
0091 26.50 980.50 45.00 1,665.00 34.00 1,258.00 56.00 2,072.00
0092 110.00 12,100.00 27.00 2,970.00 12.00 1,320.00 17.00 1,870.00
0093 93.00 8,649.00 33.00 3,069.00 20.00 1,860.00 28.00 2,604.00
0094 6.00 36.00 200.00 1,200.00 500.00 3,000.00 668.00 4,008.00
0095 5.00 25.00 250.00 1,250.00 1,105.00 5,525.00 890.00 4,450.00
0096 49.00 98,980.00 45.00 90,900.00 46.00 92,920.00 56.00 113,120.00
0097 70.00 83,300.00 83.00 98,770.00 69.00 82,110.00 93.00 110,670.00
0098 220.00 53,240.00 130.00 31,460.00 122.00 29,524.00 152.00 36,784.00

0099 94.00 9,400.00 80.00 8,000.00 82.00 8,200.00 105.00 10,500.00



Bid Opening Date: 04/18/2023
Contract Number: 08-1H3904

Item
0100
0101
0102
0103
0104
0105
0106
0107
0108
0109
0110
0111
0112
0113
0114
0115
0116
0117
0118
0119

Bid Amount:

Summary of Remaining Bidders

Second

Bid Amount
200.00 36,000.00
1,825.00 16,425.00
5,500.00 22,000.00
195.00 42,900.00
445.00 14,685.00
190.00 42,750.00
60.00 3,780.00
2.50 29,750.00
5.00 33,600.00
20.00 28,200.00
8.00 9,600.00
60,000.00 60,000.00
165,000.00 165,000.00
223,000.00 223,000.00
950,000.00 950,000.00
310,000.00 310,000.00
1,400,000.00 1,400,000.00
45,000.00 45,000.00
7,794,000.00 7,794,000.00
2,790,000.00 2,790,000.00

$27,999,768.20

Third

Bid Amount
150.00 27,000.00
2,300.00 20,700.00
7,500.00 30,000.00
230.00 50,600.00
350.00 11,550.00
330.00 74,250.00
17.00 1,071.00
2.50 29,750.00
5.00 33,600.00
20.00 28,200.00
8.00 9,600.00
20,000.00 20,000.00
91,000.00 91,000.00
152,000.00 152,000.00
914,000.00 914,000.00
254,000.00 254,000.00
1,133,000.00 1,133,000.00
18,000.00 18,000.00
12,850,000.00 12,850,000.00
2,660,000.00 2,660,000.00

$28,296,109.80

Fourth

Bid Amount
270.00 48,600.00
2,335.00 21,015.00
4,465.00 17,860.00
370.00 81,400.00
1,220.00 40,260.00
240.00 54,000.00
16.00 1,008.00
3.00 35,700.00
5.60 37,632.00
23.00 32,430.00
9.00 10,800.00
5,500.00 5,500.00
155,000.00 155,000.00
88,000.00 88,000.00
930,000.00 930,000.00
300,000.00 300,000.00
990,000.00 990,000.00
55,000.00 55,000.00
12,030,247.00 12,030,247.00
3,090,000.00 3,090,000.00

$30,903,165.00

Page 11
04/19/2023
Fifth

Bid Amount
210.00 37,800.00
2,500.00 22,500.00
6,200.00 24,800.00
188.00 41,360.00
440.00 14,520.00
335.00 75,375.00
39.00 2,457.00
3.10 36,890.00
6.20 41,664.00
25.00 35,250.00
10.00 12,000.00
29,000.00 29,000.00
151,000.00 151,000.00
200,000.00 200,000.00
1,142,000.00 1,142,000.00
335,000.00 335,000.00
1,500,000.00 1,500,000.00
98,000.00 98,000.00
12,000,000.00 12,000,000.00
3,200,000.00 3,200,000.00
$32,486,378.50



08-1H3904 PAGE S1
08-SBD-15-R20.5/R21.6, R25.5/R30.7 4/19/2023
4/18/2023

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008339 ACE FENCE COMPANY ITEM 81 (99%)

LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

CONTINUED ON NEXT PAGE

996577

996577

996577

996577

996577

996577

996577

996577

996577

996577

996577

ITEM 83 (81%)

ITEM 84 (72%)

ITEM 85 (67%)

ITEM 87 (100%)

STAIN GALVANIZED SURFACES

CHAIN LINK FENCE (TYPE CL-6)

6' CHAIN LINK FENCE (TYPE CL-6)

REMOVE FENCE

ITEM 96 (80%)

ITEM 98 (72%)
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08-SBD-15-R20.5/R21.6, R25.5/R30.7 4/19/2023
4/18/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008339 ACE FENCE COMPANY ITEM 99 (76%)

LA PUENTE CA 996577

ACE FENCE COMPANY ITEM 101 (92%)

LA PUENTE CA 996577

ACE FENCE COMPANY ITEM 102 (71%)

LA PUENTE CA 996577

ACE FENCE COMPANY MIDWEST GUARDRAIL SYSTEM (STEEL POST)

LA PUENTE CA 996577

ACE FENCE COMPANY TUBULAR RAILING

LA PUENTE CA 996577

ACE FENCE COMPANY DOUBLE MIDWEST GUARDRAIL SYSTEM (STEEL POST)

LA PUENTE CA 996577

ACE FENCE COMPANY END ANCHOR ASSEMBLY (TYPE SFT-M)

LA PUENTE CA 996577

ACE FENCE COMPANY ALTERNATIVE IN-LINE TERMINAL SYSTEM

LA PUENTE CA 996577

ACE FENCE COMPANY ITEM 106 (38%)

LA PUENTE CA 996577

ACE FENCE COMPANY REMOVE GUARDRAIL

LA PUENTE CA 996577

GLOBAL ROAD SEALING, INC. ITEM 57 (88.8%)

GARDEN GROVE CA 757585

CONTINUED ON NEXT PAGE
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08-SBD-15-R20.5/R21.6, R25.5/R30.7 4/19/2023
4/18/2023
LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008339 GLOBAL ROAD SEALING, INC. ITEM 58 (83.3%)
GARDEN GROVE CA 757585
GLOBAL ROAD SEALING, INC. JOINT SEAL PREFORMED
GARDEN GROVE CA 757585
GLOBAL ROAD SEALING, INC. ISOLATION JOINT SEAL (SILICONE)
GARDEN GROVE CA 757585
DEES BURKE ENGINEERING CONSTRUCTORS, LLC ITEM 100 (63%)
ONTARIO CA 1012305
DEES BURKE ENGINEERING CONSTRUCTORS, LLC ITEM 103 (59%)
ONTARIO CA 1012305
DEES BURKE ENGINEERING CONSTRUCTORS, LLC ITEM 104 (68.6%)
ONTARIO CA 1012305
DEES BURKE ENGINEERING CONSTRUCTORS, LLC ITEM 105 (32.2%)
ONTARIO CA 1012305
DEES BURKE ENGINEERING CONSTRUCTORS, LLC CONCRETE BARRIER (TYPE 60MD MOD)
ONTARIO CA 1012305
DEES BURKE ENGINEERING CONSTRUCTORS, LLC CONCRETE BARRIER (TYPE 60MS)
ONTARIO CA 1012305
DEES BURKE ENGINEERING CONSTRUCTORS, LLC CONCRETE BARRIER (TYPE 60MSC MOD)
ONTARIO CA 1012305
DEES BURKE ENGINEERING CONSTRUCTORS, LLC CONCRETE BARRIER (TYPE 836 MOD)
ONTARIO CA 1012305

CONTINUED ON NEXT PAGE
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4/18/2023

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008339 MOUNTAINVIEW BIOLOGICAL CONSULTING ITEM 30 (94%)

CRESTLINE CA

201813610249

MOUNTAINVIEW BIOLOGICAL CONSULTING

CRESTLINE CA

DIVERSIFED LANDSCAPE CO.

WILDOMAR CA

DIVERSIFED LANDSCAPE CO.

WILDOMAR CA

DIVERSIFED LANDSCAPE CO.

WILDOMAR CA

DIVERSIFED LANDSCAPE CO.

WILDOMAR CA

DIVERSIFED LANDSCAPE CO.

WILDOMAR CA

DIVERSIFED LANDSCAPE CO.

WILDOMAR CA

DIVERSIFED LANDSCAPE CO.

WILDOMAR CA

DIVERSIFED LANDSCAPE CO.

WILDOMAR CA

DIVERSIFED LANDSCAPE CO.

WILDOMAR CA

CONTINUED ON NEXT PAGE

201813610249

576183

576183

576183

576183

576183

576183

576183

576183

576183

CONTRACTOR SUPPLIED BIOLOGIST

ITEM 38 (28%)

ITEM 39 (25%)

ITEM 40 (26%)

ITEM 41 (36%)

ITEM 42 (24%)

DECORATIVE BOULDERS "A"

DECORATIVE BOULDERS "B"

DECORATIVE BOULDERS "C"

ROCK BLANKET
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4/18/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008339 DIVERSIFED LANDSCAPE CO. DECORATIVE BOULDERS "D"

WILDOMAR CA 576183

DIVERSIFED LANDSCAPE CO. ITEM 43 (45%)

WILDOMAR CA 576183

DIVERSIFED LANDSCAPE CO. ITEM 97 (85%)

WILDOMAR CA 576183

DIVERSIFED LANDSCAPE CO. ITEM 119 (0.3%)

WILDOMAR CA 576183

DIVERSIFED LANDSCAPE CO. GRAVEL MULCH

WILDOMAR CA 576183

DIVERSIFED LANDSCAPE CO. VEGETATION CONTROL (MINOR CONCRETE)

WILDOMAR CA 576183

DIVERSIFED LANDSCAPE CO. MOBILIZATION

WILDOMAR CA 576183

THE J.V. LAND CLEARING CO., INC. ITEM 32 (86%)

SAN DIMAS CA 759306

THE J.V. LAND CLEARING CO., INC. CLEARING & GRUBBING

SAN DIMAS CA 759306

CINDY TRUMP, INC. ITEM 27 (88%)

LA HABRA CA 754500

CINDY TRUMP, INC. STREET SWEEPING

LA HABRA CA 754500

CONTINUED ON NEXT PAGE
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4/18/2023
LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008339 MANERI TRAFFIC CONTROL, INC. ITEM 10 (100%)
FALLBROOK CA 1017741
MANERI TRAFFIC CONTROL, INC. ITEM 13 (100%)
FALLBROOK CA 1017741
MANERI TRAFFIC CONTROL, INC. ITEM 14 (100%)
FALLBROOK CA 1017741
MANERI TRAFFIC CONTROL, INC. ITEM 15 (100%)
FALLBROOK CA 1017741
MANERI TRAFFIC CONTROL, INC. ITEM 16 (100%)
FALLBROOK CA 1017741
SACRAMENTO DRILLING, INC. ITEM 61 (100%)
SACRAMENTO CA 759193
SACRAMENTO DRILLING, INC. ITEM 65 (100%)
SACRAMENTO CA 759193
SACRAMENTO DRILLING, INC. ITEM 66 (100%)
SACRAMENTO CA 759193
SACRAMENTO DRILLING, INC. ITEM 67 (100%)
SACRAMENTO CA 759193
SACRAMENTO DRILLING, INC. ITEM 80 (100%)
SACRAMENTO CA 759193
LNA CONCRETE STRUCTURES, INC. ITEM 118 (5%)
CHINO HILLS CA 611949

CONTINUED ON NEXT PAGE
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LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008339 LNA CONCRETE STRUCTURES, INC. BUILDING WORK

CHINO HILLS CA 611949

J-SQUARED GENERAL CONTRACTORS, INC.
ORANGE CA 918485

J-SQUARED GENERAL CONTRACTORS, INC.
ORANGE CA 918485

ELLIS EQUIPMENT, INC.
SIGNAL HILL CA 1043179

ELLIS EQUIPMENT, INC.

SIGNAL HILL CA 1043179
CALIAGUA, INC.

ANAHEIM CA 359728
CALIAGUA, INC.

ANAHEIM CA 359728

ALLIED STEEL CO., INC.
RIVERSIDE CA 164718

ALLIED STEEL CO., INC.

RIVERSIDE CA 164718
G3 QUALITY

REDLANDS CA ABSENT
G3 QUALITY

REDLANDS CA ABSENT

CONTINUED ON NEXT PAGE

ITEM 118 (42.4%)

BUILDING WORK

ITEM 11 (40%)

TEMPORARY BARRIER SYSTEM

ITEM 118 (32%)

BUILDING WORK

ITEM 118 (3%)

BUILDING WORK

ITEM 55 (12%)

JOINTED PLAIN CONCRETE PAVEMENT
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08-SBD-15-R20.5/R21.6, R25.5/R30.7 4/19/2023
4/18/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008339 TMA, INC. ITEM 6 (100%)

GARDENA CA 1091532

TMA, INC. ITEM 9 (100%)

GARDENA CA 1091532

TMA, INC. ITEM 62 (100%)

GARDENA CA 1091532

TMA, INC. ITEM 63 (100%)

GARDENA CA 1091532

TMA, INC. ITEM 64 (100%)

GARDENA CA 1091532

TMA, INC. ITEM 68 (100%)

GARDENA CA 1091532

TMA, INC. ITEM 69 (100%)

GARDENA CA 1091532

TMA, INC. ITEM 91 (100%)

GARDENA CA 1091532

TMA, INC. ITEM 92 (100%)

GARDENA CA 1091532

TMA, INC. ITEM 93 (100%)

GARDENA CA 1091532

TMA, INC. ITEM 94 (100%)

GARDENA CA 1091532

CONTINUED ON NEXT PAGE
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LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008339 TMA, INC. ITEM 95 (100%)

GARDENA CA 1091532

TMA, INC. ITEM 119 (2%)

GARDENA CA 1091532

TMA, INC. MOBILIZATION

GARDENA CA 1091532

MSL ELECTRIC, INC. ITEM 111 (100%)

ANAHEIM CA 822450

MSL ELECTRIC, INC. ITEM 112 (100%)

ANAHEIM CA 822450

MSL ELECTRIC, INC. ITEM 113 (100%)

ANAHEIM CA 822450

MSL ELECTRIC, INC. ITEM 114 (100%)

ANAHEIM CA 822450

MSL ELECTRIC, INC. ITEM 115 (100%)

ANAHEIM CA 822450

MSL ELECTRICAL, INC. ITEM 116 (100%)

ANAHEIM CA 811450

MSL ELECTRICAL, INC. ITEM 117 (100%)

ANAHEIM CA 811450

MSL ELECTRICAL, INC. ITEM 118 (100%)

ANAHEIM CA 811450

CONTINUED ON NEXT PAGE
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08-SBD-15-R20.5/R21.6, R25.5/R30.7
4/18/2023

BIDDER ID NAME AND ADDRESS

PAGE S10
4/19/2023

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000008339 MSL ELECTRICAL, INC.

ANAHEIM CA

MSL ELECTRICAL, INC.

ANAHEIM CA

811450

811450

ITEM 119 (4%)

MOBILIZATION



08-1H3904

08-SBD-15-R20.5/R21.6, R25.5/R30.7

4/18/2023

BIDDER ID

NAME AND ADDRESS

LIST OF SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

LICENSE NUMBER

PAGE S11
4/19/2023

VC0000021515

J-SQUARED GEN CONTRACTORS
ORANGE CA

J-SQUARED GEN CONTRACTORS
ORANGE CA

J-SQUARED GEN CONTRACTORS
ORANGE CA

J-SQUARED GEN CONTRACTORS
ORANGE CA

ACE FENCE
LA PUENTE CA

ACE FENCE
LA PUENTE CA

ACE FENCE
LA PUENTE CA

ACE FENCE
LA PUENTE CA

ACE FENCE
LA PUENTE CA

ACE FENCE
LA PUENTE CA

ACE FENCE
LA PUENTE CA

CONTINUED ON NEXT PAGE

918485

918485

918485

918485

996577

996577

996577

996577

996577

996577

996577

ITEM 118 (13.1%)

ITEM 119 (1.3%)

MAIN BUILDING ONLY

MOBE FOR SUB

ITEM 29 (100%)

ITEM 83 (100%)

ITEM 84 (100%)

ITEM 85 (100%)

ITEM 87 (100%)

ITEM 96 (100%)

ITEM 98 (100%)
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08-SBD-15-R20.5/R21.6, R25.5/R30.7 4/19/2023
4/18/2023

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021515 ACE FENCE ITEM 99 (100%)

LA PUENTE CA

ACE FENCE
LA PUENTE CA

ACE FENCE
LA PUENTE CA

ACE FENCE
LA PUENTE CA

MALCOLM DRILLING
IRWINDALE CA

MALCOLM DRILLING
IRWINDALE CA

MALCOLM DRILLING
IRWINDALE CA

MALCOLM DRILLING
IRWINDALE CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CAL STRIPE
COLTON CA

CONTINUED ON NEXT PAGE

996577

996577

996577

996577

259543

259543

259543

259543

685387

685387

685387

ITEM 101 (100%)

ITEM 102 (100%)

ITEM 106 (100%)

ITEM 61 (100%)

ITEM 67 (100%)

ITEM 119 (2.0%)

MOBE FOR SUB

ITEM 88 (100%)

ITEM 107 (100%)

ITEM 108 (100%)
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08-SBD-15-R20.5/R21.6, R25.5/R30.7 4/19/2023
4/18/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021515 CAL STRIPE ITEM 109 (100%)

COLTON CA 685387

CAL STRIPE ITEM 110 (100%)

COLTON CA 685387

CAL STRIPE ITEM 119 (0.4%)

COLTON CA 685387

CAL STRIPE MOBE FOR SUB

COLTON CA 685387

FAIRBANKS SCALES ITEM 118 (1.2%)

CHINO CA 577909

FAIRBANKS SCALES SCALE ONLY

CHINO CA 577909

CALIAUGA ITEM 118 (11.3%)

ANAHEIM CA 359728

CALIAUGA WATER & SEWER ONLY

ANAHEIM CA 359728

MARINA LANDSCAPE ITEM 22 (100%)

ORANGE CA 492862

MARINA LANDSCAPE ITEM 25 (100%)

ORANGE CA 492862

MARINA LANDSCAPE ITEM 38 (100%)

ORANGE CA 492862

CONTINUED ON NEXT PAGE
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PAGE S14
4/19/2023

LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000021515 MARINA LANDSCAPE ITEM 39 (100%)
ORANGE CA 492862
MARINA LANDSCAPE ITEM 40 (100%)
ORANGE CA 492862
MARINA LANDSCAPE ITEM 41 (100%)
ORANGE CA 492862
MARINA LANDSCAPE ITEM 42 (100%)
ORANGE CA 492862
MARINA LANDSCAPE ITEM 43 (100%)
ORANGE CA 492862
MARINA LANDSCAPE ITEM 44 (100%)
ORANGE CA 492862
MARINA LANDSCAPE ITEM 45 (100%)
ORANGE CA 492862
HIGH-LIGHT ELECTRICAL ITEM 111 (100%)
COLTON CA 806335
HIGH-LIGHT ELECTRICAL ITEM 112 (100%)
COLTON CA 806335
HIGH-LIGHT ELECTRICAL ITEM 113 (100%)
COLTON CA 806335
HIGH-LIGHT ELECTRICAL ITEM 114 (100%)
COLTON CA 806335

CONTINUED ON NEXT PAGE
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LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021515 HIGH-LIGHT ELECTRICAL ITEM 115 (100%)

COLTON CA

HIGH-LIGHT ELECTRICAL
COLTON CA

HIGH-LIGHT ELECTRICAL
COLTON CA

HIGH-LIGHT ELECTRICAL
COLTON CA

HIGH-LIGHT ELECTRICAL
COLTON CA

HIGH-LIGHT ELECTRICAL
COLTON CA

HIGH-LIGHT ELECTRICAL
COLTON CA

CORAL CONSTRUCTION
WILLSONVILLE OR

CORAL CONSTRUCTION
WILLSONVILLE OR

CORAL CONSTRUCTION
WILLSONVILLE OR

CORAL CONSTRUCTION
WILLSONVILLE OR

CONTINUED ON NEXT PAGE

806335

806335

806335

806335

806335

806335

806335

332441

332441

332441

332441

ITEM 116 (100%)

ITEM 117 (100%)

ITEM 118 (55.3%)

ITEM 119 (32.1%)

ELETRICAL ONLY

MOBE FOR SUB

ITEM 62 (100%)

ITEM 63 (100%)

ITEM 64 (100%)

ITEM 68 (100%)
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08-SBD-15-R20.5/R21.6, R25.5/R30.7 4/19/2023
4/18/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021515 CORAL CONSTRUCTION ITEM 69 (100%)

WILLSONVILLE OR 332441

CORAL CONSTRUCTION ITEM 119 (1.1%)

WILLSONVILLE OR 332441

CORAL CONSTRUCTION MOBE FOR SUB

WILLSONVILLE OR 332441



08-1H3904 PAGE S17
08-SBD-15-R20.5/R21.6, R25.5/R30.7 4/19/2023
4/18/2023

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000101310 CALMEX ENGINEERING INC ITEM 50 (99%)

BLOOMINGTON CA 685954

CALMEX ENGINEERING INC
BLOOMINGTON CA 685954

CALMEX ENGINEERING INC
BLOOMINGTON CA 685954

DEES BURKE ENGINEERING CONSTRUCTORS
PASADENA CA 1012305

DEES BURKE ENGINEERING CONSTRUCTORS
PASADENA CA 1012305

DEES BURKE ENGINEERING CONSTRUCTORS
PASADENA CA 1012305

DEES BURKE ENGINEERING CONSTRUCTORS
PASADENA CA 1012305

DEES BURKE ENGINEERING CONSTRUCTORS
PASADENA CA 1012305

DEES BURKE ENGINEERING CONSTRUCTORS
PASADENA CA 1012305

DEES BURKE ENGINEERING CONSTRUCTORS
PASADENA CA 1012305

DEES BURKE ENGINEERING CONSTRUCTORS
PASADENA CA 1012305

CONTINUED ON NEXT PAGE

ITEM 52 (100%)

EXCLUDES SUPPORT

ITEM 100 (81%)

ITEM 103 (65%)

ITEM 104 (62%)

ITEM 105 (54%)

FORM & POUR ONLY

FORM & POUR ONLY

FORM & POUR ONLY

FORM & POUR ONLY



08-1H3904

08-SBD-15-R20.5/R21.6, R25.5/R30.7
4/18/2023

BIDDER ID NAME AND ADDRESS

LIST OF SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

LICENSE NUMBER

PAGE S18
4/19/2023

VC0000101310 FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

CONTINUED ON NEXT PAGE

1093118

1093118

996577

996577

996577

996577

996577

996577

996577

996577

996577

ITEM 6 (96%)

EXCLUDES SUPPORT

ITEM 81 (99%)

ITEM 83 (90%)

ITEM 84 (81%)

ITEM 87 (100%)

ITEM 96 (100%)

EXCLUDES SUPPORT

EXCLUDES SUPPORT

EXCLUDES SUPPORT

ITEM 98 (96%)



08-1H3904

08-SBD-15-R20.5/R21.6, R25.5/R30.7
4/18/2023

BIDDER ID NAME AND ADDRESS

LIST OF SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

LICENSE NUMBER

PAGE S19
4/19/2023

VC0000101310 ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

DIVERSIFIED LANDSCAPE CO
WILDOMAR CA

DIVERSIFIED LANDSCAPE CO
WILDOMAR CA

DIVERSIFIED LANDSCAPE CO
WILDOMAR CA

DIVERSIFIED LANDSCAPE CO
WILDOMAR CA

DIVERSIFIED LANDSCAPE CO
WILDOMAR CA

CONTINUED ON NEXT PAGE

996577

996577

996577

996577

996577

996577

576183

576183

576183

576183

576183

ITEM 99 (100%)

ITEM 101 (100%)

ITEM 102 (80%)

EXCLUDES SUPPORT

EXCLUDES SUPPORT

EXCLUDES SUPPORT

ITEM 38 (98%)

ITEM 39 (91%)

ITEM 40 (99%)

ITEM 41 (90%)

ITEM 42 (92%)
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08-SBD-15-R20.5/R21.6, R25.5/R30.7 4/19/2023
4/18/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000101310 DIVERSIFIED LANDSCAPE CO EXCLUDES SUPPORT

WILDOMAR CA 576183

DIVERSIFIED LANDSCAPE CO EXCLUDES SUPPORT

WILDOMAR CA 576183

DIVERSIFIED LANDSCAPE CO EXCLUDES SUPPORT

WILDOMAR CA 576183

DIVERSIFIED LANDSCAPE CO EXCLUDES SUPPORT

WILDOMAR CA 576183

DIVERSIFIED LANDSCAPE CO EXCLUDES SUPPORT

WILDOMAR CA 576183

DIVERSIFIED LANDSCAPE CO ITEM 43 (100%)

WILDOMAR CA 576183

DIVERSIFIED LANDSCAPE CO ITEM 44 (100%)

WILDOMAR CA 576183

DIVERSIFIED LANDSCAPE CO ITEM 45 (100%)

WILDOMAR CA 576183

UNIVERSAL CONSTRUCTION AND ENGINEERING

INDIO CA

1019619

UNIVERSAL CONSTRUCTION AND ENGINEERING

INDIO CA

1019619

UNIVERSAL CONSTRUCTION AND ENGINEERING

INDIO CA

CONTINUED ON NEXT PAGE

1019619

ITEM 74 (99%)

ITEM 75 (100%)

ITEM 76 (99%)
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08-SBD-15-R20.5/R21.6, R25.5/R30.7 4/19/2023
4/18/2023

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000101310 UNIVERSAL CONSTRUCTION AND ENGINEERING ITEM 77 (83%)

INDIO CA 1019619

UNIVERSAL CONSTRUCTION AND ENGINEERING
INDIO CA 1019619

UNIVERSAL CONSTRUCTION AND ENGINEERING
INDIO CA 1019619

UNIVERSAL CONSTRUCTION AND ENGINEERING
INDIO CA 1019619

GLOBAL ROAD SEALING INC
GARDEN GROVE CA 757584

GLOBAL ROAD SEALING INC
GARDEN GROVE CA 757584

GLOBAL ROAD SEALING INC
GARDEN GROVE CA 757584

NEXT CENTURY REBAR INC
SAN BERNADINO CA 718745

NEXT CENTURY REBAR INC
SAN BERNADINO CA 718745

NEXT CENTURY REBAR INC
SAN BERNADINO CA 718745

NEXT CENTURY REBAR INC
SAN BERNADINO CA 718745

CONTINUED ON NEXT PAGE

EXCLUDES SUPPORT

EXCLUDES SUPPORT

EXCLUDES SUPPORT

ITEM 57 (74%)

ITEM 58 (100%)

EXCLUDES SUPPORT

ITEM 62 (8%)

ITEM 63 (13%)

ITEM 64 (10%)

ITEM 65 (95%)
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08-SBD-15-R20.5/R21.6, R25.5/R30.7 4/19/2023
4/18/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000101310 NEXT CENTURY REBAR INC ITEM 100 (8%)

SAN BERNADINO CA 718745

NEXT CENTURY REBAR INC REBAR ONLY

SAN BERNADINO CA 718745

NEXT CENTURY REBAR INC REBAR ONLY

SAN BERNADINO CA 718745

NEXT CENTURY REBAR INC REBAR ONLY

SAN BERNADINO CA 718745

NEXT CENTURY REBAR INC REBAR ONLY-EXLCUDES SUPPORT

SAN BERNADINO CA 718745

NEXT CENTURY REBAR INC REBAR ONLY

SAN BERNADINO CA 718745

NEXT CENTURY REBAR INC ITEM 103 (10%)

SAN BERNADINO CA 718745

NEXT CENTURY REBAR INC ITEM 104 (9%)

SAN BERNADINO CA 718745

NEXT CENTURY REBAR INC ITEM 105 (1%)

SAN BERNADINO CA 718745

NEXT CENTURY REBAR INC ITEM 118 (.58%)

SAN BERNADINO CA 718745

NEXT CENTURY REBAR INC REBAR ONLY

SAN BERNADINO CA 718745

CONTINUED ON NEXT PAGE



08-1H3904

08-SBD-15-R20.5/R21.6, R25.5/R30.7
4/18/2023

BIDDER ID NAME AND ADDRESS

LIST OF SUBCONTRACTORS
LICENSE NUMBER

PAGE S23
4/19/2023

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000101310 NEXT CENTURY REBAR INC
SAN BERNADINO CA

NEXT CENTURY REBAR INC
SAN BERNADINO CA

NEXT CENTURY REBAR INC
SAN BERNADINO CA

PRECISION SHOTCRETE
GARDEN GROVE CA

PRECISION SHOTCRETE
GARDEN GROVE CA

PRECISION SHOTCRETE
GARDEN GROVE CA

CAL STRIPE INC
COLTON CA

CAL STRIPE INC
COLTON CA

CAL STRIPE INC
COLTON CA

CAL STRIPE INC
COLTON CA

CAL STRIPE INC
COLTON CA

CONTINUED ON NEXT PAGE

718745

718745

718745

905976

905976

905976

685387

685387

685387

685387

685387

REBAR ONLY

REBAR ONLY

REBAR MOB ONLY

ITEM 66 (100%)

ITEM 67 (84%)

EXCLUDES SUPPORT

ITEM 1 (30%)

ITEM 86 (100%)

ITEM 88 (100%)

ITEM 107 (100%)

ITEM 108 (100%)
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08-SBD-15-R20.5/R21.6, R25.5/R30.7 4/19/2023
4/18/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000101310 CAL STRIPE INC LCP ONLY

COLTON CA 685387

CAL STRIPE INC ITEM 109 (100%)

COLTON CA 685387

CAL STRIPE INC ITEM 110 (100%)

COLTON CA 685387

CAL STRIPE INC ITEM 119 (.05%)

COLTON CA 685387

CAL STRIPE INC STRIPING ONLY

COLTON CA 685387

CALIAGUA INC ITEM 118 (18%)

ANAHEIM CA 359728

CALIAGUA INC WATERLINE, SEPTIC, WASTE LINE ONLY

ANAHEIM CA 359728

MALCOLM DRILLING COMPANY INC ITEM 61 (100%)

IRWINDALE CA 259543

MALCOLM DRILLING COMPANY INC ITEM 119 (1.25%)

IRWINDALE CA 259543

MALCOLM DRILLING COMPANY INC DRILLING MOB ONLY

IRWINDALE CA 259543

VT ELECTRIC INC ITEM 111 (96%)

SAN BERNARDINO CA 763236

CONTINUED ON NEXT PAGE
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4/18/2023

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000101310 VT ELECTRIC INC ITEM 112 (72%)

SAN BERNARDINO CA

VT ELECTRIC INC
SAN BERNARDINO CA

VT ELECTRIC INC
SAN BERNARDINO CA

VT ELECTRIC INC
SAN BERNARDINO CA

VT ELECTRIC INC
SAN BERNARDINO CA

VT ELECTRIC INC
SAN BERNARDINO CA

VT ELECTRIC INC
SAN BERNARDINO CA

VT ELECTRIC INC
SAN BERNARDINO CA

VT ELECTRIC INC
SAN BERNARDINO CA

VT ELECTRIC INC
SAN BERNARDINO CA

VT ELECTRIC INC
SAN BERNARDINO CA

CONTINUED ON NEXT PAGE

763236

763236

763236

763236

763236

763236

763236

763236

763236

763236

763236

ITEM 113 (96%)

ITEM 114 (96%)

ITEM 115 (96%)

EXCLUDES SUPPORT

EXCLUDES SUPPORT

EXCLUDES SUPPORT

EXCLUDES SUPPORT

EXCLUDES SUPPORT

ITEM 116 (96%)

ITEM 117 (97%)
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08-SBD-15-R20.5/R21.6, R25.5/R30.7 4/19/2023
4/18/2023

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000101310 VT ELECTRIC INC ITEM 118 (59%)

SAN BERNARDINO CA

VT ELECTRIC INC
SAN BERNARDINO CA

VT ELECTRIC INC
SAN BERNARDINO CA

VT ELECTRIC INC
SAN BERNARDINO CA

763236

763236

763236

763236

EXCLUDES SUPPORT

EXCLUDES SUPPORT

PORTION BLDG ELECTRICAL
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08-SBD-15-R20.5/R21.6, R25.5/R30.7 4/19/2023
4/18/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1600001088 CALMEX ENGINEERING, INC. ITEM 49 (100%)

BLOOMINGTON CA 685954A

CALMEX ENGINEERING, INC. ITEM 50 (100%)

BLOOMINGTON CA 685954A

CALMEX ENGINEERING, INC. ITEM 51 (100%)

BLOOMINGTON CA 685954A

CALMEX ENGINEERING, INC. ITEM 52 (100%)

BLOOMINGTON CA 685954A

CALMEX ENGINEERING, INC. ITEM 49

BLOOMINGTON CA 685954A

CALMEX ENGINEERING, INC. ITEM 50

BLOOMINGTON CA 685954A

CALMEX ENGINEERING, INC. ITEM 51

BLOOMINGTON CA 685954A

CALMEX ENGINEERING, INC. ITEM 52

BLOOMINGTON CA 685954A

J-SQUARED GENERAL CONTACTORS, INC. ITEM 118 (15%)

ORANGE CA 918485

J-SQUARED GENERAL CONTACTORS, INC. BUILDING WORK PARTIAL- CONSTRUCT WEIGH STATION

ORANGE CA 918485 BUILDING

DON H. MAHAFFEY DRILLING CO. ITEM 62 (75%)

COMPTON CA 139513

CONTINUED ON NEXT PAGE
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4/18/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1600001088 DON H. MAHAFFEY DRILLING CO. ITEM 63 (80%)

COMPTON CA 139513

DON H. MAHAFFEY DRILLING CO. ITEM 64 (80%)

COMPTON CA 139513

DON H. MAHAFFEY DRILLING CO. DRILL 30" CIDH & PLACE REBAR AND CONCRETE

COMPTON CA 139513

DON H. MAHAFFEY DRILLING CO. DRILL 36" CIDH & PLACE REBAR AND CONCRETE

COMPTON CA 139513

DON H. MAHAFFEY DRILLING CO. DRILL 48" CIDH & PLACE REBAR AND CONCRETE

COMPTON CA 139513

MSL ELECTRIC, INC. ITEM 111 (100%)

ANAHEIM CA 822450

MSL ELECTRIC, INC. ITEM 117 (85%)

ANAHEIM CA 822450

MSL ELECTRIC, INC. ITEM 118 (65%)

ANAHEIM CA 822450

MSL ELECTRIC, INC. ITEM 111-116

ANAHEIM CA 822450

MSL ELECTRIC, INC. REMOVE WEIGH-IN MOTION SYSTEM ONLY

ANAHEIM CA 822450

MSL ELECTRIC, INC. BUILDING WORK PARTIAL-ELECTRICAL OUSIDE BUILDING

ANAHEIM CA 822450 FOOTPRINT

CONTINUED ON NEXT PAGE
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08-SBD-15-R20.5/R21.6, R25.5/R30.7

4/18/2023

BIDDER ID

NAME AND ADDRESS

LIST OF SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

LICENSE NUMBER

PAGE S29
4/19/2023

VC1600001088

DIVERSCAPE, INC.
WILDOMAR CA

DIVERSCAPE, INC.
WILDOMAR CA

DIVERSCAPE, INC.
WILDOMAR CA

DIVERSCAPE, INC.
WILDOMAR CA

DIVERSCAPE, INC.
WILDOMAR CA

DIVERSCAPE, INC.
WILDOMAR CA

CAL STRIPE, INC.
COLTON CA

CAL STRIPE, INC.
COLTON CA

CAL STRIPE, INC.
COLTON CA

CAL STRIPE, INC.
COLTON CA

576183

576183

576183

576183

576183

576183

685387

685387

685387

685387

AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY

LA PUENTE CA

CONTINUED ON NEXT PAGE

996577

ITEM 22 (100%)

ITEM 24 (100%)

ITEM 25 (100%)

ITEM 22

INSTALL ONLY TEMPORARY DRAINAGE INLET PROTECTION

ITEM 25

ITEM 88 (100%)

ITEM 107 (100%)

ITEM 88

ITEM 107-110

ITEM 81 (100%)
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08-SBD-15-R20.5/R21.6, R25.5/R30.7 4/19/2023
4/18/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1600001088 AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY ITEM 83 (100%)

LA PUENTE CA 996577

AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY ITEM 98 (90%)

LA PUENTE CA 996577

AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY ITEM 81

LA PUENTE CA 996577

AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY ITEM 83-85

LA PUENTE CA 996577

AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY INSTALL ONLY TUBULAR RAILING

LA PUENTE CA 996577

UNIVERSAL CONSTRUCTION AND ENGINEERING ITEM 74 (100%)

INDIO CA 1019619

UNIVERSAL CONSTRUCTION AND ENGINEERING ITEM 74-77

INDIO CA 1019619

DIVERSCAPE, INC. ITEM 38 (100%)

WILDOMAR CA 576183

DIVERSCAPE, INC. ITEM 41 (80%)

WILDOMAR CA 576183

DIVERSCAPE, INC. ITEM 42 (100%)

WILDOMAR CA 576183

DIVERSCAPE, INC. ITEM 38-40

WILDOMAR CA 576183

CONTINUED ON NEXT PAGE
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LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1600001088 DIVERSCAPE, INC. INSTALL ROCK BLANKET ONLY

WILDOMAR CA

DIVERSCAPE, INC.
WILDOMAR CA

AZ CONSTRUCTION, INC.
LA PUENTE CA

AZ CONSTRUCTION, INC.
LA PUENTE CA

AZ CONSTRUCTION, INC.
LA PUENTE CA

AZ CONSTRUCTION, INC.
LA PUENTE CA

AZ CONSTRUCTION, INC.
LA PUENTE CA

AZ CONSTRUCTION, INC.
LA PUENTE CA

AZ CONSTRUCTION, INC.
LA PUENTE CA

AZ CONSTRUCTION, INC.
LA PUENTE CA

AZ CONSTRUCTION, INC.
LA PUENTE CA

CONTINUED ON NEXT PAGE

576183

576183

DBA ACE FENCE COMPANY
996577

DBA ACE FENCE COMPANY
996577

DBA ACE FENCE COMPANY
996577

DBA ACE FENCE COMPANY
996577

DBA ACE FENCE COMPANY
996577

DBA ACE FENCE COMPANY
996577

DBA ACE FENCE COMPANY
996577

DBA ACE FENCE COMPANY
996577

DBA ACE FENCE COMPANY
996577

ITEM 42-45

ITEM 87 (100%)

ITEM 29 (100%)

ITEM 96 (100%)

ITEM 99 (100%)

ITEM 101 (100%)

GUARD RAILING DELINEATOR

ITEM 29

ITEM 96

ITEM 99
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LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1600001088 AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY ITEM 101-102

LA PUENTE CA

996577

AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY

LA PUENTE CA

996577

AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY

LA PUENTE CA

LA STEEL SERVICES INC.

CORONA CA

LA STEEL SERVICES INC.

CORONA CA

LA STEEL SERVICES INC.

CORONA CA

LA STEEL SERVICES INC.

CORONA CA

LA STEEL SERVICES INC.

CORONA CA

LA STEEL SERVICES INC.

CORONA CA

LA STEEL SERVICES INC.

CORONA CA

LA STEEL SERVICES INC.

CORONA CA

CONTINUED ON NEXT PAGE

996577

998917

998917

998917

998917

998917

998917

998917

998917

ITEM 106 (100%)

ITEM 106

ITEM 62 (8%)

ITEM 63 (8%)

ITEM 64 (7%)

ITEM 65 (100%)

ITEM 105 (40%)

REBAR FOR 30" CIDH

REBAR FOR 36" CIDH

REBAR FOR 48" CIDH
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4/18/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1600001088 LA STEEL SERVICES INC. ITEM 65

CORONA CA 998917

LA STEEL SERVICES INC. REBAR FOR TYPE 836 MODIFIED CONCRETE BARRIER

CORONA CA 998917

LA STEEL SERVICES INC. ITEM 118 (1%)

CORONA CA 998917

LA STEEL SERVICES INC. BUILDING WORK PARTIAL - REBAR SUPPLY

CORONA CA 998917

DRILL TECH DRILLING & SHORING, INC. ITEM 61 (90%)

ANTIOCH CA 745354

DRILL TECH DRILLING & SHORING, INC. ITEM 66 (50%)

ANTIOCH CA 745354

DRILL TECH DRILLING & SHORING, INC. ITEM 67 (50%)

ANTIOCH CA 745354

DRILL TECH DRILLING & SHORING, INC. ITEM 61

ANTIOCH CA 745354

DRILL TECH DRILLING & SHORING, INC. PARTIAL SCULPTED SHOTCRETE

ANTIOCH CA 745354

DRILL TECH DRILLING & SHORING, INC. PARTIAL STRUCTURAL SHOTCRETE FACING

ANTIOCH CA 745354

FULL TRAFFIC MAINTENANCE, INC ITEM 8 (100%)

CORONA CA 780910

CONTINUED ON NEXT PAGE
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LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1600001088 FULL TRAFFIC MAINTENANCE, INC ITEM 8

CORONA CA 780910

FAIRBANKS SCALES ITEM 118 (1%)

OVERLAND PARK KS 577909

FAIRBANKS SCALES ELECTRONIC WEIGHING SYSTEM

OVERLAND PARK KS 577909

CALIFORNIA BORING INC ITEM 118 (1%)

ANAHEIM CA 926968

CALIFORNIA BORING INC HORIZONTAL PIPE BORING

ANAHEIM CA 926968

COOPER ENGINEERING INC. ITEM 100 (100%)

CORONA CA 560506

COOPER ENGINEERING INC. ITEM 103 (100%)

CORONA CA 560506

COOPER ENGINEERING INC. ITEM 104 (100%)

CORONA CA 560506

COOPER ENGINEERING INC. CONCRETE BARRIER - 60MD MOD

CORONA CA 560506

COOPER ENGINEERING INC. CONCRETE BARRIER - 60MS

CORONA CA 560506

COOPER ENGINEERING INC.

CORONA CA

560506

CONCRETE BARRIER - 60MSC MOD
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LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED




08-1H3904

08-SBD-15-R20.5/R21.6, R25.5/R30.7

4/18/2023

BIDDER ID

NAME AND ADDRESS

LICENSE NUMBER

LIST OF SUBCONTRACTORS

PAGE S36
4/19/2023

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2100000452

BANCROFT CONSTRUCTION SERVICES

OAK GLEN CA

BANCROFT CONSTRUCTION SERVICES

OAK GLEN CA

CORAL CONSTRUCTION
WILSONVILLE OR

CORAL CONSTRUCTION
WILSONVILLE OR

CORAL CONSTRUCTION
WILSONVILLE OR

CORAL CONSTRUCTION
WILSONVILLE OR

CORAL CONSTRUCTION
WILSONVILLE OR

CORAL CONSTRUCTION
WILSONVILLE OR

SEGU INCORPORATED DBA QUALITY TRAFFIC CONTROL

FONTANA CA

SEGU INCORPORATED DBA QUALITY TRAFFIC CONTROL

FONTANA CA

SEGU INCORPORATED DBA QUALITY TRAFFIC CONTROL

FONTANA CA

CONTINUED ON NEXT PAGE

1068621

1068621

332441

332441

332441

332441

332441

332441

992622

992622

992622

ITEM 27 (100%)

ITEM 27

ITEM 62 (100%)

ITEM 68 (100%)

ITEM 119 (1%)

ITEMS 62 - 64

ITEM 68-69

ITEM 119

ITEM 6 (100%)

ITEM 12 (100%)

ITEM 15 (100%)
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BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100000452 SEGU INCORPORATED DBA QUALITY TRAFFIC CONTROL ITEMS 6-10

FONTANA CA 992622

SEGU INCORPORATED DBA QUALITY TRAFFIC CONTROL ITEMS 12

FONTANA CA 992622

SEGU INCORPORATED DBA QUALITY TRAFFIC CONTROL ITEMS 15-17

FONTANA CA 992622

ALL AMERICAN ASPHALT ITEM 49 (100%)

CORONA CA 267073

ALL AMERICAN ASPHALT ITEMS 49-52

CORONA CA 267073

CALIAGUA, INC. ITEM 118 (13.5%)

ANAHEIM CA 359728

CALIAGUA, INC. ITEM 119 (6.9%)

ANAHEIM CA 359728

CALIAGUA, INC. ITEM 118

ANAHEIM CA 359728

CALIAGUA, INC. ITEM 119

ANAHEIM CA 359728

DRILL TECH DRILLING & SHORING, INC. ITEM 61 (100%)

ANTIOCH CA 745354

DRILL TECH DRILLING & SHORING, INC. ITEM 66 (100%)

ANTIOCH CA 745354

CONTINUED ON NEXT PAGE
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BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100000452 DRILL TECH DRILLING & SHORING, INC. ITEM 80 (100%)

ANTIOCH CA

DRILL TECH DRILLING & SHORING, INC.
ANTIOCH CA

DRILL TECH DRILLING & SHORING, INC.
ANTIOCH CA

DRILL TECH DRILLING & SHORING, INC.
ANTIOCH CA

GRIFFITH COMPANY
BREA CA

GRIFFITH COMPANY
BREA CA

GRIFFITH COMPANY
BREA CA

GRIFFITH COMPANY
BREA CA

GRIFFITH COMPANY
BREA CA

GRIFFITH COMPANY
BREA CA

FERREIRA CONSTRUCTION CO INC DBA FERREIRA

RANCHO CUCAMONGA CA
CONTINUED ON NEXT PAGE

745354

745354

745354

745354

88

88

88

88

88

88

985180

ITEM 61

ITEMS 66-67

ITEM 80

ITEM 28 (100%)

ITEM 74 (100%)

ITEM 97 (100%)

ITEMS 28,48,55,56,57,58

ITEMS 74-77

ITEM 97

ITEM 29 (100%)
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VC2100000452 FERREIRA CONSTRUCTION CO INC DBA FERREIRA ITEM 119 (.5%)
RANCHO CUCAMONGA CA 985180

FERREIRA CONSTRUCTION CO INC DBA FERREIRA
RANCHO CUCAMONGA CA 985180

FERREIRA CONSTRUCTION CO INC DBA FERREIRA
RANCHO CUCAMONGA CA 985180

DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO
WILDOMAR CA 576183

DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO
WILDOMAR CA 576183

DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO
WILDOMAR CA 576183

DIVERSCAPE, INC. DBA DIVERSIFIED LANDSCAPE CO
WILDOMAR CA 576183

RYAN CONTRACTORS
RIVERSIDE CA 976882

RYAN CONTRACTORS
RIVERSIDE CA 976882

RYAN CONTRACTORS
RIVERSIDE CA 976882

RYAN CONTRACTORS
RIVERSIDE CA 976882

ITEMS 29, 96, 98, 99, 101, 102, 106

ITEM 119

ITEM 38 (100%)

ITEM 45 (100%)

ITEMS 38-43

ITEM 45

ITEM 90 (100%)

ITEM 118 (53.8%)

ITEM 90

ITEM 118
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