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State of California Department of Transportation

Gltrans
Bid Summary
Bid Opening Date: 04/25/2023 Page 1
Contract Number: 08-1N1704 04/26/2023
Project ID: 0822000107 SAN BERNARDINO COUNTY NEAR BARSTOW FROM 0.6 MILE Contract Code: C
Location: 08-SBd-15-R108.0/R115.0 ~ NORTH OF CLYDE V. KANE REST AREA TO 0.3 MILE SOUTH OF Number of ltems: 32
BIRD DITCH BRIDGE
RHMA, high density polyurethane injection & cold plane AC pavement.
NO GOAL Federal Aid #1: NONE
Proposals Issued: 3 Total Number of Working Days: 75 Overrun/Underrun: -$1,102,025.00
Number of Bidders: 3 Engineers Est: $6,251,440.00 % Over/Under Est: -17.63%
Bid Rank Bid Amount Bidder Information (Name / Address / License Number / Phone / Fax) Preference
1 $5,149,415.00 VCO0000000213 GRANITE CONSTRUCTION COMPANY CSLB# 00000089 CC PREF CLAIMED
38000 MONROE STREET Phone (760) 775-7500
INDIO CA 92203 Fax (760) 775-8229
2 $5,377,505.00 VC1300004198 CALMEX ENGINEERING INC. CSLB# 00685954 SB PREF CLAIMED
BID IS OVER SB
2750 LILAC AVE Phone (909) 546-1311 PREFERENCE LIMITS
BLOOMINGTON CA 92316 Fax (909) 874-9463
3 $5,438,000.00 VCO0000008339 SULLY-MILLER CONTRACTING COMPANY CSLB# 00747612 NSB PREF CLAIMED

135 S. STATE COLLEGE BLVD #400
BREA CA 92821

BID IS OVER NSB

Phone (714) 578-9600 prereRENCE LIMITS

Fax  (814)578-9672

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.



Bid Opening Date: 04/25/2023

Contract Number:

Item
No.

0001
0002
0003
0004
0005
0006
0007
0008
0009

0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024

Item
Code

070030
090100
120090
120100
120103
120204
128651
128654
128658

130100
130200
130620
141120
010528
390095
390137
394060
397005
398200
810230
820270
820790
820850
840516

08-1N1704

Contract Proposal of Low Bidder

Item Description

LEAD COMPLIANCE PLAN

TIME-RELATED OVERHEAD (WDAY)

CONSTRUCTION AREA SIGNS

TRAFFIC CONTROL SYSTEM

STATIONARY IMPACT ATTENUATOR VEHICLE

PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY

PORTABLE CHANGEABLE MESSAGE SIGN (EA)

TEMPORARY AUTOMATED END OF QUEUE WARNING SYSTEM (TYPE 1) DAY

END OF QUEUE MONITORING AND WARNING WITH TRUCK MOUNTED CHANGEABLE

MESSAGE SIGN DAY
JOB SITE MANAGEMENT

PREPARE WATER POLLUTION CONTROL PROGRAM
TEMPORARY DRAINAGE INLET PROTECTION

TREATED WOOD WASTE

HIGH DENSITY POLYURETHANE INJECTION

REPLACE ASPHALT CONCRETE SURFACING

RUBBERIZED HOT MIX ASPHALT (GAP GRADED)

DATA CORE

TACK COAT

COLD PLANE ASPHALT CONCRETE PAVEMENT

PAVEMENT MARKER (RETROREFLECTIVE)

REMOVE ROADSIDE SIGN (WOOD POST)

FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)
ROADSIDE SIGN - TWO POST

THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)

Unit of
Measure

LS
WDAY
LS
LS
DAY
EA
EA
EA

EA

LS
LS
EA
LB
LB
cYy
TON
LS
TON
SQYD
EA
EA
SQFT
EA

SQFT

Estimated
Quantity

LUMP SUM
75.0
LUMP SUM
LUMP SUM
75.0
150.0
11.0
75.0
10.0

LUMP SUM
LUMP SUM
2.0
1,680.0
266,000.0
140.0
14,200.0
LUMP SUM
26.0
101,000.0
1,500.0
6.0
470.0
6.0
710.0

Bid

1,400.00
1,700.00
16,125.00
400,000.00
200.00
30.00
4,800.00
200.00
6,000.00

20,000.00
650.00
1,000.00
1.00

3.99
950.00
143.00
25,000.00
3,000.00
4.00

5.00
330.00
18.25
1,200.00
10.00
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04/26/2023

Amount

1,400.00
127,500.00
16,125.00
400,000.00
15,000.00
4,500.00
52,800.00
15,000.00
60,000.00

20,000.00
650.00
2,000.00
1,680.00
1,061,340.00
133,000.00
2,030,600.00
25,000.00
78,000.00
404,000.00
7,500.00
1,980.00
8,577.50
7,200.00
7,100.00



Bid Opening Date: 04/25/2023

Contract Number:

Item
No.

0025
0026
0027
0028
0029
0030

0031
0032

Item
Code

846007
846013
846051
847218
847222
870009

872135
999990

08-1N1704

Contract Proposal of Low Bidder

o Unit of

Item Description Measure

6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF
12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF
12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA
6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) LF
6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 36-12) LF
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING LS
CONSTRUCTION
MODIFYING TRAFFIC MONITORING STATIONS LS
MOBILIZATION LS

Estimated
Quantity

42,700.0

2,600.0

430.0

640.0

22,000.0
LUMP SUM

LUMP SUM

LUMP SUM
Bid Amount:

Bid

1.00
5.00
60.00
8.50
2.75
500.00

9,250.00
511,272.50
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Amount

42,700.00
13,000.00
25,800.00
5,440.00
60,500.00
500.00

9,250.00

511,272.50
$5,149,415.00



Bid Opening Date: 04/25/2023
Contract Number: 08-1N1704

ltem
0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032

Bid Amount:

Second

Bid Amount
1,250.00 1,250.00
1,500.00 112,500.00
20,000.00 20,000.00
220,000.00 220,000.00
1,540.00 115,500.00
110.00 16,500.00
3,600.00 39,600.00
90.00 6,750.00
1,900.00 19,000.00
20,500.00 20,500.00
1,160.00 1,160.00
2,300.00 4,600.00
2.10 3,528.00
4.20 1,117,200.00
840.00 117,600.00
168.00 2,385,600.00
4,200.00 4,200.00
900.00 23,400.00
5.92 597,920.00
3.70 5,550.00
180.00 1,080.00
26.00 12,220.00
830.00 4,980.00
7.30 5,183.00
1.20 51,240.00
2.20 5,720.00
70.00 30,100.00
13.60 8,704.00
2.90 63,800.00
520.00 520.00
9,600.00 9,600.00
352,000.00 352,000.00

$5,377,505.00

Summary of Remaining Bidders

Third

Bid Amount
1,600.00 1,600.00
4,500.00 337,500.00
16,500.00 16,500.00
416,824.50 416,824.50
350.00 26,250.00
75.00 11,250.00
6,700.00 73,700.00
250.00 18,750.00
1,550.00 15,500.00
16,000.00 16,000.00
5,000.00 5,000.00
575.00 1,150.00
1.00 1,680.00
4.10 1,090,600.00
475.00 66,500.00
150.00 2,130,000.00
12,000.00 12,000.00
1,100.00 28,600.00
4.25 429,250.00
5.50 8,250.00
330.00 1,980.00
18.50 8,695.00
1,200.00 7,200.00
10.75 7,632.50
1.10 46,970.00
5.40 14,040.00
63.00 27,090.00
9.20 5,888.00
3.00 66,000.00
800.00 800.00
9,800.00 9,800.00
535,000.00 535,000.00
$5,438,000.00
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Bid Opening Date: 04/25/2023 Page 5
Contract Number: 08-1N1704 04/26/2023



08-1N1704 PAGE S1
08-SBD-15-R108.0/R115.0 4/26/2023
4/25/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000000213 URETEK USA INC ITEM 14 (100%)

TOMBALL TX 727283

CHRISP COMPANY ITEM 20 (100%)

FREMONT CA 374600

CHRISP COMPANY ITEM 24 (100%)

FREMONT CA 374600

CHRISP COMPANY ITEM 28 (100%)

FREMONT CA 374600

CHRISP COMPANY ITEM 32 (1.6%)

FREMONT CA 374600

CHRISP COMPANY ITEM 4 (6.2%)

FREMONT CA 374600

CHRISP COMPANY ITEM 20

FREMONT CA 374600

CHRISP COMPANY ITEMS 24-26

FREMONT CA 374600

CHRISP COMPANY ITEMS 28-29

FREMONT CA 374600

CHRISP COMPANY SUB MOBILIZATION

FREMONT CA 374600

CHRISP COMPANY TEMPORARY STRIPING

FREMONT CA 374600

CONTINUED ON NEXT PAGE



08-1N1704 PAGE S2
08-SBD-15-R108.0/R115.0 4/26/2023
4/25/2023

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000000213 PAVEMENT RECYCLING SYSTEMS INC ITEM 15 (16.8%)

JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS INC
JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS INC
JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS INC
JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS INC
JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS INC
JURUPA VALLEY CA 569352

STATEWIDE TRAFFIC SAFETY AND SIGNS INC
SANTA ANA CA 975518

STATEWIDE TRAFFIC SAFETY AND SIGNS INC
SANTA ANA CA 975518

STATEWIDE TRAFFIC SAFETY AND SIGNS INC
SANTA ANA CA 975518

STATEWIDE TRAFFIC SAFETY AND SIGNS INC
SANTA ANA CA 975518

STATEWIDE TRAFFIC SAFETY AND SIGNS INC
SANTA ANA CA 975518

ITEM 19 (33.3%)

ITEM 27 (75%)

REMOVE AC SURFACING CUT/LOAD

COLD PLANE AC CUT/LOAD

GRIND RUMBLE STRIP

ITEM 3 (100%)

ITEM 13 (100%)

ITEM 21 (100%)

ITEM 22 (100%)

ITEM 23 (100%)



08-1N1704 PAGE S3
08-SBD-15-R108.0/R115.0 4/26/2023
4/25/2023

LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED




08-1N1704

08-SBD-15-R108.0/R115.0

4/25/2023

BIDDER ID NAME AND ADDRESS

PAGE S4
4/26/2023

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000008339 DALINGHAUS CONSTRUCTION, INC.

LAKE ELSINORE CA

DALINGHAUS CONSTRUCTION, INC.

LAKE ELSINORE CA

CHRISP COMPANY
FREMONT CA

CHRISP COMPANY
FREMONT CA

CHRISP COMPANY
FREMONT CA

CHRISP COMPANY
FREMONT CA

CHRISP COMPANY
FREMONT CA

CHRISP COMPANY
FREMONT CA

STATEWIDE SAFETY SYSTEMS
RIVERSIDE CA

STATEWIDE SAFETY SYSTEMS
RIVERSIDE CA

STATEWIDE SAFETY SYSTEMS
RIVERSIDE CA

CONTINUED ON NEXT PAGE

983851

983851

374600

374600

374600

374600

374600

374600

975518

975518

975518

ITEM 14 (95%)

HIGH DENSITY POLYURETHANE INJECTION

ITEM 20 (100%)

ITEM 24 (100%)

ITEM 25 (100%)

ITEM 26 (100%)

ITEM 28 (100%)

ITEM 29 (100%)

ITEM 3 (100%)

ITEM 5 (100%)

ITEM 6 (100%)



08-1N1704 PAGE S5
08-SBD-15-R108.0/R115.0 4/26/2023
4/25/2023

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008339 STATEWIDE SAFETY SYSTEMS ITEM 13 (100%)

RIVERSIDE CA

STATEWIDE SAFETY SYSTEMS
RIVERSIDE CA

STATEWIDE SAFETY SYSTEMS
RIVERSIDE CA

STATEWIDE SAFETY SYSTEMS
RIVERSIDE CA

975518

975518

975518

975518

ITEM 21 (100%)

ITEM 22 (100%)

ITEM 23 (100%)



08-1N1704 PAGE S6
08-SBD-15-R108.0/R115.0 4/26/2023
4/25/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1300004198 MANERI TRAFFICE CONTROL ITEM 3 (100%)

FALLBROOK CA 1017741

MANERI TRAFFICE CONTROL ITEM 4 (62%)

FALLBROOK CA 1017741

MANERI TRAFFICE CONTROL CONSTRUCTION AREA SIGNS

FALLBROOK CA 1017741

MANERI TRAFFICE CONTROL TRAFFIC CONTROL SYSTEM

FALLBROOK CA 1017741

PAVEMENT RECYCLING SYSTEMS ITEM 15 (10%)

JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS ITEM 19 (35%)

JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS ITEM 27 (64%)

JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS REPLACE ASPHALT CONCRETE SURFACING

JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS COLD PLANE ASPHALT CONCRETE PAVEMENT

JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)

JURUPA VALLEY CA 569352

B C TRAFFIC SPECIALIST ITEM 20 (100%)

GARDEN GROVE CA 877686

CONTINUED ON NEXT PAGE



08-1N1704 PAGE S7
08-SBD-15-R108.0/R115.0 4/26/2023
4/25/2023

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1300004198 B C TRAFFIC SPECIALIST ITEM 24 (100%)

GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

CONTINUED ON NEXT PAGE

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

ITEM 25 (100%)

ITEM 26 (100%)

ITEM 28 (100%)

PAVEMENT MARKER (RETROREFLECTIVE)

THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET

NIGHT VISIBILITY)

6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)
6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)

ITEM 29 (100%)

ITEM 32 (4%)



08-1N1704 PAGE S8

08-SBD-15-R108.0/R115.0 4/26/2023
4/25/2023
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1300004198 B C TRAFFIC SPECIALIST 6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)

GARDEN GROVE CA 877686 (BROKEN 36-12)

B C TRAFFIC SPECIALIST MOBILIZATION

GARDEN GROVE CA 877686

TRAFFIC LOOPS CRACKFILLING INC ITEM 30 (100%)

ANAHEIM CA 652956

TRAFFIC LOOPS CRACKFILLING INC ITEM 31 (100%)

ANAHEIM CA 652956

TRAFFIC LOOPS CRACKFILLING INC MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM

ANAHEIM CA 652956 ELEMENTS DURING CONSTRUCTION

TRAFFIC LOOPS CRACKFILLING INC MODIFYING TRAFFIC MONITORING STATIONS

ANAHEIM CA 652956

URETEK ITEM 14 (100%)

TOMBALL TX 727283

URETEK HIGH DENSITY POLYURETHANE INJECTION

TOMBALL TX 727283
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