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Glbrans State of California Department of Transportation
Bid Summary
Bid Opening Date: 04/25/2023 Page 1
Contract Number: 11-2N1624 04/26/2023
Project ID: 1122000133 IMPERIAL AND SAN DIEGO COUNTIES AT VARIOUS LOCATIONS Contract Code: F
Location: 11-Imp,SD-7, 15, 52, 56, 67, Number of ltems: 21
etc.-Var
Pavement delineation and marking.
DVBE - 3.0% Federal Aid #1: NONE
Proposals Issued: 2 Total Number of Working Days: 60 Overrun/Underrun: $876,542.20
Number of Bidders: 2 Engineers Est: $1,408,979.80 % Over/Under Est: 62.21%
Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference
1 $2,285,522.00 VC2300000087 STERNDAHL ENTERPRISES LLC CSLB# 421823 SB PREF CLAIMED
11861 BRANFORD STREET Phone (818) 834-8199

SUN VALLEY CA 91352

2 $2,760,126.00 VC2100000646 FEC FUTURE CONTRACTORS AND ENGINEERS  CSLB# 00959988 SB PREF CLAIMED
184 TECHNOLOGY DRIVE, SUITE 205 Phone (948) 328-9758
IRVINE CA 92618 Fax (949) 328-9768

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.



Bid Opening Date: 04/25/2023
Contract Number: 11-2N1624

Item
No.

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021

Item
Code

070030
090100
120090
120100
120103
120149
120204
128651
130100
130200
038275
141120
378000
810230
820250
820750
820850
832073
840516
846035
999990

Contract Proposal of Low Bidder

Item Description

LEAD COMPLIANCE PLAN

TIME-RELATED OVERHEAD (WDAY)

CONSTRUCTION AREA SIGNS

TRAFFIC CONTROL SYSTEM

STATIONARY IMPACT ATTENUATOR VEHICLE
TEMPORARY PAVEMENT MARKING (PAINT)
PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY
PORTABLE CHANGEABLE MESSAGE SIGN (EA)

JOB SITE MANAGEMENT

PREPARE WATER POLLUTION CONTROL PROGRAM
MANAGE SOLID WASTE GENERATED BY THE PUBLIC
TREATED WOOD WASTE

MICRO-SURFACING

PAVEMENT MARKER (RETROREFLECTIVE)

REMOVE ROADSIDE SIGN

FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)

ROADSIDE SIGN - TWO POST
VEGETATION CONTROL MAT (RUBBER OR FIBER)

THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)

REMOVE THERMOPLASTIC PAVEMENT MARKING
MOBILIZATION

Unit of
Measure

LS
WDAY
LS
LS
DAY
SQFT
EA
EA
LS
LS
HR
LB
TON
EA
EA
SQFT
EA
SQYD
SQFT
SQFT

LS

Estimated
Quantity

LUMP SUM
60.0
LUMP SUM
LUMP SUM
60.0
81,500.0
60.0
8.0
LUMP SUM
LUMP SUM
48.0
80.0
130.0
80.0
1.0
101.0
10.0
2.0
80,500.0
31,700.0

LUMP SUM
Bid Amount:

Bid

2,000.00
1,000.00
25,000.00
475,000.00
1,200.00
2.00
100.00
4,000.00
30,000.00
5,000.00
300.00
20.00
2,520.00
50.00
250.00
22.00
500.00
100.00
6.50
10.00
220,000.00
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04/26/2023

Amount

2,000.00
60,000.00
25,000.00

475,000.00
72,000.00
163,000.00

6,000.00
32,000.00
30,000.00

5,000.00
14,400.00

1,600.00

327,600.00
4,000.00
250.00
2,222.00
5,000.00
200.00
523,250.00
317,000.00

220,000.00
$2,285,522.00



Bid Opening Date: 04/25/2023
Contract Number: 11-2N1624

Item
0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021

Bid Amount:

Second

Bid Amount
2,750.00 2,750.00
2,750.00 165,000.00
148,500.00 148,500.00
275,000.00 275,000.00
1,375.00 82,500.00
3.58 291,770.00
110.00 6,600.00
3,300.00 26,400.00
5,500.00 5,500.00
2,750.00 2,750.00
440.00 21,120.00
22.00 1,760.00
2,750.00 357,500.00
165.00 13,200.00
275.00 275.00
11.00 1,111.00
660.00 6,600.00
1,100.00 2,200.00
11.00 885,500.00
7.70 244,090.00
220,000.00 220,000.00

$2,760,126.00

Summary of Remaining Bidders
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11-2N1624 PAGE S1
11-IMP,SD-7, 15, 52, 56, 67, ETC.-VAR 4/26/2023
4/25/2023

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100000646 E & L GONZALEZ ENGINEERING CORP ITEM 3 (60%)

RIVERSIDE CA

E & L GONZALEZ ENGINEERING CORP
RIVERSIDE CA

PAYCO SPECIATIES INC
CHULA VISTA CA

PAYCO SPECIATIES INC
CHULA VISTA CA

PAYCO SPECIATIES INC
CHULA VISTA CA

PAYCO SPECIATIES INC
CHULA VISTA CA

PAYCO SPECIATIES INC
CHULA VISTA CA

1081023

1081023

298637

298637

298637

298637

298637

FURNISH AND INSTALL CONSTRUCTION SIGNS

ITEM 1 (100%)

ITEM 6 (100%)

ITEM 14 (100%)

ITEM 19 (100%)

ITEM 20 (100%)



11-2N1624 PAGE S2
11-IMP,SD-7, 15, 52, 56, 67, ETC.-VAR 4/26/2023
4/25/2023

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2300000087 PAVEMENT COATINGS CO. ITEM 13 (95%)

JURUPA VALLEY CA

PAVEMENT COATINGS CO.
JURUPA VALLEY CA

SYNERGY TRAFFIC CONTROL INC.

ESCONDIDO CA

SYNERGY TRAFFIC CONTROL INC.

ESCONDIDO CA

303609

303609

931953

931953

MICRO-SURFACING

ITEM 4 (19%)

TRAFFIC CONTROL
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