
State of California Department of Transportation

Bid Summary

Project ID: 0722000072

Location: 07-LA-27, 91, 110, 118, 405,
710-var

Contract Code: F

Number of Items: 15

LOS ANGELES COUNTY AT VARIOUS LOCATIONS

Clean, line culverts and repair cracked or damaged walls.

Federal Aid #1: NONE

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

4 $416,800.00 1.99%

80 $8,310.004

DVBE - 5.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $425,110.00 VC1500002909 JABRE CONTRACTING INC.

1813 MANZANITA LANE

MANHATTAN BEACH CA  90266

(310) 720-0277

00981190

(310) 356-3245

Phone

Fax

SB PREF CLAIMEDCSLB#

2 $556,440.00 VC0000013407 GBA ENGINEERING

18543 YORBA LINDA BLVD #394

YORBA LINDA CA  92886

(415) 794-8789

900340

(714) 526-1050

Phone

Fax

SB PREF CLAIMEDCSLB#

3 $612,090.00 VC0000101379 SANCON TECHNOLOGIES INC

5841 ENGINEER DRIVE

HUNTINGTON BEACH CA  92649

(714) 891-2323

00774055

(714) 891-2524

Phone

Fax

SB PREF CLAIMEDCSLB#

4 $675,230.91 VC1900001581 LAMASSU UTILITY SERVICES, INC.

3193 ENTERPRISE COURT

LOOMIS CA  95650

(916) 259-1576

01017757

(916) 259-2133

Phone

Fax

SB PREF CLAIMEDCSLB#

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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Contract Proposal of Low Bidder

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

1,000.000001 070030 LEAD COMPLIANCE PLAN LS 1,000.00LUMP SUM

150.000002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 80.0 12,000.00

13,000.000003 120090 CONSTRUCTION AREA SIGNS LS 13,000.00LUMP SUM

43,000.000004 120100 TRAFFIC CONTROL SYSTEM LS 43,000.00LUMP SUM

50.000005 120204 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY EA 18.0 900.00

500.000006 130100 JOB SITE MANAGEMENT LS 500.00LUMP SUM

500.000007 130200 PREPARE WATER POLLUTION CONTROL PROGRAM LS 500.00LUMP SUM

30.000008 600003 INJECT CRACK (EPOXY) LF 30.0 900.00

30.000009 710360 CLEANING, INSPECTING, AND PREPARING CULVERT (LF) LF 1,490.0 44,700.00

158.000010 710380 18" CURED-IN-PLACE PIPELINER LF 480.0 75,840.00

238.000011 710384 24" CURED-IN-PLACE PIPELINER LF 430.0 102,340.00

205.000012 710386 27" CURED-IN-PLACE PIPELINER LF 260.0 53,300.00

111.000013 710388 30" CURED-IN-PLACE PIPELINER LF 330.0 36,630.00

500.000014 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

LS 500.00LUMP SUM

40,000.000015 999990 MOBILIZATION LS 40,000.00LUMP SUM

$425,110.00Bid Amount:



Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

0001 1,411.761,200.00 1,200.00 1,411.761,200.00 1,200.00

0002 26,470.4039,840.00 12,000.00 330.88498.00 150.00

0003 22,964.7125,800.00 22,000.00 22,964.7125,800.00 22,000.00

0004 83,058.8280,000.00 112,000.00 83,058.8280,000.00 112,000.00

0005 10,999.981,440.00 12,600.00 611.1180.00 700.00

0006 7,529.413,200.00 15,000.00 7,529.413,200.00 15,000.00

0007 1,764.711,200.00 1,500.00 1,764.711,200.00 1,500.00

0008 9,232.806,000.00 9,000.00 307.76200.00 300.00

0009 39,797.9044,700.00 29,800.00 26.7130.00 20.00

0010 99,835.2084,960.00 111,360.00 207.99177.00 232.00

0011 135,622.00113,950.00 163,830.00 315.40265.00 381.00

0012 60,338.2059,800.00 49,140.00 232.07230.00 189.00

0013 82,054.5041,250.00 50,160.00 248.65125.00 152.00

0014 11,764.71600.00 15,000.00 11,764.71600.00 15,000.00

0015 82,385.8152,500.00 7,500.00 82,385.8152,500.00 7,500.00

$556,440.00 $612,090.00 $675,230.91Bid Amount:
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LIST OF SUBCONTRACTORS

07-0W4804

07-LA-27, 91, 110, 118, 405, 710-VAR
5/3/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1

5/4/2023

FRYMAN MANAGEMENT ITEM 3 (100%)VC0000013407
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 4 (25%)VC0000013407
1007017IRVINE CA

FRYMAN MANAGEMENT PARTIAL TRAFFIC CONTROLVC0000013407
1007017IRVINE CA

NU-LINE TECHNOGIES LLC ITEM 9 (70%)VC0000013407
997520VISTA CA

NU-LINE TECHNOGIES LLC ITEM 10 (70%)VC0000013407
997520VISTA CA

NU-LINE TECHNOGIES LLC ITEM 11 (70%)VC0000013407
997520VISTA CA

NU-LINE TECHNOGIES LLC ITEM 12 (70%)VC0000013407
997520VISTA CA

NU-LINE TECHNOGIES LLC ITEM 13 (70%)VC0000013407
997520VISTA CA

NU-LINE TECHNOGIES LLC PARTIAL CLEANINGVC0000013407
997520VISTA CA

NU-LINE TECHNOGIES LLC PARTIAL 18" CURED-IN-PLACE PIPELINERVC0000013407
997520VISTA CA

NU-LINE TECHNOGIES LLC PARTIAL 24" CURED-IN-PLACE PIPELINERVC0000013407

CONTINUED ON NEXT PAGE
997520VISTA CA



LIST OF SUBCONTRACTORS

07-0W4804

07-LA-27, 91, 110, 118, 405, 710-VAR
5/3/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
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NU-LINE TECHNOGIES LLC PARTIAL 27" CURED-IN-PLACE PIPELINERVC0000013407
997520VISTA CA

NU-LINE TECHNOGIES LLC PARTIAL 30" CURED-IN-PLACE PIPELINERVC0000013407
997520VISTA CA



LIST OF SUBCONTRACTORS

07-0W4804

07-LA-27, 91, 110, 118, 405, 710-VAR
5/3/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
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5/4/2023

FRYMAN MANAGEMENT ITEM 3 (100%)VC0000101379
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 4 (100%)VC0000101379
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 5 (100%)VC0000101379
1007017IRVINE CA

FRYMAN MANAGEMENT CONSTRUCTION AREA SIGNSVC0000101379
1007017IRVINE CA

FRYMAN MANAGEMENT TRAFFIC CONTROL SYSTEMVC0000101379
1007017IRVINE CA

FRYMAN MANAGEMENT PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAYVC0000101379
1007017IRVINE CA
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5/4/2023

NULINE TECHNOLOGIES ITEM 9 (20%)VC1500002909
997520VISTA CA

NULINE TECHNOLOGIES ITEM 10 (40%)VC1500002909
997520VISTA CA

NULINE TECHNOLOGIES ITEM 11 (40%)VC1500002909
997520VISTA CA

NULINE TECHNOLOGIES ITEM 12 (40%)VC1500002909
997520VISTA CA

NULINE TECHNOLOGIES ITEM 13 (40%)VC1500002909
997520VISTA CA

NULINE TECHNOLOGIES LABOR FOR CLEANINGVC1500002909
997520VISTA CA

NULINE TECHNOLOGIES LABOR FOR LINING 18"VC1500002909
997520VISTA CA

NULINE TECHNOLOGIES LABOR FOR LINING 24"VC1500002909
997520VISTA CA

NULINE TECHNOLOGIES LABOR FOR LINING 27 "VC1500002909
997520VISTA CA

NULINE TECHNOLOGIES LABOR FOR LING 30"VC1500002909
997520VISTA CA

FRYMAN MANAGEMENT ITEM 3 (100%)VC1500002909

CONTINUED ON NEXT PAGE
1007017IRVINE CA



LIST OF SUBCONTRACTORS
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07-LA-27, 91, 110, 118, 405, 710-VAR
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FRYMAN MANAGEMENT ITEM 4 (22%)VC1500002909
1007017IRVINE CA

FRYMAN MANAGEMENT AREA SIGNSVC1500002909
1007017IRVINE CA

FRYMAN MANAGEMENT TRAFFIC CONTROL PARTIALVC1500002909
1007017IRVINE CA



LIST OF SUBCONTRACTORS

07-0W4804

07-LA-27, 91, 110, 118, 405, 710-VAR
5/3/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
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STATEWIDE SAFETY SYSTEM ITEM 3 (100%)VC1900001581
975518SANTA ANA CA

STATEWIDE SAFETY SYSTEM CONSTRUCTION AREA SIGNSVC1900001581
975518SANTA ANA CA

SYNERGY TRAFFIC CONTROL ITEM 4 (50%)VC1900001581
931953BAKERSFIELD CA

SYNERGY TRAFFIC CONTROL TRAFFIC CONTROLVC1900001581
931953BAKERSFIELD CA
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