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HIGHWAY SPECIALTY COMPANY INC ITEM 5 (100%)VC0000017316
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC ITEM 6 (73%)VC0000017316
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC ITEM 49 (100%)VC0000017316
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC ITEM 50 (100%)VC0000017316
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC CONSTRUCTION AREA SIGNSVC0000017316
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC TRAFFIC CONTROL SYSTEMVC0000017316
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC RECONSTRUCT METAL RAILING (BRIDGE)VC0000017316
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC CHAIN LINK RAILING TURNBUCKLEVC0000017316
1003147PALO CEDRO CA

CENTRAL STRIPING SERVICE INC ITEM 1 (100%)VC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC ITEM 15 (100%)VC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC ITEM 47 (100%)VC0000017316
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CENTRAL STRIPING SERVICE INC ITEM 48 (100%)VC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC ITEM 52 (100%)VC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC LEAD COMPLIANCE PLANVC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE
(HAZARDOUS WASTE)

VC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC REMOVE PAVEMENT MARKERVC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC PAVEMENT MARKER (RETROREFLECTIVE)VC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC REMOVE THERMOPLASTIC TRAFFIC STRIPEVC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC ITEM 53 (100%)VC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC ITEM 54 (100%)VC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC ITEM 55 (100%)VC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC ITEM 56 (100%)VC0000017316
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403896RANCHO CORDOVA CA



LIST OF SUBCONTRACTORS

04-2W6804
04-SCL-101,280,880-VAR
5/11/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3
5/12/2023

CENTRAL STRIPING SERVICE INC ITEM 57 (100%)VC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC 12" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)VC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC 6" TRAFFIC STRIPE TAPE (WARRANTY)VC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC 6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)VC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC 6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)
(BROKEN 17-7)

VC0000017316
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC 6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)
(BROKEN 36-12)

VC0000017316
403896RANCHO CORDOVA CA

ABSL CONSTRUCTION ITEM 18 (100%)VC0000017316
621781HAYWARD CA

ABSL CONSTRUCTION ITEM 32 (100%)VC0000017316
621781HAYWARD CA

ABSL CONSTRUCTION GRIND EXISTING BRIDGE DECKVC0000017316
621781HAYWARD CA

ABSL CONSTRUCTION REMOVE ASPHALT CONCRETE SURFACINGVC0000017316
621781HAYWARD CA

CALIFORNIA GRINDING SPECIALTIES, INC DBA AUSTIN ITEM 23 (35%)VC0000017316

CONTINUED ON NEXT PAGE
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CALIFORNIA GRINDING SPECIALTIES, INC DBA AUSTIN ITEM 26 (100%)VC0000017316
764893BAKERSFIELD CA

CALIFORNIA GRINDING SPECIALTIES, INC DBA AUSTIN CLEAN EXPANSION JOINTVC0000017316
764893BAKERSFIELD CA

CALIFORNIA GRINDING SPECIALTIES, INC DBA AUSTIN JOINT SEAL (ASPHALTIC PLUG)VC0000017316
764893BAKERSFIELD CA

QA CONSTRUCTORS ITEM 16 (100%)VC0000017316
1013265SAN FRANCISCO CA

QA CONSTRUCTORS ITEM 17 (100%)VC0000017316
1013265SAN FRANCISCO CA

QA CONSTRUCTORS HOT MIX ASPHALT (TYPE A)VC0000017316
1013265SAN FRANCISCO CA

QA CONSTRUCTORS COLD PLANE ASPHALT CONCRETE PAVEMENTVC0000017316
1013265SAN FRANCISCO CA

ROLL N ROCK CONSTRUCTION INC ITEM 7 (100%)VC0000017316
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC STATIONARY IMPACT ATTENUATOR VEHICLEVC0000017316
971838MOUNT SHASTA CA

RV CONCRETE, INC. ITEM 6 (27%)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. ITEM 14 (100%)VC0000017316

CONTINUED ON NEXT PAGE
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RV CONCRETE, INC. ITEM 19 (100%)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. ITEM 20 (100%)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. ITEM 21 (100%)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. TRAFFIC CONTROL SYSTEMVC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. TEMPORARY CONCRETE WASHOUTVC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. STRUCTURAL CONCRETE, BRIDGE (RSC)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. PAVING NOTCH EXTENSIONVC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. ITEM 22 (100%)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. ITEM 28 (100%)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. ITEM 39 (100%)VC0000017316
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RV CONCRETE, INC. ITEM 40 (100%)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. ITEM 41 (100%)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. DRILL AND BOND DOWELVC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. (F) - BAR REINFORCING STEEL (BRIDGE)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. BRIDGE REMOVAL (PORTION), LOCATION AVC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. BRIDGE REMOVAL (PORTION), LOCATION BVC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. (F) - MISCELLANEOUS METAL (RESTRAINER - CABLE TYPE)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. ITEM 43 (100%)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. ITEM 44 (100%)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. ITEM 45 (100%)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. ITEM 46 (100%)VC0000017316

CONTINUED ON NEXT PAGE
924742ANAHEIM CA



LIST OF SUBCONTRACTORS

04-2W6804
04-SCL-101,280,880-VAR
5/11/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S7
5/12/2023

RV CONCRETE, INC. ITEM 51 (100%)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. SLOPE PAVING (CONCRETE)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. MINOR CONCRETE (CURB) (CY)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND
DRIVEWAY)

VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. REMOVE CONCRETE SIDEWALK (SQYD)VC0000017316
924742ANAHEIM CA

RV CONCRETE, INC. REPAIR RAILING CONCRETEVC0000017316
924742ANAHEIM CA
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HIGHWAY SPECIALTY COMPANY INC ITEM 5 (100%)VC0000020099
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC ITEM 6 (96%)VC0000020099
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC ITEM 8 (100%)VC0000020099
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC ITEM 49 (100%)VC0000020099
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC ITEM 50 (100%)VC0000020099
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC CONSTRUCTION AREA SIGNSVC0000020099
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC TRAFFIC CONTROLVC0000020099
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMVC0000020099
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC RECONSTRUT METAL RAILINGVC0000020099
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC CHAIN LINK RAILING TURNBUCKLEVC0000020099
1003147PALO CEDRO CA

EXTREME PRESSURE SYSTEMS, INC. ITEM 34 (100%)VC0000020099
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EXTREME PRESSURE SYSTEMS, INC. PREPARE CONCRETE BRIDGE DECK SURFACEVC0000020099
840062CAMARILLO CA

ABSL CONSTRUCTION ITEM 18 (100%)VC0000020099
621781HAYWARD CA

ABSL CONSTRUCTION ITEM 32 (100%)VC0000020099
621781HAYWARD CA

ABSL CONSTRUCTION GRIND EXITING CONCRETE PAVEMENTVC0000020099
621781HAYWARD CA

ABSL CONSTRUCTION REMOVE ASPHALT CONCRETE SURFACEVC0000020099
621781HAYWARD CA

QA CONSTRUCTORS ITEM 16 (100%)VC0000020099
1013265SAN FRANCICO CA

QA CONSTRUCTORS ITEM 17 (100%)VC0000020099
1013265SAN FRANCICO CA

QA CONSTRUCTORS ITEM 44 (100%)VC0000020099
1013265SAN FRANCICO CA

QA CONSTRUCTORS ITEM 45-46 (100%)VC0000020099
1013265SAN FRANCICO CA

QA CONSTRUCTORS HOT MIX ASPHALT (TYPE A)VC0000020099
1013265SAN FRANCICO CA

QA CONSTRUCTORS COLD PLANE ASPHALT CONCRETE PAVEMENTVC0000020099

CONTINUED ON NEXT PAGE
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QA CONSTRUCTORS SLOPE PAVING (CONCRETE)VC0000020099
1013265SAN FRANCICO CA

QA CONSTRUCTORS MINOR CONCRETE (CURB)VC0000020099
1013265SAN FRANCICO CA

QA CONSTRUCTORS MINOR CONCRETE (C&G, SIDEWALK, DRIVEWAY)VC0000020099
1013265SAN FRANCICO CA

CENTAL STRIPING SERVICES INC. ITEM 1 (100%)VC0000020099
403896SACRAMENTO CA

CENTAL STRIPING SERVICES INC. ITEM 15 (100%)VC0000020099
403896SACRAMENTO CA

CENTAL STRIPING SERVICES INC. ITEM 47,48,52 (100%)VC0000020099
403896SACRAMENTO CA

CENTAL STRIPING SERVICES INC. ITEM 53 - 57 (100%)VC0000020099
403896SACRAMENTO CA

CENTAL STRIPING SERVICES INC. LEAD COMPLIANCE PLANVC0000020099
403896SACRAMENTO CA

CENTAL STRIPING SERVICES INC. REMOVE YELLOW THERM. (HAZ MAT)VC0000020099
403896SACRAMENTO CA

CENTAL STRIPING SERVICES INC. REMOVE PAVEMENT MARKERVC0000020099
403896SACRAMENTO CA

CENTAL STRIPING SERVICES INC. INSTALL STRIPINGVC0000020099

CONTINUED ON NEXT PAGE
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FBD VANGUARD CONSTRUCTION INC. ITEM 19 (100%)VC0000020099
833032LIVERMORE CA

FBD VANGUARD CONSTRUCTION INC. ITEM 21 (100%)VC0000020099
833032LIVERMORE CA

FBD VANGUARD CONSTRUCTION INC. ITEM 6 (4%)VC0000020099
833032LIVERMORE CA

FBD VANGUARD CONSTRUCTION INC. STRUCTURE CONCRETE BRIDGE SLABSVC0000020099
833032LIVERMORE CA

FBD VANGUARD CONSTRUCTION INC. PAVING NOTCH EXTENSIONVC0000020099
833032LIVERMORE CA

FBD VANGUARD CONSTRUCTION INC. TRAFFIC CONTROL (PARTIALY)VC0000020099
833032LIVERMORE CA
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CENTRAL STRIPING SERVICE, INC. ITEM 1 (37.5%)VC1700004388
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 15 (100%)VC1700004388
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 47 (100%)VC1700004388
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 48 (100%)VC1700004388
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 52 (100%)VC1700004388
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. LEAD COMPLIANCE PLAN (FOR CENTRAL STRIPING
SERVICE'S OPERATIONS)

VC1700004388
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 53 (100%)VC1700004388
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 54 (100%)VC1700004388
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 55 (100%)VC1700004388
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 56 (100%)VC1700004388
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 57 (100%)VC1700004388

CONTINUED ON NEXT PAGE
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CENTRAL STRIPING SERVICE, INC. ITEM 58 (7.0%)VC1700004388
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. MOBILIZATION (FOR CENTRAL STRIPING SERVICE'S
OPERATIONS)

VC1700004388
403896RANCHO CORDOVA CA

FARWEST SAFETY, INC. ITEM 5 (100%)VC1700004388
523187LODI CA

CAL-VET SERVICES, INC. ITEM 6 (39.5%)VC1700004388
894938SAN JOSE CA

CAL-VET SERVICES, INC. 2-PERSON TRAFFIC CONTROL (X155 SHIFTS)VC1700004388
894938SAN JOSE CA

ABSL CONSTRUCTION ITEM 18 (60.0%)VC1700004388
621781HAYWARD CA

ABSL CONSTRUCTION ITEM 32 (60.0%)VC1700004388
621781HAYWARD CA

ABSL CONSTRUCTION GRIND EXISTING BRIDGE DECK (EXCLUDING
HANDWORK/DETAIL GRINDS)

VC1700004388
621781HAYWARD CA

ABSL CONSTRUCTION REMOVE AC SURFACING (EXCLUDING HANDWORK/DETAIL
GRINDS)

VC1700004388
621781HAYWARD CA

AUSTIN ENTERPRISE ITEM 23 (100%)VC1700004388
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 24 (100%)VC1700004388

CONTINUED ON NEXT PAGE
764893BAKERSFIELD CA
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AUSTIN ENTERPRISE ITEM 25 (100%)VC1700004388
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 26 (100%)VC1700004388
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 27 (100%)VC1700004388
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 58 (1.0%)VC1700004388
764893BAKERSFIELD CA

AUSTIN ENTERPRISE MOBILIZATION (FOR AUSTIN ENTERPRISE'S OPERATIONS)VC1700004388
764893BAKERSFIELD CA

SOUTHWEST V-DITCH, INC. ITEM 43 (100%)VC1700004388
569779RIVERSIDE CA

QA CONSTRUCTORS ITEM 16 (100%)VC1700004388
1013265SAN FRANCISCO CA

QA CONSTRUCTORS ITEM 17 (100%)VC1700004388
1013265SAN FRANCISCO CA

QA CONSTRUCTORS ITEM 44 (100%)VC1700004388
1013265SAN FRANCISCO CA

QA CONSTRUCTORS ITEM 45 (100%)VC1700004388
1013265SAN FRANCISCO CA

QA CONSTRUCTORS ITEM 46 (100%)VC1700004388

CONTINUED ON NEXT PAGE
1013265SAN FRANCISCO CA



LIST OF SUBCONTRACTORS

04-2W6804
04-SCL-101,280,880-VAR
5/11/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S15
5/12/2023

QA CONSTRUCTORS ITEM 58 (3.1%)VC1700004388
1013265SAN FRANCISCO CA

QA CONSTRUCTORS MOBILIZATION (FOR QA CONSTRUCTORS' OPERATIONS)VC1700004388
1013265SAN FRANCISCO CA

FBD VANGUARD CONSTRUCTION, INC. ITEM 6 (9.3%)VC1700004388
833032LIVERMORE CA

FBD VANGUARD CONSTRUCTION, INC. ITEM 19 (100%)VC1700004388
833032LIVERMORE CA

FBD VANGUARD CONSTRUCTION, INC. ITEM 21 (100%)VC1700004388
833032LIVERMORE CA

FBD VANGUARD CONSTRUCTION, INC. ITEM 58 (8.1%)VC1700004388
833032LIVERMORE CA

FBD VANGUARD CONSTRUCTION, INC. TRAFFIC CONTROL SYSTEM (FOR FBD VANGUARD'S
OPERATIONS)

VC1700004388
833032LIVERMORE CA

FBD VANGUARD CONSTRUCTION, INC. MOBILIZATION (FOR FBD VANGUARD'S OPERATIONS)VC1700004388
833032LIVERMORE CA
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QA CONSTRUCTORS ITEM 16 (100%)VC1800002280
1013265SAN FRANCISCO CA

QA CONSTRUCTORS ITEM 58 (4%)VC1800002280
1013265SAN FRANCISCO CA

QA CONSTRUCTORS ITEMS 16, 17, 44, 45, 46VC1800002280
1013265SAN FRANCISCO CA

QA CONSTRUCTORS MOBILIZATION FOR THEIR WORKVC1800002280
1013265SAN FRANCISCO CA

CENTRAL STIPING SERVICE IN ITEM 1 (100%)VC1800002280
403896RANCHO CORDOVA CA

CENTRAL STIPING SERVICE IN ITEM 52 (100%)VC1800002280
403896RANCHO CORDOVA CA

CENTRAL STIPING SERVICE IN ITEM 58 (8%)VC1800002280
403896RANCHO CORDOVA CA

CENTRAL STIPING SERVICE IN ITEMS 1, 15, 47, 48VC1800002280
403896RANCHO CORDOVA CA

CENTRAL STIPING SERVICE IN ITEMS 52-57VC1800002280
403896RANCHO CORDOVA CA

CENTRAL STIPING SERVICE IN MOBILIZATION FOR THEIR WORKVC1800002280
403896RANCHO CORDOVA CA

AUSTIN ENTERPRISE ITEM 19 (7%)VC1800002280

CONTINUED ON NEXT PAGE
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AUSTIN ENTERPRISE SAWCUTTINGVC1800002280
764893BAKERSFIELD CA

ALTA GROUP INC ITEM 19 (19%)VC1800002280
840109SAN FRANCISCO CA

ALTA GROUP INC ITEM 21 (4%)VC1800002280
840109SAN FRANCISCO CA

ALTA GROUP INC ITEM 28 (100%)VC1800002280
840109SAN FRANCISCO CA

ALTA GROUP INC REBARVC1800002280
840109SAN FRANCISCO CA

ALTA GROUP INC REBARVC1800002280
840109SAN FRANCISCO CA

ABSL CONSTRUCTION ITEM 18 (62%)VC1800002280
621781HAYWARD CA

ABSL CONSTRUCTION ITEM 32 (90%)VC1800002280
621781HAYWARD CA

ABSL CONSTRUCTION GRIND AND REMOVE EXISTING BRIDGE DECKVC1800002280
621781HAYWARD CA

ABSL CONSTRUCTION GRIND AND REMOVE AC SURFACINGVC1800002280
621781HAYWARD CA

HEIR & SON CONSTRUCTION INC ITEM 34 (36%)VC1800002280

CONTINUED ON NEXT PAGE
920906YUBA CITY CA
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HEIR & SON CONSTRUCTION INC ITEM 58 (1%)VC1800002280
920906YUBA CITY CA

HEIR & SON CONSTRUCTION INC SHOT BLAST BRIDGE DECKVC1800002280
920906YUBA CITY CA

HEIR & SON CONSTRUCTION INC MOBILIZATION FOR THEIR WORKVC1800002280
920906YUBA CITY CA

HIGHWAY SPECIALTY COMPANY INC ITEM 5 (100%)VC1800002280
1003147PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY INC ITEMS 5, 49, 50VC1800002280
1003147PALO CEDRO CA

CAL VET CONSTRUCTION SERVICES ITEM 6 (29%)VC1800002280
894938SAN JOSE CA

CAL VET CONSTRUCTION SERVICES TRAFFIC CONTROL SHIFTSVC1800002280
894938SAN JOSE CA
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