



**State of California Department of Transportation
Bid Summary**

Bid Opening Date: 05/09/2023

Page 1

Contract Number: 08-1L7014

05/23/2023

Project ID: 0822000154

SAN BERNARDINO COUNTY AT VARIOUS LOCATIONS

Contract Code: E

Location: 08-SBd-10, 15, 60, 210, 215,
259-Var

Number of Items: 19

Modifying ramp metering systems.

DVBE - 3.0%

Federal Aid #1: NONE

Proposals Issued: 10 **Total Number of Working Days:** 90 **Overrun/Underrun:** \$17,365.00

Number of Bidders: 10 **Engineers Est:** \$1,050,725.00 **% Over/Under Est:** 1.65%

Bid Rank	Bid Amount	Bidder Id	Bidder Information (Name / Address / License Number / Phone / Fax)	Preference
1	\$1,068,090.00	VC0000108807	KANAAN CONSTRUCTION, INC. 230 S. IRWINDALE AVE AZUSA CA 91702	CSLB# 00870156 Phone (626) 334-5775 SB PREF CLAIMED
2	\$1,256,660.00	VC1600004192	CALPROMAX ENGINEERING, INC. 650 N. ROSE DR. #186 PLACENTIA CA 92870	CSLB# 00995933 Phone (714) 573-4599 SB PREF CLAIMED
3	\$1,467,498.00	VC0000500323	INTERNATIONAL LINE BUILDERS, INC. 3955 TEMESCAL CANYON ROAD CORONA CA 92883	CSLB# 00782515 Phone (951) 682-2982 CC PREF CLAIMED
4	\$1,494,049.00	VC1200003869	PTM GENERAL ENGINEERING SERVICES INC. 5942 ACORN ST. RIVERSIDE CA 92504	CSLB# 00891265 Phone (951) 710-1000 SB PREF CLAIMED

Bid Opening Date: 05/09/2023

Contract Number: 08-1L7014

Page 2

05/23/2023

5	\$1,563,638.00	VC0000100785	COMET ELECTRIC, INC. 21625 PRAIRIE STREET CHATSWORTH CA 91311	CSLB# 00681827 Phone (818) 340-0965 Fax (818) 340-4033	CC PREF CLAIMED
6	\$1,581,427.00	VC0000023177	CALIFORNIA PROFESSIONAL ENGINEERING, INC. 929 OTTERBEIN AVENUE, UNIT E LA PUENTE CA 91748	CSLB# 00793907 Phone (626) 810-1336	SB PREF CLAIMED
7	\$1,795,759.00	VC0000021774	SELECT ELECTRIC, INC. 2790 BUSINESS PARK DRIVE VISTA CA 92081	CSLB# 00297034 Phone (619) 460-6060 Fax (619) 460-6069	CC PREF CLAIMED
8	\$1,916,343.00	VC0000021468	DBX, INC. 42024 AVENIDA ALVARADO STE A TEMECULA CA 92590	CSLB# 00240547 Phone (951) 296-9909	CC PREF CLAIMED
9	\$2,136,317.00	VC2100000646	FEC FUTURE CONTRACTORS AND ENGINEERS 184 TECHNOLOGY DRIVE, SUITE 205 IRVINE CA 92618	CSLB# 00959988 Phone (948) 328-9758 Fax (949) 328-9768	CC PREF CLAIMED
	\$1,060,625.00	VC1700004527	BAKER ELECTRIC 1298 PACIFIC OAKS PLACE ESCONDIDO CA 92029	CSLB# 00161756 Phone (760) 745-2001 Fax (760) 745-0292	CC PREF CLAIMED

12 - SB Awarded Contract

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

Contract Proposal of Low Bidder

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0001	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,000.00	1,000.00
0002	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	90.0	288.00	25,920.00
0003	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	8,000.00	8,000.00
0004	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	20,000.00	20,000.00
0005	120103	STATIONARY IMPACT ATTENUATOR VEHICLE	DAY	90.0	40.00	3,600.00
0006	124000	TEMPORARY PEDESTRIAN ACCESS ROUTE	LS	LUMP SUM	1,500.00	1,500.00
0007	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	4.0	800.00	3,200.00
0008	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	8,000.00	8,000.00
0009	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,500.00	1,500.00
0010	130560	TEMPORARY SOIL BINDER	SQYD	500.0	2.00	1,000.00
0011	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	2,500.00	2,500.00
0012	146002	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	LS	LUMP SUM	1,000.00	1,000.00
0013	153248	REMOVE CONCRETE (MISCELLANEOUS) (SQFT)	SQFT	1,890.0	13.00	24,570.00
0014	200114	ROCK BLANKET	SQFT	1,890.0	18.00	34,020.00
0015	820760	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	980.0	11.00	10,780.00
0016	820860	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	110.0	150.00	16,500.00
0017	870009	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	2,000.00	2,000.00
0018	872134	MODIFYING RAMP METERING SYSTEMS	LS	LUMP SUM	803,000.00	803,000.00
0019	999990	MOBILIZATION	LS	LUMP SUM	100,000.00	100,000.00
					Bid Amount:	\$1,068,090.00

Summary of Remaining Bidders

Item	Second		Third		Fourth		Fifth	
	Bid	Amount	Bid	Amount	Bid	Amount	Bid	Amount
0001	1,600.00	1,600.00	1,390.00	1,390.00	3,500.00	3,500.00	1,600.00	1,600.00
0002	130.00	11,700.00	660.00	59,400.00	350.00	31,500.00	800.00	72,000.00
0003	40,000.00	40,000.00	8,685.00	8,685.00	35,000.00	35,000.00	28,000.00	28,000.00
0004	49,400.00	49,400.00	161,594.00	161,594.00	167,200.00	167,200.00	95,000.00	95,000.00
0005	87.00	7,830.00	1,268.00	114,120.00	600.00	54,000.00	262.00	23,580.00
0006	1,300.00	1,300.00	1,738.00	1,738.00	5,000.00	5,000.00	10,000.00	10,000.00
0007	1,500.00	6,000.00	4,355.00	17,420.00	2,500.00	10,000.00	7,164.00	28,656.00
0008	6,500.00	6,500.00	10,318.00	10,318.00	25,000.00	25,000.00	9,800.00	9,800.00
0009	2,600.00	2,600.00	1,800.00	1,800.00	4,000.00	4,000.00	1,980.00	1,980.00
0010	5.00	2,500.00	23.16	11,580.00	18.84	9,420.00	70.00	35,000.00
0011	1,350.00	1,350.00	1,740.00	1,740.00	4,000.00	4,000.00	7,500.00	7,500.00
0012	6,500.00	6,500.00	47,100.00	47,100.00	16,000.00	16,000.00	8,000.00	8,000.00
0013	10.00	18,900.00	11.75	22,207.50	23.90	45,171.00	25.00	47,250.00
0014	39.00	73,710.00	60.25	113,872.50	62.00	117,180.00	76.00	143,640.00
0015	14.00	13,720.00	11.50	11,270.00	15.00	14,700.00	25.00	24,500.00
0016	245.00	26,950.00	253.00	27,830.00	150.00	16,500.00	570.00	62,700.00
0017	1,300.00	1,300.00	2,538.00	2,538.00	4,000.00	4,000.00	10,900.00	10,900.00
0018	826,800.00	826,800.00	765,282.00	765,282.00	851,878.00	851,878.00	828,442.00	828,442.00
0019	158,000.00	158,000.00	87,613.00	87,613.00	80,000.00	80,000.00	125,090.00	125,090.00
Bid Amount:		\$1,256,660.00		\$1,467,498.00		\$1,494,049.00		\$1,563,638.00

Summary of Remaining Bidders

Item	Sixth		Seventh		Eight		Ninth	
	Bid	Amount	Bid	Amount	Bid	Amount	Bid	Amount
0001	3,000.00	3,000.00	2,000.00	2,000.00	3,500.00	3,500.00	2,750.00	2,750.00
0002	250.00	22,500.00	1,950.00	175,500.00	100.00	9,000.00	2,750.00	247,500.00
0003	10,000.00	10,000.00	6,111.00	6,111.00	7,500.00	7,500.00	33,000.00	33,000.00
0004	160,000.00	160,000.00	108,889.00	108,889.00	180,000.00	180,000.00	275,000.00	275,000.00
0005	1,400.00	126,000.00	617.00	55,530.00	900.00	81,000.00	1,397.00	125,730.00
0006	15,000.00	15,000.00	4,556.00	4,556.00	25,000.00	25,000.00	5,500.00	5,500.00
0007	9,000.00	36,000.00	1,389.00	5,556.00	6,100.00	24,400.00	5,500.00	22,000.00
0008	5,000.00	5,000.00	9,900.00	9,900.00	4,500.00	4,500.00	5,500.00	5,500.00
0009	10,000.00	10,000.00	1,667.00	1,667.00	950.00	950.00	2,750.00	2,750.00
0010	19.00	9,500.00	1.00	500.00	18.00	9,000.00	11.00	5,500.00
0011	2,000.00	2,000.00	1,667.00	1,667.00	1,500.00	1,500.00	3,300.00	3,300.00
0012	5,000.00	5,000.00	20,111.00	20,111.00	25,000.00	25,000.00	38,500.00	38,500.00
0013	20.00	37,800.00	11.00	20,790.00	20.00	37,800.00	55.00	103,950.00
0014	62.00	117,180.00	65.00	122,850.00	54.00	102,060.00	14.30	27,027.00
0015	10.00	9,800.00	14.00	13,720.00	16.00	15,680.00	22.00	21,560.00
0016	150.00	16,500.00	225.00	24,750.00	320.00	35,200.00	275.00	30,250.00
0017	5,000.00	5,000.00	10,000.00	10,000.00	7,500.00	7,500.00	16,500.00	16,500.00
0018	931,147.00	931,147.00	1,085,731.00	1,085,731.00	1,316,753.00	1,316,753.00	990,000.00	990,000.00
0019	60,000.00	60,000.00	125,931.00	125,931.00	30,000.00	30,000.00	180,000.00	180,000.00
Bid Amount:		\$1,581,427.00		\$1,795,759.00		\$1,916,343.00		\$2,136,317.00

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021468	DIVERSIFIED LANDSCAPE CO WILDOMAR CA	576183	ITEM 10 (87.2%)
	DIVERSIFIED LANDSCAPE CO WILDOMAR CA	576183	ITEM 13 (99.5%)
	DIVERSIFIED LANDSCAPE CO WILDOMAR CA	576183	ITEM 14 (95.7%)
	DIVERSIFIED LANDSCAPE CO WILDOMAR CA	576183	TEMPORARY SOIL BINDER
	DIVERSIFIED LANDSCAPE CO WILDOMAR CA	576183	REMOVE CONCRETE (MISCELLANEOUS) (SQFT)
	DIVERSIFIED LANDSCAPE CO WILDOMAR CA	576183	ROCK BLANKET
	MOUNTAINVIEW BIOLOGICAL CONSULTING CRESTLINE CA	ABSENT	ITEM 12 (87.4%)
	MOUNTAINVIEW BIOLOGICAL CONSULTING CRESTLINE CA	ABSENT	CONTRACTOR-SUPPLIED BIOLOGIST (LS)
	SYNERGY TRAFFIC CONTROL INC GARDENA CA	931953	ITEM 3 (73.3%)
	SYNERGY TRAFFIC CONTROL INC GARDENA CA	931953	ITEM 4 (87.5%)
	SYNERGY TRAFFIC CONTROL INC GARDENA CA	931953	ITEM 5 (94.4%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021468	SYNERGY TRAFFIC CONTROL INC GARDENA CA	931953	CONSTRUCTION AREA SIGNS
	SYNERGY TRAFFIC CONTROL INC GARDENA CA	931953	TRAFFIC CONTROL SYSTEM
	SYNERGY TRAFFIC CONTROL INC GARDENA CA	931953	STATIONARY IMPACT ATTENUATOR VEHICLE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021774	SAPERE ENVIRONMENTAL SAN FRANCISCO CA	ABSENT	ITEM 12 (91%)
	SAPERE ENVIRONMENTAL SAN FRANCISCO CA	ABSENT	CONTRACTOR SUPPLIED BIOLOGIST
	PAVEMENT REHAB COMPANY CORONA CA	1051374	ITEM 11 (91%)
	PAVEMENT REHAB COMPANY CORONA CA	1051374	ITEM 13 (91%)
	PAVEMENT REHAB COMPANY CORONA CA	1051374	ITEM 14 (91%)
	PAVEMENT REHAB COMPANY CORONA CA	1051374	TEMPORARY CONCRETE WASHOUT
	PAVEMENT REHAB COMPANY CORONA CA	1051374	REMOVE CONCRETE
	PAVEMENT REHAB COMPANY CORONA CA	1051374	ROCK BLANKET
	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	ITEM 1 (91%)
	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	ITEM 8 (91%)
	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	ITEM 9 (91%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021774	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	LEAD COMPLIANCE PLAN
	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	JOB SITE MANAGEMENT)WPC MANAGER)
	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	PREPARE WATER POLLUTION CONTROL PROGRAM
	SYNERGY TRAFFIC CONTROL, INC. GARDENA CA	931953	ITEM 5 (91%)
	SYNERGY TRAFFIC CONTROL, INC. GARDENA CA	931953	STATIONARY IMPACT ATTENUATOR VEHICLE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000023177	DIVERSIFIED LANDSCAPE CO. WILDOMAR CA	576183	ITEM 10 (100%)
	DIVERSIFIED LANDSCAPE CO. WILDOMAR CA	576183	ITEM 14 (100%)
	DIVERSIFIED LANDSCAPE CO. WILDOMAR CA	576183	TEMPORARY SOIL BINDER
	DIVERSIFIED LANDSCAPE CO. WILDOMAR CA	576183	ROCK BLANKET
	SYNERGY TRAFFIC CONTROL, INC. GARDENA CA	931953	ITEM 04 (100%)
	SYNERGY TRAFFIC CONTROL, INC. GARDENA CA	931953	TRAFFIC CONTROL SYSTEM

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000100785	IVET SAN DIEGO CA	1046197	ITEM 1 (75%)
	IVET SAN DIEGO CA	1046197	ITEM 8 (90%)
	IVET SAN DIEGO CA	1046197	ITEM 9 (75%)
	IVET SAN DIEGO CA	1046197	LEAD COMPLIANCE PLAN
	IVET SAN DIEGO CA	1046197	WPC MANAGER
	IVET SAN DIEGO CA	1046197	WATER POLLUTION CONTROL PLAN
	HER-CON CONSTRUCTION SERVICES COVINA CA	945955	ITEM 13 (72%)
	HER-CON CONSTRUCTION SERVICES COVINA CA	945955	ITEM 14 (72%)
	HER-CON CONSTRUCTION SERVICES COVINA CA	945955	CIVIL
	HER-CON CONSTRUCTION SERVICES COVINA CA	945955	CIVIL
	SEGU INCORPORATED DBA QUILTY TRAFFIC CONTROL FONTANA CA	992622	ITEM 4 (52%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000100785	SEGU INCORPORATED DBA QUILITY TRAFFIC CONTROL FONTANA CA	992622	ITEM 5 (63%)
	SEGU INCORPORATED DBA QUILITY TRAFFIC CONTROL FONTANA CA	992622	ITEM 7 (55%)
	SEGU INCORPORATED DBA QUILITY TRAFFIC CONTROL FONTANA CA	992622	TRAFFIC CONTROL SYSTEM
	SEGU INCORPORATED DBA QUILITY TRAFFIC CONTROL FONTANA CA	992622	STATIONARY IMPACT ATTENUATOR VEHICLE
	SEGU INCORPORATED DBA QUILITY TRAFFIC CONTROL FONTANA CA	992622	PORTABLE CHANGEABLE MESSAGE SIGN (EA)

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000500323	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	ITEM 1 (86%)
	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	ITEM 8 (86%)
	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	ITEM 9 (83%)
	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	LEAD COMPLIANCE PLAN
	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	JOB SITE MANAGEMENT
	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	PREPARE WATER POLLUTION CONTROL PROGRAM
	SAPERRE ENVIRONMENTAL, LLC SAN FRANCISCO CA	ABSENT	ITEM 12 (86%)
	SAPERRE ENVIRONMENTAL, LLC SAN FRANCISCO CA	ABSENT	CONTRACTOR-SUPPLIED BIOLOGIST
	PAVEMENT REHAB CORONA CA	1051374	ITEM 11 (86%)
	PAVEMENT REHAB CORONA CA	1051374	ITEM 13 (85%)
	PAVEMENT REHAB CORONA CA	1051374	ITEM 14 (86%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000500323	PAVEMENT REHAB CORONA CA	1051374	ITEM 19 (14%)
	PAVEMENT REHAB CORONA CA	1051374	TEMPORARY CONCRETE WASHOUT
	PAVEMENT REHAB CORONA CA	1051374	REMOVE CONCRETE
	PAVEMENT REHAB CORONA CA	1051374	ROCK BLANKET
	PAVEMENT REHAB CORONA CA	1051374	MOBILIZATION
	SEGU INCORPORATED DBA QUALITY TRAFFIC CONTROL FONTANA CA	992622	ITEM 4 (86%)
	SEGU INCORPORATED DBA QUALITY TRAFFIC CONTROL FONTANA CA	992622	ITEM 5 (86%)
	SEGU INCORPORATED DBA QUALITY TRAFFIC CONTROL FONTANA CA	992622	ITEM 7 (86%)
	SEGU INCORPORATED DBA QUALITY TRAFFIC CONTROL FONTANA CA	992622	TRAFFIC CONTROL SYSTEM
	SEGU INCORPORATED DBA QUALITY TRAFFIC CONTROL FONTANA CA	992622	STATIONARY IMPACT ATTENUATOR VEHICLE
	SEGU INCORPORATED DBA QUALITY TRAFFIC CONTROL FONTANA CA	992622	PORTABLE CHANGEABLE MESSAGE SIGN

08-1L7014

08-SBD-10, 15, 60, 210, 215, 259-VAR

5/9/2023

PAGE S10

5/10/2023

LIST OF SUBCONTRACTORS

<u>BIDDER ID</u>	<u>NAME AND ADDRESS</u>	<u>LICENSE NUMBER</u>	<u>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</u>
------------------	-------------------------	-----------------------	---

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1200003869	DIVERSIFIED LANDSCAPE WILDOMAR CA	576183	ITEM 10 (100%)
	DIVERSIFIED LANDSCAPE WILDOMAR CA	576183	ITEM 13 (100%)
	DIVERSIFIED LANDSCAPE WILDOMAR CA	576183	ITEM 14 (100%)
	SEGU INCORPORATED DBA QUALITY TRAFFIC CONTROL FONTANA CA	992622	ITEM 4 (9%)
	SEGU INCORPORATED DBA QUALITY TRAFFIC CONTROL FONTANA CA	992622	LABOR MATERIAL AND EQUIPMENT FOR 10 DAYS OF TRAFFIC CONTROL AT \$1550.50 EA

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1700004527	PAVEMENT REHAB COMPANY CORONA CA	1051374	ITEM 11 (27.27%)
	PAVEMENT REHAB COMPANY CORONA CA	1051374	ITEM 13 (100%)
	PAVEMENT REHAB COMPANY CORONA CA	1051374	ITEM 14 (100%)
	PAVEMENT REHAB COMPANY CORONA CA	1051374	ITEM 19 (12.7%)
	PAVEMENT REHAB COMPANY CORONA CA	1051374	TEMPORARY CONCRETE WASH OUT
	PAVEMENT REHAB COMPANY CORONA CA	1051374	REMOVE CONCRETE
	PAVEMENT REHAB COMPANY CORONA CA	1051374	ROCK BLANKET
	PAVEMENT REHAB COMPANY CORONA CA	1051374	MOBILIZATION
	SEPERE ENVIROMENTAL LLC SAN FRANCISCO CA	ABSENT	ITEM 12 (3.12%)
	SEPERE ENVIROMENTAL LLC SAN FRANCISCO CA	ABSENT	CONTRACTOR SUPPLIED BIOLOGIST
	BAKER CIVIL WORKS CORONA CA	1083376	ITEM 18 (.94%)

CONTINUED ON NEXT PAGE

08-1L7014

08-SBD-10, 15, 60, 210, 215, 259-VAR

5/9/2023

PAGE S13

5/10/2023

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1700004527	BAKER CIVIL WORKS CORONA CA	1083376	MODIFY RAMP METERING SYSTEMS