
State of California Department of Transportation

Bid Summary

Project ID: 0818000097

Location: 08-Riv-10-R59.3/R59.5

Contract Code: B

Number of Items: 55

RIVERSIDE COUNTY IN COACHELLA FROM 0.4 MILE TO 0.6 MILE
EAST OF DILLON ROAD UNDERCROSSING

High speed weigh in motion system, JPCP, HMA & modifying CMS
system.

Federal Aid #1: NONE

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

6 $2,894,734.00 -3.83%

60 -$110,939.0013

DVBE - 3.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $2,783,795.00 VC2300000057 RE CHAFFEE CONSTRUCTION INC

1253 EVERGREEN ROAD, SUITE 3

WRIGHTWOOD CA  92397

(760) 249-8086

897948

Phone

SB PREF CLAIMEDCSLB#

2 $3,100,000.00 VC2200003323 DOJA INC

5050 MISSION BLVD

ONTARIO CA  92761

(909) 628-1999

597764

Phone

CC PREF CLAIMEDCSLB#

3 $3,674,763.00 VC0000000213 GRANITE CONSTRUCTION COMPANY

38000 MONROE STREET

INDIO CA  92203

(760) 775-7500

00000089

(760) 775-8229

Phone

Fax

CC PREF CLAIMEDCSLB#

4 $4,082,628.20 VC2100000646 FEC FUTURE CONTRACTORS AND ENGINEERS

184 TECHNOLOGY DRIVE, SUITE 205

IRVINE CA  92618

(948) 328-9758

00959988

(949) 328-9768

Phone

Fax

SB PREF CLAIMEDCSLB#
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08/22/2023Contract Number: 08-1J7004
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08/22/2023Contract Number: 08-1J7004

Bid Opening Date: 08/22/2023

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

5 $4,100,278.00 VC0000021631 RIVERSIDE CONSTRUCTION COMPANY, INC.

4225 GARNER ROAD

RIVERSIDE CA  92501

(951) 682-8308

00266222

Phone

CC PREF CLAIMEDCSLB#

6 $4,149,740.00 VC1800002280 MYERS & SONS CONSTRUCTION, LLC

45 MORRISON AVE

SACRAMENTO CA  95838

(916) 283-9950

1033752

(916) 614-9520

Phone

Fax

CC PREF CLAIMEDCSLB#

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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08/22/2023Contract Number: 08-1J7004

Bid Opening Date: 08/22/2023

Contract Proposal of Low Bidder

RE CHAFFEE CONSTRUCTION INC

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

1,230.000001 070030 LEAD COMPLIANCE PLAN LS 1,230.00LUMP SUM

1,624.000002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 60.0 97,440.00

14,450.000003 120090 CONSTRUCTION AREA SIGNS LS 14,450.00LUMP SUM

154,000.000004 120100 TRAFFIC CONTROL SYSTEM LS 154,000.00LUMP SUM

640.000005 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 60.0 38,400.00

61.000006 120165 CHANNELIZER (SURFACE MOUNTED) EA 7.0 427.00

75.000007 120204 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY EA 360.0 27,000.00

48.000008 120320 TEMPORARY BARRIER SYSTEM LF 500.0 24,000.00

3,000.000009 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 4.0 12,000.00

1,230.000010 014105 ALTERNATIVE TEMPORARY CRASH CUSHION TL-3 EA 1.0 1,230.00

8,200.000011 130100 JOB SITE MANAGEMENT LS 8,200.00LUMP SUM

6,200.000012 130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN LS 6,200.00LUMP SUM

2,000.000013 130330 STORM WATER ANNUAL REPORT EA 2.0 4,000.00

0.900014 130560 TEMPORARY SOIL BINDER SQYD 9,000.0 8,100.00

10.030015 130640 TEMPORARY FIBER ROLL LF 1,000.0 10,030.00

526.000016 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 4.0 2,104.00

4,400.000017 130900 TEMPORARY CONCRETE WASHOUT LS 4,400.00LUMP SUM

3.000018 141120 TREATED WOOD WASTE LB 1,160.0 3,480.00

14,100.000019 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) LS 14,100.00LUMP SUM

4,305.000020 148005 NOISE MONITORING LS 4,305.00LUMP SUM

15.000021 160110 TEMPORARY HIGH-VISIBILITY FENCE LF 150.0 2,250.00

74.000022 190101 ROADWAY EXCAVATION CY 660.0 48,840.00

90.000023 190185 SHOULDER BACKING TON 200.0 18,000.00

101.000024 250201 CLASS 2 AGGREGATE SUBBASE CY 470.0 47,470.00

129.000025 260203 CLASS 2 AGGREGATE BASE (CY) CY 330.0 42,570.00
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08/22/2023Contract Number: 08-1J7004

Bid Opening Date: 08/22/2023

Contract Proposal of Low Bidder

RE CHAFFEE CONSTRUCTION INC

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

675.000026 280015 LEAN CONCRETE BASE RAPID SETTING CY 190.0 128,250.00

5.080027 360200 BASE BOND BREAKER SQYD 1,600.0 8,128.00

450.000028 390100 PRIME COAT TON 3.1 1,395.00

224.000029 390132 HOT MIX ASPHALT (TYPE A) TON 1,210.0 271,040.00

940.000030 397005 TACK COAT TON 1.9 1,786.00

3.130031 398001 REMOVE ASPHALT CONCRETE PAVEMENT (SQFT) SQFT 15,000.0 46,950.00

910.000032 401055 JOINTED PLAIN CONCRETE PAVEMENT (RSC) CY 700.0 637,000.00

147.000033 418002 REMOVE CONCRETE PAVEMENT AND BASE CY 620.0 91,140.00

16.000034 420201 GRIND EXISTING CONCRETE PAVEMENT SQYD 1,600.0 25,600.00

21.230035 560208 FURNISH SIGN STRUCTURE (TUBULAR) LB 800.0 16,984.00F

28.000036 560209 INSTALL SIGN STRUCTURE (TUBULAR) LB 800.0 22,400.00F

29.000037 803210 TEMPORARY DESERT TORTOISE FENCE LF 300.0 8,700.00

4.000038 810120 REMOVE PAVEMENT MARKER EA 32.0 128.00

176.000039 810170 DELINEATOR (CLASS 1) EA 4.0 704.00

64.000040 810190 GUARD RAILING DELINEATOR EA 4.0 256.00

19.000041 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 32.0 608.00

45.000042 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 280.0 12,600.00

50.000043 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 280.0 14,000.00

2,400.000044 839580 END ANCHOR ASSEMBLY (TYPE SFT-M) EA 1.0 2,400.00

6,100.000045 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 1.0 6,100.00

20.000046 839752 REMOVE GUARDRAIL LF 80.0 1,600.00

5.000047 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 1,200.0 6,000.00

450.000048 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 20.0 9,000.00

9.000049 847222 6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 36-12) LF 600.0 5,400.00

24,600.000050 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

LS 24,600.00LUMP SUM
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08/22/2023Contract Number: 08-1J7004

Bid Opening Date: 08/22/2023

Contract Proposal of Low Bidder

RE CHAFFEE CONSTRUCTION INC

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure
24,600.000050 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING

CONSTRUCTION
LS 24,600.00LUMP SUM

284,200.000051 872137 MODIFYING CHANGEABLE MESSAGE SIGN SYSTEMS LS 284,200.00LUMP SUM

507,000.000052 014824 HIGH SPEED WEIGH IN MOTION SYSTEM LS 507,000.00LUMP SUM

12,300.000053 872147 REMOVING CHANGEABLE MESSAGE SIGN SYSTEMS LS 12,300.00LUMP SUM

12,300.000054 014825 REMOVING WEIGH IN MOTION SYSTEM LS 12,300.00LUMP SUM

31,000.000055 999990 MOBILIZATION LS 31,000.00LUMP SUM

$2,783,795.00Bid Amount:
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08/22/2023Contract Number: 08-1J7004

Bid Opening Date: 08/22/2023

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount

0001 2,160.003,200.00 1,200.00 2,160.003,200.00 1,200.00 1,200.00 1,200.00

0002 178,200.0066,000.00 360,000.00 2,970.001,100.00 6,000.00 5,250.00 315,000.00

0003 12,960.0031,200.00 18,395.00 12,960.0031,200.00 18,395.00 15,000.00 15,000.00

0004 162,000.00122,714.40 229,856.00 162,000.00122,714.40 229,856.00 200,000.00 200,000.00

0005 77,760.0054,000.00 40,500.00 1,296.00900.00 675.00 1,800.00 108,000.00

0006 529.20473.20 574.00 75.6067.60 82.00 160.00 1,120.00

0007 38,880.0037,440.00 12,600.00 108.00104.00 35.00 105.00 37,800.00

0008 21,600.0034,000.00 20,000.00 43.2068.00 40.00 55.00 27,500.00

0009 17,280.0015,600.00 14,000.00 4,320.003,900.00 3,500.00 5,000.00 20,000.00

0010 3,240.006,900.00 500.00 3,240.006,900.00 500.00 4,000.00 4,000.00

0011 10,800.0016,000.00 24,000.00 10,800.0016,000.00 24,000.00 17,000.00 17,000.00

0012 2,700.006,700.00 3,800.00 2,700.006,700.00 3,800.00 2,200.00 2,200.00

0013 4,000.004,000.00 4,000.00 2,000.002,000.00 2,000.00 2,000.00 4,000.00

0014 4,860.0022,500.00 5,130.00 0.542.50 0.57 1.00 9,000.00

0015 8,640.006,800.00 10,000.00 8.646.80 10.00 8.00 8,000.00

0016 18,144.0048,000.00 16,000.00 4,536.0012,000.00 4,000.00 4,200.00 16,800.00

0017 10,800.008,000.00 20,000.00 10,800.008,000.00 20,000.00 5,000.00 5,000.00

0018 3,016.00962.80 1,160.00 2.600.83 1.00 2.50 2,900.00

0019 27,000.0016,000.00 25,000.00 27,000.0016,000.00 25,000.00 17,000.00 17,000.00

0020 5,400.0018,000.00 1,000.00 5,400.0018,000.00 1,000.00 3,000.00 3,000.00

0021 2,754.009,000.00 3,000.00 18.3660.00 20.00 15.00 2,250.00

0022 160,380.0092,400.00 165,000.00 243.00140.00 250.00 250.00 165,000.00

0023 16,200.0064,000.00 10,000.00 81.00320.00 50.00 100.00 20,000.00

0024 177,660.0068,150.00 185,650.00 378.00145.00 395.00 435.00 204,450.00

0025 80,190.0029,700.00 82,500.00 243.0090.00 250.00 400.00 132,000.00

0026 123,120.00118,750.00 150,100.00 648.00625.00 790.00 865.00 164,350.00

0027 6,048.009,600.00 3,200.00 3.786.00 2.00 7.00 11,200.00

0028 1,674.004,960.00 1,550.00 540.001,600.00 500.00 900.00 2,790.00

0029 326,700.00193,600.00 363,000.00 270.00160.00 300.00 260.00 314,600.00

0030 1,928.882,850.00 950.00 1,015.201,500.00 500.00 900.00 1,710.00

0031 64,800.00270,000.00 15,000.00 4.3218.00 1.00 1.00 15,000.00

0032 982,800.0077,000.00 570,500.00 1,404.00110.00 815.00 1,120.00 784,000.00

0033 267,840.00136,400.00 170,500.00 432.00220.00 275.00 250.00 155,000.00
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08/22/2023Contract Number: 08-1J7004

Bid Opening Date: 08/22/2023

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount

0034 29,376.0033,600.00 12,480.00 18.3621.00 7.80 17.00 27,200.00

0035 19,872.0025,600.00 9,600.00 24.8432.00 12.00 15.00 12,000.00

0036 19,872.0017,600.00 12,000.00 24.8422.00 15.00 17.00 13,600.00

0037 7,452.0012,600.00 8,700.00 24.8442.00 29.00 15.00 4,500.00

0038 69.12672.00 64.00 2.1621.00 2.00 80.00 2,560.00

0039 224.64520.00 400.00 56.16130.00 100.00 100.00 400.00

0040 224.64780.00 200.00 56.16195.00 50.00 40.00 160.00

0041 1,728.001,024.00 800.00 54.0032.00 25.00 4.00 128.00

0042 10,886.4026,390.00 15,680.00 38.8894.25 56.00 70.00 19,600.00

0043 54,432.00193,200.00 56,000.00 194.40690.00 200.00 130.00 36,400.00

0044 2,106.004,446.00 3,650.00 2,106.004,446.00 3,650.00 3,100.00 3,100.00

0045 5,290.927,605.00 7,695.00 5,290.927,605.00 7,695.00 5,100.00 5,100.00

0046 1,382.404,617.60 3,480.00 17.2857.72 43.50 27.00 2,160.00

0047 11,664.002,520.00 2,400.00 9.722.10 2.00 3.00 3,600.00

0048 21,600.0022,000.00 20,000.00 1,080.001,100.00 1,000.00 900.00 18,000.00

0049 5,184.007,200.00 3,000.00 8.6412.00 5.00 9.00 5,400.00

0050 5,400.0017,550.00 2,000.00 5,400.0017,550.00 2,000.00 2,500.00 2,500.00

0051 172,800.00369,791.50 231,017.00 172,800.00369,791.50 231,017.00 250,000.00 250,000.00

0052 453,600.00548,853.50 411,932.00 453,600.00548,853.50 411,932.00 500,000.00 500,000.00

0053 16,200.0043,300.00 10,000.00 16,200.0043,300.00 10,000.00 20,000.00 20,000.00

0054 21,600.0035,230.00 10,000.00 21,600.0035,230.00 10,000.00 25,000.00 25,000.00

0055 399,600.00130,000.00 325,000.00 399,600.00130,000.00 325,000.00 362,000.00 362,000.00

$3,100,000.00 $3,674,763.00 $4,082,628.20Bid Amount: $4,100,278.00
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08/22/2023Contract Number: 08-1J7004

Bid Opening Date: 08/22/2023

Summary of Remaining Bidders

Item

Sixth

Bid Amount

0001 1,500.001,500.00

0002 360,000.006,000.00

0003 24,000.0024,000.00

0004 200,000.00200,000.00

0005 19,200.00320.00

0006 364.0052.00

0007 28,800.0080.00

0008 70,000.00140.00

0009 18,000.004,500.00

0010 5,000.005,000.00

0011 12,000.0012,000.00

0012 2,500.002,500.00

0013 4,000.002,000.00

0014 8,550.000.95

0015 5,750.005.75

0016 60,000.0015,000.00

0017 7,500.007,500.00

0018 580.000.50

0019 20,000.0020,000.00

0020 2,500.002,500.00

0021 2,250.0015.00

0022 211,200.00320.00

0023 20,000.00100.00

0024 188,000.00400.00

0025 132,000.00400.00

0026 118,750.00625.00

0027 24,000.0015.00

0028 2,635.00850.00

0029 300,806.00248.60

0030 1,615.00850.00

0031 30,000.002.00

0032 867,300.001,239.00

0033 201,500.00325.00



Summary of Remaining Bidders

Item

Sixth

Bid Amount

0034 22,400.0014.00

0035 9,600.0012.00

0036 12,000.0015.00

0037 4,425.0014.75

0038 2,560.0080.00

0039 300.0075.00

0040 88.0022.00

0041 128.004.00

0042 12,642.0045.15

0043 23,520.0084.00

0044 2,155.002,155.00

0045 4,137.004,137.00

0046 4,256.0053.20

0047 3,480.002.90

0048 18,000.00900.00

0049 4,800.008.00

0050 2,000.002,000.00

0051 231,017.00231,017.00

0052 411,932.00411,932.00

0053 10,000.0010,000.00

0054 10,000.0010,000.00

0055 410,000.00410,000.00

$4,149,740.00Bid Amount:
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08/22/2023Contract Number: 08-1J7004

Bid Opening Date: 08/22/2023



LIST OF SUBCONTRACTORS

08-1J7004
08-RIV-10-R59.3/R59.5
8/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1
8/22/2023

CORAL CONSTRUCTION COMPANY ITEM 35 (100%)VC0000000213
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY ITEM 36 (100%)VC0000000213
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY ITEM 55 (4.6%)VC0000000213
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY SUBCONTRACTOR MOBILIZATIONVC0000000213
332441WILSONVILLE OR

CROWN FENCE CO ITEM 18 (100%)VC0000000213
1315SANTA FE SPRINGS CA

CROWN FENCE CO ITEM 40 (100%)VC0000000213
1315SANTA FE SPRINGS CA

CROWN FENCE CO ITEM 42 (100%)VC0000000213
1315SANTA FE SPRINGS CA

CROWN FENCE CO ITEM 44 (100%)VC0000000213
1315SANTA FE SPRINGS CA

CROWN FENCE CO ITEM 37 (100%)VC0000000213
1315SANTA FE SPRINGS CA

CROWN FENCE CO ITEM 18VC0000000213
1315SANTA FE SPRINGS CA

CROWN FENCE CO ITEM 40VC0000000213

CONTINUED ON NEXT PAGE
1315SANTA FE SPRINGS CA



LIST OF SUBCONTRACTORS

08-1J7004
08-RIV-10-R59.3/R59.5
8/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2
8/22/2023

CROWN FENCE CO ITEM 42VC0000000213
1315SANTA FE SPRINGS CA

CROWN FENCE CO ITEMS 44-46VC0000000213
1315SANTA FE SPRINGS CA

CROWN FENCE CO ITEM 37VC0000000213
1315SANTA FE SPRINGS CA

ARROW SIGNS H C INC DBA ARROW SIGNS ITEM 3 (100%)VC0000000213
1022809TEMECULA CA

CALIFORNIA GRINDING SPECIALTIES INC DBA AUSTIN ITEM 32 (3.9%)VC0000000213
764893BAKERSFIELD CA

CALIFORNIA GRINDING SPECIALTIES INC DBA AUSTIN ITEM 33 (13%)VC0000000213
764893BAKERSFIELD CA

CALIFORNIA GRINDING SPECIALTIES INC DBA AUSTIN GREEN SAW JPCP (RSC)VC0000000213
764893BAKERSFIELD CA

CALIFORNIA GRINDING SPECIALTIES INC DBA AUSTIN SAWCUT EXISITING PCC PAVEMENTVC0000000213
764893BAKERSFIELD CA

CALIFORNIA PROFESSIONAL ENGINEERING INC ITEM 50 (100%)VC0000000213
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING INC ITEM 51 (100%)VC0000000213
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING INC ITEM 52 (100%)VC0000000213

CONTINUED ON NEXT PAGE
793907LA PUENTE CA



LIST OF SUBCONTRACTORS

08-1J7004
08-RIV-10-R59.3/R59.5
8/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3
8/22/2023

CALIFORNIA PROFESSIONAL ENGINEERING INC ITEM 53 (100%)VC0000000213
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING INC ITEM 54 (100%)VC0000000213
793907LA PUENTE CA



LIST OF SUBCONTRACTORS

08-1J7004
08-RIV-10-R59.3/R59.5
8/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S4
8/22/2023

ATP GENERAL ENGINEERING CONTRACTORS ITEM 28 (100%)VC0000021631
502506SAN DIEGO CA

ATP GENERAL ENGINEERING CONTRACTORS ITEM 29 (100%)VC0000021631
502506SAN DIEGO CA

ATP GENERAL ENGINEERING CONTRACTORS ITEM 30 (100%)VC0000021631
502506SAN DIEGO CA

ATP GENERAL ENGINEERING CONTRACTORS ITEM 48 (100%)VC0000021631
502506SAN DIEGO CA

ATP GENERAL ENGINEERING CONTRACTORS ITEM 55 (9.39%)VC0000021631
502506SAN DIEGO CA

ATP GENERAL ENGINEERING CONTRACTORS PRIME COATVC0000021631
502506SAN DIEGO CA

ATP GENERAL ENGINEERING CONTRACTORS HOT MIX ASPHALT (TYPE A)VC0000021631
502506SAN DIEGO CA

ATP GENERAL ENGINEERING CONTRACTORS TACK COATVC0000021631
502506SAN DIEGO CA

ATP GENERAL ENGINEERING CONTRACTORS 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)VC0000021631
502506SAN DIEGO CA

ATP GENERAL ENGINEERING CONTRACTORS MOBILIZATION - SUB PORTION ONLYVC0000021631
502506SAN DIEGO CA

D.C. HUBBS CONSTRUCTION ITEM 18 (100%)VC0000021631

CONTINUED ON NEXT PAGE
509249YUCAIPA CA



LIST OF SUBCONTRACTORS

08-1J7004
08-RIV-10-R59.3/R59.5
8/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S5
8/22/2023

D.C. HUBBS CONSTRUCTION ITEM 40 (100%)VC0000021631
509249YUCAIPA CA

D.C. HUBBS CONSTRUCTION ITEM 42 (100%)VC0000021631
509249YUCAIPA CA

D.C. HUBBS CONSTRUCTION ITEM 44 (100%)VC0000021631
509249YUCAIPA CA

D.C. HUBBS CONSTRUCTION ITEM 45 (100%)VC0000021631
509249YUCAIPA CA

D.C. HUBBS CONSTRUCTION TREATED WOOD WASTEVC0000021631
509249YUCAIPA CA

D.C. HUBBS CONSTRUCTION GUARD RAILING DELINEATORVC0000021631
509249YUCAIPA CA

D.C. HUBBS CONSTRUCTION MIDWEST GUARDRAIL SYSTEM (STEEL POST)VC0000021631
509249YUCAIPA CA

D.C. HUBBS CONSTRUCTION END ANCHOR ASSEMBLY (TYPE SFT-M)VC0000021631
509249YUCAIPA CA

D.C. HUBBS CONSTRUCTION ALTERNATIVE IN-LINE TERMINAL SYSTEMVC0000021631
509249YUCAIPA CA

D.C. HUBBS CONSTRUCTION ITEM 46 (100%)VC0000021631
509249YUCAIPA CA

D.C. HUBBS CONSTRUCTION REMOVE GUARDRAILVC0000021631

CONTINUED ON NEXT PAGE
509249YUCAIPA CA



LIST OF SUBCONTRACTORS

08-1J7004
08-RIV-10-R59.3/R59.5
8/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S6
8/22/2023

CORAL CONSTRUCTION COMPANY ITEM 35 (100%)VC0000021631
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY ITEM 36 (100%)VC0000021631
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY ITEM 55 (4.14%)VC0000021631
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY (F) - FURNISH SIGN STRUCTURE (TUBULAR)VC0000021631
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY (F) - INSTALL SIGN STRUCTURE (TUBULAR)VC0000021631
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY MOBILIZATION - SUB PORTION ONLYVC0000021631
332441WILSONVILLE OR

BANCROFT CONSTRUCTION SERVICES, LLC. ITEM 12 (100%)VC0000021631
1068621MURRIETA CA

BANCROFT CONSTRUCTION SERVICES, LLC. ITEM 13 (100%)VC0000021631
1068621MURRIETA CA

BANCROFT CONSTRUCTION SERVICES, LLC. ITEM 14 (100%)VC0000021631
1068621MURRIETA CA

BANCROFT CONSTRUCTION SERVICES, LLC. ITEM 15 (100%)VC0000021631
1068621MURRIETA CA

BANCROFT CONSTRUCTION SERVICES, LLC. ITEM 19 (100%)VC0000021631
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BANCROFT CONSTRUCTION SERVICES, LLC. PREPARE STORM WATER POLLUTION PREVENTION PLANVC0000021631
1068621MURRIETA CA

BANCROFT CONSTRUCTION SERVICES, LLC. STORM WATER ANNUAL REPORTVC0000021631
1068621MURRIETA CA

BANCROFT CONSTRUCTION SERVICES, LLC. TEMPORARY SOIL BINDERVC0000021631
1068621MURRIETA CA

BANCROFT CONSTRUCTION SERVICES, LLC. TEMPORARY FIBER ROLLVC0000021631
1068621MURRIETA CA

BANCROFT CONSTRUCTION SERVICES, LLC. CONTRACTOR-SUPPLIED BIOLOGIST (LS)VC0000021631
1068621MURRIETA CA

BANCROFT CONSTRUCTION SERVICES, LLC. ITEM 21 (100%)VC0000021631
1068621MURRIETA CA

BANCROFT CONSTRUCTION SERVICES, LLC. ITEM 37 (100%)VC0000021631
1068621MURRIETA CA

BANCROFT CONSTRUCTION SERVICES, LLC. ITEM 55 (1.24%)VC0000021631
1068621MURRIETA CA

BANCROFT CONSTRUCTION SERVICES, LLC. TEMPORARY HIGH-VISIBILITY FENCEVC0000021631
1068621MURRIETA CA

BANCROFT CONSTRUCTION SERVICES, LLC. TEMPORARY DESERT TORTOISE FENCEVC0000021631
1068621MURRIETA CA

BANCROFT CONSTRUCTION SERVICES, LLC. MOBILIZATION - SUB PORTION ONLYVC0000021631
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AUSTIN ENTERPRISE ITEM 32 (2.8%)VC0000021631
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 33 (11%)VC0000021631
764893BAKERSFIELD CA

AUSTIN ENTERPRISE GREEN SAW PCC (RSC)VC0000021631
764893BAKERSFIELD CA

AUSTIN ENTERPRISE SAWCUT FOR PCC REMOVALSVC0000021631
764893BAKERSFIELD CA

SYNERGY TRAFFIC CONTROL, INC. ITEM 5 (100%)VC0000021631
931953GARDENA CA

SYNERGY TRAFFIC CONTROL, INC. STATIONARY IMPACT ATTENUATOR VEHICLEVC0000021631
931953GARDENA CA

HARBER COMPANIES, INC. ITEM 34 (100%)VC0000021631
657614SAN BERNARDINO CA

HARBER COMPANIES, INC. ITEM 55 (1.24%)VC0000021631
657614SAN BERNARDINO CA

HARBER COMPANIES, INC. GRIND EXISTING CONCRETE PAVEMENTVC0000021631
657614SAN BERNARDINO CA

HARBER COMPANIES, INC. MOBILIZATION - SUB PORTION ONLYVC0000021631
657614SAN BERNARDINO CA

TRAFFIC LOOPS CRACKFILLING, INC. ITEM 50 (100%)VC0000021631

CONTINUED ON NEXT PAGE
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TRAFFIC LOOPS CRACKFILLING, INC. ITEM 51 (100%)VC0000021631
652956ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING, INC. ITEM 52 (100%)VC0000021631
652956ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING, INC. ITEM 53 (100%)VC0000021631
652956ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING, INC. ITEM 54 (100%)VC0000021631
652956ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING, INC. MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM
ELEMENTS DURING CONSTRUCTION

VC0000021631
652956ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING, INC. MODIFYING CHANGEABLE MESSAGE SIGN SYSTEMSVC0000021631
652956ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING, INC. HIGH SPEED WEIGH IN MOTION SYSTEMVC0000021631
652956ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING, INC. REMOVING CHANGEABLE MESSAGE SIGN SYSTEMSVC0000021631
652956ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING, INC. REMOVING WEIGH IN MOTION SYSTEMVC0000021631
652956ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING, INC. ITEM 55 (8.29%)VC0000021631
652956ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING, INC. MOBILIZATION - ELECTRICAL PORTION ONLYVC0000021631
652956ANAHEIM CA
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SYNERGY TRAFFIC CONTROL INC ITEM 3 (100%)VC1800002280
931953GARDENA CA

SYNERGY TRAFFIC CONTROL INC ITEM 4 (16%)VC1800002280
931953GARDENA CA

SYNERGY TRAFFIC CONTROL INC ITEM 6 (100%)VC1800002280
931953GARDENA CA

SYNERGY TRAFFIC CONTROL INC SHIFTS OF TRAFFIC CONTROLVC1800002280
931953GARDENA CA

CW CONSTRUCTION SPECIALTIES INC ITEM 18 (100%)VC1800002280
256795VENTURA CA

CW CONSTRUCTION SPECIALTIES INC ITEMS 18, 40, 42, 43, 44, 45, 46VC1800002280
256795VENTURA CA

CORAL CONSTRUCTION COMPANY ITEM 35 (100%)VC1800002280
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY ITEM 55 (4%)VC1800002280
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY ITEMS 35, 36VC1800002280
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY MOBILIZATION FOR THEIR WORKVC1800002280
332441WILSONVILLE OR

ATP GENERAL ENGINEERING CONTRACTORS LLC ITEM 28 (100%)VC1800002280
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ATP GENERAL ENGINEERING CONTRACTORS LLC ITEM 55 (8%)VC1800002280
502506SAN DIEGO CA

ATP GENERAL ENGINEERING CONTRACTORS LLC ITEMS 28, 29, 30, 48VC1800002280
502506SAN DIEGO CA

ATP GENERAL ENGINEERING CONTRACTORS LLC MOBILIZATION FOR THEIR WORKVC1800002280
502506SAN DIEGO CA

HARBER COMPANIES ITEM 34 (100%)VC1800002280
657614SAN BERNARDINO CA

HARBER COMPANIES ITEM 55 (1%)VC1800002280
657614SAN BERNARDINO CA

HARBER COMPANIES MOBILIZATION FOR THEIR WORKVC1800002280
657614SAN BERNARDINO CA

BANCROFT CONSTRUCTION SERVICES ITEM 12 (100%)VC1800002280
1068621OAK GLEN CA

BANCROFT CONSTRUCTION SERVICES ITEMS 12, 13, 14, 15, 19, 21, 37VC1800002280
1068621OAK GLEN CA

CALIFORNIA PROFESSIONAL ENGINEERING INC ITEM 50 (100%)VC1800002280
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING INC ITEMS 50-54VC1800002280
793907LA PUENTE CA

AUSTIN ENTERPRISE ITEM 22 (4%)VC1800002280
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AUSTIN ENTERPRISE ITEM 33 (8%)VC1800002280
764893BAKERSFIELD CA

AUSTIN ENTERPRISE SAWCUTTINGVC1800002280
764893BAKERSFIELD CA

AUSTIN ENTERPRISE SAWCUTTINGVC1800002280
764893BAKERSFIELD CA
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FRYMAN MANAGEMENT INC ITEM 3 (93%)VC2100000646
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 4P (73%)VC2100000646
1007017IRVINE CA

FRYMAN MANAGEMENT INC CONSTRUCTON AREA SIGNSVC2100000646
1007017IRVINE CA

FRYMAN MANAGEMENT INC TRAFFIC CONTROLVC2100000646
1007017IRVINE CA

HARBOR COMPANIES INC ITEM 34 (100%)VC2100000646
657614SAN BERNARDINO CA

CORAL CONSTRUCTION COMPANY ITEM 35 (100%)VC2100000646
332441WILSONVILLE OR

CORAL CONSTRUCTION COMPANY ITEM 36 (100%)VC2100000646
332441WILSONVILLE OR

WGJ ENTERPRISES INC DBA PCI ITEM 41 (100%)VC2100000646
415490AZUSA CA

WGJ ENTERPRISES INC DBA PCI ITEM 47 (100%)VC2100000646
415490AZUSA CA

WGJ ENTERPRISES INC DBA PCI ITEM 49 (100%)VC2100000646
415490AZUSA CA

TRINITY FENCE CO ITEM 37 (100%)VC2100000646
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TRINITY FENCE CO ITEM 40 (100%)VC2100000646
1062599RIVERSIDE CA

TRINITY FENCE CO ITEM 42 (100%)VC2100000646
1062599RIVERSIDE CA

TRINITY FENCE CO ITEM 44 (100%)VC2100000646
1062599RIVERSIDE CA

TRINITY FENCE CO ITEM 45 (100%)VC2100000646
1062599RIVERSIDE CA

TRINITY FENCE CO ITEM 46 (100%)VC2100000646
1062599RIVERSIDE CA

AUSTIN ENTERPRISE ITEM 33 (0.065%)VC2100000646
764893BAKERSFIELD CA

AUSTIN ENTERPRISE SAWCUTVC2100000646
764893BAKERSFIELD CA
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SYNERGY TRAFFIC CONTROL, INC. ITEM 3 (100%)VC2200003323
931953GARDENA CA

SYNERGY TRAFFIC CONTROL, INC. ITEM 4 (40%%)VC2200003323
931953GARDENA CA

SYNERGY TRAFFIC CONTROL, INC. ITEM 6 (70%)VC2200003323
931953GARDENA CA

SYNERGY TRAFFIC CONTROL, INC. ITEM 7 (70%)VC2200003323
931953GARDENA CA

SYNERGY TRAFFIC CONTROL, INC. ITEM 9 (70%)VC2200003323
931953GARDENA CA

SYNERGY TRAFFIC CONTROL, INC. CONSTRUCTION AREA SIGNSVC2200003323
931953GARDENA CA

SYNERGY TRAFFIC CONTROL, INC. TRAFFIC CONTROL SYSTEMVC2200003323
931953GARDENA CA

SYNERGY TRAFFIC CONTROL, INC. CHANNELIZER (SURFACE MOUNTED)VC2200003323
931953GARDENA CA

SYNERGY TRAFFIC CONTROL, INC. PORTABLE RADAR SPEED FEEDBACK SIGNVC2200003323
931953GARDENA CA

SYNERGY TRAFFIC CONTROL, INC. PORTABLE CHANGEABLE MESSAGE SIGN (EA)VC2200003323
931953GARDENA CA

ALCORN FENCE COMPANY ITEM 18 (70%)VC2200003323
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ALCORN FENCE COMPANY ITEM 40 (70%)VC2200003323
122954RIVERSIDE CA

ALCORN FENCE COMPANY ITEM 42 (70%)VC2200003323
122954RIVERSIDE CA

ALCORN FENCE COMPANY ITEM 44 (70%)VC2200003323
122954RIVERSIDE CA

ALCORN FENCE COMPANY ITEM 45 (70%)VC2200003323
122954RIVERSIDE CA

ALCORN FENCE COMPANY TREATED WOOD WASTEVC2200003323
122954RIVERSIDE CA

ALCORN FENCE COMPANY GUARD RAILING DELINEATORVC2200003323
122954RIVERSIDE CA

ALCORN FENCE COMPANY MIDWEST GUARDRAIL SYSTEM (STEEL POST)VC2200003323
122954RIVERSIDE CA

ALCORN FENCE COMPANY END ANCHOR ASSEMBLY (TYPE SFT-M)VC2200003323
122954RIVERSIDE CA

ALCORN FENCE COMPANY ALTERNATIVE IN-LINE TERMINAL SYSTEMVC2200003323
122954RIVERSIDE CA

ALCORN FENCE COMPANY ITEM 46 (70%)VC2200003323
122954RIVERSIDE CA

ALCORN FENCE COMPANY REMOVE GUARDRAILVC2200003323
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3P CONSTRUCTION, INC. ITEM 50 (70%)VC2200003323
1059783MENIFEE, CA

3P CONSTRUCTION, INC. ITEM 51 (70%)VC2200003323
1059783MENIFEE, CA

3P CONSTRUCTION, INC. ITEM 52 (70%)VC2200003323
1059783MENIFEE, CA

3P CONSTRUCTION, INC. ITEM 53 (70%)VC2200003323
1059783MENIFEE, CA

3P CONSTRUCTION, INC. ITEM 54 (70%)VC2200003323
1059783MENIFEE, CA

3P CONSTRUCTION, INC. MAINTAINING EXISTING TRAFFIC MANAGEMENTVC2200003323
1059783MENIFEE, CA

3P CONSTRUCTION, INC. MODIFYING CHANGEABLE MESSAGE SIGNVC2200003323
1059783MENIFEE, CA

3P CONSTRUCTION, INC. HIGH SPEED WEIGH IN MOTION SYSTEMVC2200003323
1059783MENIFEE, CA

3P CONSTRUCTION, INC. REMOVING CHANGEABLE MESSAGE SIGNVC2200003323
1059783MENIFEE, CA

3P CONSTRUCTION, INC. REMOVING WEIGH IN MOTION SYSTEMVC2200003323
1059783MENIFEE, CA

3P CONSTRUCTION, INC. ITEM 55 (0.17%)VC2200003323
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3P CONSTRUCTION, INC. MOBILIZATIONVC2200003323
1059783MENIFEE, CA
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AUSTIN ENTERPRISE ITEM 32 (10%)VC2300000057
764893BAKERSFIELD CA

AUSTIN ENTERPRISE SAW CUT CONCRETEVC2300000057
764893BAKERSFIELD CA

CHRISTENSEN BROTHERS GENERAL ENGINEERING INC. ITEM 22 (80%)VC2300000057
893188APPLE VALLEY CA

CHRISTENSEN BROTHERS GENERAL ENGINEERING INC. ITEM 29 (80%)VC2300000057
893188APPLE VALLEY CA

CHRISTENSEN BROTHERS GENERAL ENGINEERING INC. ITEM 31 (100%)VC2300000057
893188APPLE VALLEY CA

CHRISTENSEN BROTHERS GENERAL ENGINEERING INC. ROADWAY EXCAVATIONVC2300000057
893188APPLE VALLEY CA

CHRISTENSEN BROTHERS GENERAL ENGINEERING INC. HOT MIX ASPHALT (TYPE A)VC2300000057
893188APPLE VALLEY CA

CHRISTENSEN BROTHERS GENERAL ENGINEERING INC. REMOVE ASPHALT CONCRETE PAVEMENTVC2300000057
893188APPLE VALLEY CA

CHRISP COMPANY ITEM 41 (100%)VC2300000057
374600FREMONT CA

CHRISP COMPANY ITEM 47 (100%)VC2300000057
374600FREMONT CA

CHRISP COMPANY ITEM 49 (100%)VC2300000057

CONTINUED ON NEXT PAGE
374600FREMONT CA



LIST OF SUBCONTRACTORS

08-1J7004
08-RIV-10-R59.3/R59.5
8/22/2023

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S21
8/22/2023

CHRISP COMPANY PAVEMENT MARKER (RETROREFLECTIVE)VC2300000057
374600FREMONT CA

CHRISP COMPANY 6'' THERMOPLASTIC STRIPEVC2300000057
374600FREMONT CA

CHRISP COMPANY 6'' TRAFFIC STRIPE TAPE WITH CONTRAST (BROKEN 36-12)VC2300000057
374600FREMONT CA

TRINITY FENCE CO ITEM 46 (100%)VC2300000057
1062599RIVERSIDE CA

TRINITY FENCE CO ITEM 37 (100%)VC2300000057
1062599RIVERSIDE CA

TRINITY FENCE CO ITEM 40 (100%)VC2300000057
1062599RIVERSIDE CA

TRINITY FENCE CO ITEM 42 (100%)VC2300000057
1062599RIVERSIDE CA

TRINITY FENCE CO ITEM 44 (100%)VC2300000057
1062599RIVERSIDE CA

TRINITY FENCE CO REMOVE GUARDRAILVC2300000057
1062599RIVERSIDE CA

TRINITY FENCE CO TEMPORRY TORTOISE FENCEVC2300000057
1062599RIVERSIDE CA

TRINITY FENCE CO GUARD RILING DELINEATORVC2300000057
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TRINITY FENCE CO MGS-STEEL POSTVC2300000057
1062599RIVERSIDE CA

TRINITY FENCE CO END ANCHOR ASSEMBLYVC2300000057
1062599RIVERSIDE CA

TRINITY FENCE CO ITEM 45 (100%)VC2300000057
1062599RIVERSIDE CA

TRINITY FENCE CO ALTERNATIVE IN-LINE TERMINAL SYSTEMVC2300000057
1062599RIVERSIDE CA

RE MASON ENGINEERING ITEM 34 (100%)VC2300000057
1064766FRESNO CA

RE MASON ENGINEERING GRIND EXISTING CONCRETE PAVEMENTVC2300000057
1064766FRESNO CA

DIVERSIFED LANDSCAPE CO. ITEM 14 (100%)VC2300000057
576183WILDOMAR CA

DIVERSIFED LANDSCAPE CO. ITEM 15 (100%)VC2300000057
576183WILDOMAR CA

DIVERSIFED LANDSCAPE CO. TEMPORARY SOIL BINDERVC2300000057
576183WILDOMAR CA

DIVERSIFED LANDSCAPE CO. TEMPORARY FIBER ROLLSVC2300000057
576183WILDOMAR CA


	08-1J7004
	08-1J7004 Sublist

