



State of California Department of Transportation

Bid Summary

Bid Opening Date: 02/08/2024

Page 1

Contract Number: 06-1F2104

02/08/2024

Project ID: 0622000191

KERN COUNTY AT VARIOUS LOCATIONS

Contract Code: D

Location: 06-Ker-99, 223-Var

Number of Items: 46

Furnish and place polyester concrete overlay.

DVBE - 3.0%

Federal Aid #1: NONE

Proposals Issued: 8 Total Number of Working Days: 55 Overrun/Underrun: -\$15,245.50

Number of Bidders: 7 Engineers Est: \$2,113,343.50 % Over/Under Est: -0.72%

Bid Rank	Bid Amount	Bidder Id	Bidder Information (Name / Address / License Number / Phone / Fax)	Preference
1	\$2,098,098.00	VC0000017316	TRUESDELL CORPORATION OF CALIFORNIA, INC. 1310 W. 23RD STREET TEMPE AZ 85282	CC PREF CLAIMED CSLB# 00615058 Phone (602) 437-1711
2	\$2,156,341.86	VC0000015162	VELARDE CONCRETE CONSTRUCTION 523 S. BRAND BLVD., STE. #201 SAN FERNANDO CA 91340	SB PREF CLAIMED BID IS OVER SB PREFERENCE LIMITS CSLB# 00662355 Phone (818) 898-2300
3	\$2,253,757.50	VC0000007931	PETERSON-CHASE GENERAL ENGINEERING CONSTRUCTION, INC. 16351 CONSTRUCTION CIRCLE WEST IRVINE CA 92606	CC PREF CLAIMED CSLB# 00615876 Phone (949) 252-0441
4	\$2,501,626.79	VC2000001958	MCCUEN CONSTRUCTION, INC. 3269 SWETZER ROAD LOOMIS CA 95650	SB PREF CLAIMED BID IS OVER SB PREFERENCE LIMITS CSLB# 00880160 Phone (916) 652-7824 Fax (916) 652-7602

Bid Rank	Bid Amount	Bidder Id	Bidder Information (Name / Address / License Number / Phone / Fax)	Preference
5	\$2,798,796.00	VC1800002280	MYERS AND SONS CONSTRUCTION, LLC 45 MORRISON AVE SACRAMENTO CA 95838	CSLB# 1033752 Phone (916) 283-9950 Fax (916) 614-9520 CC PREF CLAIMED
6	\$2,842,000.00	VC1700004388	AMERICAN CIVIL CONSTRUCTORS WEST COAST, LLC 2990 BAY VISTA COURT, SUITE D BENICIA CA 94510	CSLB# 01011546 Phone (707) 746-8028 Fax (707) 747-0593 CC PREF CLAIMED
7	\$3,106,824.50	VC0000009886	GOLDEN STATE BRIDGE, INC. 3701 MALLARD DRIVE BENICIA CA 94510	CSLB# 00851187 Phone (925) 372-8000 Fax (925) 372-8001 CC PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

Contract Proposal of Low Bidder
TRUEDELL CORPORATION OF CALIFORNIA, INC.

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0001	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	5,500.00	5,500.00
0002	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	55.0	1,500.00	82,500.00
0003	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	17,000.00	17,000.00
0004	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	105,000.00	105,000.00
0005	120103	STATIONARY IMPACT ATTENUATOR VEHICLE	DAY	2.0	1,700.00	3,400.00
0006	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	12,000.00	12,000.00
0007	129161	AUTOMATED FLAGGER ASSISTANCE DEVICE DAY	EA	40.0	150.00	6,000.00
0008	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	8,000.00	8,000.00
0009	130201	WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	5,000.00	5,000.00
0010	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	14.0	150.00	2,100.00
0011	130730	STREET SWEEPING	LS	LUMP SUM	3,600.00	3,600.00
0012	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	1,600.00	1,600.00
0013	140003	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM	1,000.00	1,000.00
0014	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	1,160.0	11.00	12,760.00
0015	039093	ASBESTOS SURVEY AND SAMPLING	LS	LUMP SUM	7,000.00	7,000.00
0016	390132	HOT MIX ASPHALT (TYPE A)	TON	330.0	850.00	280,500.00
0017	397005	TACK COAT	TON	0.9	850.00	765.00
0018	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	1,850.0	18.00	33,300.00
0019	420203	GRIND EXISTING BRIDGE DECK	SQYD	194.0	44.00	8,536.00
0020	510081	AGGREGATE BASE (APPROACH SLAB)	CY	6.0	475.00	2,850.00
0021	510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	CY	55.0	2,900.00	159,500.00
0022	510800	PAVING NOTCH EXTENSION	CF	3.4	2,100.00	7,140.00
0023	511118	CLEAN EXPANSION JOINT	LF	376.0	52.00	19,552.00
0024	519081	JOINT SEAL (MR 1/2")	LF	124.0	62.00	7,688.00
0025	519088	JOINT SEAL (MR 1")	LF	208.0	65.00	13,520.00

Contract Proposal of Low Bidder
TRUESDELL CORPORATION OF CALIFORNIA, INC.

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0026	046515	BONDED JOINT SEAL (MR 2")	LF	168.0	49.00	8,232.00
0027	600001	PUBLIC SAFETY PLAN	LS	LUMP SUM	10,000.00	10,000.00
0028	600011	RAPID SETTING CONCRETE (PATCH)	CF	185.0	75.00	13,875.00
0029	600029	REMOVE ASPHALT CONCRETE SURFACING	SQFT	9,200.0	1.30	11,960.00
0030	600033	REMOVE UNSOUND CONCRETE	CF	185.0	100.00	18,500.00
0031	600037	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	73,730.0	0.50	36,865.00
0032	600041	FURNISH POLYESTER CONCRETE OVERLAY	CF	7,373.0	80.00	589,840.00
0033	F 600043	PLACE POLYESTER CONCRETE OVERLAY	SQFT	73,730.0	5.00	368,650.00
0034	046696	CLEAN BRIDGE DECK DRAIN	EA	13.0	600.00	7,800.00
0035	600200	PAINT BRIDGE IDENTIFICATION	EA	6.0	325.00	1,950.00
0036	810120	REMOVE PAVEMENT MARKER	EA	110.0	1.05	115.50
0037	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	170.0	10.75	1,827.50
0038	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	130.0	15.75	2,047.50
0039	840619	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	LF	80.0	7.25	580.00
0040	840621	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)	LF	730.0	7.25	5,292.50
0041	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	860.0	7.25	6,235.00
0042	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	2,050.0	4.25	8,712.50
0043	847218	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)	LF	2,640.0	19.00	50,160.00
0044	847221	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 17-7)	LF	2,280.0	8.15	18,582.00
0045	870009	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	100.00	100.00
0046	999990	MOBILIZATION	LS	LUMP SUM	130,962.50	130,962.50

Bid Amount: \$2,098,098.00

Summary of Remaining Bidders

Item	Second		Third		Fourth		Fifth	
	Bid	Amount	Bid	Amount	Bid	Amount	Bid	Amount
0001	4,854.00	4,854.00	3,500.00	3,500.00	3,200.00	3,200.00	3,400.00	3,400.00
0002	400.00	22,000.00	1,700.00	93,500.00	3,090.00	169,950.00	4,800.00	264,000.00
0003	20,536.70	20,536.70	20,000.00	20,000.00	17,995.00	17,995.00	18,000.00	18,000.00
0004	108,909.31	108,909.31	140,000.00	140,000.00	155,002.00	155,002.00	160,000.00	160,000.00
0005	600.00	1,200.00	5,000.00	10,000.00	7,650.00	15,300.00	3,500.00	7,000.00
0006	4,800.00	4,800.00	5,000.00	5,000.00	14,200.00	14,200.00	14,000.00	14,000.00
0007	178.20	7,128.00	500.00	20,000.00	183.75	7,350.00	310.00	12,400.00
0008	3,000.00	3,000.00	5,000.00	5,000.00	10,000.00	10,000.00	7,249.00	7,249.00
0009	894.00	894.00	1,500.00	1,500.00	5,150.00	5,150.00	2,000.00	2,000.00
0010	98.07	1,372.98	75.00	1,050.00	64.50	903.00	300.00	4,200.00
0011	6,000.00	6,000.00	5,000.00	5,000.00	11,000.00	11,000.00	5,000.00	5,000.00
0012	1,111.80	1,111.80	1,500.00	1,500.00	4,500.00	4,500.00	4,000.00	4,000.00
0013	1,143.75	1,143.75	3,000.00	3,000.00	950.00	950.00	4,500.00	4,500.00
0014	11.99	13,908.40	11.00	12,760.00	10.00	11,600.00	10.00	11,600.00
0015	6,817.50	6,817.50	7,000.00	7,000.00	8,528.00	8,528.00	14,000.00	14,000.00
0016	885.15	292,099.50	890.00	293,700.00	800.00	264,000.00	800.00	264,000.00
0017	880.00	792.00	1,000.00	900.00	800.00	720.00	800.00	720.00
0018	21.81	40,348.50	20.00	37,000.00	17.00	31,450.00	17.00	31,450.00
0019	61.83	11,995.02	45.00	8,730.00	20.00	3,880.00	81.00	15,714.00
0020	150.00	900.00	1,000.00	6,000.00	450.00	2,700.00	625.00	3,750.00
0021	3,130.00	172,150.00	2,995.00	164,725.00	3,200.00	176,000.00	4,000.00	220,000.00
0022	200.00	680.00	2,150.00	7,310.00	2,100.00	7,140.00	4,500.00	15,300.00
0023	18.00	6,768.00	45.00	16,920.00	70.82	26,628.32	46.00	17,296.00
0024	96.49	11,964.76	50.00	6,200.00	186.08	23,073.92	150.00	18,600.00
0025	96.82	20,138.56	60.00	12,480.00	130.96	27,239.68	130.00	27,040.00
0026	88.33	14,839.44	80.00	13,440.00	99.64	16,739.52	120.00	20,160.00
0027	11,141.00	11,141.00	5,000.00	5,000.00	15,000.00	15,000.00	22,500.00	22,500.00
0028	35.00	6,475.00	100.00	18,500.00	64.92	12,010.20	180.00	33,300.00
0029	3.05	28,060.00	2.10	19,320.00	1.23	11,316.00	1.25	11,500.00
0030	35.00	6,475.00	100.00	18,500.00	88.34	16,342.90	215.00	39,775.00
0031	0.29	21,381.70	0.40	29,492.00	0.34	25,068.20	0.50	36,865.00
0032	100.26	739,216.98	110.00	811,030.00	87.69	646,538.37	89.00	656,197.00
0033	3.76	277,224.80	3.35	246,995.50	4.49	331,047.70	6.00	442,380.00

Summary of Remaining Bidders

Item	Second		Third		Fourth		Fifth	
	Bid	Amount	Bid	Amount	Bid	Amount	Bid	Amount
0034	597.84	7,771.92	500.00	6,500.00	950.00	12,350.00	1,100.00	14,300.00
0035	244.92	1,469.52	250.00	1,500.00	239.83	1,438.98	225.00	1,350.00
0036	1.10	121.00	2.00	220.00	1.00	110.00	5.00	550.00
0037	11.00	1,870.00	11.00	1,870.00	10.00	1,700.00	20.00	3,400.00
0038	16.50	2,145.00	17.00	2,210.00	15.00	1,950.00	20.00	2,600.00
0039	8.05	644.00	8.00	640.00	7.00	560.00	10.00	800.00
0040	8.05	5,876.50	8.00	5,840.00	7.00	5,110.00	10.00	7,300.00
0041	7.70	6,622.00	8.00	6,880.00	7.00	6,020.00	10.00	8,600.00
0042	4.60	9,430.00	4.50	9,225.00	4.00	8,200.00	5.00	10,250.00
0043	19.80	52,272.00	20.00	52,800.00	18.00	47,520.00	15.00	39,600.00
0044	8.96	20,428.80	9.00	20,520.00	8.00	18,240.00	5.00	11,400.00
0045	575.00	575.00	500.00	500.00	10,000.00	10,000.00	15,750.00	15,750.00
0046	180,789.42	180,789.42	100,000.00	100,000.00	315,905.00	315,905.00	275,000.00	275,000.00
Bid Amount:		\$2,156,341.86		\$2,253,757.50		\$2,501,626.79		\$2,798,796.00

Summary of Remaining Bidders

Item	Sixth		Seventh	
	Bid	Amount	Bid	Amount
0001	5,000.00	5,000.00	5,000.00	5,000.00
0002	5,750.00	316,250.00	4,000.00	220,000.00
0003	16,000.00	16,000.00	18,000.00	18,000.00
0004	180,000.00	180,000.00	190,000.00	190,000.00
0005	1,350.00	2,700.00	1,500.00	3,000.00
0006	21,600.00	21,600.00	40,000.00	40,000.00
0007	150.00	6,000.00	75.00	3,000.00
0008	9,000.00	9,000.00	9,000.00	9,000.00
0009	1,860.00	1,860.00	4,000.00	4,000.00
0010	100.00	1,400.00	400.00	5,600.00
0011	3,000.00	3,000.00	9,000.00	9,000.00
0012	4,000.00	4,000.00	10,000.00	10,000.00
0013	1,000.00	1,000.00	9,000.00	9,000.00
0014	10.00	11,600.00	10.00	11,600.00
0015	7,000.00	7,000.00	15,000.00	15,000.00
0016	800.00	264,000.00	800.00	264,000.00
0017	800.00	720.00	800.00	720.00
0018	17.00	31,450.00	17.00	31,450.00
0019	60.00	11,640.00	150.00	29,100.00
0020	700.00	4,200.00	550.00	3,300.00
0021	3,800.00	209,000.00	3,300.00	181,500.00
0022	5,000.00	17,000.00	700.00	2,380.00
0023	30.00	11,280.00	50.00	18,800.00
0024	65.00	8,060.00	95.00	11,780.00
0025	85.00	17,680.00	115.00	23,920.00
0026	90.00	15,120.00	190.00	31,920.00
0027	15,000.00	15,000.00	6,000.00	6,000.00
0028	60.00	11,100.00	200.00	37,000.00
0029	2.50	23,000.00	3.00	27,600.00
0030	250.00	46,250.00	150.00	27,750.00
0031	1.50	110,595.00	0.65	47,924.50
0032	95.00	700,435.00	110.00	811,030.00
0033	5.00	368,650.00	8.00	589,840.00

Summary of Remaining Bidders

Item	Sixth		Seventh	
	Bid	Amount	Bid	Amount
0034	1,000.00	13,000.00	400.00	5,200.00
0035	500.00	3,000.00	500.00	3,000.00
0036	1.00	110.00	1.00	110.00
0037	10.00	1,700.00	10.00	1,700.00
0038	15.00	1,950.00	15.00	1,950.00
0039	7.00	560.00	7.00	560.00
0040	7.00	5,110.00	7.00	5,110.00
0041	7.00	6,020.00	7.00	6,020.00
0042	4.00	8,200.00	4.00	8,200.00
0043	18.00	47,520.00	18.00	47,520.00
0044	8.00	18,240.00	8.00	18,240.00
0045	5,000.00	5,000.00	1,000.00	1,000.00
0046	280,000.00	280,000.00	310,000.00	310,000.00
Bid Amount:		\$2,842,000.00		\$3,106,824.50

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000007931	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	ITEM 16 (100%)
	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	ITEM 17 (100%)
	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	ITEM 18 (100%)
	SPECIALIZED PAVEMENT MARKING TULATIN CA	854894	ITEM 14 (100%)
	SPECIALIZED PAVEMENT MARKING TULATIN CA	854894	ITEM 36 (100%)
	SPECIALIZED PAVEMENT MARKING TULATIN CA	854894	ITEM 37 (100%)
	SPECIALIZED PAVEMENT MARKING TULATIN CA	854894	ITEM 38 (100%)
	SPECIALIZED PAVEMENT MARKING TULATIN CA	854894	ITEM 39 (100%)
	SPECIALIZED PAVEMENT MARKING TULATIN CA	854894	ITEM 40 (100%)
	SPECIALIZED PAVEMENT MARKING TULATIN CA	854894	ITEM 41 (100%)
	SPECIALIZED PAVEMENT MARKING TULATIN CA	854894	ITEM 42 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000007931	SPECIALIZED PAVEMENT MARKING TULATIN CA	854894	ITEM 43 (100%)
	SPECIALIZED PAVEMENT MARKING TULATIN CA	854894	ITEM 44 (100%)
	DRS REBAR, INC. CORONA CA	981885	ITEM 21 (19%)
	DRS REBAR, INC. CORONA CA	981885	FABRICATE REBAR MATS & STOCKPILE
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 19 (44%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 29 (59%)
	ABSL CONSTRUCTION HAYWARD CA	621781	GRIND BRIDGE DECK
	ABSL CONSTRUCTION HAYWARD CA	621781	REMOVE AC SURFACE
	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 4 (20%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	15 SHIFTS OF TRAFFIC CONTROL

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000009886	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 23 (100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 21 (4%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEMS 23-26 (ALL 100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	SAWCUT ONLY
	SAFETY NETWORK BAKERSFIELD CA	787285	ITEM 3 (100%)
	SAFETY NETWORK BAKERSFIELD CA	787285	ITEMS 3-4 (ALL 100%)
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	ITEM 1 (30%)
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	ITEM 14 (100%)
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	ITEM 100 (100%)
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	LEAD PLAN FOR SUB'S SCOPE
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	ITEMS 36-44 (ALL 100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000009886	PAPICH CONSTRUCTION CO ARROYO GRANDE CA	767055	ITEM 16 (100%)
	PAPICH CONSTRUCTION CO ARROYO GRANDE CA	767055	ITEM 17 (100%)
	PAPICH CONSTRUCTION CO ARROYO GRANDE CA	767055	ITEM 18 (100%)
	PAPICH CONSTRUCTION CO ARROYO GRANDE CA	767055	ITEM 46 (35%)
	PAPICH CONSTRUCTION CO ARROYO GRANDE CA	767055	ITEM 1 (27%)
	PAPICH CONSTRUCTION CO ARROYO GRANDE CA	767055	MOBE FOR SUB'S SCOPE
	PAPICH CONSTRUCTION CO ARROYO GRANDE CA	767055	LEAD PLAN FOR SUB'S SCOPE
	DRS REBAR CORONA CA	981885	ITEM 21 (18%)
	DRS REBAR CORONA CA	981885	ITEM 22 (35%)
	DRS REBAR CORONA CA	981885	REBAR ONLY
	DRS REBAR CORONA CA	981885	REBAR ONLY FOB

06-1F2104
06-KER-99, 233-VAR
2/8/2024

PAGE S5
2/9/2024

LIST OF SUBCONTRACTORS

<u>BIDDER ID</u>	<u>NAME AND ADDRESS</u>	<u>LICENSE NUMBER</u>	<u>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</u>
------------------	-------------------------	-----------------------	---

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000015162	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 19 (32.34%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 29 (40.32%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 46 (.82%)
	ABSL CONSTRUCTION HAYWARD CA	621781	GRIND EXISTING BRIDGE DECK - PARTIAL
	ABSL CONSTRUCTION HAYWARD CA	621781	REMOVE ASPHALT CONCRETE SURFACING - PARTIAL
	ABSL CONSTRUCTION HAYWARD CA	621781	MOBILIZATION - PARTIAL
	DRS REBAR, INC. CORONA CA	981885	ITEM 21 (18.41%)
	DRS REBAR, INC. CORONA CA	981885	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) - PARTIAL
	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 3 (100%)
	FRYMAN MANAGEMENT IRVINE CA	1007017	ITEM 4 (9.91%)
FRYMAN MANAGEMENT IRVINE CA	1007017	TRAFFIC CONTROL SYSTEM - PARTIAL	

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000015162	SPECIALIZED PAVEMENT MARKING LLC TULATIN OR	854894	ITEM 1 (37.08%)
	SPECIALIZED PAVEMENT MARKING LLC TULATIN OR	854894	ITEM 14 (100%)
	SPECIALIZED PAVEMENT MARKING LLC TULATIN OR	854894	ITEM 36 (100%)
	SPECIALIZED PAVEMENT MARKING LLC TULATIN OR	854894	ITEM 37 (100%)
	SPECIALIZED PAVEMENT MARKING LLC TULATIN OR	854894	ITEM 38 (100%)
	SPECIALIZED PAVEMENT MARKING LLC TULATIN OR	854894	LEAD COMPLIANCE PLAN - PARTIAL
	SPECIALIZED PAVEMENT MARKING LLC TULATIN OR	854894	ITEM 39 (100%)
	SPECIALIZED PAVEMENT MARKING LLC TULATIN OR	854894	ITEM 40 (100%)
	SPECIALIZED PAVEMENT MARKING LLC TULATIN OR	854894	ITEM 41 (100%)
	SPECIALIZED PAVEMENT MARKING LLC TULATIN OR	854894	ITEM 42 (100%)
	SPECIALIZED PAVEMENT MARKING LLC TULATIN OR	854894	ITEM 43 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000015162	SPECIALIZED PAVEMENT MARKING LLC TULATIN OR	854894	ITEM 44 (100%)
	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	ITEM 1 (28.84%)
	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	ITEM 16 (100%)
	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	ITEM 17 (100%)
	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	ITEM 18 (100%)
	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	ITEM 46 (23.78%)
	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	LEAD COMPLIANCE PLAN - PARTIAL
	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	MOBILIZATION - PARTIAL

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017316	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	ITEM 1 (56%)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	ITEM 14 (100%)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	ITEM 36 (100%)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	ITEM 37 (100%)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	ITEM 38 (100%)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	LEAD COMPLIANCE PLAN (PARTIAL THEIR WORK)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	REMOVE PAVEMENT MARKER
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	PAVEMENT MARKER (RETROREFLECTIVE)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	ITEM 39 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017316	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	ITEM 40 (100%)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	ITEM 41 (100%)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	ITEM 42 (100%)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	ITEM 43 (100%)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	REMOVE THERMOPLASTIC TRAFFIC STRIPE
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	ITEM 44 (100%)
	SPECIALIZED PAVEMENT MARKING, LLC TULATIN OR	854894	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 17-7)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017316	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 3 (100%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 4 (80%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	CONSTRUCTION AREA SIGNS
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	TRAFFIC CONTROL SYSTEM (PARTIAL)
	PAPICH CONSTRUCTION COMPANY, INC. ARROYO GRANDE CA	767055	ITEM 1 (44%)
	PAPICH CONSTRUCTION COMPANY, INC. ARROYO GRANDE CA	767055	ITEM 16 (100%)
	PAPICH CONSTRUCTION COMPANY, INC. ARROYO GRANDE CA	767055	ITEM 17 (100%)
	PAPICH CONSTRUCTION COMPANY, INC. ARROYO GRANDE CA	767055	ITEM 18 (100%)
	PAPICH CONSTRUCTION COMPANY, INC. ARROYO GRANDE CA	767055	LEAD COMPLIANCE PLAN (PARTIAL THEIR WORK)
	PAPICH CONSTRUCTION COMPANY, INC. ARROYO GRANDE CA	767055	HOT MIX ASPHALT (TYPE A)
PAPICH CONSTRUCTION COMPANY, INC. ARROYO GRANDE CA	767055	TACK COAT	

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017316	PAPICH CONSTRUCTION COMPANY, INC. ARROYO GRANDE CA	767055	COLD PLANE ASPHALT CONCRETE PAVEMENT
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 4 (20%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 12 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 20 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 21 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	ITEM 22 (100%)
	RV CONCRETE, INC. ANAHEIM CA	924742	TRAFFIC CONTROL SYSTEM (PARTIAL THEIR WORK)
	RV CONCRETE, INC. ANAHEIM CA	924742	TEMPORARY CONCRETE WASHOUT
	RV CONCRETE, INC. ANAHEIM CA	924742	AGGREGATE BASE (APPROACH SLAB)
	RV CONCRETE, INC. ANAHEIM CA	924742	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)
	RV CONCRETE, INC. ANAHEIM CA	924742	PAVING NOTCH EXTENSION

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017316	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 19 (100%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 29 (100%)
	ABSL CONSTRUCTION HAYWARD CA	621781	GRIND EXISTING BRIDGE DECK
	ABSL CONSTRUCTION HAYWARD CA	621781	REMOVE ASPHALT CONCRETE SURFACING

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1700004388	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	ITEM 1 (28.0%)
	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	ITEM 16 (100%)
	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	ITEM 17 (100%)
	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	ITEM 18 (100%)
	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	ITEM 46 (15.4%)
	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	LEAD COMPLIANCE PLAN (FOR PAPICH'S OPERATIONS)
	PAPICH CONSTRUCTION CO., INC. ARROYO GRANDE CA	767055	MOBILIZATION (FOR PAPICH'S OPERATIONS)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 3 (100%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 4 (52.8%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 5 (100%)
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	ITEM 6 (25.0%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1700004388	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	2-PERSON TRAFFIC CONTROL SHIFTS
	FRYMAN MANAGEMENT, INC. IRVINE CA	1007017	FURNISH PCMS BOARDS (MAINTAINED BY PRIME CONTRACTOR)
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	ITEM 1 (36.0%)
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	ITEM 14 (100%)
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	ITEM 36 (100%)
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	ITEM 37 (100%)
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	ITEM 38 (100%)
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	LEAD COMPLIANCE PLAN (FOR SPM'S OPERATIONS)
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	ITEM 39 (100%)
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	ITEM 40 (100%)
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	ITEM 41 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1700004388	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	ITEM 42 (100%)
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	ITEM 43 (100%)
	SPECIALIZED PAVEMENT MARKING TUALATIN OR	854894	ITEM 44 (100%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 19 (33.3%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 29 (49.2%)
	ABSL CONSTRUCTION HAYWARD CA	621781	GRIND EXISTING BRIDGE DECK (NO HANDNWORK/DETAIL GRINDS)
	ABSL CONSTRUCTION HAYWARD CA	621781	REMOVE AC SURFACING (NO HANDNWORK/DETAIL GRINDS)
	DRS REBAR, INC. CORONA CA	981885	ITEM 21 (15.2%)
	DRS REBAR, INC. CORONA CA	981885	ITEM 22 (4.9%)
	DRS REBAR, INC. CORONA CA	981885	APPROACH SLAB REBAR
	DRS REBAR, INC. CORONA CA	981885	PAVING NOTCH REBAR

06-1F2104
06-KER-99, 233-VAR
2/8/2024

PAGE S17
2/9/2024

LIST OF SUBCONTRACTORS

<u>BIDDER ID</u>	<u>NAME AND ADDRESS</u>	<u>LICENSE NUMBER</u>	<u>DESCRIPTION OF PORTION OF WORK SUBCONTRACTED</u>
------------------	-------------------------	-----------------------	---

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1800002280	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 19 (25%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 29 (100%)
	ABSL CONSTRUCTION HAYWARD CA	621781	GRIND AND REMOVE EXISTING BRIDGE DECK
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 3 (100%)
	PAPICH CONSTRUCTION CO. INC. ARROYO GRANDE CA	767055	ITEM 1 (41%)
	PAPICH CONSTRUCTION CO. INC. ARROYO GRANDE CA	767055	ITEM 16 (100%)
	PAPICH CONSTRUCTION CO. INC. ARROYO GRANDE CA	767055	ITEM 46 (15%)
	PAPICH CONSTRUCTION CO. INC. ARROYO GRANDE CA	767055	LEAD COMPLIANCE PLAN FOR THEIR WORK
	PAPICH CONSTRUCTION CO. INC. ARROYO GRANDE CA	767055	ITEMS 16-18
	PAPICH CONSTRUCTION CO. INC. ARROYO GRANDE CA	767055	MOBILIZATION FOR THEIR WORK
	DRS REBAR INC CORONA CA	981885	ITEM 21 (14%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1800002280	DRS REBAR INC CORONA CA	981885	ITEM 22 (5%)
	DRS REBAR INC CORONA CA	981885	REBAR
	DRS REBAR INC CORONA CA	981885	REBAR
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEM 1 (59%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEM 4 (14%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEM 14 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEM 36 (100%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEM 46 (8%)
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	LEAD COMPLIANCE PLAN FOR THEIR WORK
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	TRAFFIC CONTROL FOR THEIR WORK
	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	ITEMS 36-44

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1800002280	STERNDAHL ENTERPRISES LLC SUN VALLEY CA	421823	MOBILIZATION FOR THEIR WORK
	SHELLBACK CONSTRUCTION MENIFEE CA	1099426	ITEM 45 (100%)

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2000001958	SPM TULATIN OR	854894	ITEM 1 (66%)
	SPM TULATIN OR	854894	ITEM 14 (100%)
	SPM TULATIN OR	854894	ITEM 36 (100%)
	SPM TULATIN OR	854894	ITEM 37 (100%)
	SPM TULATIN OR	854894	ITEM 38 (100%)
	SPM TULATIN OR	854894	LEAD COMPLIANCE PLAN
	SPM TULATIN OR	854894	REMOVE YELLOW THERMO TRAFFIC STRIPE
	SPM TULATIN OR	854894	REMOVE PAVEMENT MARKER
	SPM TULATIN OR	854894	PAVEMENT MARKER (RETROREFLECTIVE)
	SPM TULATIN OR	854894	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)
	SPM TULATIN OR	854894	ITEM 39 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2000001958	SPM TULATIN OR	854894	ITEM 40 (100%)
	SPM TULATIN OR	854894	ITEM 41 (100%)
	SPM TULATIN OR	854894	ITEM 42 (100%)
	SPM TULATIN OR	854894	ITEM 43 (100%)
	SPM TULATIN OR	854894	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)
	SPM TULATIN OR	854894	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17-7)
	SPM TULATIN OR	854894	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
	SPM TULATIN OR	854894	REMOVE THERMOPLASTIC TRAFFIC STRIPE
	SPM TULATIN OR	854894	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)
	SPM TULATIN OR	854894	ITEM 44 (100%)
	SPM TULATIN OR	854894	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 17-7)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2000001958	PAPICH ARROYO GRANDE CA	767055	ITEM 1 (44%)
	PAPICH ARROYO GRANDE CA	767055	ITEM 16 (100%)
	PAPICH ARROYO GRANDE CA	767055	ITEM 17 (100%)
	PAPICH ARROYO GRANDE CA	767055	ITEM 18 (100%)
	PAPICH ARROYO GRANDE CA	767055	ITEM 46 (14%)
	PAPICH ARROYO GRANDE CA	767055	LEAD COMPLIANCE PLAN
	PAPICH ARROYO GRANDE CA	767055	HOT MIX ASPHALT
	PAPICH ARROYO GRANDE CA	767055	TACK COAT
	PAPICH ARROYO GRANDE CA	767055	COLD PLANE ASPHALT CONCRETE PAVEMENT
	PAPICH ARROYO GRANDE CA	767055	MOBILIZATION
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 19 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2000001958	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 29 (100%)
	ABSL CONSTRUCTION HAYWARD CA	621781	GRIND EXISTING BRIDGE DECK
	ABSL CONSTRUCTION HAYWARD CA	621781	REMOVE ASPHALT CONCRETE SURFACING
	HIGHWAY SPECIALTY, INC REDDING CA	1003147	ITEM 3 (100%)
	HIGHWAY SPECIALTY, INC REDDING CA	1003147	ITEM 4 (72%)
	HIGHWAY SPECIALTY, INC REDDING CA	1003147	CONSTRUCTION AREA SIGNS
	HIGHWAY SPECIALTY, INC REDDING CA	1003147	TRAFFIC CONTROL
	RV CONCRETE, INC ANAHEIM CA	924742	ITEM 4 (14%)
	RV CONCRETE, INC ANAHEIM CA	924742	ITEM 5 (29%)
	RV CONCRETE, INC ANAHEIM CA	924742	ITEM 12 (33%)
	RV CONCRETE, INC ANAHEIM CA	924742	ITEM 20 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2000001958	RV CONCRETE, INC ANAHEIM CA	924742	ITEM 21 (100%)
	RV CONCRETE, INC ANAHEIM CA	924742	TRAFFIC CONTROL
	RV CONCRETE, INC ANAHEIM CA	924742	STATIONARY ATTENUATOR VEHICLE
	RV CONCRETE, INC ANAHEIM CA	924742	TEMPORARY CONCRETE WASHOUT
	RV CONCRETE, INC ANAHEIM CA	924742	AGGREGATE BASE APPROACH SLAB
	RV CONCRETE, INC ANAHEIM CA	924742	STRUCTURAL CONCRETE APPROACH SLAB
	RV CONCRETE, INC ANAHEIM CA	924742	ITEM 22 (100%)
	RV CONCRETE, INC ANAHEIM CA	924742	ITEM 46 (7%)
	RV CONCRETE, INC ANAHEIM CA	924742	PAVING NOTCH EXTENSION
	RV CONCRETE, INC ANAHEIM CA	924742	MOBILIZATION
	WELLS SWEEPING SACRAMENTO CA	ABSENT	ITEM 11 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2000001958	WELLS SWEEPING SACRAMENTO CA	ABSENT	STREET SWEEPING
	ALLESSANDRO ELECTRIC, INC RANCHO CORDOVA CA	867775	ITEM 45 (100%)
	ALLESSANDRO ELECTRIC, INC RANCHO CORDOVA CA	867775	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION