



**State of California Department of Transportation
Bid Summary**

Bid Opening Date: 04/17/2024

Page 1

Contract Number: 07-348904

04/17/2024

Project ID: 0718000152

LOS ANGELES COUNTY NEAR GLENDORA AT VAN ORNUM CANYON
BRIDGE

Contract Code: D

Location: 07-LA-39-20.7

Number of Items: 38

Replace bridge rail with CB & bridge deck polyester concrete overlay.

DVBE - 3.0%

Federal Aid #1: NONE

Proposals Issued: 7 **Total Number of Working Days:** 160 **Overrun/Underrun:** -\$37,930.00

Number of Bidders: 2 **Engineers Est:** \$1,534,400.00 **% Over/Under Est:** -2.47%

Bid Rank	Bid Amount	Bidder Id	Bidder Information (Name / Address / License Number / Phone / Fax)	Preference
1	\$1,496,470.00	VC0000008361	BEADOR CONSTRUCTION COMPANY, INC. 2900 BRISTOL STREET D204 COSTA MESA CA 92626	CSLB# 00720483 Phone (951) 674-7352 SB PREF CLAIMED
2	\$1,687,502.00	VC0000101310	POWELL CONSTRUCTORS INC 8555 BANANA AVENUE FONTANA CA 92335	CSLB# 00845305 Phone (909) 356-8880 Fax (909) 356-1299 NSB PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

Contract Proposal of Low Bidder
BEADOR CONSTRUCTION COMPANY, INC.

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0001	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	7,500.00	7,500.00
0002	080060	LEVEL 2 CRITICAL PATH METHOD SCHEDULE	LS	LUMP SUM	5,000.00	5,000.00
0003	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	160.0	1,250.00	200,000.00
0004	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	25,000.00	25,000.00
0005	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	125,000.00	125,000.00
0006	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	10,200.0	0.40	4,080.00
0007	120300	TEMPORARY PAVEMENT MARKER	EA	1,820.0	4.00	7,280.00
0008	120320	TEMPORARY BARRIER SYSTEM	LF	1,220.0	32.00	39,040.00
0009	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	25,000.00	25,000.00
0010	130201	WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	5,000.00	5,000.00
0011	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	7,500.00	7,500.00
0012	140003	ASBESTOS COMPLIANCE PLAN	LS	LUMP SUM	15,000.00	15,000.00
0013	141101	REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	3,400.0	1.10	3,740.00
0014	010463	SURVEYING, SAMPLING AND ANALYSIS OF ASBESTOS-CONTAINING CONSTRUCTION MATERIALS IN BRIDGES	LS	LUMP SUM	17,500.00	17,500.00
0015	420203	GRIND EXISTING BRIDGE DECK	SQYD	93.0	175.00	16,275.00
0016	F 510053	STRUCTURAL CONCRETE, BRIDGE	CY	18.0	11,500.00	207,000.00
0017	511106	DRILL AND BOND DOWEL	LF	112.0	40.00	4,480.00
0018	511118	CLEAN EXPANSION JOINT	LF	72.0	115.00	8,280.00
0019	519081	JOINT SEAL (MR 1/2")	LF	72.0	190.00	13,680.00
0020	F 520102	BAR REINFORCING STEEL (BRIDGE)	LB	5,435.0	6.00	32,610.00
0021	600011	RAPID SETTING CONCRETE (PATCH)	CF	14.0	590.00	8,260.00
0022	600029	REMOVE ASPHALT CONCRETE SURFACING	SQFT	2,890.0	5.00	14,450.00
0023	600033	REMOVE UNSOUND CONCRETE	CF	14.0	470.00	6,580.00
0024	600037	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	2,890.0	3.00	8,670.00

Contract Proposal of Low Bidder
BEADOR CONSTRUCTION COMPANY, INC.

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0025	600041	FURNISH POLYESTER CONCRETE OVERLAY	CF	483.0	125.00	60,375.00
0026	F 600043	PLACE POLYESTER CONCRETE OVERLAY	SQFT	2,890.0	20.00	57,800.00
0027	600114	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	75,000.00	75,000.00
0028	F 750501	MISCELLANEOUS METAL (BRIDGE)	LB	90.0	90.00	8,100.00
0029	F 046792	TUBULAR BICYCLE RAILING (MODIFIED)	LF	282.0	370.00	104,340.00
0030	F 048043	CONCRETE BARRIER (TYPE 85 MODIFIED)	LF	168.0	700.00	117,600.00
0031	F 048125	CONCRETE BARRIER (TYPE 85A MODIFIED)	LF	31.0	700.00	21,700.00
0032	F 048265	CONCRETE BARRIER (TYPE 85B MODIFIED)	LF	100.0	700.00	70,000.00
0033	840502	THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	6,460.0	1.40	9,044.00
0034	846020	REMOVE PAINTED TRAFFIC STRIPE	LF	6,800.0	1.10	7,480.00
0035	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	3,400.0	1.10	3,740.00
0036	847082	6" TRAFFIC STRIPE TAPE WITH CONTRAST	LF	350.0	15.00	5,250.00
0037	847196	CONTRAST STRIPE PAINT (2-COAT)	LF	6,460.0	0.60	3,876.00
0038	999990	MOBILIZATION	LS	LUMP SUM	145,240.00	145,240.00
					Bid Amount:	\$1,496,470.00

Summary of Remaining Bidders

Second		
Item	Bid	Amount
0001	5,000.00	5,000.00
0002	10,000.00	10,000.00
0003	1,200.00	192,000.00
0004	20,000.00	20,000.00
0005	170,000.00	170,000.00
0006	0.40	4,080.00
0007	3.00	5,460.00
0008	50.00	61,000.00
0009	25,000.00	25,000.00
0010	1,000.00	1,000.00
0011	3,000.00	3,000.00
0012	4,500.00	4,500.00
0013	3.00	10,200.00
0014	6,500.00	6,500.00
0015	40.00	3,720.00
0016	14,000.00	252,000.00
0017	60.00	6,720.00
0018	70.00	5,040.00
0019	80.00	5,760.00
0020	7.00	38,045.00
0021	200.00	2,800.00
0022	5.50	15,895.00
0023	120.00	1,680.00
0024	2.70	7,803.00
0025	105.00	50,715.00
0026	10.00	28,900.00
0027	175,000.00	175,000.00
0028	90.00	8,100.00
0029	130.00	36,660.00
0030	975.00	163,800.00
0031	1,030.00	31,930.00
0032	1,550.00	155,000.00
0033	1.20	7,752.00

Summary of Remaining Bidders

Second		
Item	Bid	Amount
0034	0.75	5,100.00
0035	0.75	2,550.00
0036	10.00	3,500.00
0037	0.20	1,292.00
0038	160,000.00	160,000.00
Bid Amount:		\$1,687,502.00

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008361	PCI AZUSA CA	415490	ITEM 1 (33.33%)
	PCI AZUSA CA	415490	ITEM 6 (100%)
	PCI AZUSA CA	415490	ITEM 7 (100%)
	PCI AZUSA CA	415490	ITEM 13 (100%)
	PCI AZUSA CA	415490	ITEM 33 (100%)
	PCI AZUSA CA	415490	LCP FOR THEIR SCOPE ONLY
	PCI AZUSA CA	415490	ITEM 34 (100%)
	PCI AZUSA CA	415490	ITEM 35 (100%)
	PCI AZUSA CA	415490	ITEM 36 (100%)
	PCI AZUSA CA	415490	ITEM 37 (100%)
	PCI AZUSA CA	415490	ITEM 38 (1.03%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC000008361	PCI AZUSA CA	415490	MOBILIZATION FOR THEIR SCOPE ONLY
	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	ITEM 1 (25.33%)
	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	ITEM 9 (85.2%)
	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	ITEM 10 (100%)
	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	ADL LEAD COMPLIANCE PLAN
	IVET ENVIRONMENTAL, INC. SAN DIEGO CA	1046197	WPCP JOBSITE INSPECTIONS
	DRS REBAR, INC. CORONA CA	981885	ITEM 20 (100%)
	DRS REBAR, INC. CORONA CA	981885	ITEM 30 (21.61%)
	DRS REBAR, INC. CORONA CA	981885	ITEM 31 (42.72%)
	DRS REBAR, INC. CORONA CA	981885	ITEM 32 (37.6%)
	DRS REBAR, INC. CORONA CA	981885	FURNISH & INSTALL REINFORCING STEEL

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008361	DRS REBAR, INC. CORONA CA	981885	FURNISH & INSTALL REINFORCING STEEL
	DRS REBAR, INC. CORONA CA	981885	FURNISH & INSTALL REINFORCING STEEL
	SYNERGY TRAFFIC CONTROL GARDENA CA	931953	ITEM 5 (17.6%)
	SYNERGY TRAFFIC CONTROL GARDENA CA	931953	PARTIAL TC PER THEIR QUOTE
	FERREIRA COASTAL CONSTRUCTION RANCHO CUCAMONGA CA	985180	ITEM 29 (100%)
	FERREIRA COASTAL CONSTRUCTION RANCHO CUCAMONGA CA	985180	ITEM 38 (3.09%)
	FERREIRA COASTAL CONSTRUCTION RANCHO CUCAMONGA CA	985180	MOBILIZATION FOR THEIR SCOPE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000101310	DEES BURKE ENGINEERING CONSTRUCTORS LLC ONTARIO CA	1012305	ITEM 30 (69%)
	DEES BURKE ENGINEERING CONSTRUCTORS LLC ONTARIO CA	1012305	ITEM 31 (65%)
	DEES BURKE ENGINEERING CONSTRUCTORS LLC ONTARIO CA	1012305	ITEM 32 (63%)
	DEES BURKE ENGINEERING CONSTRUCTORS LLC ONTARIO CA	1012305	FORM & POUR ONLY
	DEES BURKE ENGINEERING CONSTRUCTORS LLC ONTARIO CA	1012305	FORM & POUR ONLY
	DEES BURKE ENGINEERING CONSTRUCTORS LLC ONTARIO CA	1012305	FORM & POUR ONLY
	PCI AZUSA CA	415490	ITEM 1 (50%)
	PCI AZUSA CA	415490	ITEM 6 (100%)
	PCI AZUSA CA	415490	ITEM 7 (100%)
	PCI AZUSA CA	415490	ITEM 13 (100%)
	PCI AZUSA CA	415490	ITEM 33 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000101310	PCI AZUSA CA	415490	STRIPING LCP ONLY
	PCI AZUSA CA	415490	ITEM 34 (100%)
	PCI AZUSA CA	415490	ITEM 35 (100%)
	PCI AZUSA CA	415490	ITEM 36 (100%)
	PCI AZUSA CA	415490	ITEM 37 (100%)
	PCI AZUSA CA	415490	ITEM 38 (.94%)
	PCI AZUSA CA	415490	STRIPING MOB ONLY
	DRS REBAR INC CORONA CA	981885	ITEM 20 (67%)
	DRS REBAR INC CORONA CA	981885	ITEM 30 (15%)
	DRS REBAR INC CORONA CA	981885	ITEM 31 (29%)
	DRS REBAR INC CORONA CA	981885	ITEM 32 (16%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000101310	DRS REBAR INC CORONA CA	981885	EXCLUDES SUPPORT/HOISTING
	DRS REBAR INC CORONA CA	981885	REBAR ONLY
	DRS REBAR INC CORONA CA	981885	REBAR ONLY
	DRS REBAR INC CORONA CA	981885	REBAR ONLY
	VELARDE CONSTRUCTION INC SAN FERNANDO CA	662355	ITEM 24 (16%)
	VELARDE CONSTRUCTION INC SAN FERNANDO CA	662355	ITEM 25 (100%)
	VELARDE CONSTRUCTION INC SAN FERNANDO CA	662355	ITEM 26 (100%)
	VELARDE CONSTRUCTION INC SAN FERNANDO CA	662355	ITEM 38 (9%)
	VELARDE CONSTRUCTION INC SAN FERNANDO CA	662355	EXCLUDES SUPPORT
	VELARDE CONSTRUCTION INC SAN FERNANDO CA	662355	MOB PLOLY ONLY