
State of California Department of Transportation
Bid Summary

Project ID: 0718000070
Location: 07-LA-101-11.0/23.5

Contract Code: C
Number of Items: 68

LOS ANGELES COUNTY AT VARIOUS LOCATIONS FROM NORTH OF
VINELAND AVENUE TO NORTH OF WINNETKA AVENUE

Construct MVPs, pave beyond the gore, install gates & cable railing.
Federal Aid #1: ACNH-Q101(425)E

Proposals Issued:
Number of Bidders: Engineers Est:

Overrun/Underrun:
% Over/Under Est:

Total Number of Working Days:
6 $2,534,881.85 -2.77%

195 -$70,304.8510
DBE - 22.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $2,464,577.00 VC1200001415 YAKAR
689 EAST SAN BERNARDINO RD
COVINA CA  91723

(909) 599-1612
00909978

Phone
CC PREF CLAIMEDCSLB#

2 $2,880,000.00 VC2200003323 DOJA INC
5050 MISSION BLVD
ONTARIO CA  92761

(909) 628-1999
597764

Phone
CC PREF CLAIMEDCSLB#

3 $2,918,403.48 VC1500004502 BOSCO CONSTRUCTORS INC.
21353 MAYALL ST.
CHATSWORTH CA  91311

(818) 700-0304
00972065

(818) 280-3444
Phone
Fax

CC PREF CLAIMEDCSLB#

4 $3,138,208.00 VC1200005673 A. M. CONCRETE, INC.
3075 TOWNSGATE RD #200
WESTLAKE VILLAGE CA  91361

(818) 362-8300
00446850

(818) 362-8600
Phone
Fax

CC PREF CLAIMEDCSLB#
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Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

5 $4,019,477.00 VC2400002412 IE GENERAL ENGINEERING, INC.
24304 TOPACIO CT
WILDOMAR CA  92595

(951) 616-3311
1015380

(951) 602-7556
Phone
Fax

CC PREF CLAIMEDCSLB#

$1,963,950.93 VC0000108741 WEST COAST PUBLIC WORKS, INC.
20058 VENTURA BLVD, #318
WOODLAND HILLS CA  91364

(888) 644-6411
00949582

Phone

04 - No DBE/DVBE Submittal

CC PREF CLAIMEDCSLB#
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Contract Proposal of Low Bidder
YAKAR

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

2,200.000001 070030 LEAD COMPLIANCE PLAN LS 2,200.00LUMP SUM

750.000002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 195.0 146,250.00

2,000.000003 090200 DISPUTE RESOLUTION ADVISOR ON-SITE MEETING EA 2.0 4,000.00

200.000004 090207 HOURLY OFF-SITE DISPUTE-RESOLUTION-ADVISOR-RELATED TASKS HR 8.0 1,600.00

34,500.000005 120090 CONSTRUCTION AREA SIGNS LS 34,500.00LUMP SUM

254,000.000006 120100 TRAFFIC CONTROL SYSTEM LS 254,000.00LUMP SUM

250.000007 120120 TYPE III BARRICADE EA 2.0 500.00

75.000008 120165 CHANNELIZER (SURFACE MOUNTED) EA 60.0 4,500.00

500.000009 120207 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY 8.0 4,000.00

75.000010 120320 TEMPORARY BARRIER SYSTEM LF 1,120.0 84,000.00

490.000011 129108 TEMPORARY CRASH CUSHION TL-3 EA 110.0 53,900.00

12,000.000012 130100 JOB SITE MANAGEMENT LS 12,000.00LUMP SUM

1,800.000013 130201 WATER POLLUTION CONTROL PROGRAM LS 1,800.00LUMP SUM

0.500014 130570 TEMPORARY COVER SQYD 4,160.0 2,080.00

500.000015 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 1.0 500.00

500.000016 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 2.0 1,000.00

10,000.000017 130730 STREET SWEEPING LS 10,000.00LUMP SUM

5,000.000018 130900 TEMPORARY CONCRETE WASHOUT LS 5,000.00LUMP SUM

1.500019 141120 TREATED WOOD WASTE LB 5,780.0 8,670.00

95,000.000020 170103 CLEARING AND GRUBBING (LS) LS 95,000.00LUMP SUM

225.000021 190101 ROADWAY EXCAVATION CY 590.0 132,750.00

278.000022 190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) CY 635.0 176,530.00

225.000023 190159 ROADWAY EXCAVATION (TYPE COM) (AERIALLY DEPOSITED LEAD) CY 12.0 2,700.00

15,000.000024 200002 ROADSIDE CLEARING LS 15,000.00LUMP SUM

90.000025 205035 WOOD MULCH CY 18.0 1,620.00
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Contract Proposal of Low Bidder
YAKAR

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

500.000026 206400 CHECK AND TEST EXISTING IRRIGATION FACILITIES LS 500.00LUMP SUM

500.000027 206402 OPERATE EXISTING IRRIGATION FACILITIES LS 500.00LUMP SUM

1,500.000028 206405 REMOVE IRRIGATION FACILITY LS 1,500.00LUMP SUM

12,500.000029 206560 CONTROL AND NEUTRAL CONDUCTORS LS 12,500.00LUMP SUM

150.000030 208446 RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) EA 3.0 450.00

7.000031 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 140.0 980.00F

8.000032 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 180.0 1,440.00F

9.000033 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 185.0 1,665.00F

10.000034 208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 210.0 2,100.00F

200.000035 208690 PVC PIPE CONDUIT (SLEEVE) LF 50.0 10,000.00F

250.000036 208738 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT LF 110.0 27,500.00

265.000037 260303 CLASS 3 AGGREGATE BASE (CY) CY 190.0 50,350.00

590.000038 280000 LEAN CONCRETE BASE CY 110.0 64,900.00

545.000039 390132 HOT MIX ASPHALT (TYPE A) TON 120.0 65,400.00

555.000040 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 95.0 52,725.00

35.000041 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 736.0 25,760.00

14.500042 731519 MINOR CONCRETE (STAMPED CONCRETE) SQFT 29,100.0 421,950.00

30.000043 731840 REMOVE CONCRETE (CURB AND GUTTER) LF 680.0 20,400.00

120.000044 800360 CHAIN LINK FENCE (TYPE CL-6) LF 10.0 1,200.00

525.000045 038826 WROUGHT IRON FENCE LF 50.0 26,250.00

2,800.000046 802501 4' CHAIN LINK GATE (TYPE CL-6) EA 5.0 14,000.00

15.000047 803050 REMOVE CHAIN LINK FENCE LF 67.0 1,005.00

50.000048 810120 REMOVE PAVEMENT MARKER EA 32.0 1,600.00

50.000049 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 55.0 2,750.00

135.000050 820270 REMOVE ROADSIDE SIGN (WOOD POST) EA 71.0 9,585.00
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Contract Proposal of Low Bidder
YAKAR

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

225.000051 820280 REMOVE ROADSIDE SIGN (METAL POST) EA 4.0 900.00

16.500052 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 74.0 1,221.00

16.500053 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 1,010.0 16,665.00

26.000054 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 50.0 1,300.00

28.000055 820790 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 237.0 6,636.00

9.000056 820810 METAL (ROADSIDE SIGN) LB 4,880.0 43,920.00

545.000057 820840 ROADSIDE SIGN - ONE POST EA 15.0 8,175.00

1,100.000058 820850 ROADSIDE SIGN - TWO POST EA 9.0 9,900.00

52.000059 839521 CABLE RAILING LF 1,370.0 71,240.00F

7.500060 840505 6" THERMOPLASTIC TRAFFIC STRIPE LF 1,830.0 13,725.00

180.000061 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 33.0 5,940.00

4.500062 840655 PAINT TRAFFIC STRIPE (1-COAT) LF 3,190.0 14,355.00

4.000063 846020 REMOVE PAINTED TRAFFIC STRIPE LF 3,020.0 12,080.00

4.000064 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 1,440.0 5,760.00

50.000065 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 33.0 1,650.00

1,500.000066 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

LS 1,500.00LUMP SUM

168,500.000067 872134 MODIFYING RAMP METERING SYSTEMS LS 168,500.00LUMP SUM

210,000.000068 999990 MOBILIZATION LS 210,000.00LUMP SUM

$2,464,577.00Bid Amount:
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Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount
0001 5,000.004,000.00 2,000.00 5,000.004,000.00 2,000.00 7,500.00 7,500.00
0002 148,590.00224,250.00 243,750.00 762.001,150.00 1,250.00 500.00 97,500.00
0003 4,000.004,000.00 4,000.00 2,000.002,000.00 2,000.00 2,000.00 4,000.00
0004 1,600.001,600.00 1,600.00 200.00200.00 200.00 200.00 1,600.00
0005 30,020.0031,200.00 32,000.00 30,020.0031,200.00 32,000.00 32,000.00 32,000.00
0006 571,233.10119,030.00 300,000.00 571,233.10119,030.00 300,000.00 420,000.00 420,000.00
0007 404.001,080.00 380.00 202.00540.00 190.00 500.00 1,000.00
0008 2,580.003,300.00 2,700.00 43.0055.00 45.00 150.00 9,000.00
0009 16,000.0010,400.00 40,000.00 2,000.001,300.00 5,000.00 250.00 2,000.00
0010 42,560.0072,800.00 56,000.00 38.0065.00 50.00 200.00 224,000.00
0011 33,000.0049,500.00 123,200.00 300.00450.00 1,120.00 3,000.00 330,000.00
0012 29,150.0024,000.00 40,000.00 29,150.0024,000.00 40,000.00 35,000.00 35,000.00
0013 2,500.003,000.00 2,500.00 2,500.003,000.00 2,500.00 15,000.00 15,000.00
0014 24,960.0024,960.00 8,320.00 6.006.00 2.00 30.00 124,800.00
0015 1,250.00800.00 300.00 1,250.00800.00 300.00 500.00 500.00
0016 13,000.0012,000.00 10,000.00 6,500.006,000.00 5,000.00 6,000.00 12,000.00
0017 27,500.0022,000.00 40,000.00 27,500.0022,000.00 40,000.00 10,000.00 10,000.00
0018 25,000.008,000.00 12,000.00 25,000.008,000.00 12,000.00 3,000.00 3,000.00
0019 6,358.0014,450.00 5,780.00 1.102.50 1.00 8.00 46,240.00
0020 60,000.0082,000.00 50,000.00 60,000.0082,000.00 50,000.00 50,000.00 50,000.00
0021 76,700.0094,400.00 147,500.00 130.00160.00 250.00 250.00 147,500.00
0022 200,025.00241,300.00 285,750.00 315.00380.00 450.00 700.00 444,500.00
0023 4,440.0010,800.00 26,400.00 370.00900.00 2,200.00 800.00 9,600.00
0024 16,144.0023,000.00 40,000.00 16,144.0023,000.00 40,000.00 20,000.00 20,000.00
0025 4,536.003,960.00 4,500.00 252.00220.00 250.00 220.00 3,960.00
0026 19,349.0012,000.00 8,500.00 19,349.0012,000.00 8,500.00 16,000.00 16,000.00
0027 17,473.008,000.00 8,500.00 17,473.008,000.00 8,500.00 14,000.00 14,000.00
0028 3,559.0011,000.00 20,000.00 3,559.0011,000.00 20,000.00 3,000.00 3,000.00
0029 19,370.0016,000.00 60,000.00 19,370.0016,000.00 60,000.00 16,000.00 16,000.00
0030 546.00960.00 600.00 182.00320.00 200.00 150.00 450.00
0031 3,080.002,800.00 2,800.00 22.0020.00 20.00 12.00 1,680.00
0032 4,140.004,500.00 2,520.00 23.0025.00 14.00 12.50 2,250.00
0033 6,845.005,550.00 4,440.00 37.0030.00 24.00 23.00 4,255.00
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Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount
0034 8,190.007,350.00 5,250.00 39.0035.00 25.00 24.00 5,040.00
0035 26,100.007,500.00 10,000.00 522.00150.00 200.00 420.00 21,000.00
0036 65,010.0033,000.00 13,200.00 591.00300.00 120.00 475.00 52,250.00
0037 62,700.0020,900.00 39,900.00 330.00110.00 210.00 510.00 96,900.00
0038 66,000.0024,200.00 77,000.00 600.00220.00 700.00 520.00 57,200.00
0039 62,760.0050,400.00 58,248.00 523.00420.00 485.40 700.00 84,000.00
0040 58,425.0043,225.00 55,088.60 615.00455.00 579.88 1,000.00 95,000.00
0041 19,136.0023,552.00 17,722.88 26.0032.00 24.08 30.00 22,080.00
0042 648,930.00873,000.00 436,500.00 22.3030.00 15.00 19.00 552,900.00
0043 17,000.0013,600.00 13,600.00 25.0020.00 20.00 16.00 10,880.00
0044 2,150.002,200.00 1,950.00 215.00220.00 195.00 500.00 5,000.00
0045 23,500.0012,500.00 21,750.00 470.00250.00 435.00 780.00 39,000.00
0046 18,060.004,000.00 17,000.00 3,612.00800.00 3,400.00 4,110.00 20,550.00
0047 4,824.007,370.00 4,020.00 72.00110.00 60.00 16.00 1,072.00
0048 169.60416.00 384.00 5.3013.00 12.00 12.00 384.00
0049 467.502,860.00 1,815.00 8.5052.00 33.00 50.00 2,750.00
0050 6,816.007,810.00 8,520.00 96.00110.00 120.00 120.00 8,520.00
0051 532.004,800.00 500.00 133.001,200.00 125.00 150.00 600.00
0052 888.001,258.00 888.00 12.0017.00 12.00 15.00 1,110.00
0053 13,130.0015,150.00 12,120.00 13.0015.00 12.00 16.00 16,160.00
0054 1,150.002,000.00 1,500.00 23.0040.00 30.00 25.00 1,250.00
0055 5,688.007,584.00 6,162.00 24.0032.00 26.00 26.00 6,162.00
0056 39,040.0023,424.00 48,800.00 8.004.80 10.00 8.00 39,040.00
0057 7,005.009,000.00 6,750.00 467.00600.00 450.00 600.00 9,000.00
0058 9,351.009,900.00 9,000.00 1,039.001,100.00 1,000.00 1,200.00 10,800.00
0059 124,670.00130,150.00 106,860.00 91.0095.00 78.00 116.00 158,920.00
0060 6,771.0020,130.00 7,320.00 3.7011.00 4.00 9.00 16,470.00
0061 1,221.001,056.00 4,950.00 37.0032.00 150.00 33.00 1,089.00
0062 4,785.009,570.00 6,380.00 1.503.00 2.00 2.00 6,380.00
0063 2,567.0018,120.00 4,530.00 0.856.00 1.50 5.00 15,100.00
0064 1,440.0011,520.00 2,160.00 1.008.00 1.50 8.00 11,520.00
0065 349.801,815.00 495.00 10.6055.00 15.00 55.00 1,815.00
0066 1,060.0027,000.00 2,000.00 1,060.0027,000.00 2,000.00 1,200.00 1,200.00



Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount
0067 157,410.00182,000.00 148,000.00 157,410.00182,000.00 148,000.00 165,000.00 165,000.00
0068 250,000.00125,000.00 182,000.00 250,000.00125,000.00 182,000.00 375,000.00 375,000.00

$2,880,000.00 $2,918,403.48 $3,138,208.00Bid Amount: $4,019,477.00

Page 8
05/23/2024Contract Number: 07-346004

Bid Opening Date: 05/08/2024



LIST OF SUBCONTRACTORS

07-346004
07-LA-101-11.0/23.5
5/8/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1
5/23/2024

PCI ITEM 0 (0%)VC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI ITEM 48 (100%)VC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI ITEM 49 (100%)VC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI ITEM 60 (100%)VC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI ITEM 61 (100%)VC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI REMOVE PAVEMENT MARKERVC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI PAVEMENT MARKER (RETROREFLECTIVE)VC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI 6" THERMOPLASTIC TRAFFIC STRIPEVC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI THERMOPLASTIC PAVEMENT MARKINGVC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI ITEM 62 (100%)VC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI ITEM 63 (100%)VC0000108741

CONTINUED ON NEXT PAGE
415490975 W 1ST ST. AZUSA, CA 91702 CA



LIST OF SUBCONTRACTORS

07-346004
07-LA-101-11.0/23.5
5/8/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2
5/23/2024

PCI ITEM 64 (100%)VC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI ITEM 65 (100%)VC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI ITEM 68 (6.84%)VC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI PAINT TRAFFIC STRIPE (1-COAT)VC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI REMOVE PAINTED TRAFFIC STRIPEVC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI REMOVE THERMOPLASTIC TRAFFIC STRIPEVC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI REMOVE THERMOPLASTIC PAVEMENT MARKINGVC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

PCI MOBILIZATIONVC0000108741
415490975 W 1ST ST. AZUSA, CA 91702 CA

HI-WAY SAFETY RENTALS INC ITEM 5 (100%)VC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC ITEM 10 (100%)VC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC ITEM 50 (100%)VC0000108741

CONTINUED ON NEXT PAGE
93414813310 5TH ST. CHINO, CA. 91710 CA
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07-346004
07-LA-101-11.0/23.5
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BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3
5/23/2024

HI-WAY SAFETY RENTALS INC ITEM 51 (100%)VC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC ITEM 52 (100%)VC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC CONSTRUCTION AREA SIGNSVC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC TYPE K-RAIL. FIRST 4 WEEK RENTAL PERIOD INCLUDESVC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC REMOVE ROADSIDE SIGN (WOOD POST)VC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC REMOVE ROADSIDE SIGN (METAL POST)VC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC FURNISH SINGLE SHEET ALUM. SIGN (0.063"-UNFRAMED)VC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC ITEM 53 (100%)VC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC ITEM 54 (100%)VC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC ITEM 55 (100%)VC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC ITEM 57 (100%)VC0000108741

CONTINUED ON NEXT PAGE
93414813310 5TH ST. CHINO, CA. 91710 CA
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07-LA-101-11.0/23.5
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BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S4
5/23/2024

HI-WAY SAFETY RENTALS INC ITEM 58 (100%)VC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC FURNISH SINGLE SHEET ALUM. SIGN (0.080"-UNFRAMED)VC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC FURNISH SINGLE SHEET ALUM. SIGN (0.063"-FRAMED)VC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC FURNISH SINGLE SHEET ALUM. SIGN (0.080"-FRAMED)VC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC ROADSIDE SIGN - ONE POSTVC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

HI-WAY SAFETY RENTALS INC ROADSIDE SIGN - TWO POSTVC0000108741
93414813310 5TH ST. CHINO, CA. 91710 CA

ALL AMERICAN ASPHALT ITEM 39 (100%)VC0000108741
267073400 EAST SIXTH STREET, CORONA CA

ALL AMERICAN ASPHALT ITEM 40 (100%)VC0000108741
267073400 EAST SIXTH STREET, CORONA CA

ALL AMERICAN ASPHALT ITEM 41 (100%)VC0000108741
267073400 EAST SIXTH STREET, CORONA CA

ALL AMERICAN ASPHALT HOT MIX ASPHALT (TYPE A)VC0000108741
267073400 EAST SIXTH STREET, CORONA CA

ALL AMERICAN ASPHALT RUBBERIZED HOT MIX ASPHALT (GAP GRADED)VC0000108741

CONTINUED ON NEXT PAGE
267073400 EAST SIXTH STREET, CORONA CA



LIST OF SUBCONTRACTORS

07-346004
07-LA-101-11.0/23.5
5/8/2024
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PAGE S5
5/23/2024

ALL AMERICAN ASPHALT PLACE HOT MIX ASPHALT DIKE (TYPE A)VC0000108741
267073400 EAST SIXTH STREET, CORONA CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 66 (100%)VC0000108741
79390719062 SAN JOSE AVENUE, LA PUENTE, CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 67 (100%)VC0000108741
79390719062 SAN JOSE AVENUE, LA PUENTE, CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM
ELEMENTS DURING CONSTRUCTION

VC0000108741
79390719062 SAN JOSE AVENUE, LA PUENTE, CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. MODIFYING RAMP METERING SYSTEMSVC0000108741
79390719062 SAN JOSE AVENUE, LA PUENTE, CA

GRIT & GRAVEL INC ITEM 22 (100%)VC0000108741
ABSENT1360 S. FIGUEROA ST. CA

GRIT & GRAVEL INC ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED
LEAD)

VC0000108741
ABSENT1360 S. FIGUEROA ST. CA

ACE FENCE COMPANY ITEM 44 (100%)VC0000108741
996577727 GLENDORA AVENUE, LA PUENTE, CA

ACE FENCE COMPANY ITEM 45 (100%)VC0000108741
996577727 GLENDORA AVENUE, LA PUENTE, CA

ACE FENCE COMPANY ITEM 46 (100%)VC0000108741
996577727 GLENDORA AVENUE, LA PUENTE, CA

ACE FENCE COMPANY ITEM 47 (100%)VC0000108741

CONTINUED ON NEXT PAGE
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ACE FENCE COMPANY ITEM 59 (100%)VC0000108741
996577727 GLENDORA AVENUE, LA PUENTE, CA

ACE FENCE COMPANY CHAIN LINK FENCE (TYPE CL-6)VC0000108741
996577727 GLENDORA AVENUE, LA PUENTE, CA

ACE FENCE COMPANY WROUGHT IRON FENCEVC0000108741
996577727 GLENDORA AVENUE, LA PUENTE, CA

ACE FENCE COMPANY 4' CHAIN LINK GATE (TYPE CL-6)VC0000108741
996577727 GLENDORA AVENUE, LA PUENTE, CA

ACE FENCE COMPANY REMOVE CHAIN LINK FENCEVC0000108741
996577727 GLENDORA AVENUE, LA PUENTE, CA

ACE FENCE COMPANY CABLE RAILINGVC0000108741
996577727 GLENDORA AVENUE, LA PUENTE, CA
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FRONTLINE TC ITEM 5 (100%)VC1200001415
1093118LAKE ELINORE CA

FRONTLINE TC ITEM 6 (70%)VC1200001415
1093118LAKE ELINORE CA

FRONTLINE TC ITEM 50 (100%)VC1200001415
1093118LAKE ELINORE CA

FRONTLINE TC ITEM 51 (100%)VC1200001415
1093118LAKE ELINORE CA

FRONTLINE TC ITEM 52 (100%)VC1200001415
1093118LAKE ELINORE CA

FRONTLINE TC TRAFFIC CONTROLVC1200001415
1093118LAKE ELINORE CA

FRONTLINE TC ITEM 53 (100%)VC1200001415
1093118LAKE ELINORE CA

FRONTLINE TC ITEM 54 (100%)VC1200001415
1093118LAKE ELINORE CA

FRONTLINE TC ITEM 55 (100%)VC1200001415
1093118LAKE ELINORE CA

FRONTLINE TC ITEM 56 (100%)VC1200001415
1093118LAKE ELINORE CA

FRONTLINE TC ITEM 57 (100%)VC1200001415

CONTINUED ON NEXT PAGE
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FRONTLINE TC ITEM 58 (100%)VC1200001415
1093118LAKE ELINORE CA

PCI ITEM 48 (100%)VC1200001415
415490AZUSA CA

PCI ITEM 49 (100%)VC1200001415
415490AZUSA CA

PCI ITEM 60 (100%)VC1200001415
415490AZUSA CA

PCI ITEM 61 (100%)VC1200001415
415490AZUSA CA

PCI ITEM 62 (100%)VC1200001415
415490AZUSA CA

PCI ITEM 63 (100%)VC1200001415
415490AZUSA CA

PCI ITEM 64 (100%)VC1200001415
415490AZUSA CA

PCI ITEM 65 (100%)VC1200001415
415490AZUSA CA

HARDY & HARPER ITEM 39 (100%)VC1200001415
215952LAKE FOREST CA

HARDY & HARPER ITEM 40 (100%)VC1200001415

CONTINUED ON NEXT PAGE
215952LAKE FOREST CA
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J&A STRUCTURES INC ITEM 38 (100%)VC1200001415
1042551CORONA CA

J&A STRUCTURES INC ITEM 42 (100%)VC1200001415
1042551CORONA CA

CPE INC ITEM 66 (100%)VC1200001415
793907LA PUENTE CA

CPE INC ITEM 67 (100%)VC1200001415
793907LA PUENTE CA
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FRONTLINE TRAFFIC CONTROL ITEM 5 (100%)VC1200005673
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 7 (100%)VC1200005673
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 8 (100%)VC1200005673
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 50 (100%)VC1200005673
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 51 (100%)VC1200005673
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 52 (100%)VC1200005673
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 53 (100%)VC1200005673
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 54 (100%)VC1200005673
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 55 (100%)VC1200005673
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 56 (100%)VC1200005673
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 57 (100%)VC1200005673

CONTINUED ON NEXT PAGE
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FRONTLINE TRAFFIC CONTROL ITEM 58 (100%)VC1200005673
1093118LAKE ELSINORE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 66 (100%)VC1200005673
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 67 (100%)VC1200005673
793907LA PUENTE CA

ALL AMERICAN ASPHALT ITEM 39 (100%)VC1200005673
267073CORONA CA

ALL AMERICAN ASPHALT ITEM 40 (100%)VC1200005673
267073CORONA CA

ALL AMERICAN ASPHALT ITEM 41 (100%)VC1200005673
267073CORONA CA

AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY ITEM 44 (100%)VC1200005673
996577LA PUENTE CA

AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY ITEM 45 (100%)VC1200005673
996577LA PUENTE CA

AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY ITEM 46 (100%)VC1200005673
996577LA PUENTE CA

AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY ITEM 47 (100%)VC1200005673
996577LA PUENTE CA

AZ CONSTRUCTION, INC. DBA ACE FENCE COMPANY ITEM 59 (100%)VC1200005673

CONTINUED ON NEXT PAGE
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DIVERSCAPE, INC. ITEM 24 (100%)VC1200005673
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 25 (100%)VC1200005673
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 26 (100%)VC1200005673
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 27 (100%)VC1200005673
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 28 (100%)VC1200005673
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 29 (100%)VC1200005673
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 30 (100%)VC1200005673
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 31 (100%)VC1200005673
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 32 (100%)VC1200005673
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 33 (100%)VC1200005673
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 34 (100%)VC1200005673

CONTINUED ON NEXT PAGE
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DIVERSCAPE, INC. ITEM 35 (100%)VC1200005673
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 36 (100%)VC1200005673
576183WILDOMAR CA

DIVERSCAPE, INC. ITEM 68 (9.6%)VC1200005673
576183WILDOMAR CA

DIVERSCAPE, INC. THEIR SHAREVC1200005673
576183WILDOMAR CA
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FRONTLINE TRAFFIC CONTROL ITEM 5 (81.3%)VC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 6 (70%)VC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 7 (100%)VC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 8 (88.9%)VC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 9 (60%)VC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL CONSTRUCTION AREA SIGNSVC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL TRAFFIC CONTROL SYSTEMVC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL TYPE III BARRICADEVC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL CHANNELIZER (SURFACE MOUNTED)VC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMVC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 11 (51.9%)VC1500004502

CONTINUED ON NEXT PAGE
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FRONTLINE TRAFFIC CONTROL ITEM 50 (75%)VC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 51 (100%)VC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 56 (66.2%)VC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 57 (97.8%)VC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL TEMPORARY CRASH CUSHION TL-3VC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL REMOVE ROADSIDE SIGN (WOOD POST)VC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL REMOVE ROADSIDE SIGN (METAL POST)VC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL METAL (ROADSIDE SIGN)VC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ROADSIDE SIGN - ONE POSTVC1500004502
1093118LAKE ELSINORE CA

SWPPQUEEN ITEM 12 (37.4%)VC1500004502
1033335SACRAMENTO CA

SWPPQUEEN ITEM 13 (64%)VC1500004502

CONTINUED ON NEXT PAGE
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SWPPQUEEN JOB SITE MANAGEMENTVC1500004502
1033335SACRAMENTO CA

SWPPQUEEN WATER POLLUTION CONTROL PROGRAMVC1500004502
1033335SACRAMENTO CA

BT TRUCKING, INC. ITEM 20 (11.6%)VC1500004502
ABSENTBAKERSFIELD CA

BT TRUCKING, INC. ITEM 21 (13.9%)VC1500004502
ABSENTBAKERSFIELD CA

BT TRUCKING, INC. ITEM 22 (10.7%)VC1500004502
ABSENTBAKERSFIELD CA

BT TRUCKING, INC. ITEM 23 (4.5%)VC1500004502
ABSENTBAKERSFIELD CA

BT TRUCKING, INC. ITEM 24 (8.7%)VC1500004502
ABSENTBAKERSFIELD CA

BT TRUCKING, INC. CLEARING AND GRUBBING (LS)VC1500004502
ABSENTBAKERSFIELD CA

BT TRUCKING, INC. ROADWAY EXCAVATIONVC1500004502
ABSENTBAKERSFIELD CA

BT TRUCKING, INC. ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED
LEAD)

VC1500004502
ABSENTBAKERSFIELD CA

BT TRUCKING, INC. ROADWAY EXCAVATION (TYPE COM) (AERIALLY
DEPOSITED LEAD)

VC1500004502

CONTINUED ON NEXT PAGE
ABSENTBAKERSFIELD CA
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BT TRUCKING, INC. ROADSIDE CLEARINGVC1500004502
ABSENTBAKERSFIELD CA

SSC ITEM 52 (32%)VC1500004502
ABSENTADELANTO CA

SSC ITEM 53 (75%)VC1500004502
ABSENTADELANTO CA

SSC ITEM 54 (63.3%)VC1500004502
ABSENTADELANTO CA

SSC ITEM 55 (76.9%)VC1500004502
ABSENTADELANTO CA

SSC FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-
UNFRAMED)

VC1500004502
ABSENTADELANTO CA

SSC FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-
UNFRAMED)

VC1500004502
ABSENTADELANTO CA

SSC FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)VC1500004502
ABSENTADELANTO CA

SSC FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)VC1500004502
ABSENTADELANTO CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 66 (50%)VC1500004502
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. ITEM 67 (99.7%)VC1500004502

CONTINUED ON NEXT PAGE
793907LA PUENTE CA
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CALIFORNIA PROFESSIONAL ENGINEERING, INC. MAINTAINING EXISTING TRAFFIC MANAGEMENTVC1500004502
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING, INC. MODIFYING RAMP METERING SYSTEMSVC1500004502
793907LA PUENTE CA

ALL AMERICAN ASPHALT ITEM 39 (100%)VC1500004502
267073CORONA CA

ALL AMERICAN ASPHALT ITEM 40 (100%)VC1500004502
267073CORONA CA

ALL AMERICAN ASPHALT ITEM 41 (100%)VC1500004502
267073CORONA CA

ALL AMERICAN ASPHALT HOT MIX ASPHALT (TYPE A)VC1500004502
267073CORONA CA

ALL AMERICAN ASPHALT RUBBERIZED HOT MIX ASPHALT (GAP GRADED)VC1500004502
267073CORONA CA

ALL AMERICAN ASPHALT PLACE HOT MIX ASPHALT DIKE (TYPE A)VC1500004502
267073CORONA CA

PCI ITEM 48 (100%)VC1500004502
415490AZUSA CA

PCI ITEM 49 (90.9%)VC1500004502
415490AZUSA CA

PCI ITEM 60 (75%)VC1500004502

CONTINUED ON NEXT PAGE
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PCI ITEM 61 (100%)VC1500004502
415490AZUSA CA

PCI ITEM 62 (75%)VC1500004502
415490AZUSA CA

PCI REMOVE PAVEMENT MARKERVC1500004502
415490AZUSA CA

PCI PAVEMENT MARKER (RETROREFLECTIVE)VC1500004502
415490AZUSA CA

PCI 6" THERMOPLASTIC TRAFFIC STRIPEVC1500004502
415490AZUSA CA

PCI THERMOPLASTIC PAVEMENT MARKINGVC1500004502
415490AZUSA CA

PCI PAINT TRAFFIC STRIPE (1 COAT)VC1500004502
415490AZUSA CA

PCI ITEM 63 (66.7%)VC1500004502
415490AZUSA CA

PCI ITEM 64 (66.7%)VC1500004502
415490AZUSA CA

PCI ITEM 65 (66.7%)VC1500004502
415490AZUSA CA

PCI ITEM 68 (7.1%)VC1500004502

CONTINUED ON NEXT PAGE
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PCI REMOVE PAINTED TRAFFIC STRIPEVC1500004502
415490AZUSA CA

PCI REMOVE THERMOPLASTIC TRAFFIC STRIPEVC1500004502
415490AZUSA CA

PCI REMOVE THERMOPLASTIC PAVEMENT MARKINGVC1500004502
415490AZUSA CA

PCI MOBILIZATIONVC1500004502
415490AZUSA CA

AURORA ITEM 1 (75%)VC1500004502
ABSENTSIGNAL HILL CA

AURORA LEAD COMPLIANCE PLANVC1500004502
ABSENTSIGNAL HILL CA

FRONTLINE TRAFFIC CONTROL ITEM 58 (98%)VC1500004502
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ROADSIDE SIGN - TWO POSTVC1500004502
1093118LAKE ELSINORE CA

PRIME SUPPLY1 ITEM 14 (21.8%)VC1500004502
ABSENTRIVERSIDE CA

PRIME SUPPLY1 ITEM 15 (18%)VC1500004502
ABSENTRIVERSIDE CA

PRIME SUPPLY1 ITEM 16 (14.8%)VC1500004502

CONTINUED ON NEXT PAGE
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PRIME SUPPLY1 ITEM 32 (5.9%)VC1500004502
ABSENTRIVERSIDE CA

PRIME SUPPLY1 ITEM 33 (4.6%)VC1500004502
ABSENTRIVERSIDE CA

PRIME SUPPLY1 TEMPORARY COVERVC1500004502
ABSENTRIVERSIDE CA

PRIME SUPPLY1 TEMPORARY DRAINAGE INLET PROTECTIONVC1500004502
ABSENTRIVERSIDE CA

PRIME SUPPLY1 TEMPORARY CONSTRUCTION ENTRANCEVC1500004502
ABSENTRIVERSIDE CA

PRIME SUPPLY1 (F) - 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)VC1500004502
ABSENTRIVERSIDE CA

PRIME SUPPLY1 (F) - 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)VC1500004502
ABSENTRIVERSIDE CA

PRIME SUPPLY1 ITEM 34 (18.2%)VC1500004502
ABSENTRIVERSIDE CA

PRIME SUPPLY1 (F) - 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)VC1500004502
ABSENTRIVERSIDE CA

ACE FENCE COMPANY ITEM 44 (100%)VC1500004502
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 45 (100%)VC1500004502

CONTINUED ON NEXT PAGE
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ACE FENCE COMPANY ITEM 46 (100%)VC1500004502
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 47 (100%)VC1500004502
996577LA PUENTE CA

ACE FENCE COMPANY ITEM 59 (100%)VC1500004502
996577LA PUENTE CA

ACE FENCE COMPANY CHAIN LINK FENCE (TYPE CL-6)VC1500004502
996577LA PUENTE CA

ACE FENCE COMPANY WROUGHT IRON FENCEVC1500004502
996577LA PUENTE CA

ACE FENCE COMPANY 4' CHAIN LINK GATE (TYPE CL-6)VC1500004502
996577LA PUENTE CA

ACE FENCE COMPANY REMOVE CHAIN LINK FENCEVC1500004502
996577LA PUENTE CA

ACE FENCE COMPANY (F) - CABLE RAILINGVC1500004502
996577LA PUENTE CA
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B C TRAFFIC SPECIALIST ITEM 48 (100%)VC2200003323
877686MENIFEE CA

B C TRAFFIC SPECIALIST ITEM 49 (100%)VC2200003323
877686MENIFEE CA

B C TRAFFIC SPECIALIST ITEM 60 (100%)VC2200003323
877686MENIFEE CA

B C TRAFFIC SPECIALIST ITEM 61 (100%)VC2200003323
877686MENIFEE CA

B C TRAFFIC SPECIALIST ITEM 62 (100%)VC2200003323
877686MENIFEE CA

B C TRAFFIC SPECIALIST REMOVE PAVEMENT MARKERVC2200003323
877686MENIFEE CA

B C TRAFFIC SPECIALIST PAVEMENT MARKER (RETROREFLECTIVE)VC2200003323
877686MENIFEE CA

B C TRAFFIC SPECIALIST 6" THERMOPLASTIC TRAFFIC STRIPEVC2200003323
877686MENIFEE CA

B C TRAFFIC SPECIALIST THERMOPLASTIC PAVEMENT MARKINGVC2200003323
877686MENIFEE CA

B C TRAFFIC SPECIALIST PAINT TRAFFIC STRIPE (1-COAT)VC2200003323
877686MENIFEE CA

B C TRAFFIC SPECIALIST ITEM 63 (100%)VC2200003323

CONTINUED ON NEXT PAGE
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B C TRAFFIC SPECIALIST ITEM 64 (100%)VC2200003323
877686GARDEN GROVE CA

B C TRAFFIC SPECIALIST ITEM 65 (100%)VC2200003323
877686GARDEN GROVE CA

B C TRAFFIC SPECIALIST ITEM 68 (0,14%)VC2200003323
877686GARDEN GROVE CA

B C TRAFFIC SPECIALIST REMOVE PAINTED TRAFFIC STRIPEVC2200003323
877686GARDEN GROVE CA

B C TRAFFIC SPECIALIST REMOVE THERMOPLASTIC TRAFFIC STRIPEVC2200003323
877686GARDEN GROVE CA

B C TRAFFIC SPECIALIST REMOVE THERMOPLASTIC PAVEMENT MARKINGVC2200003323
877686GARDEN GROVE CA

B C TRAFFIC SPECIALIST MOBILIZATIONVC2200003323
877686GARDEN GROVE CA

IVET ENVIRONMENTAL, INC. ITEM 1 (100%)VC2200003323
1046197SAN DIEGO CA

IVET ENVIRONMENTAL, INC. ITEM 13 (100%)VC2200003323
1046197SAN DIEGO CA

IVET ENVIRONMENTAL, INC. ITEM 12 (100%)VC2200003323
1046197SAN DIEGO CA

IVET ENVIRONMENTAL, INC. LEAD COMPLIANCE PLANVC2200003323

CONTINUED ON NEXT PAGE
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IVET ENVIRONMENTAL, INC. PREPARE WATER POLLUTION CONTROL PROGRAMVC2200003323
1046197SAN DIEGO CA

IVET ENVIRONMENTAL, INC. JOB SITE MANAGEMENTVC2200003323
1046197SAN DIEGO CA

FRONTLINE TRAFFIC CONTROL ITEM 5 (100%)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 6 (50%)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 7 (100%)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 8 (100%)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 9 (100%)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL CONSTRUCTION AREA SIGNSVC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL TRAFFIC CONTROL SYSTEMVC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL BARRICADE (TYPE III)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL CHANNELIZER (SURFACE MOUNTED)VC2200003323

CONTINUED ON NEXT PAGE
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FRONTLINE TRAFFIC CONTROL PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM (DAY)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 11 (100%)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 50 (100%)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 51 (100%)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 52 (100%)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 53 (100%)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL TEMPORARY CRASH CUSHION TL-3VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL REMOVE ROADSIDE SIGN (WOOD POST)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL REMOVE ROADSIDE SIGN (METAL POST)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL FURNISH SINGLE SHEET ALUMINUM (0.63’’ UNFRAMEDVC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL FURNISH SINGLE SHEET ALUMINUM (0.80’’ UNFRAMED)VC2200003323
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FRONTLINE TRAFFIC CONTROL ITEM 54 (100%)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 55 (100%)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 56 (100%)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 57 (100%)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 58 (100%)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL FURNISH SINGLE SHEET ALUMINUM (0.63’’ FRAMED)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL FURNISH SINGLE SHEET ALUMINUM (0.80’’ FRAMED)VC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL METAL ROADSIDE SIGNVC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ROADSIDE SIGN -ONE POSTVC2200003323
1093118LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ROADSIDE SIGN -TWO POSTVC2200003323
1093118LAKE ELSINORE CA

MORENO ENGINEERING INC ITEM 39 (100%)VC2200003323
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MORENO ENGINEERING INC ITEM 40 (100%)VC2200003323
752661CORONA CA

MORENO ENGINEERING INC ITEM 41 (100%)VC2200003323
752661CORONA CA

MORENO ENGINEERING INC HOT MIX ASPHALT (TYPE A)VC2200003323
752661CORONA CA

MORENO ENGINEERING INC RUBBERIZED HOT MIX ASPHALT (GAP GRADED)VC2200003323
752661CORONA CA

MORENO ENGINEERING INC PLACE HOT MIX ASPHALT DIKE (TYPE A)VC2200003323
752661CORONA CA
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CALIFORNIA PROFESSIONAL ENGINEERING ITEM 66 (100%)VC2400002412
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING ITEM 67 (100%)VC2400002412
793907LA PUENTE CA

APCO ITEM 41 (100%)VC2400002412
ABSENTGOSHEN CA

DIVERSIFIED LANDSCAPE ITEM 68 (10%%)VC2400002412
ABSENTWILDOMAR CA

DIVERSIFIED LANDSCAPE ITEM 15 (100%)VC2400002412
ABSENTWILDOMAR CA

DIVERSIFIED LANDSCAPE ITEM 24-36 (100%)VC2400002412
ABSENTWILDOMAR CA

DIVERSIFIED LANDSCAPE PARTIAL THEIR WORK ONLYVC2400002412
ABSENTWILDOMAR CA

DIVERSIFIED LANDSCAPE ITEMS 24 - 36VC2400002412
ABSENTWILDOMAR CA

ZILA STORMWATER MANAGEMENT ITEM 1 (10%%)VC2400002412
ABSENTLOS ANGELES CA

ZILA STORMWATER MANAGEMENT ITEM 12 (100%)VC2400002412
ABSENTLOS ANGELES CA

ZILA STORMWATER MANAGEMENT ITEM 13 (100%)VC2400002412
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PCI ITEM 48-49 (100%)VC2400002412
ABSENTAZUSA CA

PCI ITEM 60-65 (100%)VC2400002412
ABSENTAZUSA CA

PCI ITEM 68 (4%%)VC2400002412
ABSENTAZUSA CA

PCI 48 AND 49VC2400002412
ABSENTAZUSA CA

PCI 60 THRU 65VC2400002412
ABSENTAZUSA CA

PCI MOBILIZATION FOR THEIR WORK ONLYVC2400002412
ABSENTAZUSA CA

FRONTLINE TRAFFIC CONTROL ITEM 5 (100%)VC2400002412
ABSENTLAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 6 (80%)VC2400002412
ABSENTLAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 7-9 (100%)VC2400002412
ABSENTLAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL ITEM 50-58 (100%)VC2400002412
ABSENTLAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL 7 , 8 AND 9VC2400002412
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FRONTLINE TRAFFIC CONTROL 50,51,52,53,54,55,56,57,58,VC2400002412
ABSENTLAKE ELSINORE CA

FERREIRA ITEM 44-47 (100%)VC2400002412
ABSENTRANCHO CUCAMONGA CA

FERREIRA ITEM 59 (100%)VC2400002412
ABSENTRANCHO CUCAMONGA CA

FERREIRA 44 ,45,46,47VC2400002412
ABSENTRANCHO CUCAMONGA CA
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