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Gltrans State of California Department of Transportation
Bid Summary
Bid Opening Date: 05/22/2024 Page 1
Contract Number: 01-0M6704 05/23/2024
Project ID: 0123000054 DEL NORTE COUNTY NEAR CRESCENT CITY FROM WASHINGTON Contract Code: D
Location: 01-DN-101-R27.9/31.2 BOULEVARD OVERCROSSING TO ELK VALLEY CROSS ROAD Number of ltems: 37
Micro-surfacing, pavement delineation, and replace AC surfacing.
DVBE - 3.0% Federal Aid #1: NONE
Proposals Issued: 7 Total Number of Working Days: 30 Overrun/Underrun: $353,361.50
Number of Bidders: 5 Engineers Est: $1,381,638.50 % Over/Under Est: 25.58%
Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference
1 $1,735,000.00 VC2100001318 DOOLITTLE CONSTRUCTION LLC CSLB# 01066710 NSB PREF CLAIMED
15 BUSINESS PARKWAY SUITE 105 Phone (775) 691-7232
SACRAMENTO CA 95828
2 $1,823,325.00 VC1300003799 VSS INTERNATIONAL, INC. CSLB# 00293727 NSB PREF CLAIMED
3785 CHANNEL DRIVE Phone (916) 373-1500
WEST SACRAMENTO CA 95691 Fax (916) 373-0183
3 $2,061,495.50 VC0000007021 GR SUNDBERG, INC. CSLB# 00732695 SB PREF CLAIMED
5211 BOYD ROAD Phone (707) 825-6565 oo ol RS0 1o
ARCATA CA 95521 Fax (707) 825-6563
4 $2,093,505.00 VC0000021841 PAVEMENT COATINGS CO. CSLB# 00303609 CC PREF CLAIMED

2150 BELL AVENUE STE 125
SACRAMENTO CA 95838

Phone (916) 642-1751



Bid Opening Date: 05/22/2024 Page 2

Contract Number: 01-0M6704 05/23/2024
Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference
5 $2,180,473.00 VC0000101052 INTERMOUNTAIN SLURRY SEAL, INC. CSLB# 00462443 NSB PREF CLAIMED
1120 TERMINAL WAY Phone (775) 358-1355

RENO NV 89502

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.



Bid Opening Date: 05/22/2024 Page 3
Contract Number: 01-0M6704 05/23/2024
Contract Proposal of Low Bidder
DOOLITTLE CONSTRUCTION LLC
I:le;n (I;tgg:; Item Description MlLr:;::e EQSE:::itg’d Bid Amount
0001 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 5,000.00 5,000.00
0002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 30.0 500.00 15,000.00
0003 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 20,000.00 20,000.00
0004 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 393,872.50 393,872.50
0005 013804 STATIONARY IMPACT ATTENUATOR VEHICLE (LS) LS LUMP SUM 25,000.00 25,000.00
0006 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 1,700.0 5.50 9,350.00
0007 010413 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMS (LS) LS LUMP SUM 10,000.00 10,000.00
0008 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 25,000.00 25,000.00
0009 130100 JOB SITE MANAGEMENT LS LUMP SUM 15,000.00 15,000.00
0010 130201 WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 2,500.00 2,500.00
0011 010515 REMOVE YELLOW TRAFFIC STRIPE (HAZARDOUS)(HIGH-PRESSURE WATER LF 710.0 40.00 28,400.00
BLASTING)
0012 190185 SHOULDER BACKING TON 1,300.0 101.50 131,950.00
0013 374207 CRACK TREATMENT LNMI 15.0 4,000.00 60,000.00
0014 378000 MICRO-SURFACING TON 1,840.0 125.00 230,000.00
0015 390095 REPLACE ASPHALT CONCRETE SURFACING CcY 440.0 589.00 259,160.00
0016 390132 HOT MIX ASPHALT (TYPE A) TON 580.0 284.00 164,720.00
0017 397005 TACK COAT TON 4.0 700.00 2,800.00
0018 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 7,460.0 2.25 16,785.00
0019 810120 REMOVE PAVEMENT MARKER EA 2,020.0 2.00 4,040.00
0020 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,220.0 9.00 19,980.00
0021 820310 REMOVE ROADSIDE SIGN PANEL EA 2.0 150.00 300.00
0022 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 6.0 35.00 210.00
0023 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 1.0 525.00 525.00
0024 820900 INSTALL ROADSIDE SIGN PANEL ON EXISTING POST EA 1.0 525.00 525.00
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Contract Number: 01-0M6704 05/23/2024
Contract Proposal of Low Bidder
DOOLITTLE CONSTRUCTION LLC

Item Item A Unit of Estimated .

No Code Item Description e Quantity Bid Amount
0025 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 2,840.0 12.00 34,080.00
0026 840621 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN LF 570.0 1.25 712.50

17-7)
0027 840623 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN LF 35,400.0 1.25 44.250.00
36-12)
0028 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 83,100.0 1.45 120,495.00
0029 846008 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN LF 1,440.0 1.25 1,800.00
8-4)
0030 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 2,290.0 3.50 8,015.00
0031 846013 12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 2,320.0 8.00 18,560.00
0032 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 18,700.0 0.60 11,220.00
0033 038779 REMOVE THERMOPLASTIC TRAFFIC STRIPE (HIGH PRESSURE WATER BLASTING) LF 620.0 10.00 6,200.00
0034 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 2,090.0 5.00 10,450.00
0035 847218 6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) LF 1,680.0 20.00 33,600.00
0036 847224 8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) LF 100.0 35.00 3,500.00
0037 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING LS LUMP SUM 2,000.00 2,000.00
CONSTRUCTION
Bid Amount: $1,735,000.00



Bid Opening Date: 05/22/2024
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Contract Number: 01-0M6704 05/23/2024
Summary of Remaining Bidders
Second Third Fourth Fifth

Item Bid Amount Bid Amount Bid Amount Bid Amount
0001 1,620.00 1,620.00 1,800.00 1,800.00 2,000.00 2,000.00 2,500.00 2,500.00
0002 500.00 15,000.00 1,100.00 33,000.00 2,000.00 60,000.00 1,000.00 30,000.00
0003 9,215.64 9,215.64 8,553.00 8,553.00 10,000.00 10,000.00 15,000.00 15,000.00
0004 250,661.06 250,661.06 85,050.00 85,050.00 300,000.00 300,000.00 595,000.00 595,000.00
0005 38,880.00 38,880.00 54,000.00 54,000.00 45,000.00 45,000.00 45,000.00 45,000.00
0006 2.70 4,590.00 5.50 9,350.00 5.85 9,945.00 7.00 11,900.00
0007 3,672.00 3,672.00 51,000.00 51,000.00 2,500.00 2,500.00 10,000.00 10,000.00
0008 15,552.00 15,552.00 7,200.00 7,200.00 20,000.00 20,000.00 12,000.00 12,000.00
0009 22,008.00 22,008.00 200,000.00 200,000.00 15,000.00 15,000.00 6,000.00 6,000.00
0010 3,500.00 3,500.00 3,250.00 3,250.00 1,500.00 1,500.00 2,000.00 2,000.00
0011 46.62 33,100.20 40.00 28,400.00 42.35 30,068.50 50.00 35,500.00
0012 109.62 142,506.00 90.00 117,000.00 107.40 139,620.00 125.00 162,500.00
0013 6,156.00 92,340.00 6,650.00 99,750.00 5,800.00 87,000.00 7,000.00 105,000.00
0014 250.00 460,000.00 300.00 552,000.00 290.00 533,600.00 100.00 184,000.00
0015 636.12 279,892.80 580.00 255,200.00 650.00 286,000.00 750.00 330,000.00
0016 306.72 177,897.60 220.00 127,600.00 315.00 182,700.00 360.00 208,800.00
0017 756.00 3,024.00 1,500.00 6,000.00 705.00 2,820.00 850.00 3,400.00
0018 2.43 18,127.80 13.00 96,980.00 2.50 18,650.00 2.75 20,515.00
0019 2.16 4,363.20 2.00 4,040.00 2.10 4,242.00 2.50 5,050.00
0020 7.02 15,584.40 9.00 19,980.00 9.50 21,090.00 11.00 24,420.00
0021 162.00 324.00 150.00 300.00 170.00 340.00 185.00 370.00
0022 37.80 226.80 35.00 210.00 40.00 240.00 43.00 258.00
0023 567.00 567.00 525.00 525.00 600.00 600.00 650.00 650.00
0024 567.00 567.00 525.00 525.00 600.00 600.00 650.00 650.00
0025 10.26 29,138.40 12.00 34,080.00 12.70 36,068.00 15.00 42,600.00
0026 0.81 461.70 1.25 712.50 1.35 769.50 1.50 855.00
0027 0.81 28,674.00 1.25 44,250.00 1.35 47,790.00 1.50 53,100.00
0028 1.30 108,030.00 1.45 120,495.00 1.55 128,805.00 1.80 149,580.00
0029 0.81 1,166.40 1.25 1,800.00 1.35 1,944.00 1.50 2,160.00
0030 2.70 6,183.00 3.50 8,015.00 3.70 8,473.00 4.00 9,160.00
0031 5.40 12,528.00 8.00 18,560.00 8.45 19,604.00 10.00 23,200.00
0032 0.43 8,041.00 0.60 11,220.00 0.65 12,155.00 0.75 14,025.00
0033 5.40 3,348.00 10.00 6,200.00 10.60 6,572.00 12.00 7,440.00
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Contract Number: 01-0M6704 05/23/2024
Summary of Remaining Bidders
Second Third Fourth Fifth

Item Bid Amount Bid Amount Bid Amount Bid Amount
0034 2.70 5,643.00 5.00 10,450.00 5.30 11,077.00 6.00 12,540.00
0035 10.80 18,144.00 20.00 33,600.00 21.15 35,532.00 25.00 42,000.00
0036 12.96 1,296.00 35.00 3,500.00 37.00 3,700.00 43.00 4,300.00
0037 7,452.00 7,452.00 6,900.00 6,900.00 7,500.00 7,500.00 9,000.00 9,000.00

Bid Amount: $1,823,325.00

$2,061,495.50

$2,093,505.00

$2,180,473.00



01-0M6704 PAGE S1

01-DN-101-R27.9/31.2 5/23/2024
5/22/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000007021 PAVEMENT COATINGS CO. ITEM 9 (56.75%)

JURUPA VALLEY CA 303609

PAVEMENT COATINGS CO. ITEM 13 (100%)

JURUPA VALLEY CA 303609

PAVEMENT COATINGS CO. ITEM 14 (100%)

JURUPA VALLEY CA 303609

PAVEMENT COATINGS CO. JOB SITE MANAGEMENT

JURUPA VALLEY CA 303609

PAVEMENT COATINGS CO. CRACK TREATMENT

JURUPA VALLEY CA 303609

PAVEMENT COATINGS CO. MICRO SURFACING

JURUPA VALLEY CA 303609

ROLL N'ROCK CONSTRUCTION INC. ITEM 3 (100%)

MOUNT SHASTA CA 971838

ROLL N'ROCK CONSTRUCTION INC. ITEM 4 (100%)

MOUNT SHASTA CA 971838

ROLL N'ROCK CONSTRUCTION INC. ITEM 5 (100%)

MOUNT SHASTA CA 971838

ROLL N'ROCK CONSTRUCTION INC. ITEM 21 (100%)

MOUNT SHASTA CA 971838

ROLL N'ROCK CONSTRUCTION INC. ITEM 22 (100%)

MOUNT SHASTA CA 971838

CONTINUED ON NEXT PAGE



01-0M6704

01-DN-101-R27.9/31.2

5/22/2024

BIDDER ID

NAME AND ADDRESS

PAGE S2
5/23/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000007021

ROLL N'ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N'ROCK CONSTRUCTIN INC.
MOUNT SHASTA CA

ROLL N'ROCK CONSTRUCTIN INC.
MOUNT SHASTA CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

CONTINUED ON NEXT PAGE

971838

971838

971838

854894

854894

854894

854894

854894

854894

854894

854894

FURNISH, INSTALL AND REMOVE CONSTRUCTIN AREA

SIGNS

ITEM 23 (100%)

ITEM 24 (100%)

ITEM 1 (100%)

ITEM 6 (100%)

ITEM 11 (100%)

ITEM 19 (100%)

ITEM 20 (100%)

ITEM 25 (100%)

ITEM 26 (100%)

ITEM 27 (100%)



01-0M6704 PAGE S3
01-DN-101-R27.9/31.2 5/23/2024
5/22/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000007021 SPECIALIZED PAVEMENT MARKING ITEM 28 (100%)

ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

854894

854894

854894

854894

854894

854894

854894

854894

854894

ITEM 29 (100%)

ITEM 30 (100%)

ITEM 31 (100%)

ITEM 32 (100%)

ITEM 33 (100%)

ITEM 34 (100%)

ITEM 35 (100%)

ITEM 36 (100%)
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01-DN-101-R27.9/31.2 5/23/2024
5/22/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021841 SPECIALIZED PAVEMENT MARKING ITEM 1 (90%)

ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

CONTINUED ON NEXT PAGE

854894

854894

854894

854894

854894

854894

854894

854894

854894

854894

854894

ITEM 6 (94%)

ITEM 11 (94%)

ITEM 19 (95%)

ITEM 20 (94%)

LEAD COMPLIANCE PLAN

TEMPORARY PAVEMENT MARKING (PAINT)

REMOVE YELLOW TRAFFIC STRIPE

REMOVE PAVEMENT MARKER

PAVEMENT MARKER (RETROREFLECTIVE)

ITEM 25 (94%)
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01-DN-101-R27.9/31.2 5/23/2024
5/22/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021841 SPECIALIZED PAVEMENT MARKING ITEM 26 (92%)

ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

CONTINUED ON NEXT PAGE

854894

854894

854894

854894

854894

854894

854894

854894

854894

854894

854894

ITEM 27 (92%)

ITEM 28 (93%)

ITEM 29 (92%)

THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET
NIGHT VISIBILITY)

6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (BROKEN 17-7)

6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (BROKEN 36-12)

6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

(6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (BROKEN 8-4)

ITEM 30 (94%)

ITEM 31 (94%)



01-0M6704 PAGE S6
01-DN-101-R27.9/31.2 5/23/2024
5/22/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021841 SPECIALIZED PAVEMENT MARKING ITEM 32 (92%)

ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

CONTINUED ON NEXT PAGE

854894

854894

854894

854894

854894

854894

854894

854894

854894

854894

854894

ITEM 33 (94%)

ITEM 34 (94%)

8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET

NIGHT VISIBILITY)
12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET

NIGHT VISIBILITY)

REMOVE THERMOPLASTIC TRAFFIC STRIPE

REMOVE THERMOPLASTIC TRAFFIC STRIPE (HIGH

PRESSURE WATER BLASTING)

REMOVE THERMOPLASTIC PAVEMENT MARKING

ITEM 35 (94%)

ITEM 36 (94%)

6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)



01-0M6704 PAGE S7
01-DN-101-R27.9/31.2 5/23/2024
5/22/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021841 SPECIALIZED PAVEMENT MARKING 8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)

ANDERSON CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

CONTINUED ON NEXT PAGE

854894

930684

930684

930684

930684

930684

930684

930684

930684

930684

930684

ITEM 12 (94%)

ITEM 15 (90%)

ITEM 16 (90%)

ITEM 17 (99%)

ITEM 18 (90%)

SHOULDER BACKING

REPLACE ASPHALT CONCRETE SURFACING

HOT MIX ASPHALT (TYPE A)

TACK COAT

COLD PLANE ASPHALT CONCRETE PAVEMENT



01-0M6704 PAGE S8
01-DN-101-R27.9/31.2 5/23/2024
5/22/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021841 ROLL'N ROCK CONSTRUCTION, INC. ITEM 3 (85%)

MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION, INC.

MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION, INC.

MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION, INC.

MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION, INC.

MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION, INC.

MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION, INC.

MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION, INC.

MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION, INC.

MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION, INC.

MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION, INC.

MOUNT SHASTA CA

CONTINUED ON NEXT PAGE

971838

971838

971838

971838

971838

971838

971838

971838

971838

971838

971838

ITEM 4 (27.7%)

ITEM 21 (88%)

ITEM 22 (87%)

ITEM 23 (87%)

CONSTRUCTION AREA SIGNS

TRAFFIC CONTROL SYSTEM

REMOVE ROADSIDE SIGN PANEL

FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-

UNFRAMED)

INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)

ITEM 24 (87%)
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01-DN-101-R27.9/31.2 5/23/2024
5/22/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021841 ROLL'N ROCK CONSTRUCTION, INC. INSTALL ROADSIDE SIGN PANEL ON EXISTING POST

MOUNT SHASTA CA

SPENCER ELECTRIC, INC
CUTTEN CA

SPENCER ELECTRIC, INC
CUTTEN CA

971838

917603

917603

ITEM 37 (92%)

MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM
ELEMENTS DURING CONSTRUCTION



01-0M6704 PAGE S10
01-DN-101-R27.9/31.2 5/23/2024
5/22/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000101052 SPECIALIZED PAVEMENT MARKINGS ITEM 1 (100%)

ANDERSON CA

SPECIALIZED PAVEMENT MARKINGS
ANDERSON CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

ROLL 'N ROCK CONSTRUCTION INC.
MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC.
MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC.
MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC.
MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC.
MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC.
MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC.
MOUNT SHASTA CA

CONTINUED ON NEXT PAGE

854894

854894

930684

930684

971838

971838

971838

971838

971838

971838

971838

ITEM 1, 6, 11, 19, 20, 25 THRU 36

ITEM 12 (100%)

ITEM 12, 15, 16, 17, 18

ITEM 3 (100%)

ITEM 4 (22.2%)

ITEM 5 (100%)

ITEM 21 (100%)

ITEM 3

TRAFFIC CONTROL

ITEMS,7,8



01-0M6704 PAGE S11
01-DN-101-R27.9/31.2 5/23/2024
5/22/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000101052 ROLL 'N ROCK CONSTRUCTION INC. ITEM 21 THRU 24

MOUNT SHASTA CA

GLOBAL ROAD SEALING, INC.
STANTON CA

GLOBAL ROAD SEALING, INC.
STANTON CA

SPENCER ELECTRIC, INC.
CUTTEN CA

SPENCER ELECTRIC, INC.
CUTTEN CA

971838

757584

757584

917603

917603

ITEM 13 (100%)

ITEM 13

ITEM 37 (100%)

ITEM 37



01-0M6704
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BIDDER ID NAME AND ADDRESS

LIST OF SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

LICENSE NUMBER

PAGE S12
5/23/2024

VC1300003799 S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

S.T. RHOADES CONSTRUCTION, INC.

REDDING CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CONTINUED ON NEXT PAGE

930684

930684

930684

930684

930684

930684

930684

930684

930684

930684

403896

ITEM 12 (92.59%)

ITEM 15 (92.59%)

ITEM 16 (92.59%)

ITEM 17 (92.59%)

ITEM 18 (92.59%)

SHOULDER BACKING

REPLACE ASPHALT CONCRETE SURFACING

HOT MIX ASPHALT (TYPE A)

TACK COAT

COLD PLANE ASPHALT CONCRETE PAVEMENT

ITEM 1 (92.59%)
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01-DN-101-R27.9/31.2 5/23/2024
5/22/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1300003799 CENTRAL STRIPING SERVICE INC ITEM 6 (92.59%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 11 (32.18%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 19 (92.59%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 20 (92.59%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC LEAD COMPLIANCE PLAN

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC TEMPORARY PAVEMENT MARKING (PAINT)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC REMOVE YELLOW TRAFFIC STRIPE (HAZARDOUS)(HIGH-

RANCHO CORDOVA CA 403896 PRESSURE WATER BLASTING)

CENTRAL STRIPING SERVICE INC REMOVE PAVEMENT MARKER

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC PAVEMENT MARKER (RETROREFLECTIVE)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 25 (92.59%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 26 (92.59%)

RANCHO CORDOVA CA 403896

CONTINUED ON NEXT PAGE
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01-DN-101-R27.9/31.2 5/23/2024
5/22/2024
LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1300003799 CENTRAL STRIPING SERVICE INC ITEM 27 (92.59%)
RANCHO CORDOVA CA 403896
CENTRAL STRIPING SERVICE INC ITEM 28 (92.31%)
RANCHO CORDOVA CA 403896
CENTRAL STRIPING SERVICE INC ITEM 29 (92.59%)
RANCHO CORDOVA CA 403896
CENTRAL STRIPING SERVICE INC THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET
RANCHO CORDOVA CA 403896 NIGHT VISIBILITY)
CENTRAL STRIPING SERVICE INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
RANCHO CORDOVA CA 403896 NIGHT VISIBILITY) (BROKEN 17-7)
CENTRAL STRIPING SERVICE INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
RANCHO CORDOVA CA 403896 NIGHT VISIBILITY) (BROKEN 36-12)
CENTRAL STRIPING SERVICE INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
RANCHO CORDOVA CA 403896 NIGHT VISIBILITY)
CENTRAL STRIPING SERVICE INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
RANCHO CORDOVA CA 403896 NIGHT VISIBILITY) (BROKEN 8- 4)
CENTRAL STRIPING SERVICE INC ITEM 30 (92.59%)
RANCHO CORDOVA CA 403896
CENTRAL STRIPING SERVICE INC ITEM 31 (92.59%)
RANCHO CORDOVA CA 403896
CENTRAL STRIPING SERVICE INC ITEM 32 (93.02%)
RANCHO CORDOVA CA 403896

CONTINUED ON NEXT PAGE
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5/22/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1300003799 CENTRAL STRIPING SERVICE INC ITEM 34 (92.59%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 35 (92.59%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET

RANCHO CORDOVA CA 403896 NIGHT VISIBILITY)

CENTRAL STRIPING SERVICE INC 12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET

RANCHO CORDOVA CA 403896 NIGHT VISIBILITY)

CENTRAL STRIPING SERVICE INC REMOVE THERMOPLASTIC TRAFFIC STRIPE

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC REMOVE THERMOPLASTIC PAVEMENT MARKING

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC 6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 36 (92.59%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 33 (92.59%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC 8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC REMOVE THERMOPLASTIC TRAFFIC STRIPE (HIGH

RANCHO CORDOVA CA 403896 PRESSURE WATER BLASTING)

CONTINUED ON NEXT PAGE
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LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1300003799 GLOBAL ROAD SEALING, INC ITEM 13 (92.59%)

STANTON CA

GLOBAL ROAD SEALING, INC
STANTON CA

ROLL'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

ROLL'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

CONTINUED ON NEXT PAGE

757584

757584

971838

971838

971838

971838

971838

971838

971838

971838

971838

CRACK TREATMENT

ITEM 3 (92.59%)

ITEM 4 (53.62%)

ITEM 5 (92.59%)

ITEM 7 (92.59%)

ITEM 8 (92.59%)

CONSTRUCTION AREA SIGNS

TRAFFIC CONTROL SYSTEM

STATIONARY IMPACT ATTENUATOR VEHICLE (LS)

PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMS (LS)
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LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1300003799 ROLL'N ROCK CONSTRUCTION INC PORTABLE CHANGEABLE MESSAGE SIGN (LS)

MOUNT SHASTA CA 971838

ROLL'N ROCK CONSTRUCTION INC ITEM 21 (92.59%)

MOUNT SHASTA CA 971838

ROLL'N ROCK CONSTRUCTION INC ITEM 22 (92.59%)

MOUNT SHASTA CA 971838

ROLL'N ROCK CONSTRUCTION INC ITEM 23 (92.59%)

MOUNT SHASTA CA 971838

ROLL'N ROCK CONSTRUCTION INC ITEM 24 (92.59%)

MOUNT SHASTA CA 971838

ROLL'N ROCK CONSTRUCTION INC REMOVE ROADSIDE SIGN PANEL

MOUNT SHASTA CA 971838

ROLL'N ROCK CONSTRUCTION INC FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-

MOUNT SHASTA CA 971838 UNFRAMED)

ROLL'N ROCK CONSTRUCTION INC INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)

MOUNT SHASTA CA 971838

ROLL'N ROCK CONSTRUCTION INC
MOUNT SHASTA CA

971838

INSTALL ROADSIDE SIGN PANEL ON EXISTING POST
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LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100001318 ROLL N ROCK CONSTRUCTION INC. ITEM 3 (100%)

MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC.

MOUNT SHASTA CA

S.T. RHODES CONSTRUCTION INC.
REDDING CA

CONTINUED ON NEXT PAGE

971838

971838

971838

971838

971838

971838

971838

971838

971838

971838

930684

ITEM 4 (8%)

ITEM 7 (100%)

ITEM 8 (100%)

ITEM 21-24 (100%)

CAS

TC-PARTIAL

RADAR FEEDBACK SIGN

PCMS

REMOVE, INSTALL SIGNS

ITEM 12 (100%)
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LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100001318 S.T. RHODES CONSTRUCTION INC. ITEM 15 (100%)

REDDING CA

S.T. RHODES CONSTRUCTION INC.
REDDING CA

S.T. RHODES CONSTRUCTION INC.
REDDING CA

S.T. RHODES CONSTRUCTION INC.
REDDING CA

S.T. RHODES CONSTRUCTION INC.
REDDING CA

S.T. RHODES CONSTRUCTION INC.
REDDING CA

S.T. RHODES CONSTRUCTION INC.
REDDING CA

S.T. RHODES CONSTRUCTION INC.
REDDING CA

S.T. RHODES CONSTRUCTION INC.
REDDING CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

CONTINUED ON NEXT PAGE

930684

930684

930684

930684

930684

930684

930684

930684

930684

854894

854894

ITEM 16 (100%)

ITEM 17 (100%)

ITEM 18 (10%)

SHOULDER BACKING

REPLACE AC SURFACING

HMA

TACK COAT

COLD PLANE AC

ITEM 1 (100%)

ITEM 4 (14%)
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LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100001318 SPECIALIZED PAVEMENT MARKING ITEM 6 (100%)

ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

SPECIALIZED PAVEMENT MARKING
ANDERSON CA

854894

854894

854894

854894

854894

854894

854894

854894

854894

854894

ITEM 11 (100%)

ITEM 19-20 (100%)

LCP

TC-PARTIAL

TEMP PM

REMOVE YELLOW STRIPE

REMOVE PM, INSTALL PM

ITEM 25-36 (100%)

THERMO, STRIPING, REMOVAL, TRAFFIC STRIPE
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