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Glbrans: State of California Department of Transportation
Bid Summary
Bid Opening Date: 06/11/2024 Page 1
Contract Number: 08-1N6904 06/11/2024
Project ID: 0823000037 RIVERSIDE COUNTY IN CORONA FROM 0.2 MILE SOUTH TO 0.2 Contract Code: C
Location: 08-Riv-15-36.6/37.0 MILE NORTH OF CAJALCO ROAD OVERCROSSING Number of Items: 52
HMA, roadway excavation, class 2 AB, remove base & surfacing, RHMA.

DVBE - 3.0% Federal Aid #1: NONE
Proposals Issued: 8 Total Number of Working Days: 25 Overrun/Underrun: -$139,743.46
Number of Bidders: 4 Engineers Est: $1,021,297.10 % Over/Under Est: -13.68%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $881,553.64 VC2200004429 EMPIRE EQUIPMENT SERVICE INC CSLB# 876696 NSB PREF CLAIMED
8300 63RD STREET Phone (951) 681-1345

RIVERSIDE CA 92509

2 $932,313.62 VC0000021572 ALL AMERICAN ASPHALT CSLB# 00267073 CC PREF CLAIMED
400 EAST SIXTH STREET Phone (951) 736-7600
CORONA CA 92879

3 $1,269,675.00 VC1200001415 YAKAR CSLB# 00909978 SB PREF CLAIMED
689 EAST SAN BERNARDINO RD Phone (909) 599-1612 proro oo io8

COVINA CA 91723

4 $1,280,000.00 VC2200003323 DOJAINC CSLB# 597764 CC PREF CLAIMED
5050 MISSION BLVD Phone (909) 628-1999
ONTARIO CA 92761

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.



Bid Opening Date: 06/11/2024 Page 2
Contract Number: 08-1N6904 06/11/2024
Contract Proposal of Low Bidder
EMPIRE EQUIPMENT SERVICE INC
Iﬁfg] Clltcexr:ine Item Description Ml‘ér:;'j):e Eéltj;%tg/d Bid Amount
0001 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 2,974.29 2,974.29
0002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 25.0 3,289.08 82,227.00
0003 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 17,250.88 17,250.88
0004 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 27,066.03 27,066.03
0005 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 5.0 1,784.57 8,922.85
0006 120120 TYPE Il BARRICADE EA 6.0 148.71 892.26
0007 120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 130.0 2.38 309.40
0008 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 13,100.0 1.49 19,519.00
0009 120165 CHANNELIZER (SURFACE MOUNTED) EA 10.0 404.50 4,045.00
0010 120207 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY 4.0 832.80 3,331.20
0011 120300 TEMPORARY PAVEMENT MARKER EA 450.0 7.14 3,213.00
0012 120320 TEMPORARY BARRIER SYSTEM LF 1,360.0 35.61 48,429.60
0013 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 4.0 2,617.37 10,469.48
0014 130100 JOB SITE MANAGEMENT LS LUMP SUM 20,671.00 20,671.00
0015 130201 WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 6,305.49 6,305.49
0016 130560 TEMPORARY SOIL BINDER SQYD 4,000.0 1.87 7,480.00
0017 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 3.0 208.20 624.60
0018 130640 TEMPORARY FIBER ROLL LF 1,000.0 4.22 4,220.00
0019 141120 TREATED WOOD WASTE LB 420.0 4.88 2,049.60
0020 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) LS LUMP SUM 10,707.44 10,707.44
0021 170103 CLEARING AND GRUBBING (LS) LS LUMP SUM 8,129.55 8,129.55
0022 190101 ROADWAY EXCAVATION CY 1,100.0 68.11 74,921.00
0023 198010 IMPORTED BORROW (CY) CY 120.0 108.80 13,056.00
0024 204096 MAINTAIN EXISTING PLANTED AREAS LS LUMP SUM 2,974.29 2,974.29
0025 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 1.0 2,600.00 2,600.00



Bid Opening Date: 06/11/2024 Page 3
Contract Number: 08-1N6904 06/11/2024
Contract Proposal of Low Bidder
EMPIRE EQUIPMENT SERVICE INC
Iﬁfg] Clltcexr:ine Item Description Ml‘ér:;'j):e Eéltj;%tg/d Bid Amount
0026 210252 BONDED FIBER MATRIX (SQFT) SQFT 12,000.0 0.49 5,880.00
0027 260203 CLASS 2 AGGREGATE BASE (CY) CY 810.0 67.77 54,893.70
0028 390100 PRIME COAT TON 2.0 2,974.29 5,948.58
0029 390132 HOT MIX ASPHALT (TYPE A) TON 1,120.0 195.25 218,680.00
0030 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 310.0 217.70 67,487.00
0031 397005 TACK COAT TON 2.0 1,189.72 2,379.44
0032 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 1,100.0 25.38 27,918.00
0033 398300 REMOVE BASE AND SURFACING CY 790.0 28.03 22,143.70
0034 810120 REMOVE PAVEMENT MARKER EA 790.0 3.57 2,820.30
0035 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 510.0 4.76 2,427.60
0036 820113 TREATMENT BEST MANAGEMENT PRACTICE MARKER EA 2.0 594.86 1,189.72
0037 820270 REMOVE ROADSIDE SIGN (WOOD POST) EA 3.0 416.40 1,249.20
0038 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 16.0 33.31 532.96
0039 820840 ROADSIDE SIGN - ONE POST EA 1.0 1,784.57 1,784.57
0040 839769 RELOCATE CONCRETE BARRIER (TYPE K) LF 330.0 3.07 1,013.10
0041 840502 THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 6,570.0 1.49 9,789.30
0042 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 160.0 23.79 3,806.40
0043 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 9,360.0 0.59 5,622.40
0044 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 230.0 2.38 547.40
0045 846046 6" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 12.0 731.68 8,780.16
0046 847060 6" TRAFFIC STRIPE TAPE LF 7,480.0 4.22 31,565.60
0047 847074 8" TRAFFIC STRIPE TAPE LF 77.0 11.90 916.30
0048 847082 6" TRAFFIC STRIPE TAPE WITH CONTRAST LF 220.0 9.52 2,094.40
0049 847096 8" TRAFFIC STRIPE TAPE WITH CONTRAST LF 55.0 14.28 785.40
0050 847194 CONTRAST STRIPE PAINT (1-COAT) LF 1,680.0 0.59 991.20



Bid Opening Date: 06/11/2024 Page 4
Contract Number: 08-1N6904 06/11/2024

Contract Proposal of Low Bidder
EMPIRE EQUIPMENT SERVICE INC

0051 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING LS LUMP SUM 2,974.29 2,974.29
CONSTRUCTION
0052 872134 MODIFYING RAMP METERING SYSTEMS LS LUMP SUM 15,043.96 15,043.96

Bid Amount: $881,553.64



Bid Opening Date: 06/11/2024 Page 5
Contract Number: 08-1N6904 06/11/2024

Summary of Remaining Bidders

Second Third Fourth

Item Bid Amount Bid Amount Bid Amount

0001 1,100.00 1,100.00 2,450.00 2,450.00 4,800.00 4,800.00
0002 1,500.00 37,500.00 2,500.00 62,500.00 1,800.00 45,000.00
0003 13,200.00 13,200.00 17,500.00 17,500.00 15,600.00 15,600.00
0004 153,350.62 153,350.62 85,000.00 85,000.00 44,607.60 44,607.60
0005 1,728.00 8,640.00 700.00 3,500.00 2,500.00 12,500.00
0006 203.00 1,218.00 225.00 1,350.00 220.00 1,320.00
0007 11.00 1,430.00 15.00 1,950.00 11.94 1,552.20
0008 1.00 13,100.00 1.00 13,100.00 0.72 9,432.00
0009 56.00 560.00 90.00 900.00 130.00 1,300.00
0010 304.00 1,216.00 150.00 600.00 600.00 2,400.00
0011 6.00 2,700.00 8.00 3,600.00 6.30 2,835.00
0012 50.00 68,000.00 38.00 51,680.00 45.00 61,200.00
0013 1,300.00 5,200.00 2,000.00 8,000.00 1,200.00 4,800.00
0014 2,800.00 2,800.00 12,000.00 12,000.00 6,200.00 6,200.00
0015 1,700.00 1,700.00 1,800.00 1,800.00 2,200.00 2,200.00
0016 1.00 4,000.00 2.00 8,000.00 0.90 3,600.00
0017 1,900.00 5,700.00 500.00 1,500.00 800.00 2,400.00
0018 15.00 15,000.00 8.00 8,000.00 6.00 6,000.00
0019 3.00 1,260.00 5.00 2,100.00 3.00 1,260.00
0020 30,000.00 30,000.00 8,000.00 8,000.00 8,000.00 8,000.00
0021 50,000.00 50,000.00 25,000.00 25,000.00 65,000.00 65,000.00
0022 63.00 69,300.00 245.00 269,500.00 180.00 198,000.00
0023 100.00 12,000.00 120.00 14,400.00 65.00 7,800.00
0024 5,600.00 5,600.00 500.00 500.00 8,000.00 8,000.00
0025 145.00 145.00 750.00 750.00 4,000.00 4,000.00
0026 0.23 2,760.00 0.75 9,000.00 0.30 3,600.00
0027 83.00 67,230.00 165.00 133,650.00 90.00 72,900.00
0028 2,500.00 5,000.00 5,000.00 10,000.00 1,200.00 2,400.00
0029 133.00 148,960.00 170.00 190,400.00 330.00 369,600.00
0030 143.00 44,330.00 173.00 53,630.00 252.00 78,120.00
0031 2,800.00 5,600.00 1,500.00 3,000.00 1,200.00 2,400.00
0032 25.00 27,500.00 35.00 38,500.00 62.00 68,200.00

0033 59.00 46,610.00 135.00 106,650.00 85.00 67,150.00



Bid Opening Date: 06/11/2024 Page 6
Contract Number: 08-1N6904 06/11/2024

Summary of Remaining Bidders

Second Third Fourth

Item Bid Amount Bid Amount Bid Amount

0034 3.00 2,370.00 3.00 2,370.00 2.28 1,801.20
0035 4.00 2,040.00 6.00 3,060.00 4.20 2,142.00
0036 500.00 1,000.00 500.00 1,000.00 1,800.00 3,600.00
0037 285.00 855.00 350.00 1,050.00 400.00 1,200.00
0038 31.00 496.00 16.00 256.00 20.00 320.00
0039 1,100.00 1,100.00 800.00 800.00 600.00 600.00
0040 23.00 7,590.00 45.00 14,850.00 45.00 14,850.00
0041 2.00 13,140.00 2.00 13,140.00 1.80 11,826.00
0042 10.00 1,600.00 12.00 1,920.00 10.70 1,712.00
0043 0.60 5,616.00 1.00 9,360.00 1.00 9,360.00
0044 3.00 690.00 4.00 920.00 3.00 690.00
0045 1,100.00 13,200.00 400.00 4,800.00 680.00 8,160.00
0046 1.25 9,350.00 3.00 22,440.00 1.90 14,212.00
0047 5.00 385.00 7.00 539.00 5.00 385.00
0048 9.00 1,980.00 10.00 2,200.00 9.50 2,090.00
0049 19.00 1,045.00 20.00 1,100.00 21.00 1,155.00
0050 1.15 1,932.00 2.00 3,360.00 1.50 2,520.00
0051 1,115.00 1,115.00 500.00 500.00 1,200.00 1,200.00
0052 14,100.00 14,100.00 37,500.00 37,500.00 18,000.00 18,000.00

Bid Amount: $932,313.62 $1,269,675.00 $1,280,000.00



08-1N6904
08-RIV-15-36.6/37.0
6/11/2024

BIDDER ID

NAME AND ADDRESS

PAGE S1
6/11/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000021572

BC TRAFFIC SPECIALIST
GARDEN GROVE CA

BC TRAFFIC SPECIALIST
GARDEN GROVE CA

HYDRO SPORT
ESCONDIDIO CA

HYDRO SPORT
ESCONDIDIO CA

MANERI TRAFFIC CONTROL
FALLBROOK CA

MANERI TRAFFIC CONTROL
FALLBROOK CA

TRAFFIC LOOPS CRACKFILLING
ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING
ANAHEIM CA

PAVEMENT RECYCLING
JURUPA VALLEY CA

PAVEMENT RECYCLING
JURUPA VALLEY CA

877686

877686

582303

582303

1017741

1017741

652956

652956

569357

569357

ITEM 1 (100%)

1,7,8,11-34, 35, 41-50

ITEM 16 (100%)

16, 25, 26

ITEM 3 (100%)

3,4,5,6,10, 13, 19, 36, 37, 38, 39

ITEM 51 (100%)

51, 52

ITEM 45 (100%)

45



08-1N6904
08-RIV-15-36.6/37.0
6/11/2024

PAGE S2
6/11/2024

LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC1200001415 MJ2 LANDSCAPE INC ITEM 16 (100%)
SONORA CA 1012486
MJ2 LANDSCAPE INC ITEM 17 (100%)
SONORA CA 1012486
MJ2 LANDSCAPE INC ITEM 18 (100%)
SONORA CA 1012486
MJ2 LANDSCAPE INC ITEM 25 (100%)
SONORA CA 1012486
MJ2 LANDSCAPE INC ITEM 26 (100%)
SONORA CA 1012486
FRONTLINE TRAFFIC CONTROL ITEM 3 (100%)
LAKE ELSINORE CA 1093118
FRONTLINE TRAFFIC CONTROL ITEM 4 (70%)
LAKE ELSINORE CA 1093118
FRONTLINE TRAFFIC CONTROL ITEM 19 (100%)
LAKE ELSINORE CA 1093118
FRONTLINE TRAFFIC CONTROL ITEM 38 (100%)
LAKE ELSINORE CA 1093118
FRONTLINE TRAFFIC CONTROL ITEM 39 (100%)
LAKE ELSINORE CA 1093118
FRONTLINE TRAFFIC CONTROL TRAFFIC CONTROL
LAKE ELSINORE CA 1093118

CONTINUED ON NEXT PAGE



08-1N6904
08-RIV-15-36.6/37.0
6/11/2024

BIDDER ID

NAME AND ADDRESS

PAGE S3
6/11/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC1200001415

HARDY & HARPER
LAKE FOREST CA

HARDY & HARPER
LAKE FOREST CA

HARDY & HARPER
LAKE FOREST CA

BC TRAFFIC
GARDEN GROVE CA

BC TRAFFIC
GARDEN GROVE CA

BC TRAFFIC
GARDEN GROVE CA

BC TRAFFIC
GARDEN GROVE CA

BC TRAFFIC
GARDEN GROVE CA

BC TRAFFIC
GARDEN GROVE CA

BC TRAFFIC
GARDEN GROVE CA

BC TRAFFIC
GARDEN GROVE CA

CONTINUED ON NEXT PAGE

215952

215952

215952

877686

877686

877686

877686

877686

877686

877686

877686

ITEM 29 (100%)

ITEM 30 (100%)

ITEM 31 (100%)

ITEM 7 (100%)

ITEM 8 (100%)

ITEM 11 (100%)

ITEM 34 (100%)

ITEM 35 (100%)

ITEM 41 (100%)

ITEM 42 (100%)

ITEM 43 (100%)



08-1N6904
08-RIV-15-36.6/37.0
6/11/2024

BIDDER ID

NAME AND ADDRESS

PAGE S4
6/11/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC1200001415

BC TRAFFIC
GARDEN GROVE CA

BC TRAFFIC
GARDEN GROVE CA

BC TRAFFIC
GARDEN GROVE CA

BC TRAFFIC
GARDEN GROVE CA

BC TRAFFIC
GARDEN GROVE CA

BC TRAFFIC
GARDEN GROVE CA

WIRING CONNECTION
GARDENA CA

877686

877686

877686

877686

877686

877686

878945

ITEM 44 (100%)

ITEM 46 (100%)

ITEM 47 (100%)

ITEM 48 (100%)

ITEM 49 (100%)

ITEM 50 (100%)

ITEM 52 (100%)
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08-RIV-15-36.6/37.0
6/11/2024

BIDDER ID

NAME AND ADDRESS

PAGE S5
6/11/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2200003323

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

CONTINUED ON NEXT PAGE

1093118

1093118

1093118

1093118

1093118

1093118

1093118

1093118

1093118

1093118

1093118

ITEM 4 (60%)

ITEM 5 (100%)

ITEM 9 (100%)

ITEM 10 (100%)

ITEM 13 (100%)

TRAFFIC CONTROL SYSTEM

STATIONARY IMPACT ATTENUATOR VEHICLE

CHANNELIZER (SURFACE MOUNTED)

PORTABLE RADAR SPEED FEEDBACK SIGN

PORTABLE CHANGEABLE MESSAGE SIGN (EA)

ITEM 19 (100%)
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08-RIV-15-36.6/37.0
6/11/2024

BIDDER ID

NAME AND ADDRESS

PAGE S6
6/11/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2200003323

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

CONTINUED ON NEXT PAGE

1093118

1093118

1093118

1093118

1093118

1093118

1093118

877686

877686

877686

877686

ITEM 37 (100%)

ITEM 38 (100%)

ITEM 39 (100%)

TREATED WOOD

REMOVE ROADSIDE SIGN (WOOD POST)

FURNISH SINGLE SHEET ALUMINUM SIGN

ROADSIDE SIGN - ONE POST

ITEM 41 (100%)

ITEM 42 (100%)

ITEM 43 (100%)

ITEM 44 (100%)



08-1N6904 PAGE S7

08-RIV-15-36.6/37.0 6/11/2024
6/11/2024
LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2200003323 B C TRAFFIC SPECIALIST ITEM 35 (100%)
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST THERMOPLASTIC TRAFFIC STRIPE (ENHANCED
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST THERMOPLASTIC PAVEMENT MARKING
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST REMOVE THERMOPLASTIC TRAFFIC STRIPE
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST REMOVE THERMOPLASTIC PAVEMENT
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST PAVEMENT MARKER (RETROREFLECTIVE)
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST ITEM 46 (100%)
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST ITEM 47 (100%)
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST ITEM 48 (100%)
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST ITEM 49 (100%)
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST ITEM 50 (100%)
GARDEN GROVE CA 877686

CONTINUED ON NEXT PAGE
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08-RIV-15-36.6/37.0 6/11/2024
6/11/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2200003323 B C TRAFFIC SPECIALIST 6" TRAFFIC STRIPE TAPE

GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

CONTINUED ON NEXT PAGE

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

8" TRAFFIC STRIPE TAPE

6" TRAFFIC STRIPE TAPE WITH CONTRAST

8" TRAFFIC STRIPE TAPE WITH CONTRAST

CONTRAST STRIPE PAINT (1-COAT)

ITEM 1 (50%)

ITEM 7 (100%)

ITEM 8 (100%)

ITEM 11 (100%)

ITEM 34 (100%)

LEAD COMPLIANCE PLAN
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08-RIV-15-36.6/37.0 6/11/2024
6/11/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2200003323 B C TRAFFIC SPECIALIST TEMPORARY PAVEMENT MARKING (PAINT)

GARDEN GROVE CA 877686

B C TRAFFIC SPECIALIST TEMPORARY TRAFFIC STRIPE (PAINT)

GARDEN GROVE CA 877686

B C TRAFFIC SPECIALIST TEMPORARY PAVEMENT MARKER

GARDEN GROVE CA 877686

B C TRAFFIC SPECIALIST REMOVE PAVEMENT MARKER

GARDEN GROVE CA 877686

MOUNTAINVIEW BIOLOGICAL CONSULTING, LLC ITEM 20 (100%)

WINCHESTER, CA 201813610249

MOUNTAINVIEW BIOLOGICAL CONSULTING, LLC CONTRACTOR-SUPPLIED BIOLOGIST (LS)

WINCHESTER, CA 201813610249

RTC INC ITEM 14 (100%)

RANCHO SANTA MARGARITA CA 24331

RTC INC JOB SITE MANAGMENT

RANCHO SANTA MARGARITA CA 24331

IVET ENVIRONMENTAL, INC. ITEM 1 (50%)

SAN DIEGO CA 1046197

IVET ENVIRONMENTAL, INC. ITEM 12 (100%)

SAN DIEGO CA 1046197

IVET ENVIRONMENTAL, INC. LEAD COMPLIANCE PLAN

SAN DIEGO CA 1046197

CONTINUED ON NEXT PAGE



08-1N6904 PAGE S10
08-RIV-15-36.6/37.0 6/11/2024
6/11/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2200003323 IVET ENVIRONMENTAL, INC. WATER POLLUTION CONTROL PROGRAM

SAN DIEGO CA 1046197

HYDROSPROUT, INC.
ESCONDIDO, CA 582303

HYDROSPROUT, INC.
ESCONDIDO, CA 582303

HYDROSPROUT, INC.
ESCONDIDO, CA 582303

HYDROSPROUT, INC.
ESCONDIDO, CA 582303

HYDROSPROUT, INC.
ESCONDIDO, CA 582303

HYDROSPROUT, INC.
ESCONDIDO, CA 582303

CALIFORNIA PROFESSIONAL ENGINEERING, INC.
LA PUENTE CA 793907

CALIFORNIA PROFESSIONAL ENGINEERING, INC.
LA PUENTE CA 793907

CALIFORNIA PROFESSIONAL ENGINEERING, INC.
LA PUENTE CA 793907

CALIFORNIA PROFESSIONAL ENGINEERING, INC.
LA PUENTE CA 793907

CONTINUED ON NEXT PAGE

ITEM 16 (100%)

ITEM 25 (100%)

ITEM 26 (100%)

TEMPORARY SOIL BINDER

MOVE-IN/MOVE-OUT (EROSION CONTROL)

BONDED FIBER MATRIX (SQFT)

ITEM 51 (100%)

ITEM 52 (100%)

MAINTAINING EXISTING TRAFFIC MANAGEMENT

MODIFYING RAMP METERING SYSTEMS
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08-RIV-15-36.6/37.0
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PAGE S11
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LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2200003323 LM-70 COMPANY ITEM 29 (100%)
JURUPA VALLEY CA 1083902
LM-70 COMPANY ITEM 30 (100%)
JURUPA VALLEY CA 1083902
LM-70 COMPANY ITEM 31 (100%)
JURUPA VALLEY CA 1083902
LM-70 COMPANY ITEM 32 (100%)
JURUPA VALLEY CA 1083902
LM-70 COMPANY ITEM 33 (100%)
JURUPA VALLEY CA 1083902
LM-70 COMPANY HOT MIX ASPHALT (TYPE A)
JURUPA VALLEY CA 1083902
LM-70 COMPANY RUBBERIZED HOT MIX ASPHALT (GAP GRADED)
JURUPA VALLEY CA 1083902
LM-70 COMPANY TACK COAT
JURUPA VALLEY CA 1083902
LM-70 COMPANY COLD PLANE ASPHALT CONCRETE PAVEMENT
JURUPA VALLEY CA 1083902

LM-70 COMPANY
JURUPA VALLEY CA

1083902

REMOVE BASE AND SURFACING
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BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2200004429 EROSION CONTROL EXPERTS ITEM 16 (84%)
MORENO VALLEY CA 990922
EROSION CONTROL EXPERTS ITEM 17 (84%)
MORENO VALLEY CA 990922
EROSION CONTROL EXPERTS ITEM 18 (84%)
MORENO VALLEY CA 990922
EROSION CONTROL EXPERTS ITEM 25 (100%)
MORENO VALLEY CA 990922
EROSION CONTROL EXPERTS ITEM 26 (84%)
MORENO VALLEY CA 990922
EROSION CONTROL EXPERTS TEMP SOIL BINDER
MORENO VALLEY CA 990922
EROSION CONTROL EXPERTS TEMP DRAINAGE INLET PROTECTION
MORENO VALLEY CA 990922
EROSION CONTROL EXPERTS TEMP FIBER ROLL
MORENO VALLEY CA 990922
EROSION CONTROL EXPERTS MOVE IN/OUT (EROSION CONTROL)
MORENO VALLEY CA 990922
EROSION CONTROL EXPERTS BONDED FIBER MATRIX
MORENO VALLEY CA 990922
SMITHSON ELECTRIC ITEM 52 (84%)
ORANGE CA 614518

CONTINUED ON NEXT PAGE
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VC2200004429 SMITHSON ELECTRIC MODIFYING RAMP METERING SYSTEMS

ORANGE CA 614518

PAVEMENT RECYCLING SYSTEMS
JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS
JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS
JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS
JURUPA VALLEY CA 569352

ELLIS EQUIPMENT, INC.
SIGNAL HILL CA 1043179

ELLIS EQUIPMENT, INC.
SIGNAL HILL CA 1043179

GRIDLOCK SIGN AND SAFETY SOLUTIONS
TEMECULA CA 1069303

GRIDLOCK SIGN AND SAFETY SOLUTIONS
TEMECULA CA 1069303

GRIDLOCK SIGN AND SAFETY SOLUTIONS
TEMECULA CA 1069303

GRIDLOCK SIGN AND SAFETY SOLUTIONS
TEMECULA CA 1069303

CONTINUED ON NEXT PAGE

ITEM 32 (63%)

ITEM 45 (33%)

COLD PLANE

6" RUMBLE STRIP

ITEM 12 (47%)

SET K-RAIL

ITEM 3 (84%)

ITEM 6 (84%)

ITEM 37 (84%)

ITEM 38 (84%)
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BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2200004429 GRIDLOCK SIGN AND SAFETY SOLUTIONS ITEM 39 (84%)
TEMECULA CA 1069303
GRIDLOCK SIGN AND SAFETY SOLUTIONS CONSTRUCTION SIGNS
TEMECULA CA 1069303
GRIDLOCK SIGN AND SAFETY SOLUTIONS TYPE 3 BARRICADE
TEMECULA CA 1069303
GRIDLOCK SIGN AND SAFETY SOLUTIONS REMOVE ROADSIDE SIGN
TEMECULA CA 1069303
GRIDLOCK SIGN AND SAFETY SOLUTIONS ALUMINUM SHEET SIGN
TEMECULA CA 1069303
GRIDLOCK SIGN AND SAFETY SOLUTIONS ROADSIDE SIGN
TEMECULA CA 1069303
CAL STRIPE ITEM 1 (50%)
COLTON CA 685387
CAL STRIPE ITEM 7 (84%)
COLTON CA 685387
CAL STRIPE ITEM 8 (84%)
COLTON CA 685387
CAL STRIPE ITEM 11 (84%)
COLTON CA 685387
CAL STRIPE ITEM 34 (84%)
COLTON CA 685387

CONTINUED ON NEXT PAGE
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BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2200004429 CAL STRIPE COMPLAINCE PLAN

COLTON CA 685387

CAL STRIPE PAVMENT MARKINGS

COLTON CA 685387

CAL STRIPE PAVMENT MARKINGS

COLTON CA 685387

CAL STRIPE PAVMENT MARKINGS

COLTON CA 685387

CAL STRIPE REMOVE PAVMENT MARKINGS

COLTON CA 685387

CAL STRIPE ITEM 35 (84%)

COLTON CA 685387

CAL STRIPE ITEM 41 (84%)

COLTON CA 685387

CAL STRIPE ITEM 42 (84%)

COLTON CA 685387

CAL STRIPE ITEM 43 (85%)

COLTON CA 685387

CAL STRIPE ITEM 44 (84%)

COLTON CA 685387

CAL STRIPE PAVMENT MARKINGS

COLTON CA 685387

CONTINUED ON NEXT PAGE
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BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2200004429 CAL STRIPE PAVMENT MARKINGS

COLTON CA 685387

CAL STRIPE PAVMENT MARKINGS

COLTON CA 685387

CAL STRIPE PAVMENT MARKINGS

COLTON CA 685387

CAL STRIPE REMOVE PAVMENT MARKINGS

COLTON CA 685387

CAL STRIPE ITEM 46 (84%)

COLTON CA 685387

CAL STRIPE ITEM 47 (84%)

COLTON CA 685387

CAL STRIPE ITEM 48 (84%)

COLTON CA 685387

CAL STRIPE PAVMENT MARKINGS

COLTON CA 685387

CAL STRIPE PAVMENT MARKINGS

COLTON CA 685387

CAL STRIPE PAVMENT MARKINGS

COLTON CA 685387

SECURITY MANAGEMENT, INC. ITEM 2 (10%)

RIVERSIDE CA ABSENT

CONTINUED ON NEXT PAGE
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VC2200004429 SECURITY MANAGEMENT, INC. SECURITY

RIVERSIDE CA ABSENT
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