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State of California Department of Transportation

Gdtrans’
Bid Summary
Bid Opening Date: 07/03/2024 Page 1
Contract Number: 07-344904 07/03/2024
Project ID: 0718000063 THE CITY AND COUNTY OF LOS ANGELES AT ANAHEIM STREET Contract Code: C
Location: 07-LA-103-0.9/0.9 OVERHEAD BRIDGE Number of Items: 92
Replace bridge railing with concrete barriers, and MBGR with MGS.
DVBE - 3.0% Federal Aid #1: NONE
Proposals Issued: 10 Total Number of Working Days: 185 Overrun/Underrun: $763,544.53
Number of Bidders: 5 Engineers Est: $4,609,385.30 % Over/Under Est: 16.56%
Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference
1 $5,372,929.83 VC2100001268 STACY AND WITBECK, INC. CSLB# 414305 NSB PREF CLAIMED
2800 HARBOR BAY PARKWAY Phone (510) 748-1870
ALAMEDA CA 94502
2 $5,490,000.00 VC2200003323 DOJAINC CSLB# 597764 CC PREF CLAIMED
5050 MISSION BLVD Phone (909) 628-1999
ONTARIO CA 92761
3 $5,715,300.00 VCO0000008361 BEADOR CONSTRUCTION COMPANY, INC. CSLB# 00720483 SB PREF CLAIMED
2900 BRISTOL STREET D204 Phone (951) 674-7352 prorr oo io0 |
COSTA MESA CA 92626
4 $6,112,084.50 VC0000007931 PETERSON-CHASE GENERAL ENGINEERING CSLB# 00615876 CC PREF CLAIMED

16351 CONSTRUCTION CIRCLE WEST
IRVINE CA 92606

Phone (949) 252-0441
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Contract Number: 07-344904 07/03/2024
Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference
5 $12,192,915.18 VC2100000646 FEC FUTURE CONTRACTORS AND ENGINEERS  CSLB# 00959988 SB PREF CLAIMED
184 TECHNOLOGY DRIVE, SUITE 205 Phone (949) 328-9758 prorm VRS0
IRVINE CA 92618 Fax (949) 328-9768

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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Contract Number: 07-344904 07/03/2024
Contract Proposal of Low Bidder
STACY AND WITBECK, INC.
Iﬁfg] Clltcexr:ine Item Description Ml‘ér:;'j):e Eéltj;%tg/d Bid Amount
0001 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 6,000.00 6,000.00
0002 080060 LEVEL 2 CRITICAL PATH METHOD SCHEDULE LS LUMP SUM 2,500.00 2,500.00
0003 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 185.0 2,850.00 527,250.00
0004 090200 DISPUTE RESOLUTION ADVISOR ON-SITE MEETING EA 5.0 2,000.00 10,000.00
0005 090207 HOURLY OFF-SITE DISPUTE-RESOLUTION-ADVISOR-RELATED TASKS HR 30.0 200.00 6,000.00
0006 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 38,000.00 38,000.00
0007 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 160,000.00 160,000.00
0008 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 13,800.0 1.00 13,800.00
0009 120165 CHANNELIZER (SURFACE MOUNTED) EA 98.0 68.00 6,664.00
0010 120300 TEMPORARY PAVEMENT MARKER EA 260.0 13.00 3,380.00
0011 120320 TEMPORARY BARRIER SYSTEM LF 5,760.0 33.00 190,080.00
0012 000001 ITEM DELETED PER ADDENDUM LS LUMP SUM 0.00 0.00
0013 130100 JOB SITE MANAGEMENT LS LUMP SUM 10,000.00 10,000.00
0014 130201 WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 3,000.00 3,000.00
0015 130570 TEMPORARY COVER SQYD 4,070.0 2.00 8,140.00
0016 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 8.0 205.00 1,640.00
0017 130640 TEMPORARY FIBER ROLL LF 3,080.0 5.00 15,400.00
0018 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 1.0 6,000.00 6,000.00
0019 130730 STREET SWEEPING LS LUMP SUM 50,000.00 50,000.00
0020 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 18,000.00 18,000.00
0021 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 9,620.0 1.40 13,468.00
0022 141120 TREATED WOOD WASTE LB 4,360.0 6.00 26,160.00
0023 190101 ROADWAY EXCAVATION CY 220.0 180.00 39,600.00
0024 190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD) CY 120.0 330.00 39,600.00
0025 260303 CLASS 3 AGGREGATE BASE (CY) CY 160.0 160.00 25,600.00
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Contract Number: 07-344904 07/03/2024
Contract Proposal of Low Bidder
STACY AND WITBECK, INC.
Iﬁfg] Clltcexr:ine Item Description Ml‘ér:;'j):e Eéltj;%tg/d Bid Amount
0026 280000 LEAN CONCRETE BASE CY 87.0 480.00 41,760.00
0027 390100 PRIME COAT TON 2.2 2,000.00 4,400.00
0028 390132 HOT MIX ASPHALT (TYPE A) TON 110.0 565.00 62,150.00
0029 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 73.0 620.00 45,260.00
0030 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 280.0 16.00 4,480.00
0031 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 120.0 16.00 1,920.00
0032 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 500.0 16.00 8,000.00
0033 398001 REMOVE ASPHALT CONCRETE PAVEMENT (SQFT) SQFT 2,450.0 9.00 22,050.00
0034 510053 STRUCTURAL CONCRETE, BRIDGE CY 3.0 6,500.00 19,500.00
0035 511106 DRILL AND BOND DOWEL LF 204.0 110.00 22,440.00
0036 520102 BAR REINFORCING STEEL (BRIDGE) LB 1,474.0 2.00 2,948.00
0037 600001 PUBLIC SAFETY PLAN LS LUMP SUM 2,500.00 2,500.00
0038 600011 RAPID SETTING CONCRETE (PATCH) CF 0.1 21,000.00 2,100.00
0039 600031 REMOVE CONCRETE DECK SURFACE SQFT 323.0 12.50 4,037.50
0040 600033 REMOVE UNSOUND CONCRETE CF 0.1 19,000.00 1,900.00
0041 600037 PREPARE CONCRETE BRIDGE DECK SURFACE SQFT 323.0 3.00 969.00
0042 600039 REFINISH BRIDGE DECK SQFT 2,917.0 44.00 128,348.00
0043 600041 FURNISH POLYESTER CONCRETE OVERLAY CF 33.0 160.00 5,280.00
0044 600043 PLACE POLYESTER CONCRETE OVERLAY SQFT 323.0 55.00 17,765.00
0045 600114 BRIDGE REMOVAL (PORTION) LS LUMP SUM 450,000.00 450,000.00
0046 731504 MINOR CONCRETE (CURB AND GUTTER) cY 1.5 1,900.22 2,850.33
0047 731710 REMOVE CONCRETE CURB (LF) LF 200.0 30.00 6,000.00
0048 731840 REMOVE CONCRETE (CURB AND GUTTER) LF 770.0 40.00 30,800.00
0049 810120 REMOVE PAVEMENT MARKER EA 670.0 6.00 4,020.00
0050 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 440.0 8.00 3,520.00
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Contract Number: 07-344904 07/03/2024
Contract Proposal of Low Bidder
STACY AND WITBECK, INC.
Iﬁfg] Clltcexr:ine Item Description Ml‘ér:;'j):e Eéltj;%tg/d Bid Amount
0051 820270 REMOVE ROADSIDE SIGN (WOOD POST) EA 8.0 220.00 1,760.00
0052 820300 REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) EA 1.0 150.00 150.00
0053 820310 REMOVE ROADSIDE SIGN PANEL EA 1.0 170.00 170.00
0054 820330 REMOVE ROADSIDE SIGN (STEEL POST) EA 2.0 250.00 500.00
0055 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 76.0 11.00 836.00
0056 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 150.0 11.00 1,650.00
0057 820790 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 120.0 24.00 2,880.00
0058 820840 ROADSIDE SIGN - ONE POST EA 18.0 470.00 8,460.00
0059 820850 ROADSIDE SIGN - TWO POST EA 2.0 925.00 1,850.00
0060 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 3.0 160.00 480.00
0061 820900 INSTALL ROADSIDE SIGN PANEL ON EXISTING POST EA 1.0 210.00 210.00
0062 832015 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST) LF 130.0 57.00 7,410.00
0063 832019 MIDWEST GUARDRAIL SYSTEM (8' WOOD POST) LF 380.0 76.00 28,880.00
0064 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 310.0 100.00 31,000.00
0065 833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) LF 3,105.0 155.00 481,275.00
0066 016055 TRANSITION RAILING (TYPE AGT) EA 4.0 3,050.00 12,200.00
0067 000002 ITEM DELETED PER ADDENDUM LS LUMP SUM 0.00 0.00
0068 839744 CONCRETE BARRIER (TYPE 836 MODIFIED) LF 3,552.0 370.00 1,314,240.00
0069 839745 CONCRETE BARRIER TRANSITION LF 60.0 630.00 37,800.00
0070 839752 REMOVE GUARDRAIL LF 260.0 16.00 4,160.00
0071 839758 SALVAGE METAL BRIDGE RAILING LF 3,500.0 13.30 46,550.00
0072 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 190.0 20.00 3,800.00
0073 840517 PREFORMED THERMOPLASTIC PAVEMENT MARKING SQFT 250.0 20.00 5,000.00
0074 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 5,980.0 1.50 8,970.00
0075 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 160.0 6.00 960.00
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Contract Number: 07-344904 07/03/2024
Contract Proposal of Low Bidder
STACY AND WITBECK, INC.

I}(\?CT Clltcexr:ine Item Description Ml‘g:;?:e Eéltj;%tgd Bid Amount
0076 846013 12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 200.0 10.00 2,000.00
0077 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 15,900.0 1.50 23,850.00
0078 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 280.0 13.75 3,850.00
0079 847103 12" TRAFFIC STRIPE TAPE (WARRANTY) LF 180.0 11.75 2,115.00
0080 847210 6" TRAFFIC STRIPE TAPE (WARRANTY) LF 6,710.0 6.50 43,615.00
0081 847211 6" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 18-12) LF 9,420.0 2.25 21,195.00
0082 847213 6" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 17-7) LF 800.0 2.50 2,000.00
0083 847216 8" TRAFFIC STRIPE TAPE (WARRANTY) LF 43.0 38.00 1,634.00
0084 871900 FIBER OPTIC CABLE SYSTEMS LS LUMP SUM 240,000.00 240,000.00
0085 872131 MODIFYING LIGHTING SYSTEMS LS LUMP SUM 320,000.00 320,000.00
0086 000003 ITEM DELETED PER ADDENDUM LS LUMP SUM 0.00 0.00
0087 129105 TEMPORARY CRASH CUSHION TL-2 EA 2.0 7,500.00 15,000.00
0088 129108 TEMPORARY CRASH CUSHION TL-3 EA 2.0 7,700.00 15,400.00
0089 120207 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY 320.0 50.00 16,000.00
0090 015299 ALTERNATIVE IN-LINE TERMINAL TL-3 EA 2.0 5,100.00 10,200.00
0091 015300 ALTERNATIVE IN-LINE TERMINAL TL-2 EA 2.0 4,800.00 9,600.00
0092 999990 MOBILIZATION LS LUMP SUM 530,000.00 530,000.00

Bid Amount: $5,372,929.83
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Contract Number: 07-344904 07/03/2024

Summary of Remaining Bidders

Second Third Fourth Fifth

Item Bid Amount Bid Amount Bid Amount Bid Amount

0001 5,400.00 5,400.00 7,500.00 7,500.00 2,000.00 2,000.00 3,300.00 3,300.00
0002 3,600.00 3,600.00 10,000.00 10,000.00 5,000.00 5,000.00 33,000.00 33,000.00
0003 1,800.00 333,000.00 2,000.00 370,000.00 2,000.00 370,000.00 2,750.00 508,750.00
0004 2,000.00 10,000.00 2,000.00 10,000.00 2,000.00 10,000.00 2,000.00 10,000.00
0005 200.00 6,000.00 200.00 6,000.00 200.00 6,000.00 200.00 6,000.00
0006 35,400.00 35,400.00 25,000.00 25,000.00 21,000.00 21,000.00 54,945.00 54,945.00
0007 210,000.00 210,000.00 325,000.00 325,000.00 700,000.00 700,000.00 825,000.00 825,000.00
0008 0.96 13,248.00 0.75 10,350.00 0.66 9,108.00 2.20 30,360.00
0009 49.00 4,802.00 47.00 4,606.00 50.00 4,900.00 66.00 6,468.00
0010 12.00 3,120.00 6.00 1,560.00 11.00 2,860.00 22.00 5,720.00
0011 45.00 259,200.00 27.00 155,520.00 35.00 201,600.00 60.50 348,480.00
0012 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
0013 21,000.00 21,000.00 55,000.00 55,000.00 12,000.00 12,000.00 33,000.00 33,000.00
0014 2,800.00 2,800.00 3,500.00 3,500.00 2,000.00 2,000.00 5,500.00 5,500.00
0015 11.00 44,770.00 2.60 10,582.00 3.00 12,210.00 11.00 44,770.00
0016 600.00 4,800.00 315.00 2,520.00 100.00 800.00 1,100.00 8,800.00
0017 8.00 24,640.00 7.00 21,560.00 4.00 12,320.00 11.00 33,880.00
0018 7,000.00 7,000.00 5,500.00 5,500.00 4,000.00 4,000.00 5,500.00 5,500.00
0019 25,000.00 25,000.00 45,000.00 45,000.00 6,000.00 6,000.00 33,000.00 33,000.00
0020 8,000.00 8,000.00 50,000.00 50,000.00 12,000.00 12,000.00 11,000.00 11,000.00
0021 1.65 15,873.00 1.10 10,582.00 1.40 13,468.00 2.20 21,164.00
0022 2.40 10,464.00 2.40 10,464.00 2.20 9,592.00 1.10 4,796.00
0023 280.00 61,600.00 190.00 41,800.00 275.00 60,500.00 440.00 96,800.00
0024 640.00 76,800.00 445.00 53,400.00 325.00 39,000.00 440.00 52,800.00
0025 120.00 19,200.00 180.00 28,800.00 295.00 47,200.00 275.00 44,000.00
0026 900.00 78,300.00 700.00 60,900.00 720.00 62,640.00 2,200.00 191,400.00
0027 6,400.00 14,080.00 5,725.00 12,595.00 5,830.00 12,826.00 5,837.56 12,842.63
0028 536.23 58,985.30 300.00 33,000.00 490.00 53,900.00 491.55 54,070.50
0029 643.75 46,993.75 425.00 31,025.00 590.00 43,070.00 590.11 43,078.03
0030 18.73 5,244.40 12.00 3,360.00 18.00 5,040.00 16.85 4,718.00
0031 18.73 2,247.60 17.00 2,040.00 18.00 2,160.00 16.85 2,022.00
0032 18.73 9,365.00 13.00 6,500.00 18.00 9,000.00 16.85 8,425.00

0033 37.00 90,650.00 11.00 26,950.00 5.00 12,250.00 27.50 67,375.00
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Contract Number: 07-344904 07/03/2024
Summary of Remaining Bidders

Second Third Fourth Fifth

Item Bid Amount Bid Amount Bid Amount Bid Amount

0034 3,200.00 9,600.00 8,750.00 26,250.00 14,000.00 42,000.00 5,500.00 16,500.00
0035 90.00 18,360.00 47.00 9,588.00 85.00 17,340.00 330.00 67,320.00
0036 5.00 7,370.00 2.00 2,948.00 2.00 2,948.00 1.39 2,048.86
0037 4,800.00 4,800.00 10,000.00 10,000.00 5,000.00 5,000.00 33,000.00 33,000.00
0038 12,000.00 1,200.00 50,000.00 5,000.00 15,000.00 1,500.00 16,500.00 1,650.00
0039 43.00 13,889.00 48.00 15,504.00 65.00 20,995.00 55.00 17,765.00
0040 6,800.00 680.00 50,000.00 5,000.00 15,000.00 1,500.00 11,000.00 1,100.00
0041 90.00 29,070.00 32.00 10,336.00 7.50 2,422.50 88.00 28,424.00
0042 190.00 554,230.00 7.00 20,419.00 47.00 137,099.00 110.00 320,870.00
0043 540.00 17,820.00 320.00 10,560.00 170.00 5,610.00 550.00 18,150.00
0044 25.00 8,075.00 65.00 20,995.00 35.00 11,305.00 110.00 35,530.00
0045 52,000.00 52,000.00 1,325,000.00 1,325,000.00 700,000.00 700,000.00 1,650,000.00 1,650,000.00
0046 3,800.00 5,700.00 9,400.00 14,100.00 1,895.00 2,842.50 5,500.00 8,250.00
0047 37.00 7,400.00 80.00 16,000.00 20.00 4,000.00 550.00 110,000.00
0048 37.00 28,490.00 25.00 19,250.00 25.00 19,250.00 550.00 423,500.00
0049 6.56 4,395.20 1.10 737.00 5.85 3,919.50 2.20 1,474.00
0050 8.40 3,696.00 5.00 2,200.00 8.00 3,520.00 18.70 8,228.00
0051 400.00 3,200.00 130.00 1,040.00 250.00 2,000.00 550.00 4,400.00
0052 480.00 480.00 130.00 130.00 150.00 150.00 550.00 550.00
0053 600.00 600.00 260.00 260.00 200.00 200.00 550.00 550.00
0054 900.00 1,800.00 210.00 420.00 500.00 1,000.00 1,100.00 2,200.00
0055 1,074.00 81,624.00 30.00 2,280.00 19.00 1,444.00 16.61 1,262.36
0056 2,300.00 345,000.00 30.00 4,500.00 16.00 2,400.00 13.59 2,038.50
0057 4,100.00 492,000.00 30.00 3,600.00 36.00 4,320.00 30.36 3,643.20
0058 13,000.00 234,000.00 445.00 8,010.00 500.00 9,000.00 550.00 9,900.00
0059 1,200.00 2,400.00 945.00 1,890.00 1,500.00 3,000.00 880.00 1,760.00
0060 3,900.00 11,700.00 210.00 630.00 300.00 900.00 550.00 1,650.00
0061 1,200.00 1,200.00 525.00 525.00 300.00 300.00 550.00 550.00
0062 70.00 9,100.00 60.00 7,800.00 63.00 8,190.00 63.80 8,294.00
0063 90.00 34,200.00 80.00 30,400.00 84.00 31,920.00 83.60 31,768.00
0064 335.00 103,850.00 120.00 37,200.00 145.00 44,950.00 330.00 102,300.00
0065 184.80 573,804.00 165.00 512,325.00 170.00 527,850.00 206.18 640,188.90
0066 6,300.00 25,200.00 14,000.00 56,000.00 5,775.00 23,100.00 5,120.50 20,482.00
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Contract Number: 07-344904 07/03/2024
Summary of Remaining Bidders

Second Third Fourth Fifth
Item Bid Amount Bid Amount Bid Amount Bid Amount
0067 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
0068 47.00 166,944.00 220.00 781,440.00 430.00 1,527,360.00 1,001.00 3,555,552.00
0069 74.00 4,440.00 350.00 21,000.00 970.00 58,200.00 2,200.00 132,000.00
0070 19.80 5,148.00 18.00 4,680.00 18.00 4,680.00 41.80 10,868.00
0071 12.00 42,000.00 11.00 38,500.00 12.00 42,000.00 27.50 96,250.00
0072 10.56 2,006.40 11.00 2,090.00 8.80 1,672.00 16.50 3,135.00
0073 28.80 7,200.00 21.00 5,250.00 27.00 6,750.00 27.50 6,875.00
0074 2.00 11,960.00 3.70 22,126.00 1.75 10,465.00 2.75 16,445.00
0075 2.00 320.00 4.60 736.00 2.00 320.00 8.80 1,408.00
0076 3.20 640.00 5.25 1,050.00 3.00 600.00 11.00 2,200.00
0077 0.72 11,448.00 1.00 15,900.00 0.66 10,494.00 1.38 21,942.00
0078 15.20 4,256.00 5.60 1,568.00 14.00 3,920.00 11.00 3,080.00
0079 12.00 2,160.00 13.00 2,340.00 12.00 2,160.00 22.00 3,960.00
0080 8.40 56,364.00 6.40 42,944.00 6.60 44,286.00 9.90 66,429.00
0081 2.40 22,608.00 3.20 30,144.00 2.20 20,724.00 5.50 51,810.00
0082 2.70 2,160.00 3.20 2,560.00 2.50 2,000.00 5.50 4,400.00
0083 41.00 1,763.00 9.00 387.00 38.00 1,634.00 16.50 709.50
0084 336,932.40 336,932.40 265,000.00 265,000.00 260,000.00 260,000.00 308,854.70 308,854.70
0085 330,000.00 330,000.00 290,000.00 290,000.00 340,000.00 340,000.00 302,500.00 302,500.00
0086 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
0087 2,650.00 5,300.00 3,900.00 7,800.00 4,500.00 9,000.00 11,000.00 22,000.00
0088 3,450.00 6,900.00 3,900.00 7,800.00 4,500.00 9,000.00 11,000.00 22,000.00
0089 87.00 27,840.00 80.00 25,600.00 70.00 22,400.00 110.00 35,200.00
0090 6,120.00 12,240.00 5,800.00 11,600.00 7,000.00 14,000.00 4,983.00 9,966.00
0091 5,700.00 11,400.00 5,800.00 11,600.00 7,000.00 14,000.00 4,510.00 9,020.00
0092 219,453.95 219,453.95 501,674.00 501,674.00 300,000.00 300,000.00 1,320,000.00 1,320,000.00
Bid Amount: $5,490,000.00 $5,715,300.00 $6,112,084.50 $12,192,915.18
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BC TRAFFIC SPECIALIST
GARDEN GROVE CA

BC TRAFFIC SPECIALIST
GARDEN GROVE CA

BC TRAFFIC SPECIALIST
GARDEN GROVE CA

VT ELECTRIC, INC.
ONTARIO CA

VT ELECTRIC, INC.
ONTARIO CA

ALL AMERICAN ASPHALT
CORONA CA

ALL AMERICAN ASPHALT
CORONA CA

ALL AMERICAN ASPHALT
CORONA CA

CONTINUED ON NEXT PAGE

877686

877686

877686

877686

877686

877686

763236

763236

267073

267073

267073

ITEM 78 (100%)

ITEM 79 (100%)

ITEM 80 (100%)

ITEM 81 (100%)

ITEM 82 (100%)

ITEM 83 (100%)

ITEM 84 (100%)

ITEM 85 (100%)

ITEM 27 (100%)

ITEM 28 (100%)

ITEM 29 (100%)



07-344904
07-LA-103-0.9/0.9
7/3/2024

PAGE S3
7/3/2024

LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000007931 ALL AMERICAN ASPHALT ITEM 30 (100%)
CORONA CA 267073
ALL AMERICAN ASPHALT ITEM 31 (100%)
CORONA CA 267073
ALL AMERICAN ASPHALT ITEM 32 (100%)
CORONA CA 267073
ACE FENCE COMPANY ITEM 22 (79%)
LA PUENTE CA 996577
ACE FENCE COMPANY ITEM 62 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY ITEM 63 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY ITEM 65 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY ITEM 66 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY TREATED WOOD WASTE PORTION
LA PUENTE CA 996577
ACE FENCE COMPANY ITEM 70 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY ITEM 71 (100%)
LA PUENTE CA 996577

CONTINUED ON NEXT PAGE
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BIDDER ID

NAME AND ADDRESS

PAGE S4
7/3/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000007931

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

NEXT CENTURY REBAR
SAN BERNADINO CA

NEXT CENTURY REBAR
SAN BERNADINO CA

NEXT CENTURY REBAR
SAN BERNADINO CA

NEXT CENTURY REBAR
SAN BERNADINO CA

NEXT CENTURY REBAR
SAN BERNADINO CA

SYNERGY TRAFFIC CONTROL
GARDENA CA

SYNERGY TRAFFIC CONTROL
GARDENA CA

996577

996577

718745

718745

718745

718745

718745

931953

931953

ITEM 90 (100%)

ITEM 91 (100%)

ITEM 36 (100%)

ITEM 68 (14%)

ITEM 69 (10%)

FURNISH AND PLACE REBAR

FURNISH AND PLACE REBAR

ITEM 7 (26%)

88 SHIFTS OF TRAFFIC CONTROL



07-344904
07-LA-103-0.9/0.9
7/3/2024

PAGE S5
7/3/2024

LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000008361 CHRISP COMPANY ITEM 1 (24.67%)
FREMONT CA 374600
CHRISP COMPANY ITEM 8 (100%)
FREMONT CA 374600
CHRISP COMPANY ITEM 10 (100%)
FREMONT CA 374600
CHRISP COMPANY ITEM 21 (100%)
FREMONT CA 374600
CHRISP COMPANY ITEM 49 (100%)
FREMONT CA 374600
CHRISP COMPANY LCP FOR THEIR SCOPE ONLY
FREMONT CA 374600
CHRISP COMPANY ITEM 50 (100%)
FREMONT CA 374600
CHRISP COMPANY ITEM 72 (100%)
FREMONT CA 374600
CHRISP COMPANY ITEM 73 (100%)
FREMONT CA 374600
CHRISP COMPANY ITEM 74 (100%)
FREMONT CA 374600
CHRISP COMPANY ITEM 75 (100%)
FREMONT CA 374600

CONTINUED ON NEXT PAGE
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PAGE S6
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LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000008361 CHRISP COMPANY ITEM 76 (100%)
FREMONT CA 374600
CHRISP COMPANY ITEM 77 (100%)
FREMONT CA 374600
CHRISP COMPANY ITEM 78 (100%)
FREMONT CA 374600
CHRISP COMPANY ITEM 79 (100%)
FREMONT CA 374600
CHRISP COMPANY ITEM 80 (100%)
FREMONT CA 374600
CHRISP COMPANY ITEM 81 (100%)
FREMONT CA 374600
CHRISP COMPANY ITEM 82 (100%)
FREMONT CA 374600
CHRISP COMPANY ITEM 83 (100%)
FREMONT CA 374600
CHRISP COMPANY ITEM 92 (2.99%)
FREMONT CA 374600
CHRISP COMPANY MOBILIZATION FOR THEIR SCOPE ONLY
FREMONT CA 374600
ACE FENCE COMPANY ITEM 22 (72.25%)
LA PUENTE CA 996577

CONTINUED ON NEXT PAGE



07-344904
07-LA-103-0.9/0.9
7/3/2024
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PAGE S7
7/3/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000008361

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

VT ELECTRIC
ONTARIO CA

VT ELECTRIC
ONTARIO CA

CONTINUED ON NEXT PAGE

996577

996577

996577

996577

996577

996577

996577

996577

996577

763236

763236

ITEM 62 (100%)

ITEM 63 (100%)

ITEM 65 (100%)

ITEM 66 (100%)

PARTIAL TWW PER THEIR QUOTE

ITEM 70 (100%)

ITEM 71 (100%)

ITEM 90 (100%)

ITEM 91 (100%)

ITEM 84 (100%)

ITEM 85 (100%)



07-344904
07-LA-103-0.9/0.9
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BIDDER ID

NAME AND ADDRESS

PAGE S8
7/3/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000008361

CAMBLIN STEEL
ROSEVILLE CA

CAMBLIN STEEL
ROSEVILLE CA

CAMBLIN STEEL
ROSEVILLE CA

CAMBLIN STEEL
ROSEVILLE CA

CAMBLIN STEEL
ROSEVILLE CA

CAMBLIN STEEL
ROSEVILLE CA

CAMBLIN STEEL
ROSEVILLE CA

SYNERGY TRAFFIC CONTROL
GARDENA CA

SYNERGY TRAFFIC CONTROL
GARDENA CA

SYNERGY TRAFFIC CONTROL
GARDENA CA

SYNERGY TRAFFIC CONTROL
GARDENA CA

CONTINUED ON NEXT PAGE

218839

218839

218839

218839

218839

218839

218839

931953

931953

931953

931953

ITEM 36 (100%)

ITEM 66 (10.07%)

ITEM 68 (13.74%)

ITEM 69 (19.54%)

FURNISH & PLACE REINFORCING STEEL

FURNISH & PLACE REINFORCING STEEL

FURNISH & PLACE REINFORCING STEEL

ITEM 6 (100%)

ITEM 7 (42.46%)

ITEM 9 (100%)

ITEM 55 (100%)
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07-LA-103-0.9/0.9 7/3/2024
7/3/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008361 SYNERGY TRAFFIC CONTROL ITEM 56 (100%)

GARDENA CA 931953

SYNERGY TRAFFIC CONTROL PARTIAL TC SHIFTS PER THEIR QUOTE

GARDENA CA 931953

SYNERGY TRAFFIC CONTROL ITEM 57 (100%)

GARDENA CA 931953

GLOBAL ENVIRONMENTAL ITEM 1 (21.47%)

FOUNTAIN VALLEY CA N/A

GLOBAL ENVIRONMENTAL ITEM 13 (20%)

FOUNTAIN VALLEY CA N/A

GLOBAL ENVIRONMENTAL ITEM 14 (100%)

FOUNTAIN VALLEY CA N/A

GLOBAL ENVIRONMENTAL LCP FOR ADL ONLY

FOUNTAIN VALLEY CA N/A

GLOBAL ENVIRONMENTAL WPCP INSPECTIONS

FOUNTAIN VALLEY CA N/A



07-344904
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7/3/2024

BIDDER ID

NAME AND ADDRESS

PAGE S10
7/3/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2100000646

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

CONTINUED ON NEXT PAGE

421823

421823

421823

421823

421823

421823

421823

421823

421823

421823

421823

ITEM 1 (100%)

ITEM 8 (100%)

ITEM 10 (100%)

ITEM 21 (100%)

ITEM 49 (100%)

ITEM 50 (100%)

ITEM 72 (100%)

ITEM 73 (100%)

ITEM 74 (100%)

ITEM 75 (100%)

ITEM 76 (100%)
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BIDDER ID

NAME AND ADDRESS

PAGE S11
7/3/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2100000646

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

STERNDAHL ENTERPRISES LLC
SUN VALLEY CA

ALL AMERICAN ASPHALT
CORONA CA

ALL AMERICAN ASPHALT
CORONA CA

ALL AMERICAN ASPHALT
CORONA CA

ALL AMERICAN ASPHALT
CORONA CA

CONTINUED ON NEXT PAGE

421823

421823

421823

421823

421823

421823

421823

267073

267073

267073

267073

ITEM 77 (100%)

ITEM 78 (100%)

ITEM 79 (100%)

ITEM 80 (100%)

ITEM 81 (100%)

ITEM 82 (100%)

ITEM 83 (100%)

ITEM 27 (100%)

ITEM 28 (100%)

ITEM 29 (100%)

ITEM 30 (100%)
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PAGE S12
7/3/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100000646 ALL AMERICAN ASPHALT ITEM 31 (100%)
CORONA CA 267073
ALL AMERICAN ASPHALT ITEM 32 (100%)
CORONA CA 267073

HIGH LIGHT ELECTRIC INC
COLTON CA 806335

HIGH LIGHT ELECTRIC INC
COLTON CA 806335

CAMBLIN STEEL SERVICE INC
RANCHO CUCAMONGA CA 218839

CAMBLIN STEEL SERVICE INC
RANCHO CUCAMONGA CA 218839

CAMBLIN STEEL SERVICE INC
RANCHO CUCAMONGA CA 218839

CAMBLIN STEEL SERVICE INC
RANCHO CUCAMONGA CA 218839

CAMBLIN STEEL SERVICE INC
RANCHO CUCAMONGA CA 218839

FERREIRA COASTAL CONSTRUCTION CO
RANCHO CUCAMONGA CA 985180

FERREIRA COASTAL CONSTRUCTION CO
RANCHO CUCAMONGA CA 985180

CONTINUED ON NEXT PAGE

ITEM 84 (100%)

ITEM 85 (100%)

ITEM 36 (100%)

ITEM 68 (3.02%)

ITEM 69 (3.11%)

REBAR

REBAR

ITEM 22 (100%)

ITEM 62 (100%)
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07-LA-103-0.9/0.9 7/3/2024
7/3/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100000646 FERREIRA COASTAL CONSTRUCTION CO ITEM 63 (100%)

RANCHO CUCAMONGA CA 985180

FERREIRA COASTAL CONSTRUCTION CO ITEM 65 (100%)

RANCHO CUCAMONGA CA 985180

FERREIRA COASTAL CONSTRUCTION CO ITEM 66 (100%)

RANCHO CUCAMONGA CA 985180

FERREIRA COASTAL CONSTRUCTION CO ITEM 70 (100%)

RANCHO CUCAMONGA CA 985180

FERREIRA COASTAL CONSTRUCTION CO ITEM 90 (100%)

RANCHO CUCAMONGA CA 985180

FERREIRA COASTAL CONSTRUCTION CO ITEM 91 (100%)

RANCHO CUCAMONGA CA 985180



07-344904 PAGE S14

07-LA-103-0.9/0.9 7/3/2024
7/3/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100001268 RCB ENT INC DBA GRIDLOCK SIGN & SAFETY SOLUTIONS ITEM 51 (100%)

TEMECULA CA 1069303

RCB ENT INC DBA GRIDLOCK SIGN & SAFETY SOLUTIONS ITEMS 51-61

TEMECULA CA 1069303

BC RENTAL LLC DBE BC TRAFFIC SPECIALIST ITEM 1 (27.5%)

GARDEN GROVE CA 877686

BC RENTAL LLC DBE BC TRAFFIC SPECIALIST ITEM 8 (100%)

GARDEN GROVE CA 877686

BC RENTAL LLC DBE BC TRAFFIC SPECIALIST ITEM 92 (1.5%)

GARDEN GROVE CA 877686

BC RENTAL LLC DBE BC TRAFFIC SPECIALIST LEAD COMPLIANCE PLAN

GARDEN GROVE CA 877686

BC RENTAL LLC DBE BC TRAFFIC SPECIALIST ITEMS 8, 10, 21, 49-50, 72-83

GARDEN GROVE CA 877686

BC RENTAL LLC DBE BC TRAFFIC SPECIALIST MOBILIZATION (PARTIAL)

GARDEN GROVE CA 877686

CAMBLIN STEEL INC, ITEM 36 (100%)

ROSEVILLE CA 218839

CAMBLIN STEEL INC, ITEM 68 (8.2%)

ROSEVILLE CA 218839

CAMBLIN STEEL INC, ITEM 69 (10.5%)

ROSEVILLE CA 218839

CONTINUED ON NEXT PAGE
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BIDDER ID

NAME AND ADDRESS

PAGE S15
7/3/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2100001268

CAMBLIN STEEL INC,
ROSEVILLE CA

CAMBLIN STEEL INC,
ROSEVILLE CA

CAMBLIN STEEL INC,
ROSEVILLE CA

218839

218839

218839

AZ CONSTRUCTION INC DBA ACE FENCE COMPANY

LA PUENTE CA

996577

AZ CONSTRUCTION INC DBA ACE FENCE COMPANY

LA PUENTE CA

996577

AZ CONSTRUCTION INC DBA ACE FENCE COMPANY

LA PUENTE CA

996577

AZ CONSTRUCTION INC DBA ACE FENCE COMPANY

LA PUENTE CA

ALL AMERICAN ASPHALT
IRVINE CA

ALL AMERICAN ASPHALT
IRVINE CA

SYNERGY TRAFFIC CONTROL INC
GARDENA CA

SYNERGY TRAFFIC CONTROL INC
GARDENA CA

CONTINUED ON NEXT PAGE

996577

267073

267073

931953

931953

REBAR

REBAR FOR CONCRETE BARRIER

REBAR FOR CONCRETE TRANSITION

ITEM 22 (28.9%)

ITEM 62 (100%)

TREATED WOOD WASTE (MBGR)

ITEMS 62-66, 70, 90-91

ITEM 27 (100%)

ITEMS 27-32

ITEM 6 (65.8%)

ITEM 7 (74.4%)



07-344904

PAGE S16

07-LA-103-0.9/0.9 7/3/2024
7/3/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100001268 SYNERGY TRAFFIC CONTROL INC ITEM 89 (100%)

GARDENA CA 931953

SYNERGY TRAFFIC CONTROL INC
GARDENA CA 931953

SYNERGY TRAFFIC CONTROL INC

GARDENA CA 931953
VT ELECTRIC
ONTARIO CA 763236
VT ELECTRIC
ONTARIO CA 763236

ADVANTAGE DEMOLITON & GRADING INC
TEMECULA CA 754795

ADVANTAGE DEMOLITON & GRADING INC
TEMECULA CA 754795

ADVANTAGE DEMOLITON & GRADING INC
TEMECULA CA 754795

CONSTRCUTION AREA SIGNS (PARTIAL)

EQUIPMENT RENTAL/TRAFFIC CONTROL (PARTIAL)

ITEM 84 (100%)

ITEM 85 (100%)

ITEM 45 (54.4%)

ITEM 71 (100%)

BRIDGE DEMO PARTIAL
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PAGE S17
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LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2200003323 IVET ENVIRONMENTAL, INC. ITEM 1 (50%)

SAN DIEGO CA 1046197

IVET ENVIRONMENTAL, INC. ITEM 14 (100%)

SAN DIEGO CA 1046197

IVET ENVIRONMENTAL, INC. LEAD COMPLIANCE PLAN

SAN DIEGO CA 1046197

IVET ENVIRONMENTAL, INC. WATER POLLUTION CONTROL PROGRAM

SAN DIEGO CA 1046197

RTC INC ITEM 13 (100%)

RANCHO SANTA MARGARITA CA 24331

RTCINC JOB SITE MANAGMENT

RANCHO SANTA MARGARITA CA 24331

FRONTLINE TRAFFIC CONTROL ITEM 6 (100%)

LAKE ELSINORE CA 1093118

FRONTLINE TRAFFIC CONTROL ITEM 7 (60%)

LAKE ELSINORE CA 1093118

FRONTLINE TRAFFIC CONTROL ITEM 9 (100%)

LAKE ELSINORE CA 1093118

FRONTLINE TRAFFIC CONTROL ITEM 51 (100%)

LAKE ELSINORE CA 1093118

FRONTLINE TRAFFIC CONTROL ITEM 52 (100%)

LAKE ELSINORE CA 1093118

CONTINUED ON NEXT PAGE
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LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2200003323 FRONTLINE TRAFFIC CONTROL CONSTRUCTION AREA SIGNS

LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

CONTINUED ON NEXT PAGE

1093118

1093118

1093118

1093118

1093118

1093118

1093118

1093118

1093118

1093118

1093118

TRAFFIC CONTROL SYSTEM

CHANNELIZER (SURFACE MOUNTED

REMOVE ROADSIDE SIGN (WOOD POST)

REMOVE ROADSIDE SIGN (STRAP & SADDLE BRACKET

METHOD

ITEM 53 (100%)

ITEM 54 (100%)

ITEM 55 (100%)

ITEM 56 (100%)

ITEM 57 (100%)

REMOVE ROADSIDE SIGN PANEL
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BIDDER ID

NAME AND ADDRESS

PAGE S19
7/3/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2200003323

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

CONTINUED ON NEXT PAGE

1093118

1093118

1093118

1093118

1093118

1093118

1093118

1093118

1093118

1093118

1093118

REMOVE ROADSIDE SIGN (STEEL POST)
FURNISHED SINGLE SHEET ALUMINUM SIGN (0.063”

UNFRAMED)

FURNISHED SINGLE SHEET ALUMINUM SIGN (0.080”
UNFRAMED)

FURNISHED SINGLE SHEET ALUMINUM SIGN (0.063”

FRAMED

ITEM 58 (100%)

ITEM 59 (100%)

ITEM 60 (100%)

ITEM 61 (100%)

ROADSIDE SIGN (ONE POST) $

ROADSIDE SIGN (TWO POST)

INSTALL ROADSIDE SIGN (STRAP & SADDLE BRACKET

METHOD)
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PAGE S20
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LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2200003323

FRONTLINE TRAFFIC CONTROL
LAKE ELSINORE CA

ALL AMERICAN ASPHALT
CORONA CA

ALL AMERICAN ASPHALT
CORONA CA

ALL AMERICAN ASPHALT
CORONA CA

ALL AMERICAN ASPHALT
CORONA CA

ALL AMERICAN ASPHALT
CORONA CA

ALL AMERICAN ASPHALT
CORONA CA

ALL AMERICAN ASPHALT
CORONA CA

ALL AMERICAN ASPHALT
CORONA CA

ALL AMERICAN ASPHALT
CORONA CA

ALL AMERICAN ASPHALT
CORONA CA

CONTINUED ON NEXT PAGE

1093118

267073

267073

267073

267073

267073

267073

267073

267073

267073

267073

INSTALL ROADSIDE SIGN PANEL ON EXISTING POST

ITEM 28 (100%)

ITEM 29 (100%)

ITEM 30 (100%)

ITEM 31 (100%)

ITEM 32 (100%)

HOT MIX ASPHALT (TYPE A)

RUBBERIZED HOT MIX ASPHALT (GAP GRADED)

PLACE HOT MIX ASPHALT DIKE (TYPE C)

PLACE HOT MIX ASPHALT DIKE (TYPE E)

PLACE HOT MIX ASPHALT DIKE (TYPE F)
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LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2200003323 ALL AMERICAN ASPHALT ITEM 27 (100%)
CORONA CA 267073
ALL AMERICAN ASPHALT PRIME COAT
CORONA CA 267073
B C TRAFFIC SPECIALIST ITEM 1 (50%)
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST ITEM 8 (100%)
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST ITEM 10 (100%)
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST ITEM 21 (100%)
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST ITEM 49 (100%)
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST LEAD COMPLIANCE PLAN (FOR STRIPING REMOVALS
GARDEN GROVE CA 877686 ONLY)
B C TRAFFIC SPECIALIST TEMPORARY TRAFFIC STRIPE (PAINT)
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST TEMPORARY PAVEMENT MARKER
GARDEN GROVE CA 877686
B C TRAFFIC SPECIALIST REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE
GARDEN GROVE CA 877686 (HAZARDOUS WASTE

CONTINUED ON NEXT PAGE
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LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2200003323

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

CONTINUED ON NEXT PAGE

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

REMOVE PAVEMENT MARKER

ITEM 50 (100%)

ITEM 72 (100%)

ITEM 73 (100%)

ITEM 74 (100%)

ITEM 75 (100%)

PAVEMENT MARKER (RETROREFLECTIVE)

THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET

NIGHT VISIBILITY

PREFORMED THERMOPLASTIC PAVEMENT MARKING

6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET

NIGHT VISIBILITY)

8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)
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BIDDER ID

NAME AND ADDRESS

PAGE S23
7/3/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2200003323

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

CONTINUED ON NEXT PAGE

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

ITEM 76 (100%)

ITEM 77 (100%)

ITEM 78 (100%)

ITEM 79 (100%)

ITEM 80 (100%)

12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET

NIGHT VISIBILITY)

REMOVE THERMOPLASTIC TRAFFIC STRIPE

REMOVE THERMOPLASTIC PAVEMENT MARKING

12" TRAFFIC STRIPE TAPE (WARRANTY)

6" TRAFFIC STRIPE TAPE (WARRANTY)

ITEM 81 (100%)
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LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2200003323

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

B C TRAFFIC SPECIALIST
GARDEN GROVE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

CONTINUED ON NEXT PAGE

877686

877686

877686

877686

877686

996577

996577

996577

996577

996577

996577

ITEM 82 (100%)

ITEM 83 (100%)

6" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 18-12)

6" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 17-7)

8" TRAFFIC STRIPE TAPE (WARRANTY

ITEM 22 (100%)

ITEM 62 (100%)

ITEM 63 (100%)

ITEM 65 (100%)

ITEM 66 (100%)

TREATED WOOD WASTE



07-344904
07-LA-103-0.9/0.9
7/3/2024

BIDDER ID

NAME AND ADDRESS

PAGE S25
7/3/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2200003323

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

CONTINUED ON NEXT PAGE

996577

996577

996577

996577

996577

996577

996577

996577

996577

996577

996577

MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)

MIDWEST GUARDRAIL SYSTEM (8' WOOD POST)

(F) - CHAIN LINK RAILING (TYPE 7 MODIFIED)

TRANSITION RAILING (TYPE AGT)

ITEM 67 (100%)

ITEM 70 (100%)

ITEM 71 (100%)

ITEM 90 (100%)

ITEM 91 (100%)

ALTERNATIVE IN-LINE TERMINAL SYSTEM

REMOVE GUARDRAIL
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LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2200003323

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

ACE FENCE COMPANY
LA PUENTE CA

HIGH LIGHT ELECTRIC
COLTON CA

HIGH LIGHT ELECTRIC
COLTON CA

HIGH LIGHT ELECTRIC
COLTON CA

HIGH LIGHT ELECTRIC
COLTON CA

996577

996577

996577

806335

806335

806335

806335

SALVAGE METAL BRIDGE RAILING

ALTERNATIVE IN-LINE TERMINAL SYSTEM TL-3

ALTERNATIVE IN-LINE TERMINAL SYSTEM TL-2

ITEM 84 (100%)

ITEM 85 (100%)

FIBER OPTIC CABLE SYSTEMS

MODIFYING LIGHTING SYSTEMS
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