
State of California Department of Transportation
Bid Summary

Project ID: 0219000010
Location: 02-Teh-36-41.9/42.6

Contract Code: A
Number of Items: 23

TEHAMA COUNTY IN RED BLUFF AT VARIOUS LOCATIONS FROM
EAST SAND SLOUGH BRIDGE TO PAYNES CREEK SLOUGH BRIDGE

Seat extender (slab bridge type), core concrete and remove rubble.
Federal Aid #1: NONE

Proposals Issued:
Number of Bidders: Engineers Est:

Overrun/Underrun:
% Over/Under Est:

Total Number of Working Days:
8 $5,828,862.50 -49.22%

90 -$2,868,727.5011
NO GOAL

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1

Total:

Cost:
Time:

$3,563,135.00

$2,960,135.00 VC0000009886 GOLDEN STATE BRIDGE, INC.
3701 MALLARD DRIVE
BENICIA CA  94510

(925) 372-8000
00851187

(925) 372-8001
90 Days x  $6,700.00 Phone

Fax

CC PREF CLAIMEDCSLB#

2

Total:

Cost:
Time:

$3,655,000.00

$3,052,000.00 VC1700004388 AMERICAN CIVIL CONSTRUCTORS WEST COAST,
2990 BAY VISTA COURT, SUITE D
BENICIA CA  94510

(707) 746-8028
01011546

(707) 747-0593
90 Days x  $6,700.00 Phone

Fax

CC PREF CLAIMEDCSLB#

3

Total:

Cost:
Time:

$3,765,788.00

$3,162,788.00 VC1800002280 MYERS & SONS CONSTRUCTION, LLC
45 MORRISON AVE
SACRAMENTO CA  95838

(916) 283-9950
1033752

(916) 614-9520
90 Days x  $6,700.00 Phone

Fax

CC PREF CLAIMEDCSLB#

4

Total:

Cost:
Time:

$3,850,445.00

$3,247,445.00 VC0000014625 VIKING CONSTRUCTION COMPANY, INC.
3835 SECURITY PARK DRIVE
RANCHO CORDOVA CA  95742

(916) 852-5530
00745029

(916) 852-5533
90 Days x  $6,700.00 Phone

Fax

CC PREF CLAIMEDCSLB#
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07/09/2024Contract Number: 02-4H7104

Bid Opening Date: 07/09/2024

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

5

Total:

Cost:
Time:

$3,942,560.00

$3,339,560.00 VC0000019858 BUGLER CONSTRUCTION, INC.
4847 HOPYARD RD. SUITE 4-395
PLEASANTON CA  94588

(925) 416-0700
00740863

(925) 416-7746
90 Days x  $6,700.00 Phone

Fax

SB PREF CLAIMED
BID IS OVER SB
PREFERENCE LIMITS

CSLB#

6

Total:

Cost:
Time:

$5,037,143.00

$4,434,143.00 VC0000007181 S.T. RHOADES CONSTRUCTION, INC.
8585 COMMERCIAL WAY
REDDING CA  96002

(530) 223-9322
00930684

90 Days x  $6,700.00 Phone
SB PREF CLAIMED
BID IS OVER SB
PREFERENCE LIMITS

CSLB#

7

Total:

Cost:
Time:

$5,109,825.00

$4,506,825.00 VC2000002837 STEELHEAD CONSTRUCTORS JV
2940 INNSBRUCK DRIVE
REDDING CA  96003

(530) 226-6400
01064122

(530) 226-6401
90 Days x  $6,700.00 Phone

Fax

SB PREF CLAIMED
BID IS OVER SB
PREFERENCE LIMITS

CSLB#

8

Total:

Cost:
Time:

$5,658,000.00

$5,055,000.00 VC0000020099 BAY LINE CUTTING & CORING INC
501 CESAR CHAVEZ, SUITE 101B
SAN FRANCISCO CA  94124

(415) 508-1800
00809660

(415) 508-1811
90 Days x  $6,700.00 Phone

Fax

SB PREF CLAIMED
BID IS OVER SB
PREFERENCE LIMITS

CSLB#

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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07/09/2024Contract Number: 02-4H7104

Bid Opening Date: 07/09/2024

Contract Proposal of Low Bidder
GOLDEN STATE BRIDGE, INC.

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

5,000.000001 070030 LEAD COMPLIANCE PLAN LS 5,000.00LUMP SUM

299,000.000002 090105 TIME-RELATED OVERHEAD (LS) LS 299,000.00LUMP SUM

6,000.000003 120090 CONSTRUCTION AREA SIGNS LS 6,000.00LUMP SUM

210,000.000004 120100 TRAFFIC CONTROL SYSTEM LS 210,000.00LUMP SUM

800.000005 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 70.0 56,000.00

12,000.000006 010413 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMS (LS) LS 12,000.00LUMP SUM

20,000.000007 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS 20,000.00LUMP SUM

4,000.000008 130201 WATER POLLUTION CONTROL PROGRAM LS 4,000.00LUMP SUM

11.000009 130640 TEMPORARY FIBER ROLL LF 100.0 1,100.00

5,000.000010 130900 TEMPORARY CONCRETE WASHOUT LS 5,000.00LUMP SUM

20,000.000011 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) LS 20,000.00LUMP SUM

10,000.000012 146007 INVASIVE SPECIES CONTROL LS 10,000.00LUMP SUM

500.000013 016339 REMOVE RUBBLE (CY) CY 100.0 50,000.00

0.150014 210212 DRY SEED (SQFT) SQFT 32,500.0 4,875.00

1.000015 210280 ROLLED EROSION CONTROL PRODUCT (BLANKET) SQFT 6,270.0 6,270.00

120.000016 210610 COMPOST (CY) CY 120.0 14,400.00

110.000017 600063 CORE CONCRETE (1") LF 2,480.0 272,800.00

265.000018 600066 CORE CONCRETE (4") LF 206.0 54,590.00

21.000019 600172 SEAT EXTENDER (SLAB BRIDGE TYPE) LB 75,100.0 1,577,100.00

2,000.000020 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

LS 2,000.00LUMP SUM

0.000021 000001 ITEM DELETED PER ADDENDUM LS 0.00LUMP SUM

40,000.000022 130100 JOB SITE MANAGEMENT LS 40,000.00LUMP SUM

290,000.000023 999990 MOBILIZATION LS 290,000.00LUMP SUM
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Bid Opening Date: 07/09/2024

$2,960,135.00

$3,563,135.00

Cost:
Time:

Bid Amount:

90 Days x  $6,700.00
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07/09/2024Contract Number: 02-4H7104

Bid Opening Date: 07/09/2024

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount
0001 5,000.004,500.00 1,500.00 5,000.004,500.00 1,500.00 2,000.00 2,000.00
0002 378,000.00570,000.00 850,000.00 378,000.00570,000.00 850,000.00 270,000.00 270,000.00
0003 10,000.0013,525.00 15,000.00 10,000.0013,525.00 15,000.00 15,000.00 15,000.00
0004 500,000.00450,000.00 305,000.00 500,000.00450,000.00 305,000.00 300,000.00 300,000.00
0005 31,500.0045,500.00 21,000.00 450.00650.00 300.00 1,300.00 91,000.00
0006 50,000.0017,500.00 10,000.00 50,000.0017,500.00 10,000.00 7,500.00 7,500.00
0007 60,000.0030,000.00 30,000.00 60,000.0030,000.00 30,000.00 20,000.00 20,000.00
0008 5,000.002,925.00 5,000.00 5,000.002,925.00 5,000.00 1,500.00 1,500.00
0009 1,000.006,000.00 815.00 10.0060.00 8.15 15.00 1,500.00
0010 5,000.008,500.00 5,000.00 5,000.008,500.00 5,000.00 4,000.00 4,000.00
0011 25,000.0015,000.00 25,000.00 25,000.0015,000.00 25,000.00 12,000.00 12,000.00
0012 25,000.0025,000.00 25,000.00 25,000.0025,000.00 25,000.00 8,000.00 8,000.00
0013 30,000.0070,000.00 20,000.00 300.00700.00 200.00 75.00 7,500.00
0014 4,875.0016,250.00 4,550.00 0.150.50 0.14 0.30 9,750.00
0015 6,270.0031,350.00 5,643.00 1.005.00 0.90 3.00 18,810.00
0016 14,400.0027,000.00 13,200.00 120.00225.00 110.00 180.00 21,600.00
0017 496,000.00310,000.00 248,000.00 200.00125.00 100.00 150.00 372,000.00
0018 133,900.0092,700.00 51,500.00 650.00450.00 250.00 350.00 72,100.00
0019 1,126,500.00938,750.00 1,186,580.00 15.0012.50 15.80 23.00 1,727,300.00
0020 15,000.0012,500.00 15,000.00 15,000.0012,500.00 15,000.00 20,000.00 20,000.00
0021 0.000.00 0.00 0.000.00 0.00 0.00 0.00
0022 25,000.0060,000.00 25,000.00 25,000.0060,000.00 25,000.00 8,000.00 8,000.00
0023 300,000.00305,000.00 300,000.00 300,000.00305,000.00 300,000.00 350,000.00 350,000.00

$3,052,000.00 $3,162,788.00 $3,247,445.00 $3,339,560.00Cost:
Time:

Bid Amount: $3,655,000.00

90 Days x  $6,700.00

$3,765,788.00 $3,850,445.00 $3,942,560.00

90 Days x  $6,700.00 90 Days x  $6,700.00 90 Days x  $6,700.00



Summary of Remaining Bidders

Item

EightSixth Seventh

Bid Bid BidAmount Amount Amount
0001 4,700.001,500.00 2,500.00 4,700.001,500.00 2,500.00
0002 200,000.00180,000.00 400,000.00 200,000.00180,000.00 400,000.00
0003 13,500.005,250.00 15,000.00 13,500.005,250.00 15,000.00
0004 200,000.001,270,000.00 675,000.00 200,000.001,270,000.00 675,000.00
0005 119,000.00122,500.00 140,000.00 1,700.001,750.00 2,000.00
0006 9,000.005,000.00 20,000.00 9,000.005,000.00 20,000.00
0007 36,000.0016,000.00 40,000.00 36,000.0016,000.00 40,000.00
0008 7,000.001,500.00 5,000.00 7,000.001,500.00 5,000.00
0009 6,000.001,000.00 1,500.00 60.0010.00 15.00
0010 3,000.002,500.00 30,000.00 3,000.002,500.00 30,000.00
0011 110,000.0024,000.00 15,000.00 110,000.0024,000.00 15,000.00
0012 20,000.0012,500.00 12,000.00 20,000.0012,500.00 12,000.00
0013 21,000.0030,000.00 50,000.00 210.00300.00 500.00
0014 6,500.004,550.00 8,125.00 0.200.14 0.25
0015 12,540.005,643.00 12,540.00 2.000.90 2.00
0016 15,960.0013,200.00 15,960.00 133.00110.00 133.00
0017 347,200.00434,000.00 458,800.00 140.00175.00 185.00
0018 185,400.0092,700.00 92,700.00 900.00450.00 450.00
0019 3,154,200.001,727,300.00 2,027,700.00 42.0023.00 27.00
0020 64,000.0020,000.00 10,000.00 64,000.0020,000.00 10,000.00
0021 0.000.00 0.00 0.000.00 0.00
0022 20,000.0015,000.00 50,000.00 20,000.0015,000.00 50,000.00
0023 500,000.00450,000.00 425,000.00 500,000.00450,000.00 425,000.00

$4,434,143.00 $4,506,825.00 $5,055,000.00Cost:
Time:

Bid Amount: $5,037,143.00

90 Days x  $6,700.00

$5,109,825.00 $5,658,000.00

90 Days x  $6,700.00 90 Days x  $6,700.00
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LIST OF SUBCONTRACTORS

02-4H7104

02-TEH-36-41.9/42.6
7/9/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1

7/9/2024

ZUMWALT & ASSOCIATES ITEM 14 (100%)VC0000007181
763819FOLSOM CA

ZUMWALT & ASSOCIATES ITEM 15 (100%)VC0000007181
763819FOLSOM CA

ZUMWALT & ASSOCIATES ITEM 16 (100%)VC0000007181
763819FOLSOM CA

ZUMWALT & ASSOCIATES DRY SEEDVC0000007181
763819FOLSOM CA

ZUMWALT & ASSOCIATES ROLLED EROSION CONTROL BLANKETVC0000007181
763819FOLSOM CA

ZUMWALT & ASSOCIATES COMPOSTVC0000007181
763819FOLSOM CA

AUSTIN ENTERPRISE ITEM 17 (53%)VC0000007181
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 18 (53%)VC0000007181
764893BAKERSFIELD CA

AUSTIN ENTERPRISE CORE DRILL (PARTIAL)VC0000007181
764893BAKERSFIELD CA

AUSTIN ENTERPRISE CORE DRILL (PARTIAL)VC0000007181
764893BAKERSFIELD CA

ST. FRANCIS ELECTRIC ITEM 20 (100%)VC0000007181

CONTINUED ON NEXT PAGE
1003811SAN LEANDRO CA



LIST OF SUBCONTRACTORS

02-4H7104

02-TEH-36-41.9/42.6
7/9/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2

7/9/2024

ST. FRANCIS ELECTRIC MAINTAIN EXISTING TRAFFIC MANAGEMENTVC0000007181
1003811SAN LEANDRO CA



LIST OF SUBCONTRACTORS

02-4H7104

02-TEH-36-41.9/42.6
7/9/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3

7/9/2024

AUSTIN ENTERPRISE ITEM 17 (100%)VC0000009886
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 18 (100%)VC0000009886
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 23 (1.5%)VC0000009886
764893BAKERSFIELD CA

AUSTIN ENTERPRISE MOBE FOR SUB'S SCOPEVC0000009886
764893BAKERSFIELD CA

HIGHWAY SPECIALTY COMPANY ITEM 3 (100%)VC0000009886
1003147REDDING CA

HIGHWAY SPECIALTY COMPANY ITEM 4 (100%)VC0000009886
1003147REDDING CA

ZUMWALT AND ASSOCIATES EROSION CONTROL ITEM 9 (100%)VC0000009886
763819FOLSOM CA

ZUMWALT AND ASSOCIATES EROSION CONTROL ITEM 14 (100%)VC0000009886
763819FOLSOM CA

ZUMWALT AND ASSOCIATES EROSION CONTROL ITEM 15 (100%)VC0000009886
763819FOLSOM CA

ZUMWALT AND ASSOCIATES EROSION CONTROL ITEM 16 (100%)VC0000009886
763819FOLSOM CA



LIST OF SUBCONTRACTORS

02-4H7104

02-TEH-36-41.9/42.6
7/9/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S4

7/9/2024

AUSTIN ENTERPRISE ITEM 17 (100%)VC0000014625
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 18 (100%)VC0000014625
764893BAKERSFIELD CA

ZUMWALT & ASSOCIATES ITEM 9 (100%)VC0000014625
763819FOLSOM CA

ZUMWALT & ASSOCIATES ITEM 14 (100%)VC0000014625
763819FOLSOM CA

ZUMWALT & ASSOCIATES ITEM 15 (100%)VC0000014625
763819FOLSOM CA

ZUMWALT & ASSOCIATES ITEM 16 (100%)VC0000014625
763819FOLSOM CA

ST. FRANCIS ELECTRIC ITEM 20 (100%)VC0000014625
1003811SAN LEANDRO CA



LIST OF SUBCONTRACTORS

02-4H7104

02-TEH-36-41.9/42.6
7/9/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S5

7/9/2024

ZUMWALT AND ASSOC EROSION CONTL ITEM 11 (100%)VC0000019858
763819FOLSOM CA

ZUMWALT AND ASSOC EROSION CONTL ITEM 15 (100%)VC0000019858
763819FOLSOM CA

ZUMWALT AND ASSOC EROSION CONTL ITEM 16 (100%)VC0000019858
763819FOLSOM CA

ZUMWALT AND ASSOC EROSION CONTL DRY SEEDVC0000019858
763819FOLSOM CA

ZUMWALT AND ASSOC EROSION CONTL EROSION CONTROL BLANKETVC0000019858
763819FOLSOM CA

ZUMWALT AND ASSOC EROSION CONTL COMPOSTVC0000019858
763819FOLSOM CA

ST. FRANCIS ELECTRIC ITEM 20 (100%)VC0000019858
1003811SAN LEANDRO CA

ST. FRANCIS ELECTRIC MAINT EXIST TFC MGT SYSTEM ELEMENTSVC0000019858
1003811SAN LEANDRO CA

AUSTIN ENTERPRISE ITEM 17 (100%)VC0000019858
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 18 (100%)VC0000019858
764893BAKERSFIELD CA

AUSTIN ENTERPRISE CORE 1"VC0000019858

CONTINUED ON NEXT PAGE
764893BAKERSFIELD CA



LIST OF SUBCONTRACTORS

02-4H7104

02-TEH-36-41.9/42.6
7/9/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S6

7/9/2024

AUSTIN ENTERPRISE CORE 4"VC0000019858
764893BAKERSFIELD CA

HIGHWAY SPECIALTY CO. INC ITEM 3 (100%)VC0000019858
1003147PALO CEDRO CA

HIGHWAY SPECIALTY CO. INC CONSTRUCTION AREA SIGNSVC0000019858
1003147PALO CEDRO CA

GALLAWAY ENT. ITEM 11 (100%)VC0000019858
NACHICO CA

GALLAWAY ENT. ITEM 12 (100%)VC0000019858
NACHICO CA

GALLAWAY ENT. CONTRACTOR SUPPLIED BIOLOGISTVC0000019858
NACHICO CA

GALLAWAY ENT. INVASIVE SPECIES CONTROL PLANVC0000019858
NACHICO CA



LIST OF SUBCONTRACTORS

02-4H7104

02-TEH-36-41.9/42.6
7/9/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S7

7/9/2024

L&B METAL PRODUCT FABRICATOR ITEM 19 (100%)VC0000020099
1102225RED BLUFF CA

L&B METAL PRODUCT FABRICATOR SEAT EXTENDER (MANUFACTORING ONLY)VC0000020099
1102225RED BLUFF CA

ROLL 'N ROCK CONSTRUCTION INC. ITEM 3 (100%)VC0000020099
971838MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC. ITEM 4 (100%)VC0000020099
971838MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC. ITEM 5 (100%)VC0000020099
971838MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC. ITEM 6 (100%)VC0000020099
971838MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC. ITEM 7 (100%)VC0000020099
971838MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC. CONSTRUCTION AREA SIGNVC0000020099
971838MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC. TRAFFIC CONTROLVC0000020099
971838MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC. STATIONARY IMPACT ATTENUATOR TRUCKVC0000020099
971838MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC. PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMVC0000020099

CONTINUED ON NEXT PAGE
971838MOUNT SHASTA CA



LIST OF SUBCONTRACTORS

02-4H7104

02-TEH-36-41.9/42.6
7/9/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S8

7/9/2024

ROLL 'N ROCK CONSTRUCTION INC. PORTABLE CHANGEABLE MESSAGE SIGNVC0000020099
971838MOUNT SHASTA CA

ENDEMIC ENVIROMENTAL SERVICES INC. ITEM 11 (100%)VC0000020099
1048090FULLERTON CA

ENDEMIC ENVIROMENTAL SERVICES INC. ITEM 12 (100%)VC0000020099
1048090FULLERTON CA

ENDEMIC ENVIROMENTAL SERVICES INC. CONTRACTOR SUPPLIED BIOLOGISTVC0000020099
1048090FULLERTON CA

ENDEMIC ENVIROMENTAL SERVICES INC. INVASIVE SPECIES CONTROLVC0000020099
1048090FULLERTON CA

M&S ENVIROMENTAL LANDSCAPE, INC. ITEM 9 (100%)VC0000020099
751931REDDING CA

M&S ENVIROMENTAL LANDSCAPE, INC. ITEM 14 (100%)VC0000020099
751931REDDING CA

M&S ENVIROMENTAL LANDSCAPE, INC. ITEM 15 (100%)VC0000020099
751931REDDING CA

M&S ENVIROMENTAL LANDSCAPE, INC. ITEM 16 (100%)VC0000020099
751931REDDING CA

M&S ENVIROMENTAL LANDSCAPE, INC. TEMPORARY FIBER ROLLVC0000020099
751931REDDING CA

M&S ENVIROMENTAL LANDSCAPE, INC. DRY SEEDVC0000020099

CONTINUED ON NEXT PAGE
751931REDDING CA



LIST OF SUBCONTRACTORS

02-4H7104

02-TEH-36-41.9/42.6
7/9/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S9

7/9/2024

M&S ENVIROMENTAL LANDSCAPE, INC. ROLLED EROSION CONTROL PRODUCT (BLANKET)VC0000020099
751931REDDING CA

M&S ENVIROMENTAL LANDSCAPE, INC. COMOSTVC0000020099
751931REDDING CA

ST. FRANCIS ELECTRIC ITEM 20 (100%)VC0000020099
1003811SAN LEANDRO CA

ST. FRANCIS ELECTRIC MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM
DURING CONSTRCUTION

VC0000020099
1003811SAN LEANDRO CA



LIST OF SUBCONTRACTORS

02-4H7104

02-TEH-36-41.9/42.6
7/9/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
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7/9/2024

AUSTIN ENTERPRISE ITEM 17 (77.6%)VC1700004388
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 18 (53.8%)VC1700004388
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 23 (1.6%)VC1700004388
764893BAKERSFIELD CA

AUSTIN ENTERPRISE CORE CONCRETE (1") (LAYOUT, WATER, AND
CONTAINMENT PROVIDED BY GC)

VC1700004388
764893BAKERSFIELD CA

AUSTIN ENTERPRISE CORE CONCRETE (4") (LAYOUT, WATER, AND
CONTAINMENT PROVIDED BY GC)

VC1700004388
764893BAKERSFIELD CA

AUSTIN ENTERPRISE MOBILIZATION (FOR AUSTIN ENTERPRISE'S OPERATIONS)VC1700004388
764893BAKERSFIELD CA

M & S ENVIRONMENTAL LANDSCAPES, INC. ITEM 14 (100%)VC1700004388
751931REDDING CA

M & S ENVIRONMENTAL LANDSCAPES, INC. ITEM 15 (100%)VC1700004388
751931REDDING CA

M & S ENVIRONMENTAL LANDSCAPES, INC. ITEM 16 (100%)VC1700004388
751931REDDING CA

M & S ENVIRONMENTAL LANDSCAPES, INC. ITEM 23 (1.0%)VC1700004388
751931REDDING CA

M & S ENVIRONMENTAL LANDSCAPES, INC. MOBILIZATION (FOR M & S ENVIRONMENTAL LANDSCAPES'
OPERATIONS)

VC1700004388

CONTINUED ON NEXT PAGE
751931REDDING CA



LIST OF SUBCONTRACTORS

02-4H7104

02-TEH-36-41.9/42.6
7/9/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S11

7/9/2024

ROLL 'N ROCK CONSTRUCTION, INC. ITEM 3 (100%)VC1700004388
971838MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION, INC. ITEM 4 (28.8%)VC1700004388
971838MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION, INC. 2-PERSON LANE CLOSURE SHIFTSVC1700004388
971838MOUNT SHASTA CA



LIST OF SUBCONTRACTORS

02-4H7104

02-TEH-36-41.9/42.6
7/9/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S12

7/9/2024

AUSTIN ENTERPRISE ITEM 17 (100%)VC1800002280
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 23 (1.7%)VC1800002280
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEMS 17-18VC1800002280
764893BAKERSFIELD CA

AUSTIN ENTERPRISE MOBILIZATION FOR THEIR WORKVC1800002280
764893BAKERSFIELD CA

ZUMWALT & ASSOCIATES EROSION CONTROL ITEM 9 (100%)VC1800002280
763819FOLSOM CA

ZUMWALT & ASSOCIATES EROSION CONTROL ITEMS 9,14-16VC1800002280
763819FOLSOM CA

ROLL 'N ROCK CONSTRUCTION ITEM 3 (100%)VC1800002280
971838MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION ITEM 4 (29%)VC1800002280
971838MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION FLAGGINGVC1800002280
971838MOUNT SHASTA CA
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T AND S DVBE, INC. ITEM 4 (50%)VC2000002837
983087REDDING CA

T AND S DVBE, INC. LANE CLOSURESVC2000002837
983087REDDING CA
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