
State of California Department of Transportation

Bid Summary

Project ID: 0924000027

Location: 09-Mno-395-106.3/108.0

Contract Code: E

Number of Items: 31

MONO COUNTY AT WALKER FROM EAST SIDE LANE TO 0.5 MILE
NORTH OF HACKNEY DRIVE

Construct micro-surfancing and place delineation.

Federal Aid #1: NONE

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

4 $1,068,304.00 -17.22%

25 -$183,979.006

DVBE - 3.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $884,325.00 VC1300003799 VSS INTERNATIONAL, INC.

3785 CHANNEL DRIVE

WEST SACRAMENTO CA  95691

(916) 373-1500

00293727

(916) 373-0183

Phone

Fax

NSB PREF CLAIMEDCSLB#

2 $1,032,792.00 VC0000101052 INTERMOUNTAIN SLURRY SEAL, INC.

1120 TERMINAL WAY

RENO NV  89502

(831) 768-4020

00462443

Phone

NSB PREF CLAIMEDCSLB#

$879,000.00 VC2100001318 DOOLITTLE CONSTRUCTION, LLC DBA

15 BUSINESS PARKWAY SUITE 105

SACRAMENTO CA  95828

(775) 691-7232

01066710

Phone

13 - NSB Awarded Contract

CC PREF CLAIMEDCSLB#

$875,864.94 VC0000021841 PAVEMENT COATINGS CO.

10240 SAN SEVAINE WAY

JURUPA VALLEY CA  91752

(951) 934-4719

00303609

(714) 826-3129

Phone

Fax

13 - NSB Awarded Contract

CC PREF CLAIMEDCSLB#

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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04/14/2025Contract Number: 09-396904

Bid Opening Date: 04/02/2025

Contract Proposal of Low Bidder

VSS INTERNATIONAL, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

1,620.000001 070030 LEAD COMPLIANCE PLAN LS 1,620.00LUMP SUM

1,500.000002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 25.0 37,500.00

12,020.000003 120090 CONSTRUCTION AREA SIGNS LS 12,020.00LUMP SUM

199,519.080004 120100 TRAFFIC CONTROL SYSTEM LS 199,519.08LUMP SUM

2,224.800005 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 15.0 33,372.00

648.000006 120205 PORTABLE FLASHING BEACONS (EA) EA 2.0 1,296.00

162.000007 120207 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY 30.0 4,860.00

5,308.000008 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS 5,308.00LUMP SUM

378.000009 129161 AUTOMATED FLAGGER ASSISTANCE DEVICE DAY EA 25.0 9,450.00

11,480.000010 130100 JOB SITE MANAGEMENT LS 11,480.00LUMP SUM

1,500.000011 130201 WATER POLLUTION CONTROL PROGRAM LS 1,500.00LUMP SUM

405.000012 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 4.0 1,620.00

10.800013 130640 TEMPORARY FIBER ROLL LF 200.0 2,160.00

24,500.000014 130730 STREET SWEEPING LS 24,500.00LUMP SUM

1.620015 141120 TREATED WOOD WASTE LB 4,800.0 7,776.00

200.000016 378000 MICRO-SURFACING TON 900.0 180,000.00

270.000017 820250 REMOVE ROADSIDE SIGN EA 30.0 8,100.00

17.280018 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 320.0 5,529.60

19.440019 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 82.0 1,594.08

30.240020 820790 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 56.0 1,693.44

675.000021 820840 ROADSIDE SIGN - ONE POST EA 34.0 22,950.00

1,296.000022 820850 ROADSIDE SIGN - TWO POST EA 2.0 2,592.00

324.000023 820900 INSTALL ROADSIDE SIGN PANEL ON EXISTING POST EA 4.0 1,296.00

0.380024 014030 REMOVE PAINTED TRAFFIC STRIPE (HIGH PRESSURE WATER BLASTING) LF 35,200.0 13,376.00

2.160025 015869 REMOVE PAINTED PAVEMENT MARKING (HIGH-PRESSURE WATER BLASTING) SQFT 4,360.0 9,417.60
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04/14/2025Contract Number: 09-396904

Bid Opening Date: 04/02/2025

Contract Proposal of Low Bidder

VSS INTERNATIONAL, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

2.700026 847104 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (RECESSED) LF 48,500.0 130,950.00

4.210027 847110 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (RECESSED,
BROKEN 36-12)

LF 25,200.0 106,092.00

5.940028 847116 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (RECESSED,
BROKEN 8-4)

LF 590.0 3,504.60

5.940029 847118 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (RECESSED) LF 310.0 1,841.40

12.960030 847124 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)
(RECESSED)

SQFT 3,070.0 39,787.20

1,620.000031 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

LS 1,620.00LUMP SUM

$884,325.00Bid Amount:
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04/14/2025Contract Number: 09-396904

Bid Opening Date: 04/02/2025

Summary of Remaining Bidders

Item

Second

Bid Amount

0001 1,950.001,950.00

0002 2,500.00100.00

0003 12,500.0012,500.00

0004 290,000.00290,000.00

0005 8,400.00560.00

0006 1,000.00500.00

0007 9,600.00320.00

0008 11,000.0011,000.00

0009 15,000.00600.00

0010 5,000.005,000.00

0011 1,900.001,900.00

0012 800.00200.00

0013 1,200.006.00

0014 7,500.007,500.00

0015 12,000.002.50

0016 247,500.00275.00

0017 5,700.00190.00

0018 7,040.0022.00

0019 2,214.0027.00

0020 2,688.0048.00

0021 30,600.00900.00

0022 2,800.001,400.00

0023 2,600.00650.00

0024 15,840.000.45

0025 9,810.002.25

0026 145,500.003.00

0027 126,000.005.00

0028 4,130.007.00

0029 2,170.007.00

0030 46,050.0015.00

0031 1,800.001,800.00

$1,032,792.00Bid Amount:



Page 5

04/14/2025Contract Number: 09-396904

Bid Opening Date: 04/02/2025



LIST OF SUBCONTRACTORS

09-396904

09-MNO-395-106.3/108.0
4/2/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S7

4/2/2025

CENTRAL STRIPING SERVICE INC ITEM 1 (92.59%)VC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC ITEM 24 (92.11%)VC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC ITEM 25 (92.59%)VC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC ITEM 26 (92.59%)VC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC ITEM 27 (92.64%)VC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC LEAD COMPLIANCE PLANVC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC REMOVE PAINTED TRAFFIC STRIPE (HIGH PRESSURE
WATER BLASTING)

VC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC REMOVE PAINTED PAVEMENT MARKING (HIGH- PRESSURE
WATER BLASTING)

VC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (RECESSED)

VC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (RECESSED, BROKEN 36-12)

VC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC ITEM 28 (92.59%)VC1300003799

CONTINUED ON NEXT PAGE
403896RANCHO CORDOVA CA



LIST OF SUBCONTRACTORS

09-396904

09-MNO-395-106.3/108.0
4/2/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
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4/2/2025

CENTRAL STRIPING SERVICE INC ITEM 29 (92.59%)VC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC ITEM 30 (92.59%)VC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC ITEM 4 (17.89%)VC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (RECESSED, BROKEN 8-4)

VC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (RECESSED)

VC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET
NIGHT VISIBILITY) (RECESSED)

VC1300003799
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC TRAFFIC CONTROL SYSTEMVC1300003799
403896RANCHO CORDOVA CA

FRYMAN MANAGEMENT INC ITEM 3 (54.08%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 4 (11.88%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 5 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 6 (92.59%)VC1300003799

CONTINUED ON NEXT PAGE
1007017IRVINE CA
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09-396904

09-MNO-395-106.3/108.0
4/2/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
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4/2/2025

FRYMAN MANAGEMENT INC ITEM 7 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC CONSTRUCTION AREA SIGNSVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC TRAFFIC CONTROL SYSTEMVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC STATIONARY IMPACT ATTENUATOR VEHICLEVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC PORTABLE FLASHING BEACONS (EA)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMVC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 8 (48.98%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 9 (92.59%)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC PORTABLE CHANGEABLE MESSAGE SIGN (LS)VC1300003799
1007017IRVINE CA

FRYMAN MANAGEMENT INC AUTOMATED FLAGGER ASSISTANCE DEVICE DAYVC1300003799
1007017IRVINE CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP ITEM 20 (92.59%)VC1300003799

CONTINUED ON NEXT PAGE
975518SACRAMENTO CA
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09-396904
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4/2/2025
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4/2/2025

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP ITEM 17 (92.59%)VC1300003799
975518SACRAMENTO CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP ITEM 18 (92.59%)VC1300003799
975518SACRAMENTO CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP ITEM 19 (92.59%)VC1300003799
975518SACRAMENTO CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)VC1300003799
975518SACRAMENTO CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP REMOVE ROADSIDE SIGNVC1300003799
975518SACRAMENTO CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-
UNFRAMED)

VC1300003799
975518SACRAMENTO CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-
UNFRAMED)

VC1300003799
975518SACRAMENTO CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP ITEM 21 (92.59%)VC1300003799
975518SACRAMENTO CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP ITEM 22 (92.59%)VC1300003799
975518SACRAMENTO CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP ITEM 23 (92.59%)VC1300003799
975518SACRAMENTO CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP ROADSIDE SIGN - ONE POSTVC1300003799

CONTINUED ON NEXT PAGE
975518SACRAMENTO CA
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09-396904

09-MNO-395-106.3/108.0
4/2/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
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4/2/2025

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP ROADSIDE SIGN - TWO POSTVC1300003799
975518SACRAMENTO CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP INSTALL ROADSIDE SIGN PANEL ON EXISTING POSTVC1300003799
975518SACRAMENTO CA



LIST OF SUBCONTRACTORS

09-396904

09-MNO-395-106.3/108.0
4/2/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
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4/2/2025

CENTRAL STRIPING SERVICE INC. ITEM 1 (100%)VC0000101052
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC. ITEM 4 (11.1%)VC0000101052
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC. ITEM 1, ITEM 24 THRU 30VC0000101052
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC. TRAFFIC CONTROL, TEMP STRIPINGVC0000101052
403896RANCHO CORDOVA CA

ROLL 'N ROCK CONSTRUCTION INC. ITEM 3 (100%)VC0000101052
971838MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC. ITEM 4 (11.9%)VC0000101052
971838MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC. ITEM 3, ITEM 5 THRU 9, 15, ITEM 17 THRU 23VC0000101052
971838MOUNT SHASTA CA

ROLL 'N ROCK CONSTRUCTION INC. TRAFFIC CONTROLVC0000101052
971838MOUNT SHASTA CA



LIST OF SUBCONTRACTORS

09-396904

09-MNO-395-106.3/108.0
4/2/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1

4/2/2025

FRYMAN MANAGEMENT INC. ITEM 3 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 4P (25.9%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 5 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 6 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 7 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. CONSTRUCTION AREA SIGNSVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. TRAFFIC CONTROL SYSTEMVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. STATIONARY IMPACT ATTENUATOR VEHICLEVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. PORTABLE FLASHING BEACONS (EA)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMVC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. ITEM 8 (100%)VC0000021841

CONTINUED ON NEXT PAGE
1007017IRVINE CA
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4/2/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2

4/2/2025

FRYMAN MANAGEMENT INC. ITEM 9 (100%)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. PORTABLE CHANGEABLE MESSAGE SIGN (LS)VC0000021841
1007017IRVINE CA

FRYMAN MANAGEMENT INC. AUTOMATED FLAGGER ASSISTANCE DEVICE DAYVC0000021841
1007017IRVINE CA

AWP SAFETY ITEM 19 (100%)VC0000021841
975518SACRAMENTO CA

AWP SAFETY ITEM 20 (100%)VC0000021841
975518SACRAMENTO CA

AWP SAFETY ITEM 21 (100%)VC0000021841
975518SACRAMENTO CA

AWP SAFETY ITEM 22 (100%)VC0000021841
975518SACRAMENTO CA

AWP SAFETY ITEM 23 (100%)VC0000021841
975518SACRAMENTO CA

AWP SAFETY FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" -
UNFRAMED)

VC0000021841
975518SACRAMENTO CA

AWP SAFETY FURNISH SINGLE SHEET ALUMINUM SIGN (0.080" -
FRAMED)

VC0000021841
975518SACRAMENTO CA

AWP SAFETY ROADSIDE SIGN - ONE POSTVC0000021841

CONTINUED ON NEXT PAGE
975518SACRAMENTO CA
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4/2/2025

AWP SAFETY ROADSIDE SIGN - TWO POSTVC0000021841
975518SACRAMENTO CA

AWP SAFETY INSTALL ROADSIDE SIGN PANEL ON EXISTING POSTVC0000021841
975518SACRAMENTO CA

AWP SAFETY ITEM 15 (100%)VC0000021841
975518SACRAMENTO CA

AWP SAFETY ITEM 17 (100%)VC0000021841
975518SACRAMENTO CA

AWP SAFETY ITEM 18 (100%)VC0000021841
975518SACRAMENTO CA

AWP SAFETY TREATED WOOD WASTEVC0000021841
975518SACRAMENTO CA

AWP SAFETY REMOVE ROADSIDE SIGNVC0000021841
975518SACRAMENTO CA

AWP SAFETY FURNISH SINGLE SHEET ALUMINUM SIGN (0.063" -
UNFRAMED)

VC0000021841
975518SACRAMENTO CA

CENTRAL STRIPING SERVICE, INC. ITEM 24 (100%)VC0000021841
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 25 (100%)VC0000021841
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 26 (100%)VC0000021841

CONTINUED ON NEXT PAGE
403896RANCHO CORDOVA CA
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4/2/2025

CENTRAL STRIPING SERVICE, INC. ITEM 27 (100%)VC0000021841
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 28 (100%)VC0000021841
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. REMOVE PAINTED TRAFFIC STRIPE (HIGH PRESSURE
WATER BLASTING)

VC0000021841
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. REMOVE PAINTED PAVEMENT MARKING (HIGH PRESSURE
WATER BLASTING)

VC0000021841
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (RECESSED)

VC0000021841
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (RECESSED, BROKEN 36-12)

VC0000021841
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY) (RECESSED, BROKEN 8-4)

VC0000021841
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 29 (100%)VC0000021841
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 30 (100%)VC0000021841
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 4P (9.9%)VC0000021841
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. ITEM 1 (100%)VC0000021841

CONTINUED ON NEXT PAGE
403896RANCHO CORDOVA CA
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4/2/2025

CENTRAL STRIPING SERVICE, INC. TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)
(RECESSED)

VC0000021841
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET
NIGHT VISIBILITY) (RECESSED)

VC0000021841
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. TRAFFIC CONTROL SYSTEMVC0000021841
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC. LEAD COMPLIANCE PLANVC0000021841
403896RANCHO CORDOVA CA
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4/2/2025

CAL-STRIPE ITEM 1 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE ITEM 24 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE ITEM 25 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE ITEM 26 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE ITEM 27 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE LCPVC2100001318
685387COLTON CA

CAL-STRIPE REMOVE PAINTED TRAFFIC STRIPEVC2100001318
685387COLTON CA

CAL-STRIPE REMOVE PAINTED PAVEMENT MARKINGVC2100001318
685387COLTON CA

CAL-STRIPE 6" THERMO TRAFFIC STRIPEVC2100001318
685387COLTON CA

CAL-STRIPE 6" THERMO TRAFFIC STRIPEVC2100001318
685387COLTON CA

CAL-STRIPE ITEM 28 (100%)VC2100001318

CONTINUED ON NEXT PAGE
685387COLTON CA
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4/2/2025

CAL-STRIPE ITEM 29 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE ITEM 30 (100%)VC2100001318
685387COLTON CA

CAL-STRIPE 6" THERMO TRAFFIC STRIPEVC2100001318
685387COLTON CA

CAL-STRIPE 8" THERMO TRAFFIC STRIPEVC2100001318
685387COLTON CA

CAL-STRIPE THERMO PAVEMENT MARKINGVC2100001318
685387COLTON CA

ROLL N ROCK CONSTRUCTION INC. ITEM 3 (100%)VC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 4 (21.1%)VC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 5 (100%)VC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 7 (100%)VC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 8 (100%)VC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. CASVC2100001318
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971838MOUNT SHASTA CA
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ROLL N ROCK CONSTRUCTION INC. TRAFFIC CONTROL-PARTIALVC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. STATIONARY IMPACT ATTENUATORVC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. PORTABLE RADAR FEEDBACK SIGNVC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. PCMSVC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 9 (100%)VC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 15 (100%)VC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 17 (100%)VC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 18 (100%)VC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 19 (100%)VC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. AUTOMATED FLAGGER ASSISTANCE DEVICEVC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. TREATED WOOD WASTEVC2100001318
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ROLL N ROCK CONSTRUCTION INC. REMOVE ROADSIDE SIGNVC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. FURNISH SINGLE SHEET ALUMINUMVC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. FURNISH SINGLE SHEET ALUMINUMVC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 20 (100%)VC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 21 (100%)VC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 22 (100%)VC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ITEM 23 (100%)VC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. FURNISH SINGLE SHEET ALUMINUMVC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ROADSIDE SIGN-ONE POSTVC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. ROADSIDE SIGN-TWO POSTVC2100001318
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION INC. INSTALL ROADSIDE SIGN PANELVC2100001318
971838MOUNT SHASTA CA
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