
State of California Department of Transportation

Bid Summary

Project ID: 0424000143

Location: 04-SF-80, 101, 280-Var

Contract Code: E

Number of Items: 31

THE CITY AND COUNTY OF SAN FRANCISCO AT VARIOUS
LOCATIONS

Install roadside signs and pavement delineation.

Federal Aid #1: NONE

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

4 $982,841.00 70.32%

50 $691,105.004

DVBE - 5.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $1,673,946.00 VC2400001570 GBA ENGINEERING, INC.

18543 YORBA LINDA BLVD #394

YORBA LINDA CA  92886

(714) 510-6700

900340

Phone

SB PREF CLAIMEDCSLB#

2 $1,674,607.00 VC0000003696 CENTRAL STRIPING SERVICE, INC.

3489 LUYUNG DRIVE

RANCHO CORDOVA CA  95742

(916) 635-5175

00403896

Phone

CC PREF CLAIMEDCSLB#

3 $1,724,333.00 VC2200003773 SPECIALIZED PAVEMENT MARKING, LLC

11095 SW INDUSTRIAL WAY SUITE A

TUALATIN OR  97062

(530) 885-0420

854894

(503) 582-8629

Phone

Fax

CC PREF CLAIMEDCSLB#

4 $2,309,907.50 VC0000018985 CHRISP COMPANY

43650 OSGOOD RD.

FREMONT CA  94539

(510) 656-2840

00374600

Phone

NSB PREF CLAIMEDCSLB#

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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05/13/2025Contract Number: 04-0X5804

Bid Opening Date: 05/13/2025

Contract Proposal of Low Bidder

GBA ENGINEERING, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

2,000.000001 070030 LEAD COMPLIANCE PLAN LS 2,000.00LUMP SUM

1,200.000002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 50.0 60,000.00

75,000.000003 120090 CONSTRUCTION AREA SIGNS LS 75,000.00LUMP SUM

320,000.000004 120100 TRAFFIC CONTROL SYSTEM LS 320,000.00LUMP SUM

2,000.000005 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 50.0 100,000.00

10,000.000006 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS 10,000.00LUMP SUM

110.000007 129152 TEMPORARY RADAR SPEED FEEDBACK SIGN SYSTEM EA 50.0 5,500.00

5,000.000008 130100 JOB SITE MANAGEMENT LS 5,000.00LUMP SUM

2,000.000009 130201 WATER POLLUTION CONTROL PROGRAM LS 2,000.00LUMP SUM

2,000.000010 130730 STREET SWEEPING LS 2,000.00LUMP SUM

0.750011 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 19,900.0 14,925.00

3.300012 141104 REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZARDOUS WASTE) SQFT 820.0 2,706.00

1.100013 810120 REMOVE PAVEMENT MARKER EA 16,700.0 18,370.00

16.700014 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,400.0 40,080.00

100.000015 820300 REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) EA 8.0 800.00

100.000016 820310 REMOVE ROADSIDE SIGN PANEL EA 32.0 3,200.00

17.000017 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 780.0 13,260.00

19.500018 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 150.0 2,925.00

305.000019 820840 ROADSIDE SIGN - ONE POST EA 36.0 10,980.00

200.000020 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 11.0 2,200.00

300.000021 820900 INSTALL ROADSIDE SIGN PANEL ON EXISTING POST EA 32.0 9,600.00

13.300022 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 38,400.0 510,720.00

2.200023 840621 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
17-7)

LF 2,620.0 5,764.00

2.200024 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 47,300.0 104,060.00
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05/13/2025Contract Number: 04-0X5804

Bid Opening Date: 05/13/2025

Contract Proposal of Low Bidder

GBA ENGINEERING, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

2.200025 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 4,430.0 9,746.00

2.200026 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 38,300.0 84,260.00

2.200027 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 9,200.0 20,240.00

17.000028 847213 6" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 17-7) LF 3,480.0 59,160.00

17.000029 847214 6" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 36-12) LF 2,250.0 38,250.00

1,200.000030 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

LS 1,200.00LUMP SUM

140,000.000031 999990 MOBILIZATION LS 140,000.00LUMP SUM

$1,673,946.00Bid Amount:



Page 4

05/13/2025Contract Number: 04-0X5804

Bid Opening Date: 05/13/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

0001 3,725.001,500.00 2,500.00 3,725.001,500.00 2,500.00

0002 108,000.0012,500.00 30,000.00 2,160.00250.00 600.00

0003 96,025.00159,750.00 170,000.00 96,025.00159,750.00 170,000.00

0004 80,500.00242,832.00 300,029.50 80,500.00242,832.00 300,029.50

0005 87,750.0090,000.00 45,000.00 1,755.001,800.00 900.00

0006 6,785.001,200.00 50,000.00 6,785.001,200.00 50,000.00

0007 2,750.0012,500.00 10,000.00 55.00250.00 200.00

0008 78,000.002,500.00 5,000.00 78,000.002,500.00 5,000.00

0009 2,000.006,590.00 1,200.00 2,000.006,590.00 1,200.00

0010 83,825.0012,000.00 90,000.00 83,825.0012,000.00 90,000.00

0011 103,480.0024,875.00 59,700.00 5.201.25 3.00

0012 12,095.001,640.00 4,920.00 14.752.00 6.00

0013 60,955.0025,551.00 25,050.00 3.651.53 1.50

0014 17,640.0039,024.00 38,400.00 7.3516.26 16.00

0015 920.004,000.00 720.00 115.00500.00 90.00

0016 3,680.0012,800.00 2,880.00 115.00400.00 90.00

0017 13,455.0014,040.00 11,661.00 17.2518.00 14.95

0018 2,940.003,300.00 2,587.50 19.6022.00 17.25

0019 16,920.0023,400.00 9,900.00 470.00650.00 275.00

0020 2,255.007,425.00 1,925.00 205.00675.00 175.00

0021 7,200.0012,800.00 8,000.00 225.00400.00 250.00

0022 472,320.00288,000.00 460,800.00 12.307.50 12.00

0023 18,340.0019,650.00 20,960.00 7.007.50 8.00

0024 366,575.00354,750.00 118,250.00 7.757.50 2.50

0025 45,407.5033,225.00 26,580.00 10.257.50 6.00

0026 153,200.0045,194.00 57,450.00 4.001.18 1.50

0027 112,700.0010,856.00 50,600.00 12.251.18 5.50

0028 49,590.0029,580.00 48,720.00 14.258.50 14.00

0029 30,375.0019,125.00 31,500.00 13.508.50 14.00

0030 5,000.004,000.00 15,000.00 5,000.004,000.00 15,000.00

0031 265,500.00160,000.00 25,000.00 265,500.00160,000.00 25,000.00

$1,674,607.00 $1,724,333.00 $2,309,907.50Bid Amount:
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05/13/2025Contract Number: 04-0X5804

Bid Opening Date: 05/13/2025



LIST OF SUBCONTRACTORS

04-0X5804

04-SF-80, 101, 280-VAR
5/13/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1

5/13/2025

SAFE ROADS DVBE ITEM 3 (100%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 4 (19.77%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 5 (100%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 6 (100%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 7 (100%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE CONSTRUCTION AREA SIGNSVC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE TRAFFIC CONTROL (PARTIAL)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE STATIONARY IMPACT ATTENUATOR VEHICLEVC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE PORTABLE CHANGEABLE MESSAGE SIGNVC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE TEMPORARY RADAR SPEED FEEDBACK SIGN SYSTEMVC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 15 (100%)VC0000003696

CONTINUED ON NEXT PAGE
1096205PALE CEDRO CA



LIST OF SUBCONTRACTORS

04-0X5804

04-SF-80, 101, 280-VAR
5/13/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2

5/13/2025

SAFE ROADS DVBE ITEM 16 (100%)VC0000003696
1096205PALE CEDRO CA

SAFE ROADS DVBE ITEM 17 (100%)VC0000003696
1096205PALE CEDRO CA

SAFE ROADS DVBE ITEM 18 (100%)VC0000003696
1096205PALE CEDRO CA

SAFE ROADS DVBE ITEM 19 (100%)VC0000003696
1096205PALE CEDRO CA

SAFE ROADS DVBE REMOVE ROADSIDE SIGN (STRAP & SADDLE BRACKET
METHOD)

VC0000003696
1096205PALE CEDRO CA

SAFE ROADS DVBE REMOVE ROADSIDE SIGN PANELVC0000003696
1096205PALE CEDRO CA

SAFE ROADS DVBE FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-
UNFRAMED)

VC0000003696
1096205PALE CEDRO CA

SAFE ROADS DVBE FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-
UNFRAMED)

VC0000003696
1096205PALE CEDRO CA

SAFE ROADS DVBE ROADSIDE SIGN - ONE POSTVC0000003696
1096205PALE CEDRO CA

SAFE ROADS DVBE ITEM 20 (100%)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE ITEM 21 (100%)VC0000003696

CONTINUED ON NEXT PAGE
1096205PALO CEDRO CA



LIST OF SUBCONTRACTORS

04-0X5804

04-SF-80, 101, 280-VAR
5/13/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3

5/13/2025

SAFE ROADS DVBE INSTALL SIGN (STRAP & SADDLE BRACKET METHOD)VC0000003696
1096205PALO CEDRO CA

SAFE ROADS DVBE INSTALL ROADSIDE SIGN PANEL ON EXISTING POSTVC0000003696
1096205PALO CEDRO CA



LIST OF SUBCONTRACTORS

04-0X5804

04-SF-80, 101, 280-VAR
5/13/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S4

5/13/2025

FARWEST SAFETY, INC ITEM 3 (86%)VC0000018985
523187LODI CA

FARWEST SAFETY, INC ITEM 15 (86%)VC0000018985
523187LODI CA

FARWEST SAFETY, INC ITEM 16 (86%)VC0000018985
523187LODI CA

FARWEST SAFETY, INC ITEM 17 (86%)VC0000018985
523187LODI CA

FARWEST SAFETY, INC ITEM 18 (86%)VC0000018985
523187LODI CA

FARWEST SAFETY, INC CONSTRUCTION AREA SIGNSVC0000018985
523187LODI CA

FARWEST SAFETY, INC REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET
METHOD)

VC0000018985
523187LODI CA

FARWEST SAFETY, INC REMOVE ROADSIDE SIGN PANELVC0000018985
523187LODI CA

FARWEST SAFETY, INC FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-
UNFRAMED)

VC0000018985
523187LODI CA

FARWEST SAFETY, INC FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-
UNFRAMED)

VC0000018985
523187LODI CA

FARWEST SAFETY, INC ITEM 19 (79%)VC0000018985

CONTINUED ON NEXT PAGE
523187LODI CA



LIST OF SUBCONTRACTORS

04-0X5804

04-SF-80, 101, 280-VAR
5/13/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S5

5/13/2025

FARWEST SAFETY, INC ITEM 20 (85%)VC0000018985
523187LODI CA

FARWEST SAFETY, INC ITEM 21 (77%)VC0000018985
523187LODI CA

FARWEST SAFETY, INC ROADSIDE SIGN - ONE POSTVC0000018985
523187LODI CA

FARWEST SAFETY, INC INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)VC0000018985
523187LODI CA

FARWEST SAFETY, INC INSTALL ROADSIDE SIGN PANEL ON EXISTING POSTVC0000018985
523187LODI CA

CAL-VET SERVICES, INC ITEM 4 (68%)VC0000018985
894938SAN JOSE, CA

CAL-VET SERVICES, INC ITEM 5 (84%)VC0000018985
894938SAN JOSE, CA

CAL-VET SERVICES, INC ITEM 6 (86%)VC0000018985
894938SAN JOSE, CA

CAL-VET SERVICES, INC ITEM 7 (83%)VC0000018985
894938SAN JOSE, CA

CAL-VET SERVICES, INC TRAFFIC CONTROL SYSTEMVC0000018985
894938SAN JOSE, CA

CAL-VET SERVICES, INC STATIONARY IMPACT ATTENUATOR VEHICLEVC0000018985

CONTINUED ON NEXT PAGE
894938SAN JOSE, CA



LIST OF SUBCONTRACTORS

04-0X5804

04-SF-80, 101, 280-VAR
5/13/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S6

5/13/2025

CAL-VET SERVICES, INC PORTABLE CHANGEABLE MESSAGE SIGN (LS)VC0000018985
894938SAN JOSE, CA

CAL-VET SERVICES, INC TEMPORARY RADAR SPEED FEEDBACK SIGN SYSTEMVC0000018985
894938SAN JOSE, CA



LIST OF SUBCONTRACTORS

04-0X5804

04-SF-80, 101, 280-VAR
5/13/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S7

5/13/2025

HIGHWAY SPECIALTY COMPANY, INC. ITEM 4 (89.7%)VC2200003773
1003147REDDING CA

HIGHWAY SPECIALTY COMPANY, INC. ITEM 15-21 (100%)VC2200003773
1003147REDDING CA

HIGHWAY SPECIALTY COMPANY, INC. TRAFFIC CONTROL SYSTEMS (PORTION OF)VC2200003773
1003147REDDING CA

HIGHWAY SPECIALTY COMPANY, INC. ITEMS 15 THRU 21VC2200003773
1003147REDDING CA

SAFE ROADS DVBE ITEM 3 (94%)VC2200003773
1096205PALO CEDRO CA

SAFE ROADS DVBE CONSTRUCTION AREA SIGNS (PORTION OF)VC2200003773
1096205PALO CEDRO CA



LIST OF SUBCONTRACTORS

04-0X5804

04-SF-80, 101, 280-VAR
5/13/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S8

5/13/2025

CALVET CONSTRUCTION SERVICES ITEM 5 (60%)VC2400001570
894938SAN JOSE CA

CALVET CONSTRUCTION SERVICES ITEM 4 (45%)VC2400001570
894938SAN JOSE CA

CALVET CONSTRUCTION SERVICES PARTIAL IMPACT ATTUNUATORVC2400001570
894938SAN JOSE CA

CALVET CONSTRUCTION SERVICES PARTIAL TRAFFIC CONTROLVC2400001570
894938SAN JOSE CA

HIGHWAY SPECIALITY INC. ITEM 3 (70%)VC2400001570
1003147PALO CEDRO CA

HIGHWAY SPECIALITY INC. ITEM 4 (10%)VC2400001570
1003147PALO CEDRO CA

HIGHWAY SPECIALITY INC. ITEM 15 ,16 (100%)VC2400001570
1003147PALO CEDRO CA

HIGHWAY SPECIALITY INC. ITEM 19,20,21 (70%)VC2400001570
1003147PALO CEDRO CA

HIGHWAY SPECIALITY INC. PARTIAL CONSTRUCTION AREA SIGNSVC2400001570
1003147PALO CEDRO CA

HIGHWAY SPECIALITY INC. PARTIAL TRAFFIC CONTROLVC2400001570
1003147PALO CEDRO CA

HIGHWAY SPECIALITY INC. PARTIAL SIGN INSTALLVC2400001570

CONTINUED ON NEXT PAGE
1003147PALO CEDRO CA



LIST OF SUBCONTRACTORS

04-0X5804

04-SF-80, 101, 280-VAR
5/13/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S9

5/13/2025

CENTRAL STRIPING INC. ITEM 14,22 TO 29 (70%)VC2400001570
403896RANCH CORDOVA CA

CENTRAL STRIPING INC. ITEM 11,12,13, (50%)VC2400001570
403896RANCH CORDOVA CA

CENTRAL STRIPING INC. PARTIAL STRIPINGVC2400001570
403896RANCH CORDOVA CA

CENTRAL STRIPING INC. PARTIAL STRIPE REMOVALVC2400001570
403896RANCH CORDOVA CA
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