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State of California Department of Transportation

Gdtrans’
Bid Summary
Bid Opening Date: 05/22/2025 Page 1
Contract Number: 08-1N7804 06/17/2025
Project ID: 0823000048 SAN BERNARDINO COUNTY FROM 2.9 MILES WEST TO 3.2 MILES Contract Code: A
Location: 08-SBd-40-R129.8/R135.9 ~ EAST OF ROUTE 95 Number of ltems: 41
Rubberized HMA, cold plane AC Pvmt and replace AC surfacing.
NO GOAL Federal Aid #1: NONE
Proposals Issued: 8 Total Number of Working Days: 75 Overrun/Underrun: $291,849.70
Number of Bidders: 5 Engineers Est: $8,481,307.80 % Over/Under Est: 3.44%
Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference
1 $8,773,157.50 VC0000008339 SULLY-MILLER CONTRACTING COMPANY CSLB# 00747612 CC PREF CLAIMED
135 S. STATE COLLEGE BLVD #400 Phone (714) 578-9600
BREA CA 92821 Fax (814) 578-9672
2 $9,045,000.00 VC0000000213 GRANITE CONSTRUCTION COMPANY CSLB# 00000089 NSB PREF CLAIMED
BID IS OVER NSB
38000 MONROE STREET Phone (831) 768-4020 pe-rFERENCE LIMITS
INDIO CA 92203
3 $9,972,264.59 VC0000022449 VANCE CORPORATION CSLB# 414567 NSB PREF CLAIMED
459 Egan Avenue Phone (909) 355-4333 plr o OV ERANSS
Beaumont CA 92223
4 $10,990,936.25 VC2000002961 NATIONWIDE CONTRACTING SERVICES, INC. CSLB# 01031246 SB PREF CLAIMED

BID IS OVER SB

10725 ELLIS AVE UNIT | PREFERENCE LIMITS

FOUNTAIN VALLEY CA 92708

Phone (949) 500-0894
Fax  (562) 381-8315



Bid Opening Date: 05/22/2025

Page 2
Contract Number: 08-1N7804 06/17/2025
Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference
$8,181,818.18 VC1400001114 FISHER SAND & GRAVEL CO. CSLB# 00837141 NSB PREF CLAIMED
1302 W. DRIVERS WAY Phone (480) 730-1033
TEMPE AZ 85284 Fax (480) 730-1264

25 - NSB Preference not met

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.



Bid Opening Date: 05/22/2025 Page 3
Contract Number: 08-1N7804 06/17/2025
Contract Proposal of Low Bidder
SULLY-MILLER CONTRACTING COMPANY
I:le: (I:t&r;:a Item Description MUeI:;::e Egtli:\atitg/ ¢l Bid Amount
0001 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 3,000.00 3,000.00
0002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 75.0 3,200.00 240,000.00
0003 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 31,000.00 31,000.00
0004 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 599,000.00 599,000.00
0005 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 75.0 1,350.00 101,250.00
0006 120207 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY 150.0 50.00 7,500.00
0007 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 6.0 3,700.00 22,200.00
0008 130100 JOB SITE MANAGEMENT LS LUMP SUM 32,000.00 32,000.00
0009 130201 WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 3,000.00 3,000.00
0010 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 10.0 250.00 2,500.00
0011 130640 TEMPORARY FIBER ROLL LF 100.0 20.00 2,000.00
0012 130650 TEMPORARY GRAVEL BAG BERM LF 100.0 25.00 2,500.00
0013 141120 TREATED WOOD WASTE LB 5,050.0 1.30 6,565.00
0014 390095 REPLACE ASPHALT CONCRETE SURFACING CcY 680.0 600.00 408,000.00
0015 390132 HOT MIX ASPHALT (TYPE A) TON 6.0 430.00 2,580.00
0016 000001 ITEM DELETED PER ADDENDUM LS LUMP SUM 0.00 0.00
0017 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 300.0 31.50 9,450.00
0018 397005 TACK COAT TON 39.0 1,250.00 48,750.00
0019 398100 REMOVE ASPHALT CONCRETE DIKE LF 300.0 5.00 1,500.00
0020 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 320,000.0 3.60 1,152,000.00
0021 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 3,320.0 3.00 9,960.00
0022 820250 REMOVE ROADSIDE SIGN EA 43.0 335.00 14,405.00
0023 820720 FURNISH LAMINATED PANEL SIGN (1"-TYPE B) SQFT 1,730.0 37.00 64,010.00
0024 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 190.0 15.75 2,992.50
0025 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 360.0 16.25 5,850.00



Bid Opening Date: 05/22/2025 Page 4
Contract Number: 08-1N7804 06/17/2025
Contract Proposal of Low Bidder
SULLY-MILLER CONTRACTING COMPANY
I:le: (I:t&r;:a Item Description MUeI:;::e Egtli:\atitg/ ¢l Bid Amount
0026 820840 ROADSIDE SIGN - ONE POST EA 29.0 845.00 24,505.00
0027 820850 ROADSIDE SIGN - TWO POST EA 4.0 2,275.00 9,100.00
0028 820920 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST) EA 20.0 5,100.00 102,000.00
0029 000002 ITEM DELETED PER ADDENDUM LS LUMP SUM 0.00 0.00
0030 000003 ITEM DELETED PER ADDENDUM LS LUMP SUM 0.00 0.00
0031 000004 ITEM DELETED PER ADDENDUM LS LUMP SUM 0.00 0.00
0032 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 650.0 162.00 105,300.00
0033 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING LS LUMP SUM 500.00 500.00
CONSTRUCTION

0034 872135 MODIFYING TRAFFIC MONITORING STATIONS LS LUMP SUM 19,570.00 19,570.00
0035 000005 ITEM DELETED PER ADDENDUM LS LUMP SUM 0.00 0.00
0036 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 23,700.0 199.00 4,716,300.00
0037 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 5,550.0 5.00 27,750.00
0038 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 142,000.0 0.90 127,800.00
0039 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 9,400.0 1.30 12,220.00
0040 847214 6" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 36-12) LF 64,500.0 1.80 116,100.00
0041 999990 MOBILIZATION LS LUMP SUM 740,000.00 740,000.00

Bid Amount: $8,773,157.50



Bid Opening Date: 05/22/2025
Contract Number: 08-1N7804

Item
0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033

Second

Bid
1,200.00
3,500.00

26,000.00
440,060.00
450.00
35.00
3,500.00
5,000.00
600.00
475.00
9.00
19.00
1.50
950.00
620.00
0.00
35.00
2,300.00
22.00
3.30
3.00
250.00
46.00
15.00
16.00
1,185.00
1,715.00
7,000.00
0.00
0.00
0.00
60.00
800.00

Amount

1,200.00
262,500.00
26,000.00
440,060.00
33,750.00
5,250.00
21,000.00
5,000.00
600.00
4,750.00
900.00
1,900.00
7,575.00
646,000.00
3,720.00
0.00
10,500.00
89,700.00
6,600.00
1,056,000.00
9,960.00
10,750.00
79,580.00
2,850.00
5,760.00
34,365.00
6,860.00
140,000.00
0.00

0.00

0.00
39,000.00
800.00

Summary of Remaining Bidders

Third

Bid
2,200.00
11,450.00
33,274.46
322,519.87
1,771.06
41.86
3,649.46
252,514.04
28,980.98
740.34
37.02
37.02
1.40
828.96
1,237.94
0.00
49.27
22.24
7.58
2.63
5.02
420.16
56.02
21.01
22.41
840.32
1,925.73
5,882.24
0.00
0.00
0.00
75.78
536.68

Amount

2,200.00
858,750.00
33,274.46
322,519.87
132,829.50
6,279.00
21,896.76
252,514.04
28,980.98
7,403.40
3,702.00
3,702.00
7,070.00
563,692.80
7,427.64
0.00
14,781.00
867.36
2,274.00
841,600.00
16,666.40
18,066.88
96,914.60
3,991.90
8,067.60
24,369.28
7,702.92
117,644.80
0.00

0.00

0.00
49,257.00
536.68

Fourth
Bid

5,000.00
4,500.00
50,000.00
275,000.00
1,500.00
125.00
8,500.00
75,000.00
5,000.00
800.00
20.00
28.00
1.50
490.00
2,400.00
0.00
120.00
1,200.00
30.00
8.00
4.00
350.00
60.00
20.00
25.00
1,481.25
2,143.75
8,750.00
0.00
0.00
0.00
65.00
2,500.00

Amount
5,000.00
337,500.00
50,000.00
275,000.00
112,500.00
18,750.00
51,000.00
75,000.00
5,000.00
8,000.00
2,000.00
2,800.00
7,575.00
333,200.00
14,400.00
0.00
36,000.00
46,800.00
9,000.00
2,560,000.00
13,280.00
15,050.00
103,800.00
3,800.00
9,000.00
42,956.25
8,575.00
175,000.00
0.00
0.00
0.00
42,250.00
2,500.00

06/17/2025



Bid Opening Date: 05/22/2025
Contract Number: 08-1N7804

Page 6
06/17/2025

Item
0034
0035
0036
0037
0038
0039
0040
0041

Bid Amount:

Second

Bid Amount
26,000.00 26,000.00
0.00 0.00
206.00 4,882,200.00
5.00 27,750.00
0.90 127,800.00
1.30 12,220.00
1.80 116,100.00
900,000.00 900,000.00

$9,045,000.00

Summary of Remaining Bidders

Third

Bid Amount
21,005.85 21,005.85
0.00 0.00
251.99 5,972,163.00
6.27 34,798.50
1.15 163,300.00
1.88 17,672.00
2.26 145,770.00
162,572.37 162,572.37

$9,972,264.59

Fourth

Bid Amount
50,000.00 50,000.00
0.00 0.00
220.00 5,214,000.00
10.00 55,500.00
2.00 284,000.00
3.00 28,200.00
3.00 193,500.00
800,000.00 800,000.00
$10,990,936.25



08-1N7804 PAGE S1
08-SBD-40-R129.8/R135.9 6/17/2025
5/22/2025

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000000213 CAL STRIPE INC ITEM 4 (21.8%)

COLTON CA 685387

CAL STRIPE INC
COLTON CA 685387

CAL STRIPE INC
COLTON CA 685387

CAL STRIPE INC
COLTON CA 685387

CAL STRIPE INC
COLTON CA 685387

CAL STRIPE INC
COLTON CA 685387

CAL STRIPE INC
COLTON CA 685387

CAL STRIPE INC
COLTON CA 685387

CINDY TRUMP INC DBA LINDYS COLD PLANING
LA HABRA CA 754500

CINDY TRUMP INC DBA LINDYS COLD PLANING
LA HABRA CA 754500

CINDY TRUMP INC DBA LINDYS COLD PLANING
LA HABRA CA 754500

CONTINUED ON NEXT PAGE

ITEM 21 (100%)

ITEM 37 (100%)

ITEM 41 (3.1%)

SUBCONTRACTOR TRAFFIC CONTROL & TEMP STRIPING

ITEM 21

ITEMS 37-40

SUBCONTRACTOR MOBILIZATION

ITEM 14 (17.2%)

ITEM 20 (83.2%)

REMOVE ASPHALT CONCRETE SURFACING



08-1N7804 PAGE S2
08-SBD-40-R129.8/R135.9 6/17/2025
5/22/2025

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000000213 CINDY TRUMP INC DBA LINDYS COLD PLANING COLD PLANE AC CUT/LOAD/HAUL/SWEEP

LA HABRA CA 754500

RCB ENTERPRISE INC DBA GRIDLOCK SIGN & SAFETY
POWAY CA 1069303

RCB ENTERPRISE INC DBA GRIDLOCK SIGN & SAFETY
POWAY CA 1069303

RCB ENTERPRISE INC DBA GRIDLOCK SIGN & SAFETY
POWAY CA 1069303

RCB ENTERPRISE INC DBA GRIDLOCK SIGN & SAFETY
POWAY CA 1069303

RCB ENTERPRISE INC DBA GRIDLOCK SIGN & SAFETY
POWAY CA 1069303

RCB ENTERPRISE INC DBA GRIDLOCK SIGN & SAFETY
POWAY CA 1069303

ITEM 3 (100%)

ITEM 13 (100%)

ITEM 22 (100%)

ITEM 3

ITEM 13

ITEMS 22-28



08-1N7804 PAGE S3
08-SBD-40-R129.8/R135.9 6/17/2025
5/22/2025
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008339 AWP SAFETY ITEM 13 (100%)

RIVERSIDE CA 975518

AWP SAFETY ITEM 22 (100%)

RIVERSIDE CA 975518

AWP SAFETY ITEM 23 (100%)

RIVERSIDE CA 975518

AWP SAFETY ITEM 24 (100%)

RIVERSIDE CA 975518

AWP SAFETY ITEM 25 (100%)

RIVERSIDE CA 975518

AWP SAFETY TREATED WOOD WASTE

RIVERSIDE CA 975518

AWP SAFETY REMOVE ROADSIDE SIGN

RIVERSIDE CA 975518

AWP SAFETY FURNISH LAMINATED PANEL SIGN (1"-TYPE B)

RIVERSIDE CA 975518

AWP SAFETY FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-

RIVERSIDE CA 975518 UNFRAMED)

AWP SAFETY FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-

RIVERSIDE CA 975518 UNFRAMED)

AWP SAFETY ITEM 26 (100%)

RIVERSIDE CA 975518

CONTINUED ON NEXT PAGE



08-1N7804 PAGE S4
08-SBD-40-R129.8/R135.9 6/17/2025
5/22/2025
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008339 AWP SAFETY ITEM 27 (100%)

RIVERSIDE CA 975518

AWP SAFETY ITEM 28 (100%)

RIVERSIDE CA 975518

AWP SAFETY ROADSIDE SIGN - ONE POST

RIVERSIDE CA 975518

AWP SAFETY ROADSIDE SIGN - TWO POST

RIVERSIDE CA 975518

AWP SAFETY INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)

RIVERSIDE CA 975518

MANERI TRAFFIC CONTROL, INC. ITEM 3 (100%)

FALLBROOK CA 1017741

MANERI TRAFFIC CONTROL, INC. ITEM 5 (100%)

FALLBROOK CA 1017741

MANERI TRAFFIC CONTROL, INC. ITEM 6 (100%)

FALLBROOK CA 1017741

MANERI TRAFFIC CONTROL, INC. ITEM 7 (100%)

FALLBROOK CA 1017741

MANERI TRAFFIC CONTROL, INC. CONSTRUCTION AREA SIGNS

FALLBROOK CA 1017741

MANERI TRAFFIC CONTROL, INC. STATIONARY IMPACT ATTENUATOR VEHICLE

FALLBROOK CA 1017741

CONTINUED ON NEXT PAGE



08-1N7804

08-SBD-40-R129.8/R135.9

5/22/2025
LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008339 MANERI TRAFFIC CONTROL, INC. PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM
FALLBROOK CA 1017741
MANERI TRAFFIC CONTROL, INC. PORTABLE CHANGEABLE MESSAGE SIGN (EA)
FALLBROOK CA 1017741
CAL-STRIPE ITEM 4 (5%)
COLTON CA 685387
CAL-STRIPE ITEM 21 (100%)
COLTON CA 685387
CAL-STRIPE ITEM 32 (39%)
COLTON CA 685387
CAL-STRIPE ITEM 37 (100%)
COLTON CA 685387
CAL-STRIPE ITEM 38 (100%)
COLTON CA 685387
CAL-STRIPE TRAFFIC CONTROL SYSTEM
COLTON CA 685387
CAL-STRIPE PAVEMENT MARKER (RETROREFLECTIVE)
COLTON CA 685387
CAL-STRIPE 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)
COLTON CA 685387
CAL-STRIPE THERMOPLASTIC PAVEMENT MARKINGS (EWNV)
COLTON CA 685387

CONTINUED ON NEXT PAGE



08-1N7804 PAGE S6
08-SBD-40-R129.8/R135.9 6/17/2025
5/22/2025
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000008339 CAL-STRIPE 6" THERMOPLASTIC STRIPE (EWNV)

COLTON CA 685387

CAL-STRIPE ITEM 39 (100%)

COLTON CA 685387

CAL-STRIPE ITEM 40 (100%)

COLTON CA 685387

CAL-STRIPE ITEM 41 (3%)

COLTON CA 685387

CAL-STRIPE 8" THERMOPLASTIC STRIPE (ENWYV)

COLTON CA 685387

CAL-STRIPE 6" TAPE STRIPE (BROKEN 36-12)

COLTON CA 685387

CAL-STRIPE MOBILIZATION

COLTON CA 685387

CINDY TRUMP, INC. DBA LINDY'S COLD PLANING
LA HABRA CA 754500

CINDY TRUMP, INC. DBA LINDY'S COLD PLANING
LA HABRA CA 754500

CINDY TRUMP, INC. DBA LINDY'S COLD PLANING
LA HABRA CA 754500

CINDY TRUMP, INC. DBA LINDY'S COLD PLANING
LA HABRA CA 754500

ITEM 14 (22%)

ITEM 20 (85%)

REPLACE ASPHALT CONCRETE SURFACING

COLD PLANE ASPHALT CONCRETE PAVEMENT



08-1N7804 PAGE S7
08-SBD-40-R129.8/R135.9 6/17/2025

5/22/2025
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED




08-1N7804 PAGE S8
08-SBD-40-R129.8/R135.9 6/17/2025
5/22/2025
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000022449 A.C. DIKE CO. ITEM 17 (100%)

LINCOLN CA 407417

MANERI TRAFFIC CONTROL ITEM 4 (45%)

FALLBROOK CA 1017741

MANERI TRAFFIC CONTROL ITEM 5-7 (100%)

FALLBROOK CA 1017741

MANERI TRAFFIC CONTROL TRAFFIC CONTROL

FALLBROOK CA 1017741

ANRACK ITEM 32 (37%)

SACRAMENTO CA 256390

ANRACK RUMBLE STRIP GRIDNING

SACRAMENTO CA 256390

BC STRIPING ITEM 3,21-28,37-40 (100%)

GARDEN GROVE CA 877686

CAL STORM COMPLIANCE, INC. ITEM 9 (100%)

RANCHO SANTA MARGARITA CA N/A

R E MASON ENGINEERING ITEM 36 (2.5%)

FRESNO CA 2027503

R E MASON ENGINEERING DIAMOND GRINDING

FRESNO CA 2027503

TRAFFIC LOOPS CRACKFILLING, INC. ITEM 30 (100%)

ANAHEIM CA 652956

CONTINUED ON NEXT PAGE



08-1N7804
08-SBD-40-R129.8/R135.9
5/22/2025

BIDDER ID NAME AND ADDRESS

PAGE S9
6/17/2025

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC0000022449 TRAFFIC LOOPS CRACKFILLING, INC.

ANAHEIM CA

ALEXIS TRUCKING
BARSTOW CA

ALEXIS TRUCKING
BARSTOW CA

ALEXIS TRUCKING
BARSTOW CA

ALEXIS TRUCKING
BARSTOW CA

ALEXIS TRUCKING
BARSTOW CA

ALEXIS TRUCKING
BARSTOW CA

RMA GROUP
RIALTO CA

RMA GROUP
RIALTO CA

652956

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

ITEM 31 (100%)

ITEM 14 (6.5%)

ITEM 20 (38%)

ITEM 36 (27.8%)

TRUCKING

TRUCKING

TRUCKING

ITEM 36 (1.3%)

QA &QC



08-1N7804 PAGE S10
08-SBD-40-R129.8/R135.9 6/17/2025
5/22/2025
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1400001114 PAVEMENT RECYCLING SYSTEMS INC ITEM 14 (14%)

JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS INC ITEM 19 (27%)

JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS INC ITEM 20 (41%)

JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS INC ITEM 32 (79%)

JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS INC REMOVAL OF AC SURFACING

JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS INC REMOVAL AC DIKE

JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS INC COLD PLANE AC

JURUPA VALLEY CA 569352

PAVEMENT RECYCLING SYSTEMS INC RUMBLE STRIPS

JURUPA VALLEY CA 569352

FRONTLINE TRAFFIC CONTROL INC ITEM 4 (72%)

LAKE ELSINORE CA 1093118

FRONTLINE TRAFFIC CONTROL INC ITEM 5-7 (100%)

LAKE ELSINORE CA 1093118

FRONTLINE TRAFFIC CONTROL INC PERFORM TRAFFIC CONTROL

LAKE ELSINORE CA 1093118

CONTINUED ON NEXT PAGE



08-1N7804 PAGE S11
08-SBD-40-R129.8/R135.9 6/17/2025
5/22/2025
LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1400001114 FRONTLINE TRAFFIC CONTROL INC ITEMS 5-7
LAKE ELSINORE CA 1093118

ASPHALT DIKE CONSTRUCTION, INC. DBA APCO
GOSHEN CA 283095

ASPHALT DIKE CONSTRUCTION, INC. DBA APCO
GOSHEN CA 283095

RCB ENTERPRISE, INC. DBA GRIDLOCK SIGN & SAFETY
TEMECULA CA 1069303

RCB ENTERPRISE, INC. DBA GRIDLOCK SIGN & SAFETY
TEMECULA CA 1069303

RCB ENTERPRISE, INC. DBA GRIDLOCK SIGN & SAFETY
TEMECULA CA 1069303

RCB ENTERPRISE, INC. DBA GRIDLOCK SIGN & SAFETY
TEMECULA CA 1069303

RCB ENTERPRISE, INC. DBA GRIDLOCK SIGN & SAFETY
TEMECULA CA 1069303

RCB ENTERPRISE, INC. DBA GRIDLOCK SIGN & SAFETY
TEMECULA CA 1069303

SOCAL STORMWATER RUNOFF SOLUTION SERVICES INC

SHERMAN OAKS CA ABSENT

SOCAL STORMWATER RUNOFF SOLUTION SERVICES INC

SHERMAN OAKS CA ABSENT

CONTINUED ON NEXT PAGE

ITEM 17 (100%)

ITEM 17

ITEM 3 (100%)

ITEM 13 (100%)

ITEM 22-28 (100%)

ITEM 3

ITEM 13

ITEMS 22-28

ITEM 1 (100%)

ITEM 8-9 (100%)



08-1N7804 PAGE S12
08-SBD-40-R129.8/R135.9 6/17/2025
5/22/2025
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1400001114 SOCAL STORMWATER RUNOFF SOLUTION SERVICES INC ITEM 1

SHERMAN OAKS CA ABSENT

SOCAL STORMWATER RUNOFF SOLUTION SERVICES INC ITEMS 8-9

SHERMAN OAKS CA

SEQUOIA CONSULTANTS, INC.
ORANGE CA

SEQUOIA CONSULTANTS, INC.
ORANGE CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE INC
RANCHO CORDOVA CA

CONTINUED ON NEXT PAGE

ABSENT

N/A

N/A

403896

403896

403896

403896

403896

403896

403896

ITEM 41 (15%)

QC TESTING

ITEM 4 (28%)

ITEM 21 (100%)

ITEM 37 (88%)

ITEM 38 (91%)

ITEM 39 (86%)

TEMP STRIPE

ITEM 21
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LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1400001114 CENTRAL STRIPING SERVICE INC STRIPING

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC STRIPING

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC STRIPING

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 40 (89%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 41 (10%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC STRIPING

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC STRIPING MOB

RANCHO CORDOVA CA 403896

TRAFFIC LOOPS CRACKFILLING, INC. ITEM 33 (100%)

ANAHEIM CA ABSENT

TRAFFIC LOOPS CRACKFILLING, INC. ITEM 34 (100%)

ANAHEIM CA ABSENT

TRAFFIC LOOPS CRACKFILLING, INC. ITEM 33

ANAHEIM CA ABSENT

TRAFFIC LOOPS CRACKFILLING, INC. ITEM 34

ANAHEIM CA

ABSENT
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LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2000002961 TRAFFIC LOOPS CRACKFILLING, INC. ITEM 33-34 (100%)

ANAHEIM CA

CAL-STRIPE, INC.
COLTON CA

CAL-STRIPE, INC.
COLTON CA

CAL-STRIPE, INC.
COLTON CA

CAL-STRIPE, INC.
COLTON CA

SEGU INCORPORATED DBA QUALITY TRAFFIC CONTROL

FONTANA CA

652956

685387

685387

685387

685387

992622

ITEM 21 (100%)

ITEM 37-40 (100%)

ITEM 41 (4%)

PARTIAL MOBILIZATION (CALTRSIPE SCOPE)

ITEM 4 (100%)
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